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TECHNICAL SPECIFICATIONS 

DIVISION 1 - GENERAL REQUIREMENTS 

01010 Summary of Work 

The Contractor shall provide all labor, materials and equipment necessary to complete the 

following items of work: 
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Any damage to the site, utilities or buildings will be repaired by the contractor at no 

additional cost to the State of Louisiana. 

Unless specified otherwise all materials shall be new, manufactured items suitable for 

their intended use, installed according to manufacturer's directions or customary good trade 

practices, and in all cases materials and workmanship shall comply with all applicable building 

codes. Workmanship shall be at least as good as normal good trade practices with all lines, 

elevations, surfaces, finishes, etc. like those shown in the plans and/or contained in 

specifications. 

01015 Contractor's Use of Premises 

1) The Contractor shall have free use of restrooms and reasonable use of electrical power

and water for construction purposes. In no way shall the contractor's use of the park

impair the park's use or condition. The contractor shall promptly repair any damage to

the satisfaction of the Inspector.

2) Free lodging oflaborers on grounds is not permitted. Further, the contractor shall be

subject to all other Park Regnlations applying to the public.

3) The Contractor shall schedule his work to provide no interference with park visitation

and shall keep utility outages to the minimum length required for construction.

01041 Project Coordination 

3 



The Project Inspector shall be the Office of State Parks' F'fojectl1ispt!e'fut1:B.llints 

6'ffr{318--35m'.f!i:z),�f:lf�ii{31!1�0596'l and his decision shall be final in all interpretations of 

the plans and these specifications. All communications shall be through the Project Inspector. 

Cooperate with the park manager in all matters pertaining to scheduling correlations with the 

public, access to the site and on site material storage. 

01050 Field Engineering 

The contractor is responsible for all quantities, measurements, and grades. Provide rough 

and final staking, elevations and benchmarks as required by the Inspector for approval. 

01051 Grades, Lines, and Levels 

All construction shall be plumb, level and true to the lines shown on the plans. All slopes 

shall be consist and drain as intended. The Inspector shall instruct the contractor on any 

incidental construction that may be necessary to accomplish a functional project. Slope to drain 

always. 

01060 Regulatory Requirements 

1) Obtain all permits, pay all fees, record the contract and comply with all state, federal

and local requirements. All construction shall comply with the International Building 

Code for State-Owned Buildings. If either any provision of these specifications or the 

plans are in conflict with any code, the contractor shall notify the Inspector before 

construction or the contractor shall make remedial changes to bring the work into 

compliance at no additional cost to the state. 

2) Safety is part of this contract. Abide by OSHA and all other safety regulations and

take all other measures necessary (such as barriers, fences, warning signs, protective 

clothing, etc.) to protect the public and workmen. 

3) Temporary Scaffolds, Staging and Safety Devices - The contractor shall provide, erect,

maintain and remove, when directed, all scaffolding, staging, platforms, temporary 

flooring, temporary runways, guards, railing, 'stairs and ladders necessary for reaching all 

portions of the work conveniently and safely and as required by local, federal and state 

codes or laws for the protection of workmen and the public. 

The construction, inspection and maintenance of the above items shall comply with all 

safety codes and regulations, as applicable to the project. 

4) Fire Protection - Verify availability and location of existing onsite fire protection
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equipment. Provide additional temporary equipment as required by applicable safety 

standards. 

01150 Measurement and Payment 

1) Bids - The Contractor's bid shall be lump sum with no qualifications, informalities, or

item payments or the bid will be disqualified. 

2) Add alternates - If add alternates are part of project the contractor shall note them and

their amount on his bid. The low bid, including any add alternates, will be accepted if 

that bid is within the construction budget, otherwise the bid will be awarded on the basis 

of the base bid. 

3) Partial payments - See Progress Payments and Acceptance in bid documents. If the

contractor requests partial payments, they shall be made using the invoice and schedule 

of values forms supplied in these specifications. The approved schedule of values shall 

be based upon the divisions of these specifications except that the value of Division One 

shall be zero. Upon completion of the project (acceptance), payment will be authorized 

for 90% of the contract amount (10% retainage) less the value of all punch list items 

which shall be computed at the actual cost of the items. No partial payments on the 

punch list. The Inspector's decision on payment approval shall be final. 

4) Change orders - All changes in the work involving the contract amount, scope of work,

or contract time shall be made only by change orders. Change orders shall be prepared 

by the contractor as directed by the Inspector and approved by State Purchasing and the 

Inspector prior to the work/change being done. 

Change orders shall contain: 

a) An itemized list of material and labor costs for each subcontractor's work

including quantities and unit costs for each item of labor and material, labor and 

material cost need to be shown separately. 

b) Same as above for contractor's labor and material.

c) Overhead and profit.

d) Time.

5) Quantities - All quantities and dimensions expressed in the plans and these
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specifications reflect the intent of the project and best knowledge of State Parks. They 

are for the guidance of the Contractor and shall be verified by the Contractor. If 

discrepancies or errors exist, the inspector shall be notified prior to construction. 

01200 Project Meetings 

A pre-bid conference will be held at the job site and prospective bidders are expected to 

be familiar with site conditions and bid procedures. 

PRE-BID DATE:  7-25-16 at 10:00 AM 

After the contract is let, a pre-construction conference shall be held before commencing work. 

Progress meetings shall be held at least monthly to review the progress and quality of the work 

and to review requests for partial payment. At the completion of work, a Final Inspection shall 

be held after at least a three (3) day notice by the Contractor to prepare a punch list (if 

necessary) of items to be addressed before acceptance. 

01300 Submittals 

1) As equal determinations- Manufacturer's brand names, colors and model numbers are 

used for the sole purpose of obtaining competitive bids. Substitutions of products of other 

manufactures equal to or superior to those listed may be acceptable if approved by the Inspector 

prior to bidding. Otherwise, the Contractor's substitution may be rejected. For a substitution to 

be pre-approved by the Inspector, the Contractor may submit, ten (10) days before bid date, 

samples, brochures and technical data sufficient for the Inspector to make a decision. 

2) Packaging -The Contractor shall retain all packaging and supplier's invoices in neat,

clean, dry, legible condition for the Inspector to determine compliance with these 

specifications. 

3) Shop drawings - Submit shop drawings wherever required by the plans, these

specifications or when required by the inspector. Such drawings shall be drafted, 

dimensioned, and scaled drawings clearly showing the contractor's intended plan, 

materials and the like. 

01510 Temporary Utilities 

Provide temporary utilities as needed at no additional cost to the State. Contractor shall 

be responsible for contacting and providing the electric company with all necessary permits in 

order to make arrangements to connect the new facility to permanent power. 

01700 Contract Closeout 
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See bidding and contract requirements regarding Final Payments and project meetings 

regarding acceptance, punch list, and final inspection. After completion, the Contractor shall 

remove all scraps, forms, packaging, debris, spatters, dust, dirt, etc. and leave the work in a neat 

and clean condition with all facilities ready for use by the Office of State Parks. Salvageable 

materials remain the property of the State and shall be delivered to the Park Manager. Materials 

deemed waste by the Project Inspector shall be removed from the park by the Contractor. 

Contractor shall provide the project inspector with a Project Manual. This project manual shall 

include the following information: 

• Contact information for both the general contractor and all subcontractors.

• Copies of inspection certificates from authorities having jurisdiction. Particularly

the Office of the State Fire Marshal.

• Copy of all cut sheets

• Maintenance schedule for all equipment.

• Care instructions for equipment and finishes.

• Chemical safety instructions if chemicals or chemical equipment is part of the

project.

• Provide all equipment operating manuals, training and warranties.

The contractor shall provide the project inspector with two copies of the project manual. All 

information shall be provided in binders. 

The project manual must be submitted with or prior to the retainage pay request. If not 

submitted the pay request shall be held until the manual is submitted to the project inspector. 

01710 Cleaning 

GENERAL 

A. Work Included:

Throughout the construction period, maintain the building and the site in a standard of

cleanliness as described in this section. Conduct daily inspection, and more often if

necessary, to verify that requirements of cleanliness are being met.

MATERIALS 
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Provide all required personnel, equipment and materials needed to maintain specified 

standard of cleanliness. Use only the cleaning materials and equipment which are compatible 

with the surface being cleaned, as recommended by the manufacturer of the material or as 

approved by the Project Manager. 

EXECUTION 

Progress Cleaning: 

A. Retain all stored items in an orderly arrangement allowing maximum access, not

impeding drainage or traffic, and providing the required protection of materials.

Do not allow the accumulation of scrap, debris, waste material and other items not

required for the construction of the work.

B. Provide daily cleanup of areas adjacent to work area.

C. At the end of each working day, store tools, small equipment (able to be carried

by two - persons), building materials and debris.

D. At the end of each working day, remove from the site all scrap, debris and waste

material. Provide adequate storage for all items awaiting removal from the site,

observing all requirements for fire protection and protection of the ecology.

Structures: 

A. At the end of each working day, sweep interior spaces clean. "Clean" for the

purpose ofthis sub-paragraph, shall be interpreted as meaning (free from dust a

other material capable of being removed by use of reasonable effort of a hand

held broom).

B. As required preparatory to installation of succeeding materials, clean the

structures or pertinent portions thereof to the degree of cleanliness recommended

by the manufacturer of the succeeding material, using all materials and equipment

required achieving the required cleanliness.

C. Clean the finish floor daily as required while work is being performed in the space

in which finish materials have been installed. "Clean" for the purpose of this sub

paragraph, shall be interpreted as meaning free from any foreign material, which

in the opinion of the Project Inspector may be injurious to the finish floor

material.
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D. Carefully protect from damage or staining all installed finish material, equipment

and fixtures without consideration of when they were installed. Damage of

stained parts will be repaired or replaced by the contractor at no additional cost to

the owner.

Final Cleaning: 

A. "Cleaning" for the purpose ofthis article shall be interpreted as meaning the level

of cleanliness generally provided by skilled cleaners using commercial quality

building maintenance equipment and materials.

B. Visually inspect all interior surfaces and remove all traces of soil, waste material,

smudges, and other foreign matter. Remove all traces of splashed materials from

adjacent surfaces. Remove all paint droppings, spots, stains and dirt from

finished surfaces. Use only materials and equipment recommended by the

manufacturer of the finish material.

C. Clean all glass and frames inside and out. To all surfaces requiring the routine

application of buffed polish, apply the polish recommended by the manufacturer

of the material being polished or buffed.

D. Schedule final cleaning as approved by the Project Inspector to enable the owner

to accept a completely clean project.

01740 Warranties and Bonds 

All materials and workmanship shall be warranted for a period of one (1) year. 

Division 11-Equipment 

11310 Sewage Pumps- This contract is for the rehabilitation of an existing lift station. All 

components in the interior of this unit will be removed and replaced excluding the existing pump 

rails. Contractor shall remove all piping and replace with new Schedule 80 PVC lines with 

matching interior dimensions to those of existing and to match new equipment. One new check 

valve similar to existing will be added at pump station wall where infiltration line exists. Two 

new pumps and all their components will be installed to replace existing. One new control panel 

will be included in this bid to control/operate the new equipment. 
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Service- Raw Domestic Sewerage 

Pump Data- Submersible grinder 

1 -1/4" discharge 

GPMS 

TDH 100 

Impeller Diameter 5.00 

RPM3450 

Bronze Fitted 

Mechanical Seal 

Submersible 

Special Requirements: Permanently lubricated double ball bearings, S.S. pump shaft, 

S.S. fasteners, Motor over-temp sensors, Moisture detection Probes, double mechanical 

seals, Class F motor insulation and 30' power/sensor cords. 

Original motors are Hydromatic HPG200M2-2, 2HP, single phase, 60 cycle, 230 volt, 

submersible units. Piranha "S" Series Grinder Pumps is an approved substitution for 

Hydromatic with all required connections (brackets) to mount on existing rails. Also 

required is pump discharge piping complete with gate and check valves, quick disconnect 

couplings, guiderail connectors, and S.S. lifting cables-two sets. One duplex control 

panel, float bracket and four pump float switches will be required. 
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