



Addendum Number Two (2)

to the Construction Documents for

SB 1830 Concession Building Renovation Central Sports Park

**The Recreation and Park Commission for the Parish of East Baton Rouge
Baton Rouge, LA**

October 16, 2023

This Addendum shall be attached to and shall become a part of the Contract Documents.
The original Contract Documents shall be modified by this Addendum only to extent specifically stated herein.

GENERAL ITEMS

1. Due to concerns about costs associated with a 6-month delay between bid and start of construction, the Owner has decided to cancel the current bid as advertised.
2. This job will be readvertised in early 2024 with the same Construction Documents and construction start of May 2024.