Roof Replacement
Dr Charles Drew Elementary School
3819 St Claude Ave
New Orleans, LA 70117
Orleans Parish School Board No 23-FAC-0030

ADDENDUM NO. 1

Date: **October 25, 2023**

From: Perez, APC

2525 Burgundy St. New Orleans, LA 70117 Phone: (504) 584-5100

To: All Bidders

Enclosed: Answers to Questions / Clarifications

This Addendum forms part of the Contract Documents and modifies and clarifies the original Bidding Documents dated **September 22**, **2023**. Bidders shall take cognizance of the items contained herein and include in their bid. Bidders shall acknowledge receipt of this Addendum in their Bid Proposal Form. The following items shall be considered part of the Contract Documents for the above referenced project and shall take precedence over any conflicting statements contained therein. Revise all other notes, schedules, details, elevations, and sections as required.

Attachments:

Addendum Summary2 pagesPre-Bid Meeting Minutes2 pagesPre-Bid Sign In Sheet3 pages

GENERAL INFORMATION:

- **AD 1.01** A Non-Mandatory Pre-Bid Conference was held October 19, 2023, at the project site. Included herein is a copy of the meeting minutes and attendees sign-in sheet, for reference.
- AD 1.02 Contractor Questions: Questions must be submitted in writing via email to Karri Maggio at Perez kmaggio@e-perez.com with cc to OPSB at procurement@nolapublicschools.org. The deadline for submitting questions is Friday October 27, 2023, 3:00pm
- AD 1.03 There is no change in bid date. Sealed bids shall be received for the Orleans Parish School Board (OPSB) by the Office of Business Partnerships, Room 5055, 2401 Westbend Parkway, New Orleans, Louisiana 70114, until 3:00 PM on November 2, 2023.

QUESTIONS:

AD 1.04 QUESTION: What are the change order procedures?

ANSWER: Refer to Specification Division 01 26 00 section 1.6 for Change Order procedures. Refer to Specification Division 00 for standard AIA Change Order

Roof Replacement @ Dr Charles Drew Elementary School

Addendum No 1

Orleans Parish School Board No 23-FAC-0030

document G701.

AD 1.05 QUESTION: What is the project budget?

ANSWER: Available Funds for Construction (AFC) is \$643,125.00

AD 1.06 QUESTION: Is temporary removal and reinstallation of roof equipment in the scope of work?

ANSWER: All roof-mounted equipment shall remain operational during replacement of roof. If equipment must be temporarily moved to accommodate roof work, the removal and re-setting of equipment shall be included in the lump sum bid.

AD 1.07 QUESTION: Are there any areas of modified bitumen roof that shall remain (no work)?

ANSWER: Yes. Refer to areas marked with keynote 7 on sheet A1.00 Roof Plan. In addition to these areas, the small roof area located on the 1st floor southwest corner of the courtyard shall also remain in place (no work) as will the small roof area to the east of the chimney at the 2nd floor center addition.

END OF ADDENDUM NO. 1

(Attachments Following)

ADDENDUM NO 1 Page 2 of 2



ARCHITECTURE PLANNING INTERIORS LANDSCAPE CONSTRUCTION DEVELOPMENT

Meeting Minutes

PROJECT NAME Roof Replacement @ Dr Charles Drew Elementary School

PROJECT NO. 01-22-1013-01

MEETING DATE 10/19/2023

DATE ISSUED 10/25/2023

MINUTES BY Wei Xiao

ATTENDEES, COMPANY

Interested Bidders

Ray Lauga Atlas Karri Maggio Perez Wei Xiao Perez

Alisha Hayes Middle School Operations Manager

See attached for scan of sign-in sheet

MEETING MINUTES

This meeting was a non-mandatory pre-bid conference for the subject project. The meeting was held at the school, located at 3819 St Claude Avenue, New Orleans, LA 70117.

Ray Lauga addressed the group, introducing the design team, school operations, and Orleans Parish School Board contacts in attendance. Karri Maggio, project architect and primary point of contact for the design team, provided a summary of the scope of work to attendees.

Karri directed the interested bidders to thoroughly review the advertisement for bid, provided in the project manual, for directions for submitting their lump sum bids. Bid opening shall be held in person at the Orleans Parish School Board office, located at 2401 Westbend Parkway, New Orleans, LA 70114, on November 2nd, 3pm. The final addendum shall be issued prior to Monday October 30th, 3pm.

Disadvantaged Business Enterprise reporting shall be submitted post-bid, by the selected Contractor.

The school shall be occupied for the duration of the construction period. All roof-mounted mechanical equipment must remain operational during construction.



Roof Replacement @ Dr Charles Drew Elementary School Pre-Bid Conference Meeting Minutes 10/19/2023 Page 2 of 2

Karri stated that alternative approaches to roof access other than indicated in bid documents may be considered, but must be approved by the OPSB and school operations.

Alisha Hayes stated that the contractor may utilize the fenced dumpster area along Alvar Street for temporary facilities during construction, as long as access to the school's dumpsters is not blocked for service and access.

Interested bidders were provided a tour of the school and access to the roof for review of existing conditions.

Answers to questions asked in the field shall be provided in writing and issued via addendum.

END OF MINUTES

This accurately reflects the discussions which took place at the meeting. Unless alterations are requested in writing within seven days from the date of these minutes by anyone in attendance, the information contained herein can be relied upon as a basis for the work on the project to proceed.

Perez.

MEETING DATE

10/19/2023

PROJECT NAME

Roof Replacement @ Dr Charles Drew Elementary School, 3819 St Claude Ave., New Orleans, LA 70117

PROJECT NUMBER

23-FAC-0030

NAME	ORGANIZATION	TELEPHONE	EMAIL
Jackson Bordelon	225-754-2055	Coleman Roofins	Drew @ Colenon 100F. Com
Jackson Bordelon Keith Hexarder Matt Trahan	(BUIL) 487-3697	Elite Porty Supply	Drew & Colenan Bot. Com Kalexander Qelite mosty sypphoa Matt K Companies @gmai
Matt Trahan	337-349-4802	Matt K Companie	- Matt K Companies @gmai
Karri Maggio	Perez	504-383-7051	kmaggio@e-perez.com
Wei Xiao	Perez	504-812-3712	wxiao@e-perez.com

Perez.

MEETING DATE

10/19/2023

PROJECT NAME

Roof Replacement @ Dr Charles Drew Elementary School, 3819 St Claude Ave., New Orleans, LA 70117

PROJECT NUMBER

23-FAC-0030

NAME	ORGANIZATION	TELEPHONE	EMAIL
RAY LAUGA	Arus (OPSB)	504 390 8731	RAY LAUG KO ONE STEAS, CON
Caleb Hensley	Plaid	504-458.3460	Stacey @ Plaidinth. com
Tony Serro	Pland	504-450-3465	Stacey @ PlaidintL. com Stacey @ PlaidintL. com
Glanst Martin	Elite Roofin Supply	225-315-2828	astmartin peliterations wolk con
Ali Sha daife	Morris Soft Rep	504-494-7582	shayes@Morris Jeffschool.org

Meeting Sign In Sheet

MEETING DATE

10/19/2023

PROJECT NAME

Roof Replacement @ Dr Charles Drew Elementary School, 3819 St Claude Ave., New Orleans, LA 70117

PROJECT NUMBER

23-FAC-0030

Non-Mandatory Pre-Bid Conference and Site Visit

NAME	ORGANIZATION	TELEPHONE	EMAIL
James Cou	LAP Services	225 290 0337	James @ lapservicesla.com
Ted Fernandez	Roofing Solutions LL	504-376-9806	+ fernandezeroofingsolutionsla.
Matt Trahan	Matt K Companies	337-349-4802	Hatt K Companies @gmail.com
Joshan aguago	Lance Bickhan contraction	918-924-4976	2004 jagazyo Ogmail-com
noch garlar	Lance Bickhan contraction Lance Bickhan contraction	acting 918 734	noungayler Rogmailicon
J ,			3