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NOTICE TO BIDDERS 

ST. TAMMANY PARISH 

Sealed bids will be received by the Department of Procurement, until 2:00 p.m., Thursday, 

November 30, 2023, and then opened and read publicly at that time by the Procurement Staff for 

the following project:   

Bid # 23-43-2 – STPSO Jail Roof Replacement – Buildings A, B and C 

Each paper bid must be submitted in a sealed envelope.  The outside of the envelope shall show 

the Name and Address of the Bidder, the State Contractor’s License Number of the Bidder  

(if the work is estimated at $50k or more), the Bid Name and the Bid Number. 

 
The project classification is: 

Building Construction 

This bid package is available online at www.bidexpress.com or LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185 

A Non-Mandatory pre-bid meeting will be held at 1:00PM on Wednesday, November 8, 2023 
at 1200 Champagne Street, Covington, LA 70433. 
 
It is the Vendor’s responsibility to check Bid Express, or LaPAC frequently for any possible 

addenda that may be issued.  The Parish is not responsible for a Vendor’s failure to download 

any addenda documents required to complete a submission. 

Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his 

agent and given a written receipt, by certified mail with return receipt requested, or electronically 

at www.bidexpress.com. 

Procurement Department 

 

http://www.bidexpress.com/
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
http://www.bidexpress.com/
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Section 02 
 

Instructions to Bidders 
 
Bidders are urged to promptly review the requirements of this specification and submit questions 
for resolution as early as possible during the bid period. Questions or concerns must be submitted 
in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to 
the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent 
of the specifications is clear and that competitive bids may be obtained as specified herein. Protests 
with regard to the specification documents will not be considered after bids are opened.  
 
 
1. Bid security is required.  Be sure that your bid includes such security as is necessary to 

meet Parish requirements and is properly signed. The bid must be fully completed. All 
applicable Louisiana license numbers must be affixed. 

 
2. The Owner is the St. Tammany Parish Government (the “Parish”). 
 
3. The terms “he/his” and “it/its” may be used interchangeably. 
 
4. The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably. 
  
5.  The successful Bidder understands the limited contract time in the contract is 182 days, 

and shall submit any request for an extension of time in accordance with the General and 
Supplementary Conditions.  Said request will reflect the days requested and the reason for 
same.  No extension request is guaranteed or absolute. 

 
6. Bidder specifically understands that acknowledgment of the General Conditions is 

required. Bidder specifically understands that signature of receipt of the General 
Conditions is mandated.  The Bidder’s signature on the “Louisiana Uniform Public 
Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and 
understanding of the General Conditions as well as any Supplementary Conditions. 

 
7. If any additional work is performed by the contractor without written approval by 

owner, the cost of the work will be borne by the contractor and will not be reimbursed 
by the Parish.  

 
8. Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid 

security, and written evidence of authority of person signing the bid shall be submitted on 
or before the bid opening time and date provided for in the Bid Documents.  Necessary 
copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary) 
will be furnished for Bidding.  Bound sets of the Contract Documents are for Bidder's 
information and should not be used in submitting Bids. 

 
9. All other documents and information required are to be submitted by the low Bidder within 

ten (10) days after the opening of the bids, and at the same time of day and location as 
given for the opening of the bids in the Bid Documents. 

 
10. Each Bid must be submitted in a sealed envelope, unless submitted electronically.  The 

outside of the envelope shall show the name and address of the Bidder, the State 
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 
Project name and the Bid number. In the case of an electronic bid proposal, a contractor 
may submit an authentic digital signature on the electronic bid proposal accompanied by 
the contractor's license number, Project name and the Bid number.   

 
11. The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

figures only on the Unit Price Form.  The price in the Bid shall include all costs necessary 
for the complete performance of the Work in full conformity with the conditions of the 
Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or 
other taxes. The price bid for the items listed on the Unit Price Form will include the cost 
of all related items not listed, but which are normally required to do the type of Work bid. 
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12. The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 
Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 
13. Only a Contractor licensed by the State to do the type of Work as indicated on the Notice 

to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds 
an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title 
37.  Failure to be properly licensed constitutes authority for the Owner to reject the Bid. 

 
14. Bidders shall not attach any conditions or provisions to the Bid. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid. 
 
15. A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 
guaranteed. Cashier's check or certified check must be made payable to the order of the 
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 
the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 
be written by a surety or insurance company currently on the U.S. Department of the 
Treasury Financial Management Service list of approved bonding companies which is 
published annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 
Key Rating Guide or by an insurance company in good standing licensed to write bid bonds 
which is either domiciled in Louisiana or owned by Louisiana residents. It is not required 
to be on any AIA form. 

 
16. Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 
within the forty-five (45) days to award the contract to the lowest responsible bidder or 
reject all bids. However, the Parish and the lowest responsible bidder, by mutual written 
consent, may agree to extend the deadline for award by one or more extensions of thirty 
(30) calendar days. In the event the Owner issued the Letter of Award during this period, 
or any extension thereof, the Bid accepted shall continue to remain binding until the 
execution of the Contract.   

 
17. A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 
representative and is filed with the Owner prior to that time. When such a request is 
received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the 
provisions of LSA-R.S. 38:2214(C) cannot be resubmitted. 

 
18. Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 
Modifications will not be considered. 

 
19. No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 
interpretation shall be made in writing and addressed and forwarded to the Owner.  
Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may 
not be given consideration. Every interpretation made to the Bidder shall be in the form of 
an addendum to the Specifications. All such Addenda shall become part of the Contract 
Documents. Failure of the Owner to send or failure of Bidder to receive any such 
interpretation shall not relieve any Bidder from any obligation under this Bid as submitted 
without Modification. All Addenda shall be issued in accordance with the Public Bid Law, 
LSA-R.S. 38:2212(O). 

 
20. The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids 
may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly 
or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder 
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is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 

 
21. Contractor shall be liable without limitation to the Parish for any and all injury, death, 

damage, loss, destruction, damages, costs, fines, penalties, judgments, forfeitures, 
assessments, expenses (including attorney fees), obligations, and other liabilities of every 
name and description, which may occur or in any way arise out of any act or omission of 
Contractor, its owners, agents, employees, partners or subcontractors.  

 
22. Upon notice of any claim, demand, suit, or cause of action against the Parish, alleged to 

arise out of or be related to this Contract, Contractor shall investigate, handle, respond to, 
provide defense for, and defend at its sole expense, even if the claim, demand, suit, or cause 
of action is groundless, false, or fraudulent.  The Parish may, but is not required to, consult 
with or assist the Contractor, but this assistance shall not affect the Contractor’s 
obligations, duties, and responsibilities under this section. Contractor shall obtain the 
Parish’s written consent before entering into any settlement or dismissal. 

 
23. It is understood and agreed that neither party can foresee the exigencies beyond the control 

of each party which arise by reason of an Act of God or force majeure; therefore, neither 
party shall be liable for any delay or failure in performance beyond its control resulting 
from an Act of God or force majeure. The Parish shall determine whether a delay or failure 
results from an Act of God or force majeure based on its review of all facts and 
circumstances. The parties shall use reasonable efforts, including but not limited to, use of 
continuation of operations plans (COOP), business continuity plans, and disaster recovery 
plans, to eliminate or minimize the effect of such events upon the performance of their 
respective duties under this Contract. 

 
24. Contractor shall fully indemnify and hold harmless the Parish, without limitation, for any 

and all injury, death, damage, loss, destruction, damages, costs, fines, penalties, judgments, 
forfeitures, assessments, expenses (including attorney fees), obligations, and other 
liabilities of every name and description, which may occur or in any way arise out of any 
act or omission of Contractor, its owners, agents, employees, partners or subcontractors. 
The Contractor shall not indemnify for the portion of any loss or damage arising from the 
Parish’s act or failure to act. 

 
25. Contractor shall fully indemnify and hold harmless the Parish, without limitation, from and 

against damages, costs, fines, penalties, judgments, forfeitures, assessments, expenses 
(including attorney fees), obligations, and other liabilities in any action for infringement of 
any intellectual property right, including but not limited to, trademark, trade-secret, 
copyright, and patent rights.  

 
When a dispute or claim arises relative to a real or anticipated infringement, the Contractor, 
at its sole expense, shall submit information and documentation, including formal patent 
attorney opinions, as required by the Parish.  

 
If the use of the product, material, service, or any component thereof is enjoined for any 
reason or if the Contractor believes that it may be enjoined, Contractor, while ensuring 
appropriate migration and implementation, data integrity, and minimal delays of 
performance, shall at its sole expense and in the following order of precedence: (i) obtain 
for the Parish the right to continue using such product, material, service, or component 
thereof; (ii) modify the product, material, service, or component thereof so that it becomes 
a non-infringing product, material, or service of at least equal quality and performance; 
(iii) replace the product, material, service, or component thereof so that it becomes a non-
infringing product, material, or service of at least equal quality and performance; or, (iv) 
provide the Parish monetary compensation for all payments made under the Contract 
related to the infringing product, material, service, or component, plus for all costs incurred 
to procure and implement a non-infringing product, material, or service of at least equal 
quality and performance. Until this obligation has been satisfied, the Contractor remains in 
default.  

 
The Contractor shall not be obligated to indemnify that portion of a claim or dispute based 
upon the Parish’s unauthorized: i) modification or alteration of the product, material or 
service; ii) use of the product, material or service in combination with other products not 
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furnished by Contractor; or, iii) use of the product, material or service in other than the 
specified operating conditions and environment.  

 
 
26. Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 
jurisdiction over construction of the Project, which may directly or indirectly affect the 
Work or its prosecution. These laws and/or ordinances will be deemed to be included in 
the Contract, as though herein written in full. 

 
27. Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
Contract. Bidder shall also thoroughly examine and be familiar with drawings, 
Specifications and Contract Documents. The failure or omission of any Bidder to receive 
or examine any form, instrument, Drawing or document or to visit the site and acquaint 
itself with existing conditions shall in no way relieve any Bidder from any obligation with 
respect to its Bid and the responsibility in the premises. 

 
28. The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 
It has important legal consequences in all respects and consultation with an attorney is 
encouraged. Contractor shall be presumed to have consulted with its own independent legal 
counsel. 

 
29. When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 
to be performed by the other where the Work upon which this bid is submitted is shown to 
come into close proximity or in conflict with the Work of the other. In avoiding conflicts, 
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 
his Bid the cost of a conflict box at these locations. The location of and a solution to the 
conflicts do not have to be specifically noted as such on the plans. 

 
30. Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 
the contract. 

 
31. Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St. 

Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 
2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice 
to Bidders, at which time and place the Bids shall be publicly opened and read aloud to 
those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost 
of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by 
certified mail to St. Tammany Parish Government, Department of Procurement, 
21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the 
bid opening. Bids may also be submitted electronically. Information concerning links for 
electronic bidding is contained in the Notice to Bidders. It is the responsibility of the 
Bidders to ensure that bids are delivered in a timely fashion. Late bids, regardless of 
reason, will not be considered, and will be returned to bidder. 

 
32. Paper bids shall be placed in a sealed envelope, marked plainly and prominently as 

indicated in the Notice to Bidders, and these Instructions, and addressed: 
 

St. Tammany Parish Government 
Department of Procurement 
21454 Koop Drive, Suite 2-F 
Mandeville, LA  70471 

 
33. See Notice to Bidders for availability of Drawings, Specifications and Contract Documents 

via electronic methods. 
 
34. The successful Bidder shall be required to post in each direction a public information sign, 

4' x 4' in size, at the location of the project containing information required by the Owner. 
The Owner shall supply this information.  
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35. The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 
accordance with State Law. No award will be made until the Owner has concluded such 
investigations as it deems necessary to establish the responsibility and qualifications of the 
Bidder to do the Work in accordance with the Contract Documents to the satisfaction of 
the Owner within the time prescribed as established by the Department based upon the 
amount of work to be performed and the conditions of same. The written contract and bond 
shall be issued in conformance with LSA-R.S. 38:2216. If the Contract is awarded, the 
Owner shall give the successful Bidder written notice of the award within forty-five (45) 
calendar days after the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or 
any extension as authorized thereunder. 

 
36. At least three days prior to the execution of the Contract, the Contractor shall deliver to the 

Owner the required Bonds. 
 
37. Failure of the successful Bidder to execute the Contract and deliver the required Bonds 

within ten (10) days of the Notice of the Award shall be just cause for the Owner to annul 
the award and declare the Bid and any guarantee thereof forfeited. Award may then be 
made to the next lowest responsible bidder. 

 
38. In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and hold harmless the Owner from any and 
all damages, either directly or indirectly arising out of any failure to perform same, the 
successful Bidder to whom the Contract is awarded shall furnish a Performance and 
Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract 
Price. The Contract shall not be in force or binding upon the Owner until such satisfactory 
Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid 
for by the Contractor unless otherwise stipulated in the Special Provisions.  

 
39. No surety Company will be accepted as a bondsman which has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 
these Specifications may be served. Service of said notice on said agent or representative 
in the State shall be equal to service of notice on the President of the Surety Company, or 
such other officer as may be concerned. 

 
40. In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 
 

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 
 
For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

 
In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
of Louisiana.  All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

 
41. Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 
under the same terms and conditions as the original Bond. The new bond shall be submitted 
within thirty (30) days of such time as the Owner notifies Contractor or from the time 
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Contractor learns or has reason to know that the original surety is no longer financially 
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
or refuses to timely secure additional surety, then the Owner may secure such surety and 
thereafter deduct such cost or expense from any sum due, or to become due to Contractor. 

 
42. The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 
the right to do Extra Work or make changes by altering, adding to deducting from the Work 
under the conditions and in the manner herein before described without notice to the 
Contractor's surety and without in any manner affecting the liability of bondsman or 
releasing it from any of its obligations hereunder. 

 
43. The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans, specifications, and other Contract Documents. It shall protect the 
Owner against all lien laws of the State and shall provide for payment of reasonable 
attorney's fees for enforcement of Contract and institution or concursus proceedings, if 
such proceedings become necessary. Likewise, it shall provide for all additional expenses 
of the Owner occurring through failure of the Contractor to perform. 

 
44. The surety of the Contractor shall be and does hereby declare and acknowledge itself by 

acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 
Contractor, for fulfillment of terms of the Contract. 

 
45. The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 
acceptance of the Work/Project by Owner to assure prompt removal and replacement of all 
defective material, equipment, components thereof, workmanship, etc., and to assure 
payment of any damage to property of Owner or others as a result of such defective 
materials, equipment, workmanship, etc. 

 
46. Contractor authorizes Parish to deduct from any payment due herein costs for recordation 

of this Contract in full or an excerpt hereof, or any revisions or modifications thereof as 
required by law.  Contractor agrees to execute an excerpt or extract of this agreement for 
recordation purposes. If Contractor fails to execute such an excerpt, then the Parish shall 
file and record the entire Contract and all attachments at the expense of Contractor and 
Parish is hereby authorized to deduct all related costs from any proceeds due to the 
Contractor. 

 
 
47. Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 
or in connection with the performance of Services or Work hereunder by the Contractor, 
his agents, representatives, employees, and/or subcontractors. The cost of such insurance 
shall be included in Contractor’s bid. 

 
48. The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 
required and begins work without first furnishing Parish with a currently dated certificate 
of insurance, the Parish has the right to obtain the insurance protection required and deduct 
the cost of insurance from the first payment due the Contractor. Further deductions are 
permitted from future payments as are needed to protect the interests of the Parish 
including, but not limited to, renewals of all policies. 

 
49. Payment of Premiums: The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 
assessments under any form of policy. 

 
50. Deductibles: Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor. 
 
51. Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 
no less than A-, Category VII. 

  
52. Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 
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Date of Issue: Certificate must have current date. 

 
Named Insured:  The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

 
Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

 
Project Description:  A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

 
Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

 
Waiver of Subrogation: The Contractor’s insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 
coverages. 

 
Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

 
Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

 
Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 

 
53. The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract shall be designated by a separate document issued 
by the Office of Risk Management.   

 
54. It is the intent of these instructions that they are in conformance with State Bid Laws. 

Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid 
Law shall apply. 

 
55. The letting of any public contract in connection with funds that are granted or advanced by 

the United States of America shall be subject to the effect, if any, of related laws of said 
United States and valid rules and regulations of federal agencies in charge, or governing 
use and payment of such federal funds. 

 
56. Protests based on alleged solicitation improprieties that are apparent before bid opening, 

or the time set for receipt of initial proposals must be filed with and received by the 
Procurement Department BEFORE these times. Any other protest shall be filed no later 
than ten (10) calendar days after: the opening of the bid; the basis of the protest is known; 
or the basis of the protest should have been known (whichever is earlier). 

 
57. It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 
better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

 
The protester’s name, address, and fax and telephone numbers and the solicitation, bid, 
or contract number; 
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A detailed statement of its legal and factual grounds, including a description of the 
resulting prejudice to the protester; 
 
Copies of relevant documents; 
 
All information establishing that the protester is an interested party and that the protest 
is timely; and 
 
A request for a ruling by the agency; and a statement of the form of relief requested. 
 

The protest shall be addressed to St. Tammany Parish Government Department of 
Procurement, P.O. Box 628, Covington, LA 70434 

 
The protest review shall be conducted by the Parish Legal Department. 

  
 Only protests from interested parties will be allowed. Protests based on alleged solicitation 

improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals, must be filed with and received by the Department of Procurement BEFORE 
those deadlines. 

  
 Any other protest shall be filed no later than ten (10) calendar days after the basis of the 

protest is known, or should have been known (whichever is earlier). 
 
 The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 

that it is received by the Parish. The written response will be sent to the protestor via mail 
and fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 

 
58. The last day to submit questions and/or verification on comparable products will be no 

later than 2:00 pm CST, seven (7) working days prior to the opening date of the 
bid/proposal due date. Further, any questions or inquires must be submitted via fax to 985-
898-5227, or via email to Procurement@stpgov.org. Any questions or inquiries received 
after the required deadline to submit questions or inquiries will not be answered. 

 
59. St. Tammany Parish Government contracts to be awarded are dependent on the available 

funding and/or approval by members designated and/or acknowledged by St. Tammany 
Parish Government. At any time, St. Tammany Parish Government reserves the right to 
cancel the award of a contract if either or both of these factors is deficient. 

 
60. Any action by the Parish to disqualify any Bidder on the grounds that they are not a 

responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X). 
 
61. Failure to complete or deliver within the time specified or to provide the services as 

specified in the bid or response will constitute a default and may cause cancellation of the 
contract. Where the Parish has determined the contractor to be in default. The Parish 
reserves the right to purchase any or all products or services covered by the contract on the 
open market and to charge the contractor with the cost in excess of the contract price. Until 
such assessed charges have been paid, no subsequent bid or response from the defaulting 
contractor will be considered. 

 
62. If any part of the provisions contained herein and/or in the Specifications and Contract for 

the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such 
invalidity, illegality or unenforceability shall not affect any other provisions of this 
Agreement or attachment, but it shall be construed as if such invalid, illegal, or 
unenforceable provision or part of a provision had never been contained herein. 

mailto:Procurement@stpgov.org
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 Section 03 
 

Summary of Work 
  
         
 

I. Work to Include:      
  

The Contractor must provide all labor, equipment, materials, and tools necessary 

for removal and disposal of existing roofing system on buildings A, B, and C. 

 The Contractor must install new torch applied SBS modified bitumen membrane 

roofing system per the construction drawings and specifications. 

 
The time period for completion of work is one hundred eighty-two (182) calendar 
days from the issuance of the Notice to Proceed (NTP) by the Parish 
 
 

II. Location of Work: 
 

1200 Champagne Street 
Covington, LA  70433 
 
 
 

 
 

III. Documents: Bid Documents dated August 28, 2023, and entitled: 
   

St. Tammany Parish Jail Roof Replacement – Buildings A, B & C  

Bid# 23-43-2   

 
 
 

IV. OTHER REQUIREMENTS (as applicable) 
 
        

  When not otherwise specified herein, all work and materials shall conform to 

the requirements of the Louisiana Department of Transportation and 

Development hereafter called LDOTD (2006 Edition of Louisiana Standard 

Specifications for Roads and Bridges). 
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Section 04 
 
 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 

TO: St. Tammany Parish Government  
 21454 Koop Dr., Suite 2F   
 Mandeville, La 70471   

_____________________________ 
(Owner to provide name and address of owner) 

 
 

BID FOR:__________________________________ 
__STPSO Jail Roof Replacement Building A, B & C_ 
___Bid No. 23-43-2___________________________ 
___________________________________________ 
(Owner to provide name of project and other identifying information.) 
 
 

 
The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:  
 St Tammany Parish Government       and dated: October 30,2023 .   
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _________________________________________ . 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated         
“Base Bid” * but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($     ) 
 
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($     ) 
 
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

N/A    Dollars  ($    ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:  _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 
UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be 
included with the form.  The number of unit prices that may be included is not limited and additional sheets may be included 
if needed.  
 
** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 
public work as prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached 
to and made a part of this bid. 
 
*** W-9 – If a vendor has not done business with the Parish, the vendor should submit an updated W-9 with their response. 
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Section 05 
 
 

AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227 
FOR BIDDERS FOR PUBLIC WORKS CONTRACTS 

 
 
STATE OF ___________________________ 
 
PARISH/COUNTY OF __________________________ 
 
 
 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of __________________________, 

who is seeking a public contract with St. Tammany Parish Government. 

 

 2. That affiant employed no person, corporation, firm, association, or other 

organization, either directly or indirectly, to secure the public contract 

under which he received payment, other than persons regularly 

employed by the affiant whose services in connection with the 

construction, alteration or demolition of the public building or project 

or in securing the public contract were in the regular course of their 

duties for affiant; and 

 

 3. That no part of the contract price received by affiant was paid or will be 

paid to any person, corporation, firm, association, or other organization 

for soliciting the contract, other than the payment of their normal 

compensation to persons regularly employed by the affiant whose 

services in connection with the construction, alteration or demolition of 

the public building or project were in the regular course of their duties 

for affiant. 

  

 4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been 

convicted of, or has not entered a plea of guilty or nolo contendere to 

any of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 5. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no individual partner, 

incorporator, director, manager, officer, organizer, or member, who has 

a minimum of a ten percent ownership in the bidding entity, has been 

convicted of, or has entered a plea of guilty or nolo contendere to any 
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of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate 

family is a public servant of St. Tammany Parish Government or the 

Contract is not under the supervision or jurisdiction of the public 

servant’s agency. 

 

 7. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no public servant of St. 

Tammany Parish Government, or his/her immediate family, either 

individually or collectively, has more than a 25% ownership interest in 

the entity seeking the Contract with St. Tammany Parish Government 

if the Contract will be under the supervision or jurisdiction of the public 

servant’s agency. 

 

 

 

 

 

 

 

__________________________________ 

Printed Name: _____________________ 

Title: _____________________________ 

Entity name: _______________________ 

 

 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING 
REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION 

SYSTEM 
 

 
STATE OF ___________________________ 

PARISH/COUNTY OF ______________________________ 

       

 

 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of _____________________________, 

a private employer seeking a bid or a contract with St. Tammany Parish 

Government for the physical performance of services within the State of 

Louisiana. 

 

2. That affiant is registered and participates in a status verification system to 

verify that all employees in the state of Louisiana are legal citizens of the 

United States or are legal aliens; and 

 

3. That affiant shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the 

state of Louisiana. 

 

4. That affiant shall require all subcontractors to submit to the affiant a sworn 

affidavit verifying compliance with this law. 

   

      ______________________________________ 

      Printed Name: _________________________ 

      Title: _________________________________ 

Name of Entity: ________________________ 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 
THIS___________, DAY OF ________________________, 202__. 
____________________________________ 

Notary Public 
Print Name: _________________________ 
Notary I.D./Bar No.: __________________ 
My commission expires: _______________ 

 



Insurance Requirements - STPSO Jail Roof Replacement - Building A, B & C Page 1 

INSURANCE REQUIREMENTS*
Construction Project:   STPSO Jail Roof Replacement - Building A, B & C 
Project/Quote/Bid#:   23-43-2 

***IMPORTANT – PLEASE READ*** 
Prior to submitting your quote or bid, it is recommended that you review these 

insurance requirements with your insurance broker/agent. 
These requirements modify portions of the insurance language found in the General Conditions and/or 
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance 
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to 
amend and specify those items particular for this Project. 

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B. All policies shall provide for and certificates of insurance shall indicate the following:

1. Waiver of Subrogation: The Provider's  insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.

4. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII.  St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.

Section 06
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of 
Risk Management no later than the time of submission of the Contract to the Parish.   However, should any work 
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance 
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to 
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other 
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided 
throughout the duration of this Project, as well as for any subsequent periods required under this Contract. 

The insurance coverages checked (✔) below are those required for this Contract.   
 

 1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily 
injury and property damage of at least $3,000,000 per Occurrence / $6,000,000 General Aggregate and 
$6,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The 
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages: 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal/Advertising Injury; 
e) Broad form property damage (for Projects involving work on Parish property); 
f) Explosion, Collapse and Damage to underground property. 
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required. 

 

 
 

2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for 
bodily injury and property damage, and shall include coverage for the following: 
a) Any auto;  

 or 
b) Owned autos; and 
c) Hired autos; and 
d) Non-owned autos. 

 

 
 

3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required 
by State law.  Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each 
disease, $1,000,000 disease policy aggregate.  When water activities are expected to be performed in 
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability 
(MEL) must be included.  Coverage for owners, officers and/or partners in any way engaged in the 
Project shall be included in the policy.  The names of any excluded individual must be shown in the 
Description of Operations/Comments section of the Certificate. 

  

☐ 
 

4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per 
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury 
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may 
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s 
operations. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
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☐ 
 

5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000 
per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor 
includes professional or technical services including, but not limited to, construction administration and/or 
management, engineering services such as design, surveying, and/or inspection, technical services such as 
testing and laboratory analysis, and/or environmental assessments.  An occurrence basis policy is preferred. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 

 

☐ 
 

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine 
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.  
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability 

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability 
coverage.  For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is 
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby 
providing a combined per occurrence limit of $3,000,000.) 

  

 
  

7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the 
minimum amount of $3,000,000 CSL each occurrence / $3,000,000 aggregate.  St. Tammany Parish 
Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the policy. 

  

☐ 
 

8. Builder’s Risk Insurance written on an “all-risk” policy form shall be furnished by Contractor for 100% of the 
contract cost.  Any contract modifications increasing the contract cost will require an increase in the limit of 
the Builder’s Risk policy.  Deductibles should not exceed $5,000 and Contractor shall be responsible for all 
policy deductibles.  This insurance shall cover materials at the site, stored off the site, and in transit.  The 
Builder’s Risk Insurance shall include the interests of the Owner, Contractor and Subcontractors and shall 
terminate only when the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk 
Management Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the 
policy. 

  

 
 

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full 
value of the materials, machinery, equipment and labor for each location.  The Contractor shall be responsible 
for all policy deductibles.   The Installation Floater Insurance shall provide coverage for property owned by 
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when 
the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk Management 
Department, P. O. Box 628, Covington, LA 70434 shall be the first named insured on the policy. 
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work.  The 
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work.  If 
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company 
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy, 
timely submit same to the Parish for approval, and submit a certificate thereof as provided above.  The Parish 
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that 
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting 
a new insurance carrier within 30 days of said notice by the Parish.  In the event that the second submission is 
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a 
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee 
the cost of such insurance. 

 
E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at 

the election of the Parish, may be declared suspended, discontinued or terminated.  Failure of the Provider to 
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance 
requirements be construed to conflict with the obligation of the Provider concerning indemnification. 

 
F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of 

insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or 
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained 
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal 
certificates of insurance evidencing continued coverage, without any prompting by the Parish. 

 
G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors 

and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is 
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor 
throughout the duration of the project. 

 
H. Certificates of Insurance shall be issued as follows:  

 
St. Tammany Parish Government 

Attn: Risk Management 
P O Box 628 

Covington, LA 70434 
 

To avoid contract processing delays, be certain the project name/number is included on  
all correspondence including Certificates of Insurance. 

 
*NOTICE:  St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or 

modify any and all of the insurance requirements at any time. 
 

Any inquiry regarding these insurance requirements should be addressed to: 
 

St. Tammany Parish Government 
Office of Risk Management 

P O Box 628 
Covington, LA 70434 

Telephone: 985-898-5226 
Email: riskman@stpgov.org 
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Section 07 
 

Project Signs 
 

 
1. General 
 

a. Work to include providing and installing project sign(s) at the beginning of the 
project.  Some projects may require multiple signs.  Should more than one sign be 
required, it will be reflected in the bidding documents. 

 
2. Materials 
 

a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO) 
OR 3-millimeter corrugated plastic secured to exterior plywood (4' x 4'). 
 

b. Contractor shall not use previously provided templates and/or fonts. 
 
3. Execution    
 

a. The sign(s) shall be printed on a project-by-project basis in black and white, using 
the template and font provided to the Contractor by the St. Tammany Parish 
Government Project Manager. 

 
b. All signage proofed and approved by State Tammany Parish Government before 

project sign(s) are to be produced by the Contractor. 
 

c. Exact placement of the project sign(s) must be coordinated with, and approved by, 
the St. Tammany Parish Government Project Manager prior to sign installation. 

 
d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5' 

above the existing ground elevation. 
 

e. Sign(s) is to be maintained throughout the period of construction.  If sign(s) is 
damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s 
expense. 

 
f. Contractor is responsible for the removal of all project signs upon issuance of 

final acceptance by the St. Tammany Parish Government Project Manager at no 
direct pay. 

 
g. Cost to be included in “Temporary Signs and Barricades 
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Blank Template of Parish Project Sign:  

  

Example of a Completed Parish Project Sign: 

 

Total Dollar $ 
amount specified here 

Name of Street, Bridge, 
Subdivision, etc. stated here 

Short Description of Project stated here 
(if deemed applicable by the Parish) 
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Section 08 

 
 

 
General Conditions for St. Tammany Parish Government 

 
 
 
 
 
 
 

This index is for illustrative purposes only and is not intended to be complete nor 
exhaustive.  

 
 All bidders/contractors are presumed to have read and understood the entire document.  

Some information contained in these conditions may not be applicable to all projects. 
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 GENERAL CONDITIONS INDEX 
 
A.A.S.H.T.O      01.01 
 
A.C.I.       01.02 
 
ADDENDA      01.03, 01.05, 01.12, 02.13, 02.13, 06.02, 

06.03 
 
ADVERTISEMENT     01.04, 01.12, 02.21, 02.22, 02.23 
 
AGREEMENT     01.05, 01.11, 01.12, 01.14, 01.15, 01.19, 

03.02, 03.03, 03.04, 06.01, 06.02, 10.01, 
11.03, 12.01, 14.02, 29.06, 32.01, 32.02, 
33.06, 33.07 

 
APPLICATION FOR PAYMENT   01.06, 29.07 
 
A.S.T.M.      01.07 
 
AWARD      03.00, 03.01, 03.04, 03.05 
 
BID       01.08, 01.12, 01.26, 02.02, 02.04, 02.08, 

02.09, 02.10, 02.13, 02.14, 02.17, 02.19, 
02.21, 03.01, 03.04, 04.02, 14.03, 22.01, 
23.01, 28.08 

 
BIDDER      01.04, 01.08, 01.09, 01.26, 01.28, 02.02, 

02.04, 02.06, 02.08, 02.09, 02.10, 02.12, 
03.13, 02.14, 02.16, 02.17, 02.19, 02.20, 
02.21, 02.24, 03.01, 03.04, 03.05, 23.01 

 
BONDS      01.10, 01.12 02.02, 02.09, 03.00, 03.03, 

03.04, 03.05, 03.07, 03.08, 03.10, 03.12, 
03.13, 27.06 

 
CHANGE ORDER     01.11, 01.19, 04.01, 09.04, 11.07, 16.02, 

16.06, 16.07, 21.06, 21.08, 21.10, 21.11, 
29.06, 33.07 

 
CLAIMS      02.15, 04.05, 09.05, 14.01, 16.04, 16.05, 

21.16, 24.01 
 
CLOSING ROADS     16.06, 16.07, 16.15 
COMMENCE WORK    04.04, 07.04, 09.02, 11.02, 14.02, 16.13, 

24.02 
 
COMPLETION OF WORK OR PROJECT  01.14, 02.15, 08.03, 09.01, 09.04, 11.00, 

11.03, 12.01, 13.01, 13.11, 20.01, 25.01, 
28.02, 29.04 

 
CONDITIONS AT JOB SITE   16.17 
 
CONTRACT DOCUMENTS    01.03, 01.03, 01.10, 01.12, 01.13, 01.16, 

01.17, 01.18, 01.19, 01.29, 01.22, 01,25, 
01.30, 01.33, 02.02, 02.05, 02.13, 02.17, 
02.18, 02.23, 03.01, 03.02, 04.01, 04.02, 
04.03, 04.04, 04.05, 06.00, 06.01, 06.02, 
06.03, 07.02, 07.03, 07.05, 08.01, 10.06, 
11.03, 13.01, 13.02, 21.01, 21.09, 21.10, 
21.11, 28.01, 28.04, 33.01 

 
CONTRACT PRICE     01.11, 01.13, 03.05, 04.01, 12.01, 14.02, 

21.06, 21.10, 21.11, 27.05, 28.01, 28.02, 
28.03, 28.08 
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CONTRACT TIME     01.11, 01.14, 01.22, 10.06, 11.01, 21.06, 

29.04 
 
CONTRACTOR - (Defined)    01.15 
 
DAMAGE      02.15, 03.05, 03.12, 04.05, 09.05, 11.09, 

13.11, 14.01, 14.02, 16.01, 16.02, 16.03, 
16.04, 16.05, 19.01, 19.03, 20.01, 20.08, 
23.03, 24.01, 24.07, 24.12, 26.03, 28.05, 
28.01, 28.10, 33.07 

 
DEFECTIVE WORK     01.16, 10.03, 21.00, 21.01, 21.07, 21.08, 

21.09, 21.10, 28.03 
 
DELAYS      07.02, 11.05, 11.09, 12.01, 16.07, 18.02, 

19.01, 28.04 
 
DRAWINGS      01.12, 01.17, 02.13, 02.17, 02.23, 06.01, 

06.02, 06.03, 13.15, 22.02, 01.27, 01.33, 
03.12, 04.01, 06.02, 09.01, 10.01, 10.02, 
11.07, 13.00, 13.01, 13.03, 13.05, 13.11, 
13.12, 13.15, 14.02, 14.07, 14.08, 14.09, 
16.09, 16.13, 21.01, 21.06, 21.07, 21,14, 
24.07, 27.05, 27.07, 28.01, 28.05, 28.10, 
29.03, 13.00, 13.11 

 
ENGINEER STATUS (NOT APPLICABLE) 15.00 
 
EXTRA WORK     03.09, 14.00, 14.03, 14.04, 14.05, 14.08, 

14.09, 14.10, 14.11, 14.12, 16.01, 22.02 
 
FAILURE OF CONTRACTOR    03.10, 04.05, 06.02, 09.05, 10.01, 10.03, 

13.10, 16.03, 20.01, 24.09, 27.02, 28.10 
 
FAILURE OF OWNER    02.13 
 
FAILURE OF SUCCESSFUL BIDDER  02.13, 02.17, 03.04 
 
FIELD ORDER     01.18 
 
FORCE ACCOUNT     14.04, 14.05, 14.11, 14.12 
 
FUNDING      33.09 
 
INDEMNIFY / HOLD HARMLESS   02.15, 03.05, 04.05, 13.11, 16.04, 16.05, 

20.02, 24.06, 24.09 
 
INDEMNIFYING INFRINGEMENT CLAUSE 02.15 
 
INJURIES      16.00, 16.01, 16.02, 19.01, 19.03, 20.01, 

24.02, 24.07 
 
INSPECTION FEES     13.12 
 
INSPECTIONS, GENERALLY   01.16, 13.05, 16.13, 21.00, 21.03, 21.04, 

21.05, 21.06, 21.14, 21.15, 28.04, 29.02, 
29.03 

 
INSURANCE      01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05 
 
INTENTION OF CONTRACT DOCUMENTS 06.00, 06.01 
 
INTENTION OF GENERAL CONDITIONS 31.00 
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LABOR      01.33, 03.12, 09.01, 13.00, 13.01, 13.02, 
13.08, 13.10, 13.11, 13.12, 14.05, 16.06, 
16.07, 21.06, 21.07, 21.15, 27.01, 28.10, 
29.03 

 
LAWS       01.10, 01.20, 02.06, 02.13, 02.14, 02.16, 

02.20, 03.01, 03.10, 13.12, 16.06, 16.07, 
20.02, 21.02, 21.09, 27.01, 29.06, 33.00, 
33.01, 33.08 

 
LIQUIDATED DAMAGES    11.03, 12.00, 12.01, 29.04 
 
MATERIALS      01.33, 03.12, 04.01, 06.02, 07.01, 09.01, 

10.01, 10.02, 13.00, 13.01, 13.03, 13.04, 
13.05, 13.12, 13.13, 13.15, 14.01, 14.11, 
20.01, 12.01, 21.07, 21.14, 21.15, 23.03, 
27.01, 27.05, 27.07, 28.01, 28.05, 28.07, 
28.08, 28.10 

 
MODIFICATIONS     01.12, 01.19, 02.12, 02.13, 06.01, 06.02, 

24.07, 32.02 
 
NOTICE OF AWARD    01.20, 03.01, 03.04, 04.01 
 
NOTICE OF DEFAULT    12.01, 33.08 
 
NOTICE TO BIDDER    2.21 
 
NOTICE  TO CONTRACTOR   01.12, 01.21, 21.11, 30.01 
 
NOTICE TO OWNER    13.07, 24.06, 27.07 
 
NOTICE TO PROCEED    01.22, 09.02, 11.01, 11.03 
 
OBSTRUCTIONS     16.09, 16.11, 16.15, 23.00, 23.01, 23.02 
 
OCCUPANCY     25.00 
 
ORAL INTERPRETATIONS   02.13 
 
OWNER - (Defined)     01.23 
 
PAYMENT      01.30,.03,10, 03.12, 03.13, 04.12, 09.03, 

11.04, 11.09, 14.04, 14.12, 16.02, 16.16, 
19.02, 21.07, 21.08, 21.09, 21.10, 21.11, 
21.16, 24.02, 24.03, 24.12, 27.01, 27.07, 
28.00, 28.01, 28.02, 28.03, 28.04, 28.05, 
28.06, 28.08, 28.09, 28.10, 29.00, 29.03, 
29.05, 29.07 

 
PERMITS      13.00, 13.12, 16.13, 28.08 
 
PRICE       02.05, 14.02, 14.03, 14.04, 14.05, 22.01 
 
PROGRESS PAYMENT    01.06, 28.06 
 
PROGRESS SCHEDULE    09.03, 09.05, 21.11 
 
PROGRESS OF WORK    09.00, 11.09, 13.07, 16.01, 16.12, 21.11, 

21.12, 22.02, 27.02 
 
PROJECT      01.24, 01.29, 01.30, 02.04, 03.07, 06.01, 

07.03, 10.02, 11.04, 11.06, 13.08, 13.13, 
14.08, 14.11, 16.15, 24.07, 24.11, 28.07, 
29.03, 29.07 
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PROJECT REPRESENTATIVE   01.23, 21.16 
 
PROPERTY      16.00, 16.01, 16.02, 16.03, 16.12, 16,13, 

16.17, 18.01, 19.00, 19.01, 19.02, 19.03, 
23.03, 24.0124.07, 26.03, 28.10, 29,08, 33.05 

 
PROPOSAL      01.26, 02.00, 02.01, 02.03, 02.05,.02.06, 

02.07, 02.08, 02.09, 02.10, 02.11, 02.12, 
02.14, 02.18, 02.21, 02.22, 11.03, 12.01, 
14.01, 14.02, 14.03, 19.02, 23.02, 28.08  

 
PROTESTS      33.10 
 
PUNCH LIST      29.03, 29.04 
 
QUANTITIES OF ESTIMATES   14.00, 14.01, 14.02, 14.04 
 
RAILROADS      16.13, 19.01 
 
RECORD DRAWINGS    08.00, 18.01, 18.02, 18.03 
 
RECORDATION OF DOCUMENTS  03.13, 28.03, 29.05, 29.06 
 
REJECTION OF BIDS    02.03, 02.07, 02.08, 02.10, 02.14, 03.01 
 
RENTAL OF EQUIPMENT    14.07, 14.09 
 
RIGHTS OF WAY     18.00 
 
SAFETY      16.01, 16.07, 16.14, 16.17 
SANITARY PROVISIONS    13.01, 17.00 
 
SCHEDULE OF WORK    09.03, 09.04, 9.05, 11.06, 13.09 
 
SEVERABILITY     32.01, 32.02 
 
SHOP DRAWINGS     01.27, 06.03, 07.00, 07.01, 07.02, 07.03, 

07.04, 07.05 
 
SITE       02.17, 7.04, 13.05, 13.07, 13.11, 14.06, 

16.09, 21.08, 21.09, 21.12, 22.02, 23.01, 
24.07 

 
SOLICITATION OF EMPLOYMENT  13.14 
 
SPECIFICATIONS     01.01, 01.02, 01.05, 01.07, 01.12, 01.28, 

02.13, 02.17, 02.23, 03.06, 03.09, 03.10, 
03.13, 06.01, 06.02, 06.03, 07.04, 07.05, 
11.03, 13.05, 13.15, 20.01, 21.12, 22.02, 
28.01, 28.04, 32.01 

 
SUBCONTRACTOR     01.27, 01.29, 04.01, 04.02, 04.03, 04.04, 

04.05, 16.02, 16.04, 16.05, 20.01, 20.02, 
21.07, 24.01, 24.07, 27.01, 28.07 

 
SUBCONTRACTS     04.00, 13.09 
 
SUBSURFACE CONDITIONS   02.17, 22.00, 22.01, 22.02 
 
SUBSTANTIAL COMPLETION   01.30, 11.04, 21.09, 28.04, 29.01, 29.02, 

29.03, 29.04, 29.06 
 
SUPERINTENDENT     01.21, 01.31, 13.07, 14.05 
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SUPERVISION     13.01, 13.06 
 
SURETY      01.05, 01.10, 02.09, 03.05, 03.06, 03.07, 

03.08, 03.09, 03.11, 03.12, 04.05, 05.01, 
14.03, 27.03, 27.05 

 
SURVEY      13.02, 26.00, 26.01 
 
TAXES      02.05, 13.00, 13.12, 13.13, 14.05, 28.07, 

28.08, 28.10 
 
TERMINATION OF CONTRACT   13.10, 24.09, 27.00, 27.01, 27.02, 27.03, 

27.04, 27.05, 27.06, 27.07 
 
TESTS, GENERALLY    21.00, 21.02, 21.03, 21.04, 21.05, 21.06 
 
 
TIME       01.32 
 
TRAFFIC      16.06, 16.07, 16.10, 16.15, 16.16 
 
TRAFFIC HAZARDS    16.16 
 
TREES AND SHRUBS    19.02 
 
VERBAL INSTRUCTIONS    21.16 
 
WAIVERS      24.06, 29.03, 33.08 
 
WARNING DEVICES    16.13, 16.14, 16.15 
 
WARRANTY      21.01, 21.08, 21.09, 33.04, 33.06 
 
WORK      01.31, 20.01 
 
WORK BY OTHERS     10.03, 10.04, 10.05 
 
WORK BY OWNER     10.02, 10.04, 10.05 
 
WORK FOR OTHER, RESTRICTIONS  16.12 
 
WORK ORDER     28.01 
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01.00 DEFINITIONS OF TERMS   
 
 Whenever used in these General Conditions or in other Contract Documents, the following 

terms shall have the meanings indicated, and these shall be applicable to both the singular 
and plural thereof. 

 
01.01 A.A.S.H.T.O  American Association of State Highway and Transportation Officials. When 

A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification 
for materials and methods of testing specified by this association and the specification 
stated is considered to be a part of the Specifications as if written herein in full. 

 
01.02 A.C.I  American Concrete Institute. When A.C.I. is referred to in these Specifications it 

takes the meaning of the specification for materials and methods of testing specified by 
this institute and the specification stated is considered to be a part of the Specifications as 
if written herein in full. 

 
01.03 Addenda  Written or graphic instruments issued prior to the opening of bids which clarify, 

correct, modify or change the bidding or Contract Documents. 
 
01.04 Advertisement  The written instrument issued by the Owner at the request of the Owner 

used to notify the prospective bidder of the nature of the Work. It becomes part of the 
Contract Documents. 

 
01.05 Agreement  The written agreement or contract between the Owner and the Contractor 

covering the Work to be performed and the price that the Owner will pay. Other documents, 
including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a 
part thereof. 

 
01.06 Application for Payment  The form furnished by the Owner which is to be used by the 

Contractor in requesting incremental (progress) payments and which is to include 
information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall 
stipulate that progress payments theretofore received from the Owner on account of the 
Work have been applied by Contractor to discharge in full of all Contractor's obligations 
reflected in prior applications for payment. 

 
01.07 A.S.T.M.  American Society of Testing Materials. When A.S.T.M. is referred to in these 

Specifications it takes the meaning of the specification for materials and methods of testing 
specified by this society and the specification stated is considered to be a part of the 
Specifications as if written herein in full. 

 
01.08 Bid  The offer or Proposal of the Bidder submitted on the prescribed form setting forth all 

the prices for the Work to be performed. 
 
01.09 Bidder  Any person, partnership, firm or corporation submitting a Bid for the Work. 
 
01.10 Bonds  Bid, performance and payment bonds and other instruments of security, furnished 

by the Contractor and its surety in accordance with the Contract Documents and Louisiana 
law. 

 
01.11 Change Order  A written order to the Contractor signed by the Owner authorizing an 

addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 
Contract Time after execution of the Agreement. 

 
01.12 Contract Documents  The Agreement, Addenda, Contractor's Bid and any documentation 

accompanying or post-bid documentation when attached as an exhibit, the Bonds, these 
General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary 
conditions, the Specifications, the Drawings, together with all Modifications issued after 
the execution of the Agreement. 

 
01.13 Contract Price  The total monies payable to the Contractor under the Contract Documents. 
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01.14 Contract Time  The number of consecutive calendar days stated in the Agreement for the 
completion of the Work. 

 
01.15 Contractor  The person, firm, corporation or provider with whom the Owner has executed 

the Agreement. 
 
01.16 Defective Work When work which is unsatisfactory, faulty or deficient for any reason 

whatsoever, or does not conform to the Contract Documents, or does not meet the 
requirements of any inspection, test or approval referred to in the Contract Documents, or 
has been damaged prior to the Owner's recommendation or acceptance. 

 
01.17 Drawings  The Drawings and plans which show the character and scope of the Work to be 

performed and which have been prepared or approved by the Owner and are referred to in 
the Contract Documents. 

 
01.18 Field Order  A written order issued by the Owner or his agent which clarifies or interprets 

the Contract Documents. 
 
01.19 Modification  (a) A written amendment of the Contract Documents signed by both parties, 

(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his 
agent.  Modification may only be issued after execution of the Agreement. 

 
01.20 Notice of Award  The written notice by Owner to the lowest responsible Bidder stating that 

upon compliance of the conditions enumerated in the Notice of Award, or enumerated in 
the Bid documents, the Owner will deliver the Contract Documents for signature. The time 
for the delivery of the Contract Documents can be extended in conformance with Louisiana 
Law. 

        
01.21 Notice to Contractor  Instructions, written or oral given by Owner to Contractor and 

deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor 
at his last known place of business. 

 
01.22 Notice to Proceed  A written notice given by the Owner fixing the date on which the 

Contract Time will commence, and on which date the Contractor shall start to perform his 
obligation under the Contract Documents. Upon mutual consent by both parties, the Notice 
to Proceed may be extended. 

 
 01.23 Owner  St. Tammany Parish Government, acting herein through its duly constituted and 

authorized representative, including but not limited to the Office of the Parish President or 
its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish 
Government (hereinafter, the “Parish”) and Owner may be used interchangeably.  

 
01.24 Project  The entire construction to be performed as provided in the Contract Documents. 
 
01.25 Project Representative  The authorized representative of the Owner who is assigned to the 

Project or any parts thereof. 
 
01.26 Proposal  The Bid submitted by the Bidder to the Owner on the Proposal form setting forth 

the Work to be done and the price for which the Bidder agrees to perform the Work. 
 
01.27 Shop Drawings  All drawings, diagrams, illustrations, brochures, schedules and other data 

which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor 
and which illustrate the equipment, material or some portion of the Work. 

 
01.28 Specifications  The Instructions to Bidders, these General Conditions, the Special 

Conditions and the Technical Provisions. All of the documents listed in the "Table of 
Contents." 

  
01.29 Subcontractor  An individual, firm or corporation having a direct Contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Project 
Work. 

 
01.30 Substantial Completion  The date as certified by the Owner or its agent when the 

construction of the Project or a specified part thereof is sufficiently complete in accordance 
with the Contract Documents so that the Project or specified part can be utilized for the 
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purposes for which it was intended; or if there is no such certification, the date when final 
payment is due in accordance with Section 28. 

 
01.31 Superintendent  Contractor's site representative. The person on the site who is in full and 

complete charge of the Work. 
 
01.32 Time  Unless specifically stated otherwise, all time delays shall be calculated in calendar 

days. 
 
01.33 Work  Any and all obligations, duties and responsibilities necessary to the successful 

completion of the Project assigned to or undertaken by the Contractor under the Contract 
Documents, usually including the furnishing of all labor, materials, equipment and other 
incidentals. 

 
01.34   The terms “he/himself” may be used interchangeably with “it/itself.” 
 
 
02.00 PROPOSAL 
 
02.01 All papers bound with or attached to the Proposal Form are a necessary part thereof and 

must not be detached. 
 
02.02 For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work 

Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),  
the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies 
of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of 
the Contract Documents are for Bidder's information and should not be used in submitting 
Bids.  

 
02.03 Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility 

or ambiguity therein may constitute justification for rejection of the Bid. 
 
02.04 Each Bid must be submitted in a sealed envelope, unless submitted electronically. The 

outside of the envelope shall show the name and address of the Bidder, the State 
Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 
Project name and number for which the Bid is submitted, along with the Bid number. 

 
02.05 The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

numbers only on the Unit Price Form. The price in the Proposal shall include all costs 
necessary for the complete performance of the Work in full conformity with the conditions 
of the Contract Documents, and shall include all applicable Federal, State, Parish, 
Municipal or other taxes. The price bid for the items listed on the Unit Price Form will 
include the cost of all related items not listed, but which are normally required to do the 
type of Work bid. 

 
02.06 The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 
authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 
02.07 Only the Contractors licensed by the State to do the type of Work involved can submit a 

Proposal for the Work. The envelope containing the Proposal shall have the Contractor's 
license number on it. Failure to be properly licensed constitutes authority by the Owner for 
rejection of Bid. 

 
02.08 Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or 
Proposal. 

 
02.09 A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 
certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 
Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 
guaranteed. Cashier's check or certified check must be made payable to the order of the 
Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 
the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 
be written by a surety or insurance company currently on the U.S. Department of the 
Treasury Financial Management Service list of approved bonding companies which is 
published annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 
individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 
Key Rating Guide, or by an insurance company in good standing licensed to write bid 
bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not 
required to be on any AIA form. 

 
02.10 Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 
of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 
binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 
within the forty-five (45) days to award the contract to the lowest responsible bidder or 
reject all bids as permitted by Public Bid Law. However, the Parish and the lowest 
responsible bidder, by mutual written consent, may agree to extend the deadline for award 
by one or more extensions of thirty (30) calendar days. In the event the Owner issued the 
Letter of Award during this period, or any extension thereof, the Bid accepted shall 
continue to remain binding until the Execution of the Contract.   

 
02.11 A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 
representative and is filed with the Owner prior to that time. When such a request is 
received, the Proposal will be returned to the Bidder unopened. 

 
02.12 Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 
to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 
Modifications will not be considered. 

 
02.13 No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 
interpretation shall be made in writing and addressed and forwarded to the Owner. No 
inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall 
be given consideration. Every interpretation made to the Bidder shall be in the form of an 
addendum to the Specifications. All such Addenda shall become part of the Contract 
Documents. Failure of Bidder to receive any such interpretation shall not relieve any 
Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with 
the Public Bid Law, LSA-R.S. 38:2212(O)(2)(a) and (b). 

 
02.14 The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be 
rejected. Reasonable grounds for belief that any one Bidder is concerned directly or 
indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is 
concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 
ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 
for rejection. If the Parish determines that the bidder is not responsive or responsible for 
any reason whatsoever, the bid may be rejected in accordance with State law. 

 
02.15 The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs, 

penalties or claims for infringement by reason of use or installation of any patented design, 
device, material or process, or any trademark and copyright in connection with the Work 
agreed to be performed under this Contract, and shall indemnify and hold harmless the 
Owner for any costs, expenses and damages which it may be obliged to pay by reason of 
any such infringement at any time during the prosecution or after completion of the Work. 

 
02.16 Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 
jurisdiction over construction of the Project, which may directly or indirectly affect the 
Work or its prosecution. These laws and/or ordinances will be deemed to be included in 
the Contract, as though herein written in full. 

 
02.17 Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
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Contract. Bidder shall also thoroughly examine and be familiar with drawings, 
Specifications and Contract Documents. The failure or omission of any Bidder to receive 
or examine any form instrument, Drawing or document or to visit the site and acquaint 
itself with existing conditions, shall in no way relieve any Bidder from any obligation with 
respect to its Bid and the responsibility in the premises. 

 
02.18 The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 
It has important legal consequences in all respects and consultation with an attorney is 
encouraged. Contractor shall be presumed to have consulted with its own independent legal 
counsel. 

 
02.19 When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 
to be performed by the other where the Work upon which this bid is submitted is shown to 
come into close proximity or into conflict with the Work of the other. In avoiding conflicts, 
pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 
of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 
his Bid the cost of a conflict box at these locations. The location of and a solution to the 
conflicts do not have to be specifically noted as such on the plans. 

 
02.20 Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 
the contract. 

 
02.21 Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office 

of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 
2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which 
time and place the Proposals (Bids), shall be publicly opened and read aloud to those 
present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated 
cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may 
also be mailed by certified mail to St. Tammany Parish Government, Department of 
Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received 
before the bid opening. Bids may also be submitted electronically. Information concerning 
links for electronic bidding is contained in the Notice to Bidders. 

 
02.22 Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope, 

marked plainly and prominently as indicated in the Notice to Bidders, and these General 
Conditions, and addressed: 

 
 St. Tammany Parish Government 
 Department of Procurement 
 21454 Koop Drive, Suite 2-F 
 Mandeville, LA  70471 

 
02.23 Complete sets of Drawings, Specifications, and Contract Documents may be secured at the 

Office of the Owner. See Notice to Bidders for deposit schedule. 
 
02.24 The successful bidder shall be required to post in each direction a public information sign, 

4' x 8' in size, at the location of the project containing information required by the Owner. 
The Owner shall supply this information. 

 
 
03.00 AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC. 
 
03.01 The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 

accordance with State Law. No award will be made until the Owner has concluded such 
investigations as it deems necessary to establish the responsibility, qualifications and 
financial ability and stability of the Bidder to do the Work in accordance with the Contract 
Documents to the satisfaction of the Owner within the time prescribed as established by 
the Department based upon the amount of work to be performed and the conditions of 
same. The written contract and bond shall be issued in conformance with LSA-R.S. 
38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with 
the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give 
the successful Bidder written notice of the award within forty-five (45) calendar days after 
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as 
authorized thereunder. 

 
03.02 At least three counterparts of the Agreement and of such other Contract Documents as 

practicable shall be signed by the Owner and the Contractor. The Owner shall identify 
those portions of the Contract Documents not so signed and such identification shall be 
binding on both parties. The Owner and the Contractor shall each receive an executed 
counterpart of the Contract Documents. 

 
03.03 Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the 

required Bonds. 
 
03.04 Failure of the successful Bidder to execute the Agreement and deliver the required Bonds 

within twenty (20) days of the Notice of the Award shall be just cause for the Owner to 
annul the award and declare the Bid and any guarantee thereof forfeited. 

 
03.05 In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and save harmless the Owner from any and 
all damages, either directly or indirectly arising out of any failure to perform same, the 
successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an 
amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract 
shall not be in force or binding upon the Owner until such satisfactory Bond has been 
provided to and approved by the Parish. The cost of the Bond shall be paid for by the 
Contractor unless otherwise stipulated in the Special Provisions.  

 
03.06 No surety Company will be accepted as a bondsman who has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 
these Specifications may be served. Services of said notice on said agent or representative 
in the State shall be equal to service of notice on the President of the Surety Company, or 
such other officer as may be concerned. 

 
03.07 In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 
 

Any surety bond written for a public works project shall be written by a surety or 
insurance company currently on the U.S. Department of the Treasury Financial 
Management Service list of approved bonding companies which is published 
annually in the Federal Register, or by a Louisiana domiciled insurance company 
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 
to write individual bonds up to ten percent of policyholders' surplus as shown in the 
A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 
in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 

 
For any public works project, no surety or insurance company shall write a bond 
which is in excess of the amount indicated as approved by the U.S. Department of 
the Treasury Financial Management Service list or by a Louisiana domiciled 
insurance company with an A- rating by A.M. Best up to a limit of ten percent of 
policyholders' surplus as shown by A.M. Best; companies authorized by this 
Paragraph who are not on the treasury list shall not write a bond when the penalty 
exceeds fifteen percent of its capital and surplus, such capital and surplus being the 
amount by which the company's assets exceed its liabilities as reflected by the most 
recent financial statements filed by the company with the Department of Insurance. 

 
In addition, any surety bond written for a public works project shall be written by 
a surety or insurance company that is currently licensed to do business in the state 
of Louisiana. All contractors must comply with any other applicable provisions of 
LSA-R.S. 38:2219.  

 
03.08 Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 
bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 
company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 
under the same terms and conditions as the original Bond. The new bond shall be submitted 
within thirty (30) days of such time as the Owner notifies Contractor or from the time 
Contractor learns or has reason to know that the original surety is no longer financially 
viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
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or refuses to timely secure additional surety, then the Owner may secure such surety and 
thereafter deduct such cost or expense from any sum due or to become due Contractor. 

 
03.09 The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 
the right to do Extra Work or make changes by altering, adding to deducting from the Work 
under the conditions and in the manner herein before described without notice to the 
Contractor's surety and without in any manner affecting the liability of bondsman or 
releasing it from any of its obligations hereunder. 

 
03.10 The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans and Specifications. It shall protect the Owner against all lien laws 
of the State and shall provide for payment of reasonable attorney fees for enforcement of 
Contract and institution or concursus proceedings, if such proceedings become necessary. 
Likewise, it shall provide for all additional expenses of the Owner occurring through failure 
of the Contractor to perform. 
 

03.11 The surety of the Contractor shall be and does hereby declare and acknowledge itself by 
acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 
Contractor, for fulfillment of terms of Section 03.00. 

 
03.12 The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 
acceptance of this Contract by Owner to assure prompt removal and replacement of all 
defective material, equipment, components thereof, workmanship, etc., and to assure 
payment of any damage to property of Owner or others as a result of such defective 
materials, equipment, workmanship, etc. 

 
03.13 Contractor shall pay for the cost of recording the Contract and Bond and the cost of 

canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege 
Certificates (together with any updates) which will be required before any final payment is 
made, and that may be required before any payment, at the request of the Owner, its 
representative, agent, architect, engineer and the like. All recordation and Clear Lien and 
Privilege Certificate requirements shall be in accordance with those requirements noted 
herein before in contract Specifications. 

 
 
04.00 SUBCONTRACTS 
 
04.01 Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of 

persons and organizations for whose acts any of them may be liable to the same extent that 
it is responsible for the acts and omissions of persons directly employed by it. Nothing in 
the Contract Documents shall create any contractual relationship between Owner and any 
Subcontractor or other person or organization having a direct Contract with Contractor, nor 
shall it create any obligation on the part of the Owner to pay or to see to the payment of 
any monies due any Subcontractor. 

 
04.02 Nothing in the Contract Documents shall be construed to control the Contractor in dividing 

the Work among approved Subcontractors or delineating the Work to be performed by any 
trade. 

 
04.03 The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms 

and conditions of the Contract Documents prior to commencing Work. Every 
Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be 
deemed bound by such terms and conditions. 

 
04.04 The Contractor shall indemnify and hold harmless the Owner and their agents and 

employees from and against all claims, damages, losses and expenses including Attorney's 
fees arising out of or resulting from the Contractor's failure to bind every Subcontractor 
and Contractor's surety to all of the applicable terms and conditions of the Contract 
Documents. 
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05.00 ASSIGNMENT 
 
05.01 Neither party to this Contract shall assign or sublet its interest in this Contract without prior 

written consent of the other, nor shall the Contractor assign any monies due or to become 
due to it under this Contract without previous written consent of the Owner, nor without 
the consent of the surety unless the surety has waived its right to notice of assignment. 

 
 
06.00 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS. 
 
06.01 It is the intent of the Specifications and Drawings to describe a complete Project to be 

constructed in accordance with the Contract Documents. The Contract Documents 
comprise the entire Agreement between Owner and Contractor. Alterations, modifications 
and amendments shall only be in writing between these parties. 

 
06.02 The Contract Documents are intended to be complimentary and to be read in pari materii, 

and what is called for by one is as binding as if called for by all. If Contractor finds a 
conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's 
attention, in writing, at once and before proceeding with the Work affected thereby; 
however, it shall be liable to Owner for its failure to discover any conflict, error or 
discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and 
discrepancies, the documents shall be given precedence in the following order:  Agreement, 
Modifications, Addenda, Special Conditions, General Conditions, Construction 
Specifications and Drawings. The general notes on the plans shall be considered special 
provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail 
Drawings shall govern over general Drawings. Where sewer connections are shown to fall 
on a lot line between two lots, the Contractor shall determine this location by measurement 
not by scale. Any Work that may reasonably be inferred from the Specifications or 
Drawings as being required to produce the intended result shall be supplied whether or not 
it is specifically called for. Work, materials or equipment described herein which so applied 
to this Project are covered by a well-known technical meaning or specification shall be 
deemed to be governed by such recognized standards unless specifically excluded. 

 
06.03 Unless otherwise provided in the Contract Documents, the Owner will furnish to the 

Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for 
the execution of Work. The Drawings and Specifications are the property of the Owner and 
are to be returned to it when the purpose for which they are intended have been served. The 
Contractor shall keep one copy of all Drawings and Specifications, including revisions, 
Addenda, details, Shop Drawings, etc. on the Work in good order and available to the 
Owner or the regulatory agency of the governmental body having jurisdiction in the area 
of the Work. 

 
 
07.00 SHOP DRAWINGS, BROCHURES AND SAMPLES 
 
07.01 After checking and verifying all field measurements, Contractor shall submit to Owner for 

approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings, 
which shall have been checked by and stamped with the approval of Contractor and 
identified as Owner may require. The data shown on the Shop Drawings will be complete 
with respect to dimensions, design criteria, materials of construction and the like to enable 
Owner to review the information as required. 

 
07.02 Contractor shall also submit to Owner, for review with such promptness as to cause no 

delay in Work, all samples as required by the Contract Documents. All samples will have 
been checked by and stamped with the approval of Contractor identified clearly as to 
material, manufacturer, any pertinent catalog numbers and the use for which intended. At 
the time of each submission, Contractor shall in writing call Owner's attention to any 
deviations that the Shop Drawings or samples may have from the requirements of the 
Contract Documents. 

 
07.03 Owner will review with reasonable promptness Shop Drawings and samples, but its review 

shall be only for conformance with the design concept of the Project and for compliance 
with the information given in the Contract Documents. The review of a separate item as 
such will not indicate approval of the assembly in which the item functions. Contractor 
shall make any corrections required by Owner and shall return the required number of 
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall 
direct specific attention in writing or on resubmitted Shop Drawings to revisions other than 
the corrections called for by Owner on previous submissions. Contractor's stamp of 
approval on any Shop Drawing or sample shall constitute a representation to Owner that 
Contractor has determined and verified all quantities, dimensions, field construction 
criteria, materials catalog numbers and similar data and thereafter assumes full 
responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or 
sample with the requirements of the Work and the Contract Documents. 

 
07.04 Where a Shop Drawing or sample submission is required by the Specifications, no related 

Work shall be commenced until the submission has been reviewed by Owner. A copy of 
each reviewed shop Drawing and each inspected sample shall be kept in good order by 
Contractor at the site and shall be available to Owner. 

 
07.05 Owner's review of Shop Drawings or samples shall not relieve Contractor from its 

responsibility for any deviations from the requirements of the Contract Documents unless 
Contractor has in writing called Owner's attention to such deviation at the time of 
submission and Owner has given written approval to the specific deviation, nor shall any 
review by Owner relieve Contractor from responsibility for errors or omissions in the Shop 
Drawings. The mere submittal of shop drawings which contain deviations from the 
requirements of plans, specifications and/or previous submittals in itself does not satisfy 
this requirement. 

 
 
08.00 RECORD DRAWINGS 
 
08.01 The Contractor shall keep an accurate record in a manner approved by the Owner of all 

changes in the Contract Documents during construction. In Work concerning underground 
utilities, the Contractor shall keep an accurate record in a manner approved by the Owner 
of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance 
is recorded, the Contractor shall furnish the Owner a copy of this record. 

 
08.02 Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the 

location of all sewer house connections. The location shown shall be the end of the 
connection at the property line measured along the main line of pipe from a manhole. 

 
08.03 Contractor shall keep an accurate drawing of the storm water drainage collection system. 

Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all 
structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the 
Owner. 

 
 
09.00 PROGRESS OF WORK 
 
09.01 Contractor shall conduct the Work in such a professional manner and with sufficient 

materials, equipment and labor as is considered necessary to ensure its completion within 
the time limit specified. 

 
09.02 The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar 

days from the date of execution of the Contract. Upon mutual consent by both parties, the 
Notice to Proceed may be extended. The Contractor is to commence Work under the 
Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the 
Owner. 

 
09.03 The Contractor, immediately after being awarded the Contract, shall prepare and submit 

for the Owner's approval an estimated progress schedule for the work to be performed, as 
well as a construction signing layout for all roads within the project area. The Contractor 
shall not start work or request partial payment until the work schedule has been submitted 
to the Owner for approval. 

 
09.04 Revisions to the original schedule will be made based on extension of days granted for 

inclement weather or change orders issued under the contract. No other revision shall be 
made which affects the original completion or updated completion date, whichever is 
applicable. 
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09.05 Failure of the Contractor to submit an estimated progress schedule or to complete timely 
and on schedule the Work shown on the progress schedule negates any and all causes or 
claims by the Contractor for accelerated completion damages. These accelerated damage 
claims shall be deemed forfeited. 

 
09.06 Meetings will be held as often as necessary to expedite the progress of the job. Meetings 

will be held during normal working hours at the jobsite and shall be mandatory for the 
Contractor and all Sub-Contractors working on the project. Meetings may be requested by 
the Owner at any time and at the discretion of the Owner. 

 
 
10.00 OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK 
 
10.01 Upon failure of the Contractor to comply with any notice given in accordance with the 

provisions hereof, the Owner shall have the alternative right, instead of assuming charge 
of the entire Work, to place additional forces, tools, equipment and materials on parts of 
the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be 
payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on 
account of the Contractor. The Owner may retain all amounts of the cost of such Work 
from any sum due Contractor or those funds that may become due to Contractor under this 
Agreement. 

 
10.02 Owner may perform additional Work related to the Project by itself or it may let any other 

direct contract which may contain similar General Conditions. Contractor shall afford the 
other contractors who are parties to such different contracts (or Owner, if it is performing 
the additional Work itself) reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of Work, and shall properly connect and 
coordinate its Work with the subsequent work. 

 
10.03 If any part of Contractor's Work depends upon proper execution or results upon the Work 

of any such other contractor (or Owner), Contractor shall inspect and promptly report to 
Owner in writing any defects or deficiencies in such Work that render it unsuitable for such 
proper execution and results. Failure to so report shall constitute an acceptance of the other 
Work as fit and proper for the relationship of its Work except as to defects and deficiencies 
which may appear in the other Work after the execution of its Work. 

 
10.04 Whatever Work is being done by the Owner, other Contractors or by this Contractor, the 

parties shall respect the various interests of the other parties at all times. The Owner may, 
at its sole discretion, establish additional rules and regulations concerning such orderly 
respect of the rights of various interests. 

 
10.05 Contractor shall do all cutting, fitting and patching of its Work that may be required to 

integrate its several parts properly and fit to receive or be received by such other Work. 
Contractor shall not endanger any Work of others by cutting, excavating or otherwise 
altering Work and will only alter Work with the written consent of Owner and of the other 
contractors whose Work will be affected. 

 
10.06 If the performance of additional Work by other contractors or Owner is not noted in the 

Contract Documents, written notice thereof shall be given to Contractor prior to starting 
any such additional Work. If Contractor believes that the performance of such additional 
Work by Owner or others may cause additional expense or entitles an extension of the 
Contract Time, the Contractor may make a claim therefor. The claim must be in writing to 
the Owner within thirty (30) calendar days of receipt of notice from the Owner of the 
planned additional Work by others. 

 
 
11.00 TIME OF COMPLETION 
 
11.01 The Notice to Proceed will stipulate the date on which the Contractor shall begin work. 

That date shall be the beginning of the Contract Time charges. 
 
11.02 Contractor shall notify the Owner through its duly authorized representative, in advance, 

of where Contractor’s work shall commence each day. A daily log shall be maintained by 
Contractor to establish dates, times, persons contacted, and location of work. Specific 
notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or 
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a Parish approved holiday. If notice is not received, no consideration will be given for 
inclement weather and same shall be considered a valid work day. 

 
11.03 The Work covered by the Plans, Specifications and Contract Documents must be 

completed sufficiently for acceptance within the number of calendar days specified in the 
Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed. 
It is hereby understood and mutually agreed, by and between the Contractor and the Owner, 
that the time of completion is an essential condition of this Contract, and it is further 
mutually understood and agreed that if the Contractor shall neglect, fail or refuse to 
complete the Work within the time specified, or any proper extension thereof granted by 
the Owner, then the Contractor does hereby agree, as partial consideration for the awarding 
of this Contract, to pay the Owner $1500.00 per day as specified in the Contract, not as a 
penalty, but as liquidated damages for such breach of contract for each and every calendar 
day that the Contractor shall be in default after the time stipulated in the Contract for 
completing the Work. It is specifically understood that the Owner shall also be entitled to 
receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere 
to this agreement and this contract is referred to counsel for any reason whatsoever. 
Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no 
event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to 
the operating budget of the Office of the Parish President.  

 
11.04 Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire 

Project is substantially complete and request that the Owner or its agent issue a certificate 
of Substantial Completion. See Section 29.00. 

 
11.05 The Owner may grant an extension(s) of time to the Contractor for unusual circumstances 

which are beyond the control of the Contractor and could not reasonably be foreseen by 
the Contractor prior to Bidding. Any such request must be made in writing to the Owner 
within seven (7) calendar days following the event occasioning the delay. The Owner shall 
have the exclusive and unilateral authority to determine, grant, and/or deny the validity of 
any such claim. 

 
11.06 Extensions of time for inclement weather shall be processed as follows: 
 

Commencing on the start date of each job, the Parish Inspector assigned to same 
shall keep a weekly log, indicating on each day whether inclement weather has 
prohibited the Contractor from working on any project within the specific job, 
based upon the following: 

 
1. Should the Contractor prepare to begin work on any day in which inclement 

weather, or the conditions resulting from the weather, prevent work from 
beginning at the usual starting time, and the crew is dismissed as a result, 
the Contractor will not be charged for a working day whether or not 
conditions change during the day and the rest of the day becomes suitable 
for work. 

 
2. If weather conditions on the previous day prevent Contractor from 

performing work scheduled, provided that no other work can be performed 
on any project within the package. The Parish Inspector shall determine if 
it is financially reasonable to require the Contractor to deviate from the 
schedule and relocate to another location. 

 
3. If the Contractor is unable to work at least 60% of the normal work day due 

to inclement weather, provided that a normal working force is engaged on 
the job. 

 
Any dispute of weather conditions as related to a specific job shall be settled by 
records of the National Weather Service. 

 
11.07 Extensions of time for change orders 
 

When a change order is issued, the Owner and Contractor will agree on a reasonable time 
extension, if any, to implement such change. Consideration shall be given for, but not 
limited to, the following: 
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1. If material has to be ordered; 
2. Remobilization and or relocation of equipment to perform task; and 
3. Reasonable time frame to complete additional work. 

 
Time extensions for change orders shall be reflected on the official document signed by 
the Owner and Contractor. 

 
11.08 At the end of each month, the Owner or its agent will furnish to the Contractor a monthly 

statement which reflects the number of approved days added to the contract. The 
Contractor will be allowed fourteen (14) calendar days in which to file a written protest 
setting forth in what respect the monthly statement is incorrect; otherwise, the statement 
shall be considered accepted by the Contractor as correct. 

 
11.09 Apart from extension of time for unavoidable delays, no payment or allowance of any kind 

shall be made to the Contractor as compensation for damages because of hindrance or delay 
for any cause in the progress of the Work, whether such delay be avoidable or unavoidable. 

 
 
12.00 LIQUIDATED DAMAGES 
 
12.01 In case the Work is not completed in every respect within the time that may be extended, 

it is understood and agreed that per diem deductions of the sum of $1500.00 for liquidated 
damages, as stipulated in the Proposal and/or Contract, shall be made from the total 
Contract Price for each and every calendar day after and exclusive of the day on which 
completion was required, and up to the completion of the Work and acceptance thereof by 
the Owner. It is understood and agreed that time is of the essence to this Contract, and the 
above sum being specifically herein agreed upon in advance as the measure of damages to 
the Owner on account of such delay in the completion of the Work. It is further agreed that 
the expiration of the term herein assigned or as may be extended for performing the Work 
shall, ipso facto, constitute a putting in default, the Contractor hereby waiving any and all 
notice of default. The Contractor agrees and consents that the Contract Price, reduced by 
the aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all 
Work executed under this Contract. It is further understood and agreed that Contractor shall 
be liable for a reasonable attorney fee and all costs associated with any breach of this 
agreement, including but not limited to this subsection. In the event that any dispute or 
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable 
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly 
rate be less than $175.00 per hour. 

 
 
13.00 LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES 
 
13.01 The Contractor shall provide and pay for all labor, materials, equipment, supervision, 

subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all 
incidentals necessary for the completion of the Work in substantial conformance with the 
Contract Documents. 

 
13.02 The Contractor shall provide competent, suitably qualified personnel to survey and lay out 

the Work and perform construction as required by the Contract Documents. It shall at all 
times maintain good discipline and order at the site. 

 
13.03 Unless otherwise specifically provided for in the Specifications, all workmanship, 

equipment, materials, and articles incorporated in the Work covered by this Contract are to 
be new and of the best grade of their respective kinds for the purpose intended. Samples of 
materials furnished under this Contract shall be submitted for approval to the Owner when 
and as directed. 

 
13.04 Whenever a material or article required is specified or shown on the plans by using the 

name of a proprietary product or of a particular manufacturer or vendor, any material or 
article which shall perform adequately the duties imposed by the general design will be 
considered equal, and satisfactory, providing the material or article so proposed is of equal 
substance and function and that all technical data concerning the proposed substitution be 
approved by the Owner prior to the Bidding. The Owner shall have the exclusive and 
unilateral discretion to determine quality and suitability in accordance with LSA-R.S. 
38:2212(T)(2). 
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13.05 Materials shall be properly and securely stored so as to ensure the preservation of quality 

and fitness for the Work, and in a manner that leaves the material accessible to inspection. 
Materials or equipment may not be stored on the site in a manner such that it will interfere 
with the continued operation of streets and driveways or other contractors working on the 
site. 

 
13.06 The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in 

the field of construction and it shall supervise and direct the Work efficiently and with its 
best skill and attention. It shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction. 

 
13.07 Contractor shall keep on the Work, at all times during its progress, a competent resident 

Superintendent, who shall not be replaced without written Notice to Owner except under 
extraordinary circumstances. The Superintendent will be Contractor's representative at the 
site and shall have authority to act on behalf of Contractor. All communications given to 
the Superintendent shall be as binding as if given to the Contractor. Owner specifically 
reserves the right to approve and/or disapprove the retention of a new superintendent, all 
to not be unreasonably withheld. 

 
13.08 Any foreman or workman employed on this Project who disregards orders or instructions, 

does not perform his Work in a proper and skillful manner, or is otherwise objectionable, 
shall, at the written request of the Owner, be removed from the Work and shall be replaced 
by a suitable foreman or workman. 

 
13.09 The Contractor and/or its assigned representative shall personally ensure that all 

subcontracts and divisions of the Work are executed in a proper and workmanlike manner, 
on scheduled time, and with due and proper cooperation. 

 
13.10 Failure of the Contractor to keep the necessary qualified personnel on the Work shall be 

considered cause for termination of the Contract by the Owner. 
 
13.11 Only equipment in good working order and suitable for the type of Work involved shall be 

brought onto the job and used by the Contractor. The Contractor is solely responsible for 
the proper maintenance and use of its equipment and shall hold the Owner harmless from 
any damages or suits for damages arising out of the improper selection or use of equipment. 
No piece of equipment necessary for the completion of the Work shall be removed from 
the job site without approval of the Owner. 

 
13.12 All Federal, State and local taxes due or payable during the time of Contract on materials, 

equipment, labor or transportation, in connection with this Work, must be included in the 
amount bid by the Contractor and shall be paid to proper authorities before acceptance. The 
Contractor shall furnish all necessary permits and certificates and comply with all laws and 
ordinances applicable to the locality of the Work. The cost of all inspection fees levied by 
any governmental entity whatsoever shall be paid for by the Contractor. 

 
13.13 In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the 

Contractor must provide in a form suitable to the Owner an affidavit stating that all 
applicable sales taxes for materials used on this project have been paid. 

 
13.14 During the period that this Contract is in force, neither party to the Contract shall solicit 

for employment or employ an employee of the other. 
 
13.15 All materials or equipment shown on the Drawings or included in these specifications shall 

be furnished unless written approval of a substitute is obtained from the Designer, or Owner 
if no separate designer. 

 
13.16 If a potential supplier wishes to submit for prior approval a particular product other than a 

product specified in the contract documents, he shall do so no later than seven working 
days prior to the opening of bids. Within three days, exclusive of holidays and weekends, 
after such submission, the prime design professional shall furnish to both the public entity 
and the potential supplier written approval or denial of the product submitted. The burden 
of proof of the equality of the proposed substitute is upon the proposer and only that 
information formally submitted shall be used by the Designer in making its decision. 
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13.17 The decision of the Designer/Owner shall be given in good faith and shall be final. 
 
14.00 QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK 
 
14.01 Whenever the estimated quantities of Work to be done and materials to be furnished under 

this Contract are shown in any of the documents, including the Proposal, such are given 
for use in comparing Bids and the right is especially reserved, except as herein otherwise 
specifically limited, to increase or diminish same not to exceed twenty-five percent (25%) 
by the Owner to complete the Work contemplated by this Contract. Such increase or 
diminution shall in no way vitiate this Contract, nor shall such increase or diminution give 
cause for claims or liability for damages. 

 
14.02 The Owner shall have the right to make alterations in the line, grade, plans, form or 

dimensions of the Work herein contemplated, provided such alterations do not change the 
total cost of the Project, based on the originally estimated quantities, and the unit prices bid 
by more than twenty-five percent (25%) and provided further that such alterations do not 
change the total cost of any major item, based on the originally estimated quantities and 
the unit price bid by more than twenty-five (25%). (A major item shall be construed to be 
any item, the total cost of which is equal to or greater than ten percent (10%) of the total 
Contract Price, computed on the basis of the Proposal quantity and the Contract unity 
price). Should it become necessary, for the best interest of the Owner, to make changes in 
excess of that herein specified, the same shall be covered by supplemental agreement either 
before or after the commencement of the Work and without notice to the sureties. If such 
alterations diminish the quantity of Work to be done, such shall not constitute a claim for 
damages for anticipated profits for the Work dispensed with, but when the reduction in 
amount is a material part of the Work contemplated, the Contractor shall be entitled to only 
reasonable compensation as determined by the Owner for overhead and equipment charges 
which it may have incurred in expectation of the quantity of Work originally estimated, 
unless specifically otherwise provided herein; if the alterations increase the amount of 
Work, the increase shall be paid according to the quantity of Work actually done and at the 
price established for such Work under this Contract except where, in the opinion of the 
Owner, the Contractor is clearly entitled to extra compensation. 

 
14.03 Without invalidating the Contract, the Owner may order Extra Work or make changes by 

altering, adding to, or deducting from the Work, the Contract sum being adjusted 
accordingly. The consent of the surety must first be obtained when necessary or desirable, 
all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid 
for at the price stipulated in the Proposal, and no claims for any Extra Work or material 
shall be allowed unless the Work is ordered in writing by the Owner. 

 
14.04 Extra Work for which there is no price or quantity included in the Contract shall be paid 

for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and 
Contractor. Where such price and sum cannot be agreed upon by both parties, or where this 
method of payment is impracticable, the Owner may, at its exclusive and unilateral 
discretion, order the Contractor to do such Work on a Force Account Basis. 

 
14.05 In computing the price of Extra Work on a Force Account Basis, the Contractor shall be 

paid for all foremen and labor actually engaged on the specific Work at the current local 
rate of wage for each and every hour that said foremen and labor are engaged in such Work, 
plus ten percent (10%) of the total  for superintendence, use of tools, overhead, direct & 
indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman 
compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The 
Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax. 
The Contractor will not be able to collect any contribution to any retirement plans or 
programs. 

 
14.06 For all material used, the Contractor shall receive the actual cost of such material delivered 

at the site of the Work, as shown by original receipted bill, to which shall be added five 
percent (5%). There will be absolutely no additional surcharges or additional fees attached 
hereto with respect to this subsection. 

 
14.07 For any equipment used that is owned by the Contractor, the Contractor shall be allowed a 

rental based upon the latest prevailing rental price, but not to exceed a rental price as 
determined by the Associated Equipment Distributors (A.E.D. Green Book). 
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14.08 The Contractor shall also be paid the actual costs of transportation for any equipment which 
it owns and which it has to transport to the Project for the Extra Work. There will be 
absolutely no additional surcharges or additional fees attached hereto with respect to this 
subsection. 

 
14.09 If the Contractor is required to rent equipment for Extra Work, but not required for Contract 

items, it will be paid the actual cost of rental and transportation of such equipment to which 
no percent shall be added. The basis upon which rental cost are to be charged shall be 
agreed upon in writing before the Work is started. Actual rental and transportation costs 
shall be obtained from receipted invoices and freight bills. 

 
14.10 No compensation for expenses, fees or costs incurred in executing Extra Work, other than 

herein specifically mentioned herein above, will be allowed. 
 
14.11 A record of Extra Work on Force Account basis shall be submitted to the Owner on the 

day following the execution of the Work, and no less than three copies of such record shall 
be made on suitable forms and signed by both the Owner or his representative on the Project 
and the Contractor. All bids for materials used on extra Work shall be submitted to the 
Owner by the Contractor upon certified statements to which will be attached original bills 
covering the costs of such materials. 

 
14.12 Payment for Extra Work of any kind will not be allowed unless the same has been ordered 

in writing by the Owner. 
 
 
15.00 STATUS OF THE ENGINEER (NOT APPLICABLE) 
 
16.00 INJURIES TO PERSONS AND PROPERTY 
 
16.01 The Contractor shall be held solely and exclusively responsible for all injuries to persons 

and for all damages to the property of the Owner or others caused by or resulting from the 
negligence of itself, its employees or its agents, during the progress of or in connection 
with the Work, whether within the limits of the Work or elsewhere under the Contract 
proper or as Extra Work. This requirement will apply continuously and not be limited to 
normal working hours or days. The Owner's construction review is for the purpose of 
checking the Work product produced and does not include review of the methods employed 
by the Contractor or to the Contractor's compliance with safety measures of any nature 
whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable 
attendant costs of the Owner in the event it becomes necessary for the Owner to employ an 
attorney to enforce this section or to protect itself against suit over the Contractor's 
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. 
The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees 
collected shall be paid to the operating budget of the Office of the Parish President. 

 
16.02 The Contractor must protect and support all utility infrastructures or other properties which 

are liable to be damaged during the execution of its Work. It shall take all reasonable and 
proper precautions to protect persons, animals and vehicles or the public from the injury, 
and wherever necessary, shall erect and maintain a fence or railing around any excavation, 
and place a sufficient number of lights about the Work and keep same burning from twilight 
until sunrise, and shall employ one or more watchmen as an additional security whenever 
needed. The Contractor understands and agrees that the Owner may request that security 
be placed on the premises to ensure and secure same. The Owner shall exclusive authority 
to request placement of such security. Contractor agrees to retain and place security as 
requested, all at the sole expense of Contractor. Additional security shall not be considered 
a change order or reason for additional payment by the Owner. The Contractor must, as far 
as practicable and consistent with good construction, permit access to private and public 
property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The 
Contractor must restore at its own expense all injured or damaged property caused by any 
negligent act of omission or commission on its part or on the part of its employees or 
subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits, 
sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other 
building or property whatsoever to a like condition as existed prior to such damage or 
injury. 
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16.03 In case of failure on the part of the Contractor to restore such property or make good such 
damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise 
restore such property as may be deemed necessary, and the cost thereof will be deducted 
from any monies due or which may become due under its Contract. 

 
16.04 Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany 

Parish Government, its elected and appointed officials, departments, agencies, boards and 
commissions, their officers, agents servants, employees, including volunteers, from and 
against any and all claims, demands, expense and liability arising out of injury or death to 
any person or the damage, loss or destruction of any property to the extent caused by any 
negligent act or omission or willful misconduct of Contractor, its agents, servants, 
employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred 
by St. Tammany Parish Government as a result of any claim, demands, and/or causes of 
action that results from the negligent performance or non-performance by Contractor, its 
agents, servants, employees, and subcontractors of this contract.  Contractor agrees to 
investigate, handle, respond to, provide defense for and defend any such claims, demand, 
or suit at its sole expense and agrees to bear all other costs and expenses related thereto 
caused by any negligent act or omission or willful misconduct of Contractor, its agents, 
servants, employees, and subcontractors. 

 
16.05 As to any and all claims against Owner, its agents, assigns, representatives or employees 

by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed 
by any of them or anyone for whose acts as may be liable, the indemnification obligation 
under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount 
or type of damages, compensation or benefits payable by or for Contractor or any 
Subcontractor under workmen's compensation acts, disability benefit acts or other 
employee benefit acts. 

 
16.06 No road shall be closed by the Contractor to the public except by written permission of the 

Owner. If so closed, the Contractor shall maintain traffic over, through and around the 
Work included in his Contract, with the maximum practical convenience, for the full 
twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily. 
The Contractor shall notify the Owner at the earliest possible date after the Contract has 
been executed and, in any case, before commencement of any construction that might in 
any way inconvenience or endanger traffic, in order that necessary and suitable 
arrangements may be determined. Any and all security, maintenance, labor or costs 
associated with traffic control herein shall be at the sole expense of Contractor. This 
expense shall be paid directly by the Contractor. This expense shall not be considered as a 
change order nor shall it allow the Contractor any additional cost reimbursement 
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law 
enforcement officials of this Parish. 

 
16.07 The convenience of the general public and residents along the Works shall be provided for 

in a reasonable, adequate and satisfactory manner. Where existing roads are not available 
as detours, and unless otherwise provided, all traffic shall be permitted to pass through the 
Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar 
as the traveling public's vehicles shall not be unduly delayed for the convenience of the 
Contractor. In order that all unnecessary delay to the traveling public may be avoided, the 
Contractor shall provide and station competent flagmen whose sole duties shall consist of 
directing and controlling the movement of public traffic either through or around the Work. 
Any and all security, maintenance, labor or costs associated with traffic control herein shall 
be at the sole expense of Contractor. This expense shall be paid directly by the Contractor. 
This expense shall not be considered as a change order nor shall it allow the Contractor 
any additional cost reimbursement whatsoever. All traffic deviations herein shall be 
coordinated with the appropriate law enforcement officials of this Parish. 

 
16.08 The Contractor shall arrange its Work so that no undue or prolonged blocking of business 

establishments will occur. 
 
16.09 Material and equipment stored on the right of way or work site shall be so placed and the 

Work at times shall be so conducted as to ensure minimum danger and obstruction to the 
traveling public. 

 
16.10 During grading operations when traffic is being permitted to pass through construction, the 

Contractor shall provide a smooth, even surface that will provide a satisfactory passageway 
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for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust 
nuisance, provided the dust nuisance is a result of the Work. 

 
16.11 Fire hydrants shall be accessible at all times to the Fire Department. No material or other 

obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, 
rules or regulations. 

 
16.12 The Contractor shall not, without the written permission of the Owner, do Work for a 

resident or property owner abutting the Work at the time that this Work is in progress. 
 
16.13 No Work of any character shall be commenced on railroad right-of-way until the Railroad 

Company has issued a permit to the Owner and has been duly notified by the Contractor in 
writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and 
until an authorized representative of the Railroad Company is present, unless the Railroad 
Company waives such requirements. All Work performed by the Contractor within the 
right-of-way limits of the railroad shall be subject to the inspection and approval of the 
chief engineer of the Railroad Company or its authorized representative. Any precautions 
considered necessary by said chief engineer to safeguard the property, equipment, 
employees and passengers of the Railroad Company shall be taken by the Contractor 
without extra compensation. The Contractor shall, without extra compensation, take such 
precautions and erect and maintain such tell-tale or warning devices as the Railroad 
Company considers necessary to safeguard the operation of its trains. The temporary 
vertical and horizontal clearance specified by the chief engineer of the Railroad Company 
in approving these shall be maintained at all times. No steel, brick, pipe or any loose 
material shall be left on the ground in the immediate vicinity of the railway track. Before 
any Work is done within Railroad right of way, the Contractor shall provide and pay all 
costs of any special insurance requirements of the Railroad. 

 
16.14 The Contractor, shall, without extra compensation, provide, erect, paint and maintain all 

necessary barricades. Also, without extra compensation, the Contractor shall provide 
suitable and sufficient lights, torches, reflectors or other warning or danger signals and 
signs, provide a sufficient number of watchmen and flagmen and take all the necessary 
precautions for the protection of the Work and safety of the Public. 

 
16.15 The Contractor shall erect warning signs beyond the limits of the Project, in advance of 

any place on the Project where operations interfere with the use of the road by traffic, 
including all intermediate points where the new Work crosses or coincides with the existing 
road. All barricades and obstructions shall be kept well painted and suitable warning signs 
shall be placed thereon. All barricades and obstructions shall be illuminated at night and 
all lights or devices for this purpose shall be kept burning from sunset to sunrise. 

 
16.16 Whenever traffic is maintained through or over any part of the Project, the Contractor shall 

clearly mark all traffic hazards. No direct payment will be made for barricades, signs and 
illumination therefore or for watchmen or flagmen. 

 
16.17 The Contractor will be solely and completely responsible for conditions on the job site, 

including safety of all persons and property during performance of the Work. This 
requirement will apply continuously and not be limited to normal working hours. The duty 
of the Owner to conduct construction review of the Contractor's performance is not 
intended to include review of the adequacy of the Contractor's safety measures, in, or near 
the construction site. 

 
 
17.00 SANITARY PROVISIONS 
 
17.01 The Contractor shall provide and maintain in a neat, sanitary condition such 

accommodations for the use of its employees as may be necessary to comply with the rules 
and regulations of the State Health Agency or of the other authorities having jurisdiction 
and shall permit no public nuisance. 

 
 
18.00 RIGHTS OF WAY  
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18.01 The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution 
of the Work. The rights of way herein referred to shall be taken to mean only permission 
to use or pass through the locations or space in any street, highway, public or private 
property in which the Contractor is to prosecute the Work. 

 
18.02 It is possible that all lands and rights of way may not be obtained as herein contemplated 

before construction begins, in which event the Contractor shall begin its Work upon such 
land and rights of way as the Owner may have previously acquired. Any delay in furnishing 
these lands by the Owner can be deemed proper cause for adjustment in the Contract 
amount and/or in the time of completion. 

 
 
19.00 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 
19.01 The Contractor shall not enter upon private property for any purpose without first obtaining 

permission from the Owner, as well as the private property owner and/or and private 
property Lessees. The Contractor shall use every precaution necessary for the preservation 
of all public and private property, monuments, highway signs, telephone lines, other 
utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution 
necessary to prevent damage to pipes, conduits, and other underground structures; and shall 
protect carefully from disturbance or damage all land monuments and property marks until 
an authorized agent has witnessed or otherwise referenced their location and shall not 
remove them until directed. The street and highway signs and markers that are to be 
affected by the Work shall be carefully removed when the Work begins and stored in a 
manner to keep them clean and dry. The Contractor must obtain all necessary information 
in regard to existing utilities and shall give notice in writing to the owners or the proper 
authorities in charge of streets, gas, water, pipes, electric, sewers and other underground 
structures, including conduits, railways, poles and pole lines, manholes, catch basins, 
fixtures, appurtenances, and all other property that may be affected by the Contractor's 
operations, at least forty-eight (48) hours before its operations will affect such property. 
The Contractor shall not hinder or interfere with any person in the protection of such Work 
or with the operation of utilities at any time. When property, the operation of railways, or 
other public utilities are endangered, the Contractor shall at its own expense, maintain 
flagmen or watchmen and any other necessary precautions to avoid interruption of service 
or damage to life or property, and it shall promptly repair, restore, or make good any injury 
or damage caused by its negligent operations in an acceptable manner. The Contractor must 
also obtain all necessary information in regard to the installation of new cables, conduits, 
and transformers, and make proper provisions and give proper notifications, in order that 
same can be installed at the proper time without delay to the Contractor or unnecessary 
inconvenience to the Owner. 

 
19.02 The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to 

remain in the streets or those which are privately owned, without the proper authority. 
Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall 
replace and replant all plants, shrubs, grass and restore the grounds back to its original good 
condition to the satisfaction of the Owner and/or the property owner. The Contractor shall 
assume the responsibility of replanting and guarantees that plants, shrubs, grass will be 
watered, fertilized and cultivated until they are in a growing condition. No direct payment 
will be made for removing and replanting of trees, shrubs, plants or grass unless such items 
are set forth in the Proposal. 

 
19.03 When or where direct damage or injury is done to public or private property by or on 

account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make 
good such damage or injury in an acceptable manner. 

 
 
20.00 CONTRACTORS RESPONSIBILITY FOR WORK 
 
20.01 Until final acceptance of the Work by the Owner as evidence by approval of the final 

estimate, the Work shall be in the custody and under the charge and care of the Contractor 
and it shall take every necessary precaution against injury or damage to any part thereof by 
the action of the elements or from the non-execution of the Work; unless otherwise 
provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild, 
repair, restore and make good, without extra compensation, all injuries or damages to any 
portion of the Work occasioned by any of the above causes before its completion and 
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acceptance, and shall bear the expenses thereof.  In case of suspension of the Work from 
any cause whatever, the Contractor shall be responsible for all materials and shall properly 
and securely store same, and if necessary, shall provide suitable shelter from damage and 
shall erect temporary structures where necessary. If in the exclusive discretion of the 
Owner, any Work or materials shall have been damaged or injured by reason of failure on 
the part of the Contractor or any of its Subcontractors to so protect the Work, such materials 
shall be removed and replaced at the sole expense of the Contractor. Such amount shall be 
deducted from any sum due or to be due Contractor. 

 
20.02 The Contractor shall give all notice and comply with all Federal, State, and local laws, 

ordinances, and regulations in any manner affecting the conduct of the Work, and all such 
orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction 
or authority over the Work, and shall indemnify and hold harmless the Owner against any 
claim or liability arising from, or based on, the violation of any such law, ordinance, 
regulation, order or decree, whether by itself, its employees or Subcontractors. 

 
 
21.00 TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK 
 
21.01 Contractor warrants and guarantees to Owner that all materials and equipment will be new 

unless otherwise specified and that all Work will be of good quality and free from faults or 
defects and in accordance with the requirements of the Contract Documents. All 
unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the 
requirements of the Contract Documents at the time of acceptance shall be considered 
Defective. Prompt and reasonable notice of all defects shall be given to the Contractor. 

 
21.02 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any Work to specifically be inspected, tested or 
approved by some public body, Contractor shall assume full responsibility therefor, pay all 
costs in connection therewith and furnish Owner the required certificates of inspection, 
testing or approval. All other inspections, tests and approval required by the Contract 
Documents shall be performed by organizations acceptable to Owner and Contractor and 
the costs thereof shall be borne by the Contractor unless otherwise specified. 

 
21.03 Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests 

or approvals. If any such Work required to be inspected, tested or approved is covered 
without written approval of Owner, it must, if requested by Owner, be uncovered for 
observation, and such uncovering shall be at Contractor's expense unless Contractor has 
given Owner timely notice of its intention to cover such Work and Owner has not acted 
with reasonable promptness in response to such notice. 

 
21.04 Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor 

from its obligations to perform the Work in accordance with the requirements of the 
Contract Document. 

 
21.05 Owner and its representatives will at reasonable times have access to the Work. Contractor 

shall provide proper and safe facilities for such access and observation of the Work and 
also for any inspection or testing thereof by others. 

  
21.06 If any Work is covered contrary to the written request of Owner, it must, be uncovered for 

Owner’s observation and replaced at Contractor's expense. If any Work has been covered 
which Owner has not specifically requested to observe prior to its being covered, or if 
Owner considers it necessary or advisable that covered Work be inspected or tested by 
others, the Contractor, at Owner's request, shall uncover, expose or otherwise make 
available for observations, inspections or testing as Owner may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is found that 
such Work is Defective, Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, including 
compensation for additional professional services, and an appropriate deductive Change 
Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall 
be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction. 
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21.07 If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if the Contractor fails to make prompt payments to 
Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause of such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor or any other party. 

 
21.08 Prior to approval of final payment, Contractor shall promptly, without cost to Owner and 

as specified by Owner, either correct any Defective Work, whether or not fabricated, 
installed or completed, or if the Work has been rejected by Owner, remove it from the site 
and replace it with non-defective Work. If Contractor does not correct such Defective Work 
or remove and replace such rejected Work within a reasonable time, all as specified in a 
written notice from Owner, Owner may have the deficiency corrected or the rejected Work 
removed and replaced. All direct or indirect costs of such correction or removal and 
replacement including compensation for additional professional services shall be paid by 
Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall 
also bear the expense of making good all Work of others destroyed or damaged by its 
correction, removal or replacement of its Defective Work. 

 
21.09 If, after the approval of final payment and prior to the expiration of one year after the date 

of Substantial Completion or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, any 
Work is found to be Defective, Contractor shall promptly, without cost to Owner and in 
accordance with Owner's written instructions, either correct such Defective Work or if it 
has been rejected by Owner, remove it from the site and replace it with non-defective Work. 
If Contractor does not promptly comply with the terms of such instructions, Owner may 
have the Defective Work corrected or the rejected Work removed and replaced, and all 
direct and indirect costs of such removal and replacement, including compensation for 
additional professional services, shall be paid by Contractor. The Contractor agrees to pay 
a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it 
becomes necessary for the Owner to employ an attorney to enforce this section or to protect 
itself against suit over the Contractor's responsibilities. Attorney fees shall be at the 
prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less 
than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of 
the Office of the Parish President. 

 
21.10 If, instead of requiring correction or removal and replacement of Defective Work, Owner 

(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such 
case, if acceptance occurs prior to approval of final payment, a Change Order shall be 
issued incorporating the necessary revisions in the Contract Documents, including 
appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of 
final payment, an appropriate amount shall be paid by Contractor to Owner. 

 
21.11 If Contractor should fail to progress the Work in accordance with the Contract Documents, 

including any requirements of the Progress Schedule, Owner, after seven (7) days written 
Notice to Contractor, may, without prejudice to any other remedy Owner may have, make 
good such deficiencies and the cost thereof including compensation for additional 
professional services shall be charged against Contractor. In such cases, a Change Order 
shall be issued incorporating the necessary revisions in the Contract Documents including 
an appropriate reduction in the Contract Price. If the payments then or thereafter due 
Contractor are not sufficient to cover such amount, Contractor shall pay the difference to 
Owner. 

 
21.12 The Owner may appoint representatives to make periodic visits to the site and observe the 

progress and quality of the executed Work. These representatives shall be governed by the 
same restrictions placed on the Owner by these Specifications. The governing body of the 
Federal, State or local government exercising authority in the area of the Work may appoint 
representatives to observe the progress and quality of the Work. Contractor shall cooperate 
with and assist these representatives in the performance of their duties. 

 
21.13 The Contractor shall be responsible for the faithful execution of its Contract and the 

presence or absence of the Owner's or Government's Representative is in no way or manner 
to be presumed or assumed to relieve in any degree the responsibility or obligation of the 
Contractor. 
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21.14 The Contractor shall notify the Owner and the Governmental Agency having jurisdiction 
as to the exact time at which it is proposed to begin Work so the Owner may provide for 
inspection of all materials, foundations, excavations, equipment, etc., and all or any part of 
the Work and to the preparation or manufacture of materials to be used whether within the 
limits of the Work or at any other place. 

 
21.15 The Owner or its representatives shall have free access to all parts of the Work and to all 

places where any part of the materials to be used are procured, manufactured or prepared. 
The Contractor shall furnish the Owner all information relating to the Work and the 
material therefor, which may be deemed necessary or pertinent, and with such samples of 
materials as may be required. The Contractor, at its own expense, shall supply such labor 
and assistance as may be necessary in the handling of materials for proper inspection or for 
inspection of any Work done by it. 

 
21.16 No verbal instructions given to the Contractor by the Owner, Project Representative or any 

of their agents shall change or modify the written Contract. Contractors shall make no 
claims for additional payments or time based upon verbal instructions. 

 
 
22.00 SUBSURFACE CONDITIONS 
 
22.01 It is understood and agreed that the Contractor is familiar with the subsurface conditions 

that will be encountered and its price bid for the Work includes all of the costs involved 
for Work in these conditions and it is furthermore agreed that it has taken into 
consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions 
normal or unusual that might be encountered in the location of the Work. 

 
22.02 Should the Contractor encounter during the progress of the Work subsurface conditions at 

the site materially differing from those shown on the Drawings or indicated in the 
Specifications, the attention of the Owner shall be directed to such conditions before the 
conditions are disturbed. If the Owner finds that the conditions materially differ from those 
shown on the Drawings or indicated in the Specifications, it shall at once make such 
changes in the Drawings or Specifications as it may find necessary, and any increase or 
decrease in cost or extension of time resulting from such changes shall be adjusted in the 
same manner as provided for changes for Extra Work. The Contractor shall submit 
breakdowns of all costs in a manner as instructed and approved by the Owner. 

 
 
23.00 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS 
 
23.01 Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost 

of removing all structures and obstructions in the way of the Work. 
  
23.02 The Contractor shall remove any existing structures or part of structures, fence, building 

or other encumbrances or obstructions that interfere in any way with the Work. 
Compensations for the removal of any structure shall be made only if the item(s) to be 
removed was/were listed as pay item(s) on the Proposal. 

 
23.03 If called for in the Special Conditions, all privately and publicly owned materials and 

structures removed shall be salvaged without damage and shall be piled neatly and in an 
acceptable manner upon the premises if it belongs to an abutting property owner, otherwise 
at accessible points along the improvements. Materials in structures which is the property 
of the Owner or property of any public body, private body or individual which is fit for use 
elsewhere, shall remain property of the original Owner. It shall be carefully removed 
without damage, in sections which may be readily transported; same shall be stored on or 
beyond the right of way. The Contractor will be held responsible for the care and 
preservation for a period of ten (10) days following the day the last or final portion of the 
materials stored at a particular location are placed thereon. When privately owned materials 
are stored beyond the right of way, the Contractor will be held responsible for such care 
and preservation for a period of ten (10) days responsibility period for care and preservation 
of the materials begins. The Contractor must furnish the Owner with evidence satisfactory 
that the proper owner of the materials has been duly notified by the Contractor that the said 
owner must assume responsibility for its materials on the date following the Contractor's 
ten (10) day responsibility. 
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24.00 INSURANCE 
 
24.01 Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 
or in connection with the performance of Services or Work hereunder by the Contractor, 
his agents, representatives, employees, and/or subcontractors. The cost of such insurance 
shall be included in Contractor’s bid. 

 
24.02 The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 
required and begins work without first furnishing Parish with a currently dated certificate 
of insurance, the Parish has the right to obtain the insurance protection required and deduct 
the cost of insurance from the first payment due the Contractor. Further deductions are 
permitted from future payments as are needed to protect the interests of the Parish 
including, but not limited to, renewals of all policies. 

 
24.03 Payment of Premiums:  The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 
assessments under any form of policy. 

 
24.04 Deductibles:  Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor.   
 
24.05 Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 
no less than A-, Category VII.  

 
24.06 Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 
 
  Date of Issue: Certificate must have current date. 
 

Named Insured: The legal name of Contractor under contract with the Parish and 
its principal place of business shall be shown as the named insured on all 
Certificates of Liability Insurance. 

 
Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 
Management, P. O. Box 628, Covington, LA 70434  

 
Project Description: A brief project description, including Project Name, Project 
Number and/or Contract Number, and Location. 

 
Endorsements and Certificate Reference:  All policies must be endorsed to provide, 
and certificates of insurance must evidence the following:  

 
Waiver of Subrogation: The Contractor's  insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 
coverages. 

 
Additional Insured: The Parish of St. Tammany shall be named as additional 
named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

 
Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

 
Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract, include, but is not limited to: 
 
 1. Commercial General Liability insurance with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence/$3,000,000 
General Aggregate/Products-Completed Operations Per Project. The insurance 
shall provide for and the certificate(s) of insurance shall indicate the following 
coverages: 

 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal Injury; 
e) Broad form property damage; 
f) Explosion and collapse. 

 
 2. Marine Liability/Protection and Indemnity insurance is required for any and all 

vessel and/or marine operations in the minimum limits of $1,000,000 per 
occurrence/$2,000,000 per project general aggregate. The coverage shall include, 
but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability. 

 
3. Contractors’ Pollution Liability and Environmental Liability insurance in the 

minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and 
include coverage for full contractual liability and for all such environmental and/or 
hazardous waste exposures affected by this project.   

 
 4. Business Automobile Liability insurance with a Combined Single Limit of 

$1,000,000 per Occurrence for bodily injury and property damage, and shall 
include coverage for the following: 

 
a) Any automobiles; 
b) Owned automobiles; 
c) Hired automobiles; 
d) Non-owned automobiles; 
e) Uninsured motorist.   

 
 5. Workers’ Compensation/Employers Liability insurance: worker’s compensation 

insurance coverage and limits as statutorily required; Employers’ Liability 
Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease, 
$1,000,000 disease policy aggregate, except when projects include exposures 
covered under the United States Longshoremen and Harbor Workers Act, Maritime 
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not 
less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or 
partners shall be included in the policy and a statement of such shall be made by 
the insuring producer on the face of the certificate.   

 
6. Owners Protective Liability (OPL) (formerly Owners and Contractors Protective 

Liability (OCP) Insurance) shall be furnished by the Contractor naming St. 
Tammany Parish Government as the Named Insured and shall provide coverage in 
the minimum amount of $1,000,000 combined single limit (CSL) each occurrence, 
$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by 
the Office of Risk Management. The policy and all endorsements shall be addressed 
to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628, 
Covington, LA 70434. 

           
 7. Builder’s Risk Insurance shall be required on buildings, sewage treatment plants 

and drainage pumping stations, and shall be written on an “all-risk” or equivalent 
policy form in the amount of the full value of the initial Contract sum, plus value 
of subsequent Contract modifications and cost of materials supplied or installed by 
others, comprising 100% total value for the entire project including foundations. 
Deductibles should not exceed $5,000 and Contractor shall be responsible for any 
and all policy deductibles. This insurance shall cover portions of the work stored 
off the site, and also portions of the work in transit. In addition, Installation Floater 
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery 
and equipment on the site or installed. Both the Builder’s Risk Insurance and the 
Installation Floater Insurance shall include the interests of the Owner, Contractor, 
Subcontractors, and Sub-subcontractors and shall terminate only when the Project 
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington, 
LA 70434 shall be the first named insured on the Builder’s Risk and Installation 
Floater Insurance.  

 
 8. Professional Liability (errors and omissions) insurance in the sum of at least One 

Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000) 
annual aggregate.  

 
 9. An umbrella policy or excess policy may be required and/or allowed to meet 

minimum coverage limits, subject to the review and approval by St. Tammany 
Parish Government, Office of Risk Management. 

         
24.08 All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to 

the commencing of any work. The Parish of St. Tammany has the right, but not the duty, 
to approve all insurance policies prior to commencing of any work. If at any time, it 
becomes known that any of the said policies shall be or becomes unsatisfactory to the 
Parish of St. Tammany as to form or substance; or if a company issuing any such policy 
shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall 
promptly obtain a new policy, timely submit same to the Parish of St. Tammany for 
approval and submit a certificate thereof as provided above. The Parish agrees to not 
unreasonably withhold approval of any insurance carrier selected by Contractor. In the 
event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the 
option of selecting and submitting new insurance carrier within 30 days of said notice by 
the Parish. In the event that the second submission is insufficient or is not approved, then 
the Parish shall have the unilateral opportunity to thereafter select a responsive and 
responsible insurance carrier all at the cost of Contractor and thereafter deduct from 
Contractor's fee the cost of such insurance. 

 
24.09 Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above 

provided, the contract, at the election of the Parish of St. Tammany, may be forthwith 
declared suspended, discontinued or terminated. Failure of the Contractor to maintain 
insurance shall not relieve the Contractor from any liability under the contract, nor shall 
the insurance requirements be construed to conflict with the obligation of the Contractor 
concerning indemnification. 

 
24.10 Contractor shall maintain a current copy of all annual insurance policies and provide same 

to the Parish of St. Tammany as may be reasonably requested.  
 
24.11 It shall be the responsibility of Contractor to require that these insurance requirements are 

met by all contractors and sub-contractors performing work for and on behalf of 
Contractor. Contractor shall further ensure the Parish is named as additional insured on all 
insurance policies provided by said contractor and/or sub-contractor throughout the 
duration of the project, and that renewal certificates for any policies expiring prior to the 
Parish’s final acceptance of the project shall be furnished to St. Tammany Parish 
Government, Department of Legal, Office of Risk Management, without prompting. 
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NOTICE: 
 

These are only an indication of the coverages that are generally required. Additional 
coverages and/or limits may be required for projects identified as having additional risks 
or exposures. Please note that some requirements listed may not necessarily apply to 
your specific services. St. Tammany Parish Government reserves the right to remove, 
replace, make additions to and/or modify any and all of the insurance requirement 
language upon review of the final scope of services presented to Office of Risk 
Management prior to execution of a contract for services. 

 
 
For inquiries regarding insurance requirements,  please contact: 
St. Tammany Parish Government 
Office of Risk Management 
P. O. Box 628 
Covington, LA 70434 
Telephone: 985-898-5226 
Email: riskman@stpgov.org 
 
24.12 Nothing contained in these insurance requirements is to be construed as limiting the extent 

of the Contractor's Responsibility for payment of damages resulting from its operations 
under this Contract. 

 
 
25.00 OWNER'S RIGHT TO OCCUPANCY 
 
25.01 The Owner shall have the right to use, at any time, any and all portions of the Work that 

have reached such a stage of completion as to permit such occupancy, provided such 
occupancy does not hamper the Contractor or prevent its efficient completion of the 
Contract or be construed as constituting an acceptance of any part of the Work. 

 
25.02 The Owner shall have the right to start the construction of houses, structures or any other 

building concurrent with the Contractor's Work. 
 
 
26.00 SURVEY HORIZONTAL AND VERTICAL CONTROL 
 
26.01 The Owner shall provide surveys for construction to establish reference points which in its 

judgment are necessary to enable Contractor to layout and proceed with its Work. 
Contractor shall be responsible for surveying and laying out the Work and shall protect and 
preserve the established reference points and shall make no changes or relocations without 
the prior written approval of the Owner. Contractor shall report to Owner whenever any 
reference point is lost or destroyed and the Owner shall decide if the reference point shall 
be replaced by its or the Contractor's forces. 

 
26.02 The Contractor shall establish lines and grades with its own forces in sufficient number 

and location for the proper execution of the Work. 
 
26.03 If the Contractor, during the construction, damages the established property corners and/or 

other markers and thereafter requests the Owner to re-stake same in order to complete the 
project, this expense will be borne solely by the Contractor. 

 
 
27.00 TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO 

STOP WORK. 
 
27.01 If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should 

make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed on account of its insolvency, or if it should persistently or repeatedly refuse or 
should fail (except in cases for which extension of time is provided) to supply enough 
properly skilled workmen or proper materials, or if it should fail to make prompt payment 
to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the 
instructions of the Owner, or otherwise be guilty of a substantial violation of any provision 
of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral 

mailto:riskman@stpgov.org
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discretion and judgment, believes sufficient cause exists to justify such action, may, 
without prejudice to any other right or remedy and after giving the Contractor ten (10) 
calendar days written notice, terminate the employment of the Contractor and take 
possession of the premises and of all materials, tools and appliances thereon and finish the 
Work by whatever method the Owner may deem expedient. 

 
27.02 Failure of the Contractor to start the Work within the time limit specified herein or 

substantial evidence that the progress being made by the Contractor is sufficient to 
complete the Work within the specified time shall be grounds for termination of the 
Contract by the Owner. 

 
27.03 Before the Contract is terminated, the Contractor and its surety will first be notified in 

writing by the Owner of the conditions which make termination of the Contract imminent. 
When after ten (10) calendar days’ notice is given and if satisfactory effort has not been 
made by the Contractor or its surety to correct the conditions, the Owner may declare, in 
its exclusive discretion, that the Contract is terminated and so notify the Contractor and its 
surety accordingly. 

 
27.04 Upon receipt of notice from the Owner that the Contract has been terminated, the 

Contractor shall immediately discontinue all operations. The Owner may then proceed with 
the Work in any lawful manner that it may elect until Work is finally completed. 

 
27.05 The exclusive right is reserved to the Owner to take possession of any machinery, 

implements, tools or materials of any description that shall be found upon the Work, to 
account for said equipment and materials, and to use same to complete the Project. When 
the Work is finally completed, the total cost of same will be computed. If the total cost is 
less than the Contract Price, the difference will not be paid to the Contractor or its surety.   

 
27.06 In case of termination, all expenses incident to ascertaining and collecting losses under the 

Bond, including legal services, shall be assessed against the Bond. 
 
27.07 If the Work should be stopped under any order of any court or public authority for period 

of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed 
by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum 
certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice 
to the Owner, stop Work or terminate this Contract and recover from the Owner payment 
for all Work properly and professionally executed in a workmanlike manner. This loss 
specifically includes actual cost of materials and equipment, together with all wages 
inclusive of all federal, state, and local tax obligations. This loss specifically includes 
reimbursement of all insurances on a pro-rata basis from the date of termination to date of 
policy period. This loss excludes and specifically does not include recovery by the 
Contractor for lost profit, indirect & direct expenses, overhead, and the like. 

 
 
28.00 PAYMENTS TO THE CONTRACTOR 
 
28.01 Monthly certificates for partial payment, in a form approved by the Owner, shall be 

transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner. 
In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five 
hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both 
the Work performed and materials stored at the site; and when the Contract Price is five 
hundred thousand dollars or more, these certificates shall be equal to ninety-five percent 
(95%) of both the Work performed and materials stored at the site. Partial payment 
certificates shall include only Work, materials and equipment that are included in official 
Work Order and which meet the requirements of plans, Specifications and Contract 
Documents. These monthly estimates shall show the amount of the original estimate for 
each item, the amount due on each item, the gross total, the retained percentage, the amount 
previously paid and the net amount of payment due. 

 
28.02 After final completion and acceptance by the Owner of the entire Work, and when the 

Contract Price is less than five hundred thousand dollars, the Owner shall issue to the 
Contractor Certificate of Payment in sum sufficient to increase total payments to ninety 
percent (90%) of the Contract Price. After final completion and acceptance by the Owner 
of the entire Work, and when the Contract Price is five hundred thousand dollars or more, 
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the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase 
total payments to ninety-five percent (95%) of the Contract Price. 

 
28.03 When the Contract Price is less than five hundred thousand dollars, the final payment 

certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction 
for deficient or Defective Work or other applicable deductions, will be issued by the Owner 
forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear 
Liens and Privilege Certificate has been secured. When the Contract Price is five hundred 
thousand dollars or more, the final payment certificate of the remaining five percent (5%) 
of the Contract Price, minus any deduction for deficient or Defective Work or other 
applicable deductions, will be issued by the Owner forty-five (45) days after filing 
acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate 
has been secured. Before issuance of the final payment certificate, the Contractor shall 
deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of 
Mortgages from the Parish in which the Work is performed to the effect that no liens have 
been registered against Contract Work. 

 
28.04 When, in the opinion of the Contractor, the Work provided for and contemplated by the 

Contract Documents has been substantially completed, the Contractor shall notify the 
Owner in writing that the Work is substantially complete and request a final inspection. 
The Owner shall proceed to perform such final inspection accompanied by the Contractor. 
Any and all Work found by this inspection to be Defective or otherwise not in accordance 
with the plans and Specifications shall be corrected to the entire satisfaction of the Owner 
and at the sole expense of the Contractor. If the Contract is found to be incomplete in any 
of its details, the Contractor shall at once remedy such defects, and payments shall be 
withheld and formal acceptance delayed until such Work has been satisfactorily completed. 

 
28.05 If payment is requested on the basis of materials and equipment not incorporated in the 

Work, but delivered and suitably stored and protected from damage and theft at the site, 
the Request for Payment shall also be accompanied by such data, satisfactory to the Owner, 
as will establish Owner's title to the material and equipment and protect its interest therein, 
including applicable insurance. 

 
28.06 Each subsequent Request for Payment shall include an affidavit of Contractor stating that 

all previous progress payments received on account of the Work have been applied to 
discharge in full all of Contractor's obligations reflected in prior Request for Payment. 

 
28.07 Each subsequent request for payment shall include an affidavit by Contractor that 

Contractor, all subcontractors, agents, material suppliers and all other persons supplying 
material to the project upon which State of Louisiana and/or St. Tammany sales taxes are 
lawfully due have paid these taxes and that all supplies and materials purchased for this 
project and for which Contractor has been paid have had all lawfully due State and/or St. 
Tammany sales taxes paid. 

 
28.08 The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the 

complete Project. The Contract Prices constitute the total compensation payable to 
Contractor and the cost of all of the Work and materials, taxes, permits and incidentals 
must be included into the Bid submitted by the Contractor and included into those items 
listed on the Proposal. 

 
28.09 Any additional supporting data required by the Owner in order to substantiate Contractor's 

request for payment shall be furnished by Contractor at no cost to the Owner. 
 
28.10 Owner may withhold from payment to Contractor as may be necessary to protect itself 

from loss on account of: 
 

(1) Defective and/or inferior work; 
(2) Damage to the property of Owner or others caused by Contractor; 
(3) Failure by Contractor to make payments properly to sub-contractors or to pay for 

labor, materials or equipment used on this project; 
(4) Failure by Contractor to pay taxes due on materials used on this project; 
(5) Damage by Contractor to another Contractor; 

 (6) Insolvency; 
 (7) Bankruptcy, voluntary or involuntary; 
 (8) Revocation of corporate status; 
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 (9) Failure to follow corporate formalities; 
 (10) Unprofessional activities; 
 (11) Unworkmanlike performance; 
 (12) Fraud and/or misrepresentation of any kind. 
 
29.00 ACCEPTANCE AND FINAL PAYMENT(S) 
 
29.01 Upon receipt of written notice from Contractor that the work is substantially complete and 

usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly 
inspect the work.         

 
29.02 If the Owner by inspection determines that the work is not substantially complete in a 

suitable manner for use by the Owner or the Public, then the Owner shall so notify the 
Contractor in writing stating such reason. All reasons need not be disclosed unless actually 
known. The Owner is afforded an opportunity to amend said notices as are reasonably 
possible. 

 
29.03 If the Owner by its inspection determines that the work is substantially complete, it shall 

prepare a list of all items not satisfactorily completed and shall notify the Contractor and 
Owner in writing that the work is substantially complete and subject to satisfactory 
resolution of those items on the list (punch list). Punch lists may be amended from time to 
time by Owner in the event that additional deficiencies are discovered. In accordance with 
LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include 
the cost estimates for the particular items of work the design professional has developed 
based on the mobilization, labor, material, and equipment costs of correcting each punch 
list item. The design professional shall retain his working papers used to determine the 
punch list items cost estimates should the matter be disputed later. The contract agency 
shall not withhold from payment more than the value of the punch list. Punch list items 
completed shall be paid upon the expiration of the forty-five (45) day lien period. The 
provisions of this Section shall not be subject to waiver. 

 
29.04 Upon determination of substantial completeness with the punch list, the Contract Time is 

interrupted and the Contractor is given a reasonable time not to exceed thirty (30) 
consecutive calendar days to effect final completion by correcting or completing all of 
those items listed on the punch list. If the items on the punch list are not completed in a 
satisfactory manner within the thirty day period, then the Contract Time will begin to run 
again and will include for purposes of determining liquidated damages the thirty day period 
the grace period being withdrawn. 

 
29.05 Upon receipt by Owner of written determination that all work embraced by the contract 

has been completed in a satisfactory manner, the Owner shall provide a written acceptance 
to Contractor who shall record Owner's written acceptance with the recorder of Mortgages, 
St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs 
associated with said Acceptance. The Contractor is also responsible for preparation, re-
submission and payment of any and all updated certificates. 

 
29.06 Retainage monies, minus those funds deducted in accordance to the requirements of  this 

agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier 
than forty-six (46) calendar days after recordation of certificate of Owner's acceptance 
provided the following: 

 
(1) Contractor shall prepare, secure, pay for and submit clear lien and privilege 

certificate, signed and sealed by Clerk of Court or Recorder of Mortgages, 
Parish of St. Tammany and dated at least forty-six (46) days after 
recordation of certificate of acceptance; 

 
(2) Ensure that the official representative of the Owner has accepted as per 

LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been 
properly satisfied as per law; 

 
(3) Ensure that all signatures are affixed and that there exists the requisite 

authority for all signatures; 
 

(4) Ensure accurate and proper legal descriptions; 
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(5) Properly identify all parties and/or signatories; 
 

(6) Properly identify all mailing addresses; 
 

(7) Correctly set for the amount of the contract, together with all change orders; 
 

(8) Set out a brief description of the work performed; 
 

(9) Reference to any previously recorded contract, lien or judgment inscription 
that may affect the property; 

 
(10) Certification that substantial completion has occurred, together with any 

applicable date(s); 
 

(11) Certification that no party is in default and/or that the project has been 
abandoned. 

 
29.07 After securing the clear lien and privilege certificate the Contractor shall prepare its final 

application for payment and submit to Owner. The Owner shall approve application for 
payment, or state its objections in writing and forward to Contractor for resolution. 

 
 
30.00 NOTICE AND SERVICE THEREOF 
 
30.01 Any Notice to Contractor from the Owner relative to any part of this Contract shall be in 

writing and shall be considered delivered and the service thereof completed when said 
notice is posted; by certified mail, return receipt requested to the said Contractor at its last 
given address, or delivered in person to said Contractor or its authorized representative on 
the Work. 

 
 
31.00 INTENTION OF THESE GENERAL CONDITIONS 
 
31.01 These General Conditions shall be applicable to all contracts entered into by and between 

the Owner and Contractors, except as may be altered or amended with the consent of the 
Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be 
presumed to have full knowledge of these General Conditions which shall be applicable to 
all contracts containing these General Conditions, whether Contractor has obtained a copy 
thereof or not. 

 
 
32.00 SEVERABILITY 
 
32.01 If any one or more or part of any of the provisions contained herein and/or in the 

Specifications and Contract for the Work shall for any reason be held invalid, illegal or 
unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement or attachment, but it shall be construed as if such 
invalid, illegal, or unenforceable provision or part of a provision had never been contained 
herein. 

 
32.02 CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these 

General Conditions as it deems best, or as required by law. The General Conditions may 
also be modified for a particular project by the use of Special Conditions prior to the 
issuance of the Advertisement for Bid. However, once an advertisement for bid is made for 
any specific project, any changes to the General Conditions as they affect that specific 
project must be made in writing and issued via an addendum in accordance with State Law.   

 
 
33.00 LAW OF THE STATE OF LOUISIANA 
 
33.01 The Contract Documents shall be governed by the Law of the State of Louisiana. 

 
33.02 The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant 

costs, in the event that it becomes necessary for the Owner to employ an attorney in order 
to enforce compliance with or any remedy relating to any covenants, obligations, or 
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conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based 
upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the 
hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the 
operating budget of the Office of the Parish President. 

 
33.03 The jurisdiction and venue provisions shall apply to all contractors, sureties, and 

subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court 
of exclusive jurisdiction and venue for any dispute arising from these General Conditions 
and/or any contract executed in conjunction with these General Conditions. All parties 
specifically waive any rights they have or may have for removal of any disputes to Federal 
Court, or transfers to different State District Court.   

 
33.04   Contractor warrants that it has and/or had received a copy of these General Conditions at 

all times material hereto; Contractor further agrees that it has read and fully and completely 
understands each and every condition herein. 

 
33.05 The property description will be more fully set out by an attached exhibit. 
 
33.06 The Contractor warrants that it has the requisite authority to sign and enter this agreement. 
 
33.07 It is specifically understood and agreed that in the event Contractor seeks contribution from 

the Parish or pursues its legal remedies for any alleged breach of this agreement by the 
Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY 
CONTRACTOR. This list includes, but is not limited to: 
 

1. indirect costs and/or expenses; 
2. direct costs and/or expenses; 
3. time-related costs and/or expenses; 
4. award of extra days; 
5. costs of salaries or other compensation of Contractor’s personnel at 

Contractor’s principal office and branch offices; 
6. expenses of Contractor’s principal, branch and/or field offices; 
7. any part of Contractor’s capital expenses, including any interest on 

Contractor’s capital employed for the work; 
8. any other charges related to change orders; 
9. overhead and general expenses of any kind or the cost of any item not 

specifically and expressly included in Cost of Work. 
 
33.08 DEFAULT AND WAIVERS 
 

It is understood that time is of the essence. It is specifically understood between the parties 
that Contractor waives any and all notice to be placed in default by the Owner. This 
subsection shall supersede and prime any other subsection herein above that is in conflict. 
The Owner specifically reserves its right and specifically does not waive the requirement 
to be placed in default by the Contractor as per law. 
 

33.09 St. Tammany Parish Government contracts to be awarded are dependent on the available 
funding and/or approval by members designated and/or acknowledged by St. Tammany 
Parish Government. At any time St. Tammany Parish Government reserves the right to 
cancel the award of a contract if either or both of these factors is deficient. 

 
33.10 It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 
better to seek a resolution within the Parish system before resorting to outside agencies 
and/or litigation to resolve differences. All protests must be made in writing, and shall be 
concise and logically presented to facilitate review by the Parish. The written protest shall 
include: 

 
1. The protester’s name, address, and fax and telephone numbers and the solicitation, 

bid, or contract number; 
 
2. A detailed statement of its legal and factual grounds, including a description of the 

resulting prejudice to the protester; 
 

3. Copies of relevant documents; 
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4. All information establishing that the protester is an interested party and that the
protest is timely; and

5. A request for a ruling by the agency; and a statement of the form of relief requested.

The protest shall be addressed to Director of Procurement, St. Tammany Parish 
Government, P.O. Box 628, Covington, LA 70434. 

The protest review shall be conducted by the Parish Procurement Department. 

Only protests from interested parties will be allowed. Protests based on alleged solicitation 
improprieties that are apparent before bid opening, or the time set for receipt of initial 
proposals must be filed with and received by the Procurement Department BEFORE those 
deadlines. 

Any other protest shall be filed no later than ten (10) calendar days after the basis of the 
protest is known, or should have been known (whichever is earlier). 

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 
that it is received by the Parish. The written response will be sent to the protestor via mail 
and, fax, if a fax number has been provided by the protestor. The protester can request 
additional methods of notification. 

Last day to submit questions and/or verification on comparable products will be no later 
than 2:00 pm CST, seven (7) working days prior to the opening date of the bid/proposal 
due date. Further any questions or inquires must be submitted via fax to 985-898-5227, or 
via email to Procurement@stpgov.org. Any questions or inquires received after the 
required deadline to submit questions or inquires will not be answered. 

mailto:Procurement@stpgov.org


 CORPORATE RESOLUTION 
EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF 
INCORPORATED. 
AT THE MEETING OF DIRECTORS OF ____________________________________ 
INCORPORATED, DULY NOTICED AND HELD ON _________________________, 
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT 
WAS: 
RESOLVED THAT _________________________________________, BE AND IS HEREBY 
APPOINTED, CONSTITUTED AND DESIGN ATED AS AGENT AND ATTORNEY-IN- 
FACT OF THE CORPORATION WITH FU LL POWER AND AUTHORITY TO ACT ON 
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS 
AND TRANSACTIONS WITH THE PARISH OF ST. TAMMANY OR ANY OF ITS 
AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT 
LIMITED TO, THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, 
BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE 
ORDERS AND NOTICES ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID 
OR CONTRACT, THIS CORPORATION HEREBY RATIFYING, APPROVING, 
CONFIRMING, AND ACCEPTINGEACH AND EVERY SUCH ACT PERFORMED BY 
SAID AGENT AND ATTORNEY-IN-FACT. 

I HEREBY CERTIFY THE FOREGOING TO BE 
A TRUE AND CORRECT COPY OF AN 
EXCERPT OF THE MINUTES OF THE ABOVE 
DATED MEETING OF THE BOARD OF 
DIRECTORS OF SAID CORPORATION, AND 
THE SAME HAS NOT BEEN REVOKED OR 
RESCINDED. 

SECRETARY-TREASURER 

________________________ 

DATE 

  ________________________ 

Section 09
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Certificate of Insurance Instructions 

The below information is intended to guide Contractors on what information is needed to be listed 
on the Certificate of Insurance. All Insurance limit requirements can be found in Attachment D. 

• Certificate Holder – STPG must be listed as the certificate holder, and it must include our
address of:  P.O. Box 628, Covington, LA 70434

o Reason:  the certificate holder is where cancellations of coverage, or updated
certificates are mailed. If a vendor terminates a policy, we will be notified.

• Additional Insured – We must be named as an additional insured so that if there is a lawsuit
against the vendor for a project, their coverage will cover STPG as well if we are named in the
lawsuit.

o We must be named in the Description of Operations box – reason: there could be other
additional insureds, and we want to have no doubt that we are one of the additional
insureds.

o We must be named as additional insured on the following coverages:  General liability,
Auto Liability, Umbrella/Excess Liability, Environmental/Pollution Liability.

o Professional Liability policies do not allow for an additional insured by most carriers.

• Project Name & Contract # - We need this listed in the Description of Operations, again so that
if there is a lawsuit, we have proof that coverage was active for that project.

• Waiver of Subrogation – This can either be listed in the Description of Operations or checked off
in the appropriate columns.

From the Insurance Requirement form: 

Waiver of Subrogation: The Provider’s insurers will have no right of recovery or subrogation 
against the Parish of St. Tammany, it being the intention of the parties that all insurance 
policy(ies) so affected shall protect both parties and be the primary coverage for any and 
all losses covered by the below described insurance.   

• Owners Protective Liability (OPL) or (OCP) – Certificate of Insurance for OCP names St.
Tammany Parish Government as the Insured and the Certificate Holder.

• Sample of Certificate of Insurance (COI) can be found on page 2.

• Please refer to this section in the package labeled “Insurance Requirements” for limits required
for this project

Any questions regarding insurance requirements please contact the Risk Department at  
985-898-5226 or email riskman@stpgov.org

Section 10
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS

AUTOSAUTOS
NON-OWNED

HIRED AUTOS

SCHEDULEDALL OWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

TORY LIMITS
WC STATU-

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

St. Tammany Parish Government

P.O. Box 628

Covington, LA 70434

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project Name:
Contract #:

(Name St. Tammany Parish Government as an additional insured).
.

Page 2 of 2
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SECTION 07 55 00   TORCH APPLIED SBS MODIFIED BITUMEN MEMBRANE ROOFING 

PART 1  GENERAL 

1.01  SECTION INCLUDES 

A. Base Sheet Application

B. Roof Membrane Application

C. Roof Flashing Application

1.02  RELATED SECTIONS 

A. Section 07 60 00 - Sheet Metal Flashing and Trim

B. Section 07 71 00 – Roof Specialties

1.03  REFERENCE STANDARDS 
References in these specifications to standards, test methods, codes etc., are implied to mean 
the latest edition of each such standard adopted.  The following is an abbreviated list of 
associations, institutions, and societies which may be used as references throughout this 
specification section. 

ASTM American Society for Testing and Materials 
Philadelphia, PA 

FM Factory Mutual Engineering Research Corp. 
Norwood, MA 

NRCA National Roofing Contractors Association 
Rosemont, IL 

CERTA Certified Roofing Torch Applicators 
Rosemont, IL 

OSHA Occupational Safety and Health Administration 
Washington, DC 

SMACNA Sheet Metal and Air Conditioning Contractors National Association 
Chantilly, VA 

UL Underwriters Laboratories 
Northbrook, IL 

Section 11
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1.04  DESCRIPTION OF WORK  
The basic work descriptions (components, layering and attachment methods) required in this 
specification are referenced below.   
 

Project Type: Tear Off 
 

ROOF AREAS A1, A2, A3, A4, A5 and A6 
 

Roof Substrate: Existing Lightweight Insulating Concrete; 
 

New Base Sheet: Parabase FS, mechanically attached to existing lightweight 
substrate using specified base sheet fastener;  

 
Roof System:  Paradiene 20 TG, torch applied; 

 
   Paradiene 30 TG FR, torch applied, 

 
Stripping Ply at Proform M Edge: Paradiene 20 EG TG, torch applied;  

 
Flashing System: Paradiene 20 SA, self-adhered; 

 
Veral Aluminum, torch applied. 

 
Supplemental Flashing System: Parapro 123 Resin flashing system. 

 
ROOF AREAS A7 and A8 

 
Deck:  Minimum 22 gauge metal Slope:  0 

 
Insulation - bottom layer: Paratherm by Siplast, having a thickness of 2.5-inches, 

mechanically attached simultaneously with the top layer of 
insulation. 

 
Insulation – tapered: Paratherm Tapered System by Siplast, providing a ¼-inch per foot 

slope, mechanically fastened simultaneously with the top layer of 
insulation. 

 
Insulation - crickets:  Paratherm Tapered Crickets, Saddles, Sumps by Siplast, shall be 

constructed to provide positive drainage double the slope of the 
existing structure, mechanically fastened simultaneously with top 
layer of insulation. 

 
Insulation - top layer: DensDeck Prime by Georgia Pacific, having a thickness of 1/2 inch, 

mechanically attached. 
 

Roof System: Paradiene 20 TG, torch applied; 
 

 Paradiene 30 FR TG, torch applied. 
 

Flashing System: Paradiene 20 SA, self-adhered; 
 

Veral Aluminum, torch applied. 
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Supplemental Flashing System: Parapro 123 Resin flashing system. 

 
ROOF ARERS B1, B2, B3 and B4  

 
Deck:  Minimum 22 gauge metal Slope:  1/8 per foot 

 
Insulation - bottom layer: Paratherm by Siplast, having a thickness of 2.5-inches, 

mechanically attached simultaneously with the top layer of 
insulation. 

 
Insulation - crickets:  Paratherm Tapered Crickets, Saddles, Sumps by Siplast, shall be 

constructed to provide positive drainage double the slope of the 
existing structure, mechanically fastened simultaneously with top 
layer of insulation. 

 
Insulation - top layer: DensDeck Prime by Georgia Pacific, having a thickness of 1/2 inch, 

mechanically attached. 
 

Roof System: Paradiene 20 TG, torch applied; 
 

 Paradiene 30 FR TG, torch applied. 
 

Flashing System: Paradiene 20 SA, self-adhered; 
 

Veral Aluminum, torch applied. 
 

Supplemental Flashing System: Parapro 123 Resin flashing system. 
 

ROOF AREA C 
 

Deck:  Minimum 22 gauge metal Slope:  1/8 per foot 
 

Insulation - bottom layer: Paratherm by Siplast, having a thickness of 2.0-inches, 
mechanically attached simultaneously with the top layer of 
insulation. 

 
Insulation – middle layer: Paratherm by Siplast, having a thickness of 2.0-inches, 

mechanically attached simultaneously with the top layer of 
insulation. 

 
Insulation - crickets:  Paratherm Tapered Crickets, Saddles, Sumps by Siplast, shall be 

constructed to provide positive drainage double the slope of the 
existing structure, mechanically fastened simultaneously with top 
layer of insulation. 

 
Insulation - top layer: DensDeck Prime by Georgia Pacific, having a thickness of 1/2 inch, 

mechanically attached. 
 

Roof System: Paradiene 20 TG, torch applied; 
 

 Paradiene 30 FR TG, torch applied. 
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Stripping Ply at Proform M Edge: Paradiene 20 EG TG, torch applied;  

 
Flashing System: Paradiene 20 SA, self-adhered; 

Veral Aluminum, torch applied. 
 

Supplemental Flashing System: Parapro 123 Resin flashing system. 
 
 

Related Work 
 

Fastener Withdrawal Test for Nailable Substrates:  Contractor shall coordinate a 
fastener withdrawal test to be performed on the exiting lightweight substrate.  Withdrawal 
testing shall be performed by an independent auditor using a current certified digital 
scale.  Auditor shall provide a written report detailing the fastener type(s) used in testing, 
withdrawal locations and withdrawal results.  Contractor must submit the report to project 
designer and roofing manufacturer for a review.  Based on the findings a determination 
will be made on the suitability of extending the new roof warranty to cover the existing 
Siplast lightweight substrate by an Inclusion Addendum.  

 
Internal Roof Drain:  Contractor shall verify that all existing internal roof drains are open 
and are functional for drainage.  Contractor shall hire plumber to clear any clogged roof 
drains. Install retro-fit drains supplied by the roofing manufacturer and flash in 
accordance with manufacturers detailing requirements. 

 
Security Wire System:  Remove, store and reinstall all components of the perimeter 
security razor wire system.  Contractor shall coordinate with Owner the removal, storage 
location and the installation of the salvaged security razor wire system.  

 
Crossover and Walkway Systems:  Contractor shall purchase, assembly and position 
the new prefabricated crossover platform(s) as indicated on Plan Sheet RP-1.  Refer3 to 
Plan Sheet RD-4 for illustration of crossover and/or walkway.  Contractor shall source 
these products. 

 Miro Industries, Inc., Website www.miroind.com, W: 800-768-6978. 
 PHP Systems/Design, Website www.phpsd.com, W: 800-797-6585. 

 
Mechanical Equipment Platform and Mechanical Supports:  Contractor shall 
purchase and install new prefabricated equipment platform(s) and/or mechanical 
supports for all roof top condenser units mounted on existing 4 x 4 wood blocking.  
Contractor shall source these products. 

 Miro Industries, Inc., Website www.miroind.com, W: 800-768-6978. 
 PHP Systems/Design, Website www.phpsd.com, W: 800-797-6585. 

 
1.05  SUBMITTALS 
All submittals which do not conform to the following requirements will be rejected. 
 

A. Submittals Prior to Contract Award: 
 

1. Letter from the proposed primary roofing manufacturer confirming that the bidder is 
an acceptable Contractor authorized to install the proposed system. 

 

http://www.miroind.com/
http://www.phpsd.com/
http://www.miroind.com/
http://www.phpsd.com/
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2. Letter from the primary roofing manufacturer stating that the proposed application will 
comply with the Manufacturer's requirements in order to qualify the project for the 
specified guarantee. 

 
1.06  QUALITY ASSURANCE 
 

A. Acceptable Products:  Provide primary roofing products, including each type of sheet, all 
manufactured in the United States, supplied by a single manufacturer which has been 
successfully producing the specified types of primary products for not less than 10 years.  
Provide secondary or accessory products which are acceptable to the manufacturer of 
the primary roofing products. 

B. Product Quality Assurance Program:  Primary roofing materials shall be manufactured 
under a quality management system that is monitored regularly by a third party auditor 
under the ISO 9001 audit process.  A certificate of analysis for reporting/confirming the 
tested values of the actual material being supplied for the project will be required prior to 
project close-out.  

 
C. Agency Approvals:  The proposed roof system shall conform to the following 

requirements.  No other testing agency approvals will be accepted. 
 

1. Underwriters Laboratories Class A acceptance of the proposed roofing system 
(including mopping asphalt or cold adhesive) without additional requirements for 
gravel or coatings. 

 
2. Factory Mutual Approval Standard 4470 listing for the proposed membrane system.  

The roof membrane configuration shall be approved by FM Global for Class 1-SH 
(severe hail) exposure.   

 
3. The roof configuration (including fastening of insulation) shall be approved by an 

independent accredited testing agency for a minimum field zone design pressure of 
150 psf (-75 psf, General Limitation 7). The insulation fastening shall be approved by 
an independent accredited testing agency for a maximum design pressure for the 
perimeter and corner roof zones of 270 psf ( -135 psf, Generla Limitation No.7). 

 
4. The roof configuration (including base sheet fastening) shall be approved by an 

independent accredited testing agency for a minimum field zone design pressure of 
165 psf (-82.5 psf, General Limitation 7). The base sheet fastening shall be approved 
by an independent accredited testing agency for a maximum design pressure for the 
perimeter and corner zone of 270 psf (-135 psf, General Limitation 7). 

 
D. Project Acceptance:  Submit a completed manufacturer's application for roof guarantee 

form along with shop drawings of the roofs showing all dimensions, penetrations, and 
details.  The form shall contain all the technical information applicable to the project 
including deck types, roof slopes, base sheet and/or insulation assemblies (with method 
of attachment, and fastener type), and manufacturer's membrane assembly proposed for 
installation.  The form shall also contain accurate and complete information requested 
including proper names, addresses, zip codes and telephone numbers.  The project 
must receive approval, through this process, prior to shipment of materials to the project 
site. 

 
E. Scope of Work:  The work to be performed under this specification shall include but is 

not limited to the following:  Attend necessary job meetings and furnish competent and 
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full time supervision, experienced roof mechanics, all materials, tools, and equipment 
necessary to complete, in an acceptable manner, the roof installation in accordance with 
this specification.  Comply with the latest written application instructions of the 
manufacturer of the primary roofing products.  In addition, application practice shall 
comply with requirements and recommendations contained in the latest edition of the 
Handbook of Accepted Roofing Knowledge (HARK) as published by the National 
Roofing Contractor's Association, amended to include the acceptance of a phased roof 
system installation. 

F. Local Regulations:  Conform to regulations of public agencies, including any specific 
requirements of the city and/or state of jurisdiction. 

 
G. Manufacturer Requirements:  The primary roofing materials manufacturer shall provide 

direct trained company personnel to attend necessary job meetings, perform periodic 
inspections as necessary, and conduct a final inspection upon successful completion of 
the project. 

 
1.07  PRODUCT DELIVERY STORAGE AND HANDLING 
 

A. Delivery:  Deliver materials in the manufacturer's original sealed and labeled containers 
and in quantities required to allow continuity of application. 

 
B. Storage:  Store materials out of direct exposure to the elements.  Store roll goods on a 

clean, flat and dry surface.  All material stored on the roof overnight shall be stored on 
pallets.  Rolls of roofing must be stored on ends.  Store materials on the roof in a 
manner so as to preclude overloading of deck and building structure.  Store materials 
such as solvents, adhesives and asphalt cutback products away from open flames, 
sparks or excessive heat.  Cover all material using a breathable cover such as a canvas.  
Polyethylene or other non-breathable plastic coverings are not acceptable. 

 
C. Handling:  Handle all materials in such a manner as to preclude damage and 

contamination with moisture or foreign matter.  Handle rolled goods to prevent damage 
to edges or ends. 

 
D. Damaged Material:  Any materials that are found to be damaged or stored in any 

manner other than stated above will be automatically rejected, removed and replaced at 
the Contractor's expense. 

 
1.08  PROJECT/SITE CONDITIONS 
 

A. Requirements Prior to Job Start 
 

1. Notification:  Give a minimum of 5 days notice to the Owner and manufacturer prior 
to commencing any work and notify both parties on a daily basis of any change in 
work schedule. 

 
2. Safety:  Familiarize every member of the application crew with all fire and safety 

regulations recommended by OSHA, NRCA and other industry or local governmental 
groups. 

 
B. Environmental Requirements 
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1. Precipitation:  Do not apply roofing materials during precipitation or in the event there 
is a probability of precipitation during application.  Take adequate precautions to 
ensure that materials, applied roofing, and building interiors are protected from 
possible moisture damage or contamination. 

 
2. Temperature Restrictions – self-adhesive sheets:  The minimum required substrate 

temperature at point of application is 60°F (15°C).  Maintain a minimum roof 
membrane material temperature above 60°F (15°C).  In low temperature conditions, 
materials should be kept warm prior to application.  Suspend application in situations 
where the self-adhered base ply cannot be kept at temperatures allowing for proper 
adhesion. 

 
C. Protection Requirements 

 
1. Membrane Protection:  Provide protection against staining and mechanical damage 

for newly applied roofing and adjacent surfaces throughout this project. 
2. Torch Safety:  Crew members handling torches shall be trained by an Authorized 

Certified Roofing Torch Applicator (CERTA) Trainer, be certified according to CERTA 
torch safety guidelines as published by the National Roofing Contractor's Association 
(NRCA), and follow torch safety practices as required by the contractor's insurance 
carrier.  Designate one person on each crew to perform a daily fire watch.  The 
designated crew member shall watch for fires or smoldering materials on all areas 
during roof construction activity, and for the minimum period required by CERTA 
guidelines after roofing material application has been suspended for the day. 

 
3. Debris Removal:  Remove all debris daily from the project site and take to a legal 

dumping area authorized to receive such materials. 
 

4. Site Condition:  Complete, to the owner's satisfaction, all job site clean-up including 
building interior, exterior and landscaping where affected by the construction. 

 
1.09  GUARANTEE 
 

A. Roof Membrane / System Guarantee (Roof Areas A7, A8, B1, B2, B3, B4, and C):  Upon 
successful completion of the project, and after all post installation procedures have been 
completed, furnish the Owner with the roof system manufacturer's twenty (20) year labor 
and materials guarantee covering the rigid insulation, roof cover panel, insulation 
fasteners/plates, roof membrane and flashing membrane.  The guarantee shall be a 
term type, without deductibles or limitations on coverage amount, and be issued at no 
additional cost to the Owner. 

1. Siplast 20 Year Premium Roof Membrane / Roof Insulation System Guarantee 
with the Paraguard Perimeter Edge System Inclusion Addendum. 
2. Contractor shall provide 5 year weathertight warranty for all 
materials/installations. 
3. Complete system warranty for all roof penetrations shall be provided. 

 
B. Roof Membrane Guarantee (Roof Areas A1, A2, A3, A4, A5 and A6):  Upon successful 

completion of the project, and after all post installation procedures have been completed, 
furnish the Owner with the manufacturer's twenty (20) year labor and materials 
guarantee covering the base sheet, base sheet fasteners, roof membrane/flashing 
system.  The guarantee shall be a term type, without deductibles or limitations on 
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coverage amount (N.D.L., No Dollar Limit), and shall be issued at no additional cost to 
the Owner. 
1. Siplast Premium 20 Year Roof Membrane Guarantee with Paraguard Perimeter 

Edge System Inclusion Addendum 
2. Contractor shall provide 5 year weathertight warranty for all materials/installations. 
3. Complete system warranty for all roof penetrations shall be provided. 

 
 
PART 2  PRODUCTS 
2.01  ROOFING SYSTEM ASSEMBLY/PRODUCTS 
 

A. Basis of Design Product: Siplast, Inc., Or one of the preapproved equals. For Pre-
Bid prior approved Equals, complete and submit Request Form at end of this Section:   

 
1. The Garland Company, Inc.  
2. Tremco Roofing and Weatherproofing an RPM Company  

 
B. Base Sheet 

 
1. Base Sheet:  A fiberglass reinforced, asphalt coated sheet with a polyolefin film 

backing, having a minimum weight of 20 lb/sq.  The sheet shall conform to ASTM D 
4601, Type II requirements. 

 
a. Siplast Parabase FS 
b. Supplied Material by preapproved equal 

 
C. Rigid Roof Insulation:  Roof insulation shall be UL and FM approved.  Insulation shall be 

approved in writing by the insulation manufacturer for intended use and for use with the 
specified roof assembly. 

 
1. Polyisocyanurate Flat Roof Insulation:  Panels composed of a closed cell, rigid 

polyisocyanurate foam core material, integrally laminated between glass fiber facers, 
in full compliance with ASTM C 1289, Type II, Class 1, Grade 2.  Provide the 
required insulation thicknesses for Building A, B and C.  Refer to Part 1, 1.05 
Description of Work.  Acceptable types are as follows:  Paratherm by Siplast; 
Dallas, TX. 

 
2. Polyisocyanurate Tapered Roof Insulation:  Tapered panels and standard fill panels 

composed of a closed cell, rigid polyisocyanurate foam core material, integrally 
laminated between glass fiber facers, in full compliance with ASTM C 1289, Type II, 
Class 1, Grade 2.  The tapered system shall provide for a roof slope of 1/4 inch per 
foot, with a minimum starting thickness of 1/2 inch.  Acceptable types are as follows:  
Tapered Paratherm by Siplast; Dallas, TX. 

 
3. Polyisocyanurate Tapered Cricket Insulation:  Tapered panels and standard fill 

panels composed of a closed cell, rigid polyisocyanurate foam core material, 
integrally laminated between glass fiber facers, in full compliance with ASTM C 1289, 
Type II, Class 1, Grade 2.  The crickets shall be constructed to provide positive 
drainage double the slope of the existing structure. Locate cricket on the backside of 
all equipment curbs located on the roof.  Acceptable types are as follows:  Tapered 
Paratherm Crickets by Siplast; Dallas, TX 
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2.02  DESCRIPTION OF SYSTEMS 
 

A. Roofing Membrane Assembly:  A roof membrane assembly consisting of two plies of a 
prefabricated, reinforced, homogeneous Styrene-Butadiene-Styrene (SBS) block 
copolymer modified asphalt membrane, applied over a prepared substrate.  
Reinforcement mats shall be impregnated/saturated and coated each side with SBS 
modified bitumen blend.  The cross sectional area of the sheet material shall contain no 
oxidized or non-SBS modified bitumen.  The roof system shall pass 500 cycles of ASTM 
D 5849 Resistance to Cyclic Joint Displacement (fatigue) at 14°F (-10°C).  Passing 
results shall show no signs of membrane cracking or interply delamination after 500 
cycles.  The roof system shall pass 200 cycles of ASTM D 5849 after heat conditioning 
performed in accordance with ASTM D 5147.  The assembly shall possess 
waterproofing capability, such that a phased roof application, with only the modified 
bitumen base ply in place, can be achieved for prolonged periods of time without 
detriment to the watertight integrity of the entire roof system. 

 
Basis of Design Roof System: Siplast Paradiene 20 TG/30 FR TG torchable roof 
system  

 
1. Modified Bitumen Base Ply 

 
a) Thickness (avg):  114 mils (2.9 mm)  (ASTM D 5147) 
b) Thickness (min):  110 mils (2.8 mm)  (ASTM D 5147) 
c) Weight (min per 100 ft² of coverage):  76 lb (3.7 kg/m²) 
d) Coating Thickness – back surface (min):  40 mils (1 mm)  (ASTM D 5147) 
e) Maximum filler content in elastomeric blend:  35% by weight 
f) Low temperature flexibility @ -15ºF (-26ºC):  PASS  (ASTM D 5147) 
g) Peak Load (avg) @ 73ºF (23ºC):  30 lbf/inch (5.3 kN/m) (ASTM D 5147) 
h) Peak Load (avg) @ 0ºF (-18ºC):  75 lbf/inch (13.2 kN/m) (ASTM D 5147) 
i) Ultimate Elongation (avg.) @ 73ºF (23ºC):  80%  (ASTM D 5147) 
j) Dimensional Stability (max):  0.1%  (ASTM D 5147) 
k) Compound Stability (min):  250ºF (121ºC)  (ASTM D 5147) 
l) Approvals:  UL Class listed, FM Approved (products shall bear seals of approval) 
m) Reinforcement:  fiberglass mat meeting ASTM D 6163 Type I, Grade S 

performance and compound stability criteria 
 

a. Siplast Paradiene 20 TG, torch applied 
b. Supplied Material by preapproved equal 

 
2. Modified Bitumen Stripping Ply at Gravel Stop 

 
a) Thickness (avg):  3.9 mm  (ASTM D 5147) 
b) Weight (min per 100 ft² of coverage):  108 lb (4.55 kg/m²) 
c) Low temperature flexibility @ -15ºF (-26ºC):  PASS  (ASTM D 5147) 
d) Peak Load (avg) @ 73ºF (23ºC):  100 lbf/inch (ASTM D 5147) 
e) Peak Load (avg) @ 0ºF (-18ºC):  110 lbf/inch (ASTM D 5147) 
f) Ultimate Elongation (avg.) @ 73ºF (23ºC):  60%  (ASTM D 5147) 
g) Approvals:  UL Class listed, FM Approved (products shall bear seals of approval) 
j) Reinforcement:  polyester mat meeting the performance and Compound stability 

criteria 
 

> Siplast Paratech 250 Base TG, torchable grade 
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3. Modified Bitumen Finish Ply 

 
a) Thickness  (avg):  138 mils (3.5 mm)  (ASTM D 5147) 
b) Thickness at selvage (coating thickness) (avg):  118 mils (3.0 mm)  (ASTM D 

5147) 
c) Weight (min per 100 ft² of coverage):  112 lb (5.4 kg/m²) 
d) Coating Thickness – back surface (min):  40 mils (1 mm)  (ASTM D 5147) 
e) Maximum filler content in elastomeric blend:  35% by weight 
f) Low temperature flexibility @ -15ºF (-26ºC):  PASS  (ASTM D 5147) 
g) Peak Load (avg) @ 73ºF (23ºC):  30 lbf/inch (5.3 kN/m) (ASTM D 5147) 
h) Peak Load (avg) @ 0ºF (-18ºC):  75 lbf/inch (13.2 kN/m) (ASTM D 5147) 
i) Ultimate Elongation (avg.) @ 73ºF (23ºC):  80%  (ASTM D 5147) 
j) Dimensional Stability (max):  0.1%  (ASTM D 5147) 
k) Compound Stability (min):  250ºF (121º C)  (ASTM D 5147) 
l) Granule Embedment (max loss):  2.0 grams per sample  (ASTM D 5147) 
m) Approvals:  UL Class listed, FM Approved (products shall bear seals of approval) 
n) Reinforcement:  fiberglass mat meeting ASTM D 6163 Type I, Grade G 

performance and compound stability criteria 
o) Surfacing:  ceramic granules – A-720 Bone White 

 
a. Siplast Paradiene 30 FR TG, torch applied 
b. Supplied Material by preapproved equal 

 
B. Flashing Membrane Assembly:  A flashing membrane assembly consisting of a 

prefabricated, reinforced, Styrene-Butadiene-Styrene (SBS) block copolymer modified 
asphalt membrane with a continuous, channel-embossed metal-foil surfacing.  The finish 
ply shall conform to ASTM D 6298 and the following physical and mechanical property 
requirements. 

 
a. Siplast Veral flashing system, aluminum finish 
b. Supplied Material by preapproved equal 

 
1. Cant Backing Sheet and Flashing Reinforcing Ply 

 
a) Thickness (avg):  102 mils (2.6 mm)  (ASTM D 5147) 
b) Thickness (min):  98 mils (2.5 mm)  (ASTM D 5147) 
c) Weight (min per 100 ft² of coverage):  72 lb (3.5 kg/m²) 
d) Maximum filler content in elastomeric blend:  35% by weight 
e) Peak Load (avg) @ 73ºF (23ºC):  30 lbf/inch (5.3 kN/m) (ASTM D 5147) 
f) Peak Load (avg) @ 0ºF (-18ºC):  75 lbf/inch (13.2 kN/m) (ASTM D 5147) 
g) Low temperature flexibility @ -15º F (-26º C) - PASS  (ASTM D 5147) 
h) Ultimate Elongation (avg.) @ 73ºF (23ºC):  80%  (ASTM D 5147) 
i) Dimensional Stability (max):  0.1%  (ASTM D 5147) 
j) Compound Stability (min - sheet):  250ºF (121ºC)  (ASTM D 5147) 
k) Compound Stability (min – adhesive coating):  212ºF (100ºC)  (ASTM D 5147) 
l) Approvals:  UL Class listed, FM Approved (products shall bear seals of approval) 
m) Reinforcement:  fiberglass mat meeting ASTM D 6163 Type I, Grade S 

performance and compound stability criteria 
n) Back Surfacing:  polyolefin film 

 
a. Siplast Paradiene 20 SA 
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b. Supplied Material by preapproved equal 
 

2. Metal-Clad Modified Bitumen Flashing Sheet 
 

a) Thickness (avg):  150 mils (3.8 mm)  (ASTM D 5147) 
b) Thickness (min):  146 mils (3.7 mm)  (ASTM D 5147) 
c) Weight (min per 100 ft² of coverage):  96 lb (4.6 kg/m²) 
d) Coating Thickness – back surface (min):  40 mils (1 mm)  (ASTM D 5147) 
e) Maximum filler content in elastomeric blend:  35% by weight 
f) Low temperature flexibility @ 0º F (-18º C):  PASS  (ASTM D 5147) 
g) Peak Load (avg) @ 73ºF (23ºC):  85 lbf/inch (15 kN/m)  (ASTM D 5147) 
h) Peak Load (avg) @ 0ºF (-18ºC):  180 lbf/inch (31.7 kN/m)  (ASTM D 5147) 
i) Ultimate Elongation (avg) @ 73ºF (23ºC):  45%  (ASTM D 5147) 
i) Tear-Strength (avg):  120 lbf (0.54 kN)  (ASTM D 5147) 
j) Dimensional Stability (max):  0.2%  (ASTM D 5147) 
k) Compound Stability (min):  225ºF (107ºC)  (ASTM D 5147) 
l) Cyclic Thermal Shock Stability (maximum):  0.2%  (ASTM D 6298) 
m) Approvals:  UL Approved, FM Approved (products shall bear seals of approval) 
n) Reinforcement:  fiberglass scrim mat meeting ASTM D6298 performance and 

dimensional stability criteria 
o) Surfacing:  aluminum metal foil 

 
a. Siplast Veral Aluminum, torch applied. 
b. Supplied Material by preapproved equal 

 
C. Catalyzed Acrylic Resin Flashing System:  A specialty flashing system consisting of a 

liquid-applied, fully reinforced, multi-component acrylic membrane installed over a 
prepared or primed substrate.  The flashing system consists of a catalyzed acrylic resin 
primer, basecoat and topcoat, combined with a non-woven polyester fleece.  The resin 
and catalyst are pre-mixed immediately prior to installation.  The use of the specialty 
flashing system shall be specifically approved in advance by the membrane 
manufacturer for each application. 

 
1. Resin for Flashing Applications:  A flexible, PMMA-based resin combined with a 

thixotropic agent for use in combination with non-woven, 110 g/m², needle-punched 
polyester fabric reinforcement to form a monolithic, reinforced flashing membrane. 

 
a. Parapro 123 Flashing Resin, liquid applied.  
b. Supplied Material by preapproved equal.   

 
2.03  ROOFING ACCESSORIES 
 

A. Bituminous Cutback Materials 
 

1. Primer:  An asphalt/solvent blend meeting ASTM D 41, South Coast Air Quality 
District and Ozone Transport Commission requirements. 

 
a. Siplast PA-917 LS Primer by Siplast 
b. Supplied Material by preapproved equal 

 
2. Primer:  A high flash, quick drying, asphalt solvent blend which meets or exceeds 

ASTM D 41 requirements. 
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a. Siplast PA-1125 Asphalt Primer by Siplast 
b. Supplied Material by preapproved equal 

 
3. Primer for Self-Adhesive Sheets:  A quick drying, low-VOC, water-based, high-tack 

primer specifically designed to promote adhesion of roofing and waterproofing sheets 
to approved substrates. Primer shall meet South Coast Air Quality District and 
Ozone Transport Commission requirements. 

 
a. Siplast TA-119 Primer by Siplast 
b. Supplied Material by preapproved equal 

 
4. Mastics:  An asphalt cutback mastic, reinforced with non-asbestos fibers, used as a 

base for setting metal flanges conforming to ASTM D 4586 Type II requirements. 
a. Siplast PA-1021 Plastic Cement by Siplast 
b. Supplied Material by preapproved equal 

 
B. Sealant:  A moisture-curing, non-slump elastomeric sealant designed for roofing 

applications where horizontal slopes are less than ¼-inch per foot.  The sealant shall be 
approved by the roof membrane manufacturer for use in conjunction with the roof 
membrane materials. 

 
a. PS-209 Sealant  
b. Supplied Material by preapproved equal 

 
C. Sealant:  A moisture-curing, non-slump elastomeric sealant designed for roofing 

applications where horizontal slopes exceed ¼-inch per foot.  The sealant shall be 
approved by the roof membrane manufacturer for use in conjunction with the roof 
membrane materials and/or for setting extruded anchor bar flanges.  Acceptable types 
are as follows: 

 
a. PS-715 NS Sealant  
b. Supplied Material by preapproved equal 

 
D. Ceramic Granules:  No. 11 grade specification ceramic granules of color scheme 

matching the granule surfacing of the finish ply. 
 

a. A-720 Bone White Ceramic Granule 
 

E. Walktread:  A prefabricated, puncture resistant polyester core reinforced, polymer 
modified bitumen sheet material topped with a ceramic-coated granule wearing surface. 

 
1. Thickness: 0.217 in (5.5 mm) 
2. Weight: 1.8 lb/ft² (8.8 kg/m²) 
3. Width: 30 in (76.2 cm) 

 
a. Paratread Roof Protection Material by Siplast; Dallas, TX 
b. Supplied Material by preapproved equal 

 
F. Fasteners 
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1. Insulation Fasteners:  Insulation fasteners and plates shall be FM Approved, and/or 
approved by the manufacturer of the primary roofing products.  The insulation 
fasteners shall provide attachment required to meet the specified uplift performance 
and to restrain the insulation panels against the potential for ridging.  The fastening 
pattern for each insulation panel to be used shall be as recommended by the 
insulation manufacturer and approved by the manufacturer of the primary roofing 
products.  Acceptable insulation fastener manufacturers for specific deck types are 
listed below. 

 
a) Metal Decks:  Insulation mechanical fasteners for metal decks shall be factory 

coated for corrosion resistance.  The fastener shall conform meet or exceed 
Factory Mutual Standard 4470 and when subjected to 30 Kesternich cycles, 
show less than 15% red rust.  Acceptable insulation fastener types for metal 
decks are listed below. 

 
- A fluorocarbon coated screw type roofing fastener having a minimum 0.275 

inch thread diameter.  Plates used in conjunction with the fastener shall be a 
metal type having a minimum 3 inch diameter, as supplied by the fastener 
manufacturer. 

 
> Parafast XHD Fastener by Siplast 

 
2. Base Sheet Fasteners:  Base sheet fasteners shall be approved by the manufacturer 

of the primary roofing products.  Acceptable base sheet fasteners for specific 
substrate types are listed below. 
a) Lightweight Concrete Substrates 

 
- A single unit, precision formed, electro zinc coated steel fastener having a 2.7 

inch diameter rib reinforced cap and 1.7 inch long rectangular legs, designed 
to expand when fully driven into the lightweight concrete.  Fasteners for 
lightweight concrete shall meet FM Standard 4470 requirements for corrosion 
resistance. 

 
a. Zonotite Base Sheet Fasteners by Siplast; Dallas, TX 
b. Supplied Material by preapproved equal 

 
2. Flashing Reinforcing Sheet Fasteners for Wood/Plywood Substrates to Receive 

Flashing Coverage:  Fasteners shall be approved by the manufacturer of the primary 
roofing products.  Acceptable fasteners for specific substrate types are listed below. 

 
a) Wood/Plywood Substrates 

 
- A 12 gauge, spiral or annular threaded shank, zinc coated steel roofing 

fastener having a minimum 1 inch head.  
 

a. Square Cap by W.H. Maze Co.; Peru, IL 
b. 12 Gauge Simplex Nail by the Simplex Nail and Manufacturing Co., 

Americus, GA 
 
 
PART 3 EXECUTION 
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3.01  PREPARATION 
 

A. General:  Sweep or vacuum all surfaces, removing all loose aggregate and foreign 
substances prior to commencement of roofing. 

 
3.02  SUBSTRATE PREPARATION 
 

A. Insulation:  Install insulation panels with end joints offset; edges of the panels shall be in 
moderate contact without forcing applied in strict accordance with the insulation 
manufacturer's requirements and the following instructions.  Where insulation is installed 
in two or more layers, stagger joints between layers. 
1. Insulation - multiple layer:  Mechanically attach all layers simultaneously to the 

substrate, using the specified fasteners, in the field of roof, at a rate of 1 fastener per 
1.6 square feet of panel area (20 per 4-foot x 8-foot panel). Increase the fastening 
frequency, in the perimeter and corners of the roof, at a rate of 1 per 1 square feet of 
panel area (32 per 4-foot x 8-foot panel). 

 
2. Tapered Edge at Transitions:  Field-cut, shape and install tapered edge strip at 

transitions of 1/4 inch or greater between substrate components to provide a smooth 
transition and proper support for the subsequent insulation layer or 
membrane/flashing system components. 

 
B. Base Sheet Fastening (Lightweight Concrete Substrate Field/Perimeter/Corner): 

 
1. Field Zone Pattern:  Using the specified fasteners, fasten each sheet every 7 inches 

through laps and stagger fasten the remainder of the sheet in 3 rows on 10 inch 
centers. 

 
2. Perimeter & Corner Roof Zone Pattern:  Using the specified fasteners, fasten each 

sheet every 6 inches through laps and stagger fasten the remainder of the sheet in 5 
rows on 6 inch centers. 

 
3.03  SUBSTRATE REPAIR 
 

A. A lightweight insulating concrete patching compound incorporating cementitious binders, 
low density fine aggregates, and additives supplied by a single manufacturer.  Repair all 
fasteners divots prior to installing the new base sheet. 

 
1. Zono-Patch Lightweight Insulating Concrete Patching Compound by Siplast, Inc., 

Dallas, TX. 
 

B. Potable water that is clean and free of deleterious amounts of acid, alkali and organic 
materials. 

 
C. Remove debris from the area and remove deteriorated roof deck material down to a 

sound substrate.  
 

D. For improved bonding, moisten the existing lightweight insulating concrete surface with 
water or a 1:1 dilution of acrylic or PVA concrete bonding agent.  The extent of 
moistening will depend on the nature of the surface to be repaired.   Highly porous, dusty 
surfaces will require more preparation.  If moistening is insufficient, the Zono-Patch will 
stiffen too quickly to finish. 
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E. One five gallon container of Zono-Patch requires approximately 3 gallons of water for 

mixing.  For larger quantities, utilize a mix ratio of 5 parts Zono-Patch powder to 3 parts 
water.  The quantity of water may be adjusted to control the consistency and handle 
ability of the material during application.  Adding more water will make the product more 
fluid; less water will make it stiffer.  Sufficient water should be added to create a wet mix 
that is easily troweled and finished to a smooth surface. 

 
F. In a suitable container or mortar mixer, add water in a quantity suitable to achieve the 

desired batch size.  Add dry Zono-Patch powder to the water and mix until the wet slurry 
is of a smooth, lump-free, creamy consistency.  If a container is used, a “jiffy” mixer 
attached to a drill motor is recommended.   

 
*  NOTE: Zono-Patch powder must always be added to water.  Adding water to 

powder will result in an unmixable combination. 
 

G. Following mixing and utilizing product that has the proper stiffness for the specific 
application, pump or pour the Zono-Patch into place.  Finish the surface of the Zono-
Patch to a smooth surface. 

 
H. Trowel finish any edges to provide a smooth transition to the surface of the existing 

substrate. 
 
3.03  ROOF MEMBRANE INSTALLATION 
 

A. Membrane Application:  Apply roofing in accordance with roofing system manufacturer's 
instructions and the following requirements.  Application of roofing membrane 
components shall immediately follow application of base sheet and/or insulation as a 
continuous operation. 

 
B. Aesthetic Considerations:  Construction of an aesthetically pleasing overall appearance 

of the finished roof application is a standard requirement for this project.  Make 
necessary preparations, utilize recommended application techniques, apply the specified 
materials (i.e. granules), and exercise care in ensuring that the finished application is 
acceptable to the Owner. 

 
C. Priming:  Prime metal, concrete, wood walls and curbs, and masonry surfaces with a 

uniform coating of the specified primer. 
 

D. Bitumen Consistency:  Cutting or alterations of bitumen, primer, and sealants will not be 
permitted. 

E. Roofing Application:  Apply all layers of roofing free of wrinkles, creases or fishmouths. 
Exert sufficient pressure on the roll during application to ensure prevention of air 
pockets. 

 
1. Apply all layers of roofing parallel to the slope of the deck. 

 
2. Fully bond the base ply to the prepared substrate, utilizing minimum 3 inch side and 

end laps.  Apply each sheet directly behind the torch applicator.  Cut dog ear angles 
on underlying end laps at the finish edge and the overlapping selvage edges.  Using 
a clean trowel, apply top pressure to top seal T-laps immediately following sheet 
application.  Stagger end laps a minimum of 3 feet. 
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3. Fully bond the finish ply to the base ply, utilizing minimum 3 inch side and end laps.  
Apply each sheet directly behind the torch applicator.  Stagger end laps of the finish 
ply a minimum 3 feet.  Cut dog ear angles on underlying end laps at the finish edge 
and the overlapping selvage edges.  Using a clean trowel, apply top pressure to top 
seal T-laps immediately following sheet application.  Stagger side laps of the finish 
ply a minimum 12 inches from side laps in the underlying base ply.  Stagger end laps 
of the finish ply a minimum 3 feet from end laps in the underlying base ply. 

4. Heat weld all side and end laps of the modified bitumen plies during each day’s 
application in areas where standing water accumulates. 

5. Maximum sheet lengths and special fastening of the specified roof membrane 
system may be required at various slope increments where the roof deck slope 
exceeds 1/2 inch per foot. The manufacturer shall provide acceptable sheet lengths 
and the required fastening schedule for all roofing sheet applications to applicable 
roof slopes. 

 
F. Granule Embedment:  Broadcast mineral granules over all bitumen overruns on the 

finish ply surface, while the bitumen is still hot or the adhesive is soft, to ensure a 
monolithic surface color. 

 
G. Flashing Application:  Cut the cant backing sheet into 12 inch widths and peel the 

release film from the back of the sheet.  Set the sheet into place over the primed 
substrate extending 6 inches onto the field of the roof area and 6 inches up the vertical 
surface utilizing minimum 3 inch laps.  Set the non-combustible cant into place dry prior 
to installation of the roof membrane base ply.  Flash walls and curbs using the 
reinforcing sheet and the metal foil flashing membrane.  After the base ply has been 
applied to the top of the cant, prime the base ply surfaces to receive the reinforcing 
sheet.  Fully adhere the reinforcing sheet, utilizing minimum 3 inch side laps onto the 
primed base ply surface and up the primed wall or curb to the desired flashing height.  
After the final roofing ply has been applied to the top of the cant, prepare the surface 
area that is to receive flashing coverage by torch heating granular surfaces or by 
application of asphalt primer; allowing primer to dry thoroughly.  Torch apply the metal 
foil-faced flashing into place using three foot widths (cut off the end of roll) always 
lapping the factory selvage edge.  Stagger the laps of the metal foil flashing layer from 
lap seams in the reinforcing layer.  Extend the flashing sheet a minimum of 4 inches 
beyond the toe of the cant onto the prepared surface of the finished roof and up the wall 
or curb to the desired flashing height.  Exert pressure on the flashing sheet during 
application to ensure complete contact with the vertical/horizontal surfaces, preventing 
air pockets; this can be accomplished by using a damp sponge or shop rag.  Check and 
seal all loose laps and edges.  Nail the top edge of the flashing on 9 inch centers.  (See 
manufacturer's schematic for visual interpretation). 

H. Catalyzed Acrylic Resin Flashing System:  Install the liquid-applied primer and flashing 
system in accordance with the membrane system manufacturer’s printed installer’s 
guidelines and other applicable written recommendations as provided by the 
manufacturer. 

 
I. Water Cut-Off:  At end of day's work, or when precipitation is imminent, construct a water 

cut-off at all open edges.  Cut-offs can be built using asphalt or plastic cement and 
roofing felts, constructed to withstand protracted periods of service.  Cut-offs must be 
completely removed prior to the resumption of roofing. 

 
J. Sealant:  Apply a smooth continuous bead of the specified sealant at the exposed finish 

ply edge transition to metal flashings incorporated into the roof system. 
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3.04 FIELD QUALITY CONTROL AND INSPECTIONS 
 

A. Site Condition:  Leave all areas around job site free of debris, roofing materials, 
equipment and related items after completion of job. 

B. Notification of Completion:  Notify the manufacturer by means of manufacturer's printed 
Notification of Completion form of job completion in order to schedule a final inspection 
date. 

 
C. Final Inspection/Post-Installation Meeting:  Hold a meeting at the completion of the 

project, attended by all parties that were present at the pre-job conference.  A punch list 
of items required for completion shall be compiled by the Contractor and the 
manufacturer's representative.  Complete, sign, and mail the punch list form to the 
manufacturer's headquarters. 

 
D. Issuance of the Guarantee:  Complete all post installation procedures and meet the 

manufacturer's final endorsement for issuance of the specified guarantee. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PRODUCT SUBSTITUTION FORM 
 
PROJECT NAME: ______________________  LOCATION: _________________________ 
 
MANUFACTURER: __________________________ SYSTEM NAME: _________________ 
 
ASTM test result evaluation: 
Provide official laboratory results demonstrating compliance to the following requirements.    
 
Minimum Physical and Mechanical Properties 
MATERIAL 
PROPERTY 

PRODUCT NAME STANDARD 
METHOD 

CRITERIA TEST RESULT 
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GRANULE EMBEDMENT –  As granule loss occurs, bitumen may be exposed to UV causing premature 
aging of the sheet 
FINISH PLY  ASTM D 5147 Maximum 1.5 

grams loss 
average result, 
and 2.0 grams 
loss per individual 
specimen  

 

DIMENSIONAL STABILITY - Dimensional stability is directly related to membrane shrinkage.  Related 
problems include but are not limited to, lap shear stress, wrinkling, ridging, stress at flashing, and potential 
areas of  SBS bitumen exposed to UV. 
BASE PLY   ASTM D 5147 Maximum 0.5%  

 
 
 

 

FINISH PLY  ASTM D 5147 Maximum 0.5%  
 
 
 

 

FLASHING 
SHEET 

 ASTM D 5147 Maximum 0.5%  
 
 
 

 

SBS-MODIFIED BITUMEN CROSS SECTION – When oxidized asphalt is used to saturate reinforcement, 
there is a reduction in performance.  All oxidized bitumen continues to oxidize over time. 
BASE PLY  UV 

Fluorescence 
microscopy 

Only SBS-
modified  bitumen 
in the sheet 
cross-section 
(top-to-bottom) 

 

FINISH PLY  UV 
Fluorescence 
microscopy 

Only SBS-
modified  bitumen 
in the sheet 
cross-section 
(top-to-bottom) 

 

FLASHING 
SHEET 

 UV 
Fluorescence 
microscopy 

Only SBS-
modified  bitumen 
in the sheet 
cross-section 
(top-to-bottom) 

 

LOW TEMPERATURE FLEXIBILITY – As manufactured, or unaged, products with high quality SBS blend 
should exhibit low temperature flexibility numbers below 0°F. 
BASE PLY  ASTM D 5147 Pass 0°F before 

and after aging. 
 
 
 

 

FINISH PLY  ASTM D 5147 Pass 0°F before 
and after aging. 
 
 
 

 

FLASHING 
SHEET 

 ASTM D 5147 Pass 0°F before 
and after aging. 
 
 
 

 

ULTIMATE ELONGATION (ELONGATION AT 5% PEAK LOAD) – It is a good indicator of SBS blend 
quality for most glass reinforced materials. 
BASE PLY  ASTM D 5147 50% (unaged) 
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FINISH PLY  ASTM D 5147 50% (unaged) 

 
 
 
 

 

FLASHING 
SHEET 

 ASTM D 5147 50% (unaged) 
 
 
 
 

 

RESISTANCE TO CYCLIC FATIGUE – Test method provides data on classifying polymer-modified 
bituminous membranes by their performance related to the fatigue conditions to which they are subjected. 
COMPOSITE 
ASSEMBLY 
(BASE AND 
FINISH PLIES 
TOGETHER) 

 ASTM D 5849, 
condition 4 

Pass 500 cycles 
new, 200 cycles 
aged 

 

COMPOUND STABILITY – This test is a measure of the modified bitumen blend’s resistance to flow at 
high temperature. 
BASE PLY  ASTM D 5147 >225 F 

 
 
 
 

 

FINISH PLY  ASTM D 5147 >225 F 
 
 
 
 

 

FLASHING 
SHEET 

 ASTM D 5147 >225 F 
 
 
 
 

 

FILLER CONTENT – Asphalt, filler, and SBS ratios can vary within reasonable limits creating different high 
performance formulations.  The key is that the chemical integrity of the asphalt/SBS mixture must be 
invariable day-to-day, batch-to-batch 
BASE PLY  Wet lab 

separation. 
<35% by weight 
 
 
 
 

 

FINISH PLY  Wet lab 
separation. 

<35% by weight 
 
 
 
 

 

FLASHING 
SHEET 

 Wet lab 
separation. 

<35% by weight 
 
 
 
 

 

Hail Rating – Provides assurance of adequate puncture resistance of roof membrane. 
FINISH PLY  FM 4470 SH (Severe Hail) 
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Please note:  Important statement of product quality compliance. 
 
We reserve the right to take sample rolls from the project job site to perform independent laboratory 
testing to verify compliance.  If rolls do not meet the specified test results the roofing manufacturer agrees 
to pay for testing expense, removal and replacement of out of specification material; this includes paying 
for materials, freight, labor, and all associated costs.  Submittal of substitution request signifies 
agreement with this requirement. 
 
I, AS A CERTIFIED INSTALLER OF THE ABOVE-REFERENCED ROOF MEMBRANE SYSTEM, 
HEREBY CERTIFY THAT THE ABOVE INFORMATION IS CORRECT AND I AGREE WITH THE 
PRODUCT QUALITY COMPLIANCE STATEMENT LISTED ABOVE.  2 
 
 
SIGNATURE:  ______________________________________________  DATE:  ____________ 
 
COMPANY NAME:  _________________________________  TITLE:  ______________________ 
 
PHONE:  _________________________ 
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SECTION 07 60 00 - SHEET METAL FLASHING AND TRIM  

PART 1 - GENERAL 

1.1 SUMMARY 

A. This section describes fabricated sheet metal items for roofing work, but is necessarily 
not limited to, the following:   

1. Exposed trim. 
2. Metal flashing. 
3. Reglets. 
4. Flashing at roof penetrations and equipment curbs . 
5. Gutters, thru-wall scuppers, downspouts and conductor heads. 

B. Related Sections:   
1. Section 07 55 00 – SBS Modified Bitumen Membrane Roofing 
2. Section 07 71 00 – Roof Specialties 

1.2 PERFORMANCE REQUIREMENTS 

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural 
movement, thermally induced movement, and exposure to weather without failing. 

1.3 SUBMITTALS 

A. Fabrication Drawings:  Submit fabrication shop drawings, drawn to scale, sheet metal 
components showing details of jointing and attachments, sizes, dimensions and shape 
of various members.  

B. Product Data:  Submit product data of each type of sheet metal with information showing 
compliance with project requirements.  

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an experience Installer who has completed sheet metal 
flashing and trim work similar in material, design, and extent to that indicated for this 
Project and with a record of successful in-service performance. 

1.5 PROJECT CONDITIONS 

A. Coordinate Work of this Section with interfacing and adjoining Work for proper 
sequencing of each installation.  Ensure best possible weather resistance, durability of 
Work, and protection of materials and finishes. 

1.6 WARRANTY 

A. Finish Metal Warranty:  Manufacturer’s standard 20-year finish warranty. 
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PART 2 - PRODUCTS 

2.1 METALS 

A. General:  Refer to the end of this Section for schedule of sheet metal materials. 

B. Stainless-Steel Sheet:  ASTM A 167, Type 304, soft annealed, with mill finish, except 
where harder temper is required for forming or performance; minimum 0.0187 inch (24 
gage) thick, unless otherwise indicated. 

C. Lead Sheet:  4 lb. per sq. ft. (20 kg/m2), common de-silverized pig lead. 

2.2 MISCELLANEOUS MATERIALS AND ACCESSORIES 

A. Burning Rod for Lead:  Same composition as lead sheet. 

B. Solder for Stainless Steel:  ASTM B 32, Grade Sn60, used with an acid flux of type 
recommended by stainless-steel sheet manufacturer; use a non-corrosive rosin flux 
over tinned surfaces. 

C. Fasteners:  Provide only corrosion resistant treated or stainless steel. 
1. Screws:  Type 304 stainless steel, the best type for the application.  Include 

neoprene washers at exposed screw fasteners.   
2. Nails:  Stainless steel or corrosion treated with withstand treated wood chemicals.  

Minimum 12 gauge with large flat head annular or spiral thread type shank of 
sufficient length to penetrate substrate a minimum of 7/8 inch. 

3. Rivets:  Type 304 stainless steel.   

D. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar 
accessory units as required for installation of Work, matching or compatible with 
material being installed; non-corrosive; size and thickness required for performance. 

2.3 FABRICATION, GENERAL 

A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply 
with SMACNA's "Architectural Sheet Metal Manual" that apply to the design, dimensions, 
metal, and other characteristics of the item indicated. 

B. Comply with details shown to fabricate sheet metal flashing and trim that fit substrates 
and result in waterproof and weather-resistant performance once installed.  Verify 
shapes and dimensions of surfaces to be covered before fabricating sheet metal.  

C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool 
marks and that is true to line and levels indicated, with exposed edges folded back to 
form hems. 

D. Seams:  Fabricate nonmoving seams in sheet metal with solder. 

E. Fabricate cleats and attachment devices from same material as sheet metal component 
being anchored or from compatible, non-corrosive metal recommended by sheet metal 
manufacturer. 
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1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for 
application but never less than thickness of metal being secured. 

F. Corners and Intersections:  Fabricate and continuously solder seams to provide one-
piece formed metal units at corners and intersections. 
1. Stainless steel:   

a. Double lap seam and solder both sides continuously.  
b. At the outside corner of the drip, provide folded metal bridge to span the open 

corner.  Solder bridge piece to each side of the within hem of drip.  

G. Sealant Joints:  Where movable, non-expansion type joints are indicated or required for 
proper performance of work, form metal to provide for proper installation of elastomeric 
sealant, in compliance with industry standards. 

2.4 ROOF DRAINAGE SHEET METAL FABRICATIONS 

A. Parapet Scuppers:  Fabricate scuppers of dimensions required with closure flange trim 
to exterior, flanges to interior, and base extending beyond cant or tapered strip into field 
of roof.  
1. Fabricate parapet scuppers from the following material: 

a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish. 

B. Conductor Heads:  Fabricate conductor heads with flanged back and stiffened top edge 
and of dimensions and shape indicated complete with outlet tubes, exterior flange trim, 
and built-in overflows. 

1. Fabricate conductor heads from the following material: 
a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish. 

C. Downspouts:  Fabricate rectangular downspouts complete with mitered elbows.  Furnish 
with metal hangers, from same material as downspouts, and anchors. 
1. Fabricate downspouts from the following material: 

a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish. 

D. Hanging Gutters:  Fabricate to cross section indicated, complete with end pieces, outlet 
tubes, and other accessories as required.  Fabricate in minimum 96-inch long sections.  
Furnish flat-stock gutter spacers and gutter brackets fabricated from same metal as 
gutters, of size recommended by SMACNA but not less than twice the gutter thickness.  
Fabricate expansion joints, expansion-joint covers, gutter bead reinforcing bars and 
gutter accessories from same metal as gutters. 

1. Fabricate from the following material: 

a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish. 
 
 

PART 3 - EXECUTION 

3.1 EXAMINATION 
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A. Examine substrates and conditions under which sheet metal flashing and trim are to be 
installed and verify that Work may properly commence.  Do not proceed with 
installation until unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with 
performance requirements, manufacturer's installation instructions, and SMACNA's 
"Architectural Sheet Metal Manual."  Anchor units of Work securely in place by 
methods indicated, providing for thermal expansion of metal units; conceal fasteners 
where possible, and set units true to line and level as indicated.  Install Work with laps, 
joints, and seams that will be permanently watertight and weatherproof. 

B. Install exposed sheet metal Work that is without excessive oil canning, buckling, and tool 
marks and that is true to line and levels indicated, with exposed edges folded back to 
form hems.  Install sheet metal flashing and trim to fit substrates and to result in 
waterproof and weather-resistant performance.  Verify shapes and dimensions of 
surfaces to be covered before fabricating sheet metal. 

C. Workmanship:  Form sheet metal accurately to the dimensions and shapes required.  
Finish molded and broken surfaces with true, sharp and straight lines and angles.  
Where intercepting other members, cope to an accurate fit and solder securely.  
Unless otherwise specifically permitted by the Architect, turn exposed edges back 1/2 
inch. 

D. Weatherproofing:  Finish watertight and weather-tight.  Make lock seam work flat and 
true to line and sweated full of solder.  Make lock seams and lap seams, when 
soldered at least 1/2 inch wide, except that aluminum is to be welded.  Where lap 
seams are not soldered or welded, lap according to pitch but in no case less than 3 
inches.  Make flat and lap seams in direction of flow.  

E. Nailing:  Wherever possible, secure metal by means of clips or cleats without nailing 
through the metal.  Unless indicated otherwise, space nails, rivets and screws not more 
than 8 inch apart and, where exposed to the weather, use lead washers.  Nail into 
wood with barbed roofing nails 1-1/4 inch long by 11 gauge through flat tin discs.  
Fasten to masonry with expansion type anchors.  

F. Parapet Scuppers:  Install scuppers where indicated through parapet.  Continuously 
support scupper, set to correct elevation, and seal flanges to interior wall face, over 
cants or tapered edge strips, and under roofing membrane. 

G. Conductor Heads:  Anchor securely to wall with elevation of conductor head rim 1 inch 
below scupper discharge. 

H. Downspouts:  Join sections with 1-1/2-inch telescoping joints.  Provide fasteners 
designed to hold downspouts securely 1 inch away from walls; locate fasteners at top 
and bottom and at approximately 60 inches on center in between. 

I. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pre-
tin edges of sheets to be soldered to a width of 1-1/2 inches, except where pre-tinned 
surface would show in finished Work. 
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1. Pre-tinning is not required for the following metals:  Lead. 
2. Do not use torches for soldering.  Heat surfaces to receive solder and flow solder 

into joint.  Fill joint completely.  Completely remove flux and spatter from exposed 
surfaces. 

3. Solder with a heavy soldering device of blunt design, properly tinned for use. 

J. Sealed Joints:  Form non-expansion, but movable, joints in metal to accommodate 
elastomeric sealant to comply with SMACNA standards.  Fill joint with sealant and form 
metal to completely conceal sealant. 

1. Use joint adhesive for nonmoving joints specified not to be soldered. 

K. Seams:  Fabricate nonmoving seams in sheet metal solder. 

L. Separations:  Separate metal from non-compatible metal or corrosive substrates by 
coating concealed surfaces, at locations of contact, with asphalt mastic or other 
permanent separation as recommended by manufacturer. 

M. Roof-Penetration Flashing:  Coordinate roof-penetration flashing installation with roofing 
and installation of items penetrating roof.  Install flashing as follows: 

1. Turn lead flashing down inside vent piping, being careful not to block vent piping 
with flashing. 

2. Seal and clamp flashing to pipes penetrating roof, other than lead flashing on vent 
piping. 

3.3 METAL FLASHINGS AND COUNTERFLASHINGS 

A. Unless otherwise shown, all flashings shall be counter-flashed. 

B. Flashings and counter-flashings generally shall not exceed 10 feet in length.  Flashings 
shall be free from longitudinal joints. 

C. Counter-flashings:  Both edges folded or returned upon themselves at least 1/2 inch and 
the lower edge shall overlap the flashing at least 4 inches with the lower edge parallel 
to the roof line.  Counter-flashing must be bent to the required shape before being 
placed. 

D. Joints between the units shall be made with a 1/2 inch expansion joint between sheets 
with 8 inch wide backup plates and 6 inch cover plates formed to exact profile of units.  
Fill space between copings and plates with an approved sealing compound. 

E. Provide cleats as indicated. 

3.4 VENT THROUGH ROOF FLASHING 

A. Provide sheet lead roof vent flashings where indicated. 

B. Cement metal flange to surface of the roofing ply with roofing manufacturers cement.  
Over the flange apply strip flashing as described in referenced Section 07 55 00. 

3.5 CLEATS  
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A. Provide continuous cleats where indicated or specified to secure loose edges of the 
sheet metalwork.   

B. Space butt joints approximately 1/8-inch apart.   

C. Fasten cleats to the supporting construction with nails evenly spaced not over 12 inches 
on centers.  Fasten to concrete or masonry with screws driven in expansion shields set 
in concrete or masonry.  The cleat shall be of sufficient width to provide adequate 
bearing area to insure a rigid installation. 

3.6 GUTTERS AND DOWNSPOUTS  

A. Downspouts:   
1. Set downspouts plumb not less than 1 inch from the wall.   
2. Space rivets not more than 2 inches.  Make joints between lengths of downspouts 

by telescoping the end of the upper lengths at least 3/4 inch into the lower length.   
3. Locate downspout straps/hangers adjacent to the joint at the top of each section of 

downspout except that the bottom section shall have an additional strap adjacent 
to the bottom joint when splash block as provided. 

a. Straps/hanger type to comply with SMACNA 1.35G or 1-35H as appropriate. 
4. Terminate downspouts at metal boots.   

3.7 CLIPS 

A. Provide clips, not more than 24-inches centers at continuous flashings, minimum of 2 
per side of curb flashings unless indicated otherwise.  Make clips 2-inches wide.  
Length of clip required to provide bend-over to cover fastener heads and fold to rivet at 
drip of base of flashing.   

B. Fasten to nailer with 2 fasteners.   

3.8 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces, removing substances that might cause corrosion of 
metal or deterioration of finishes. 

B. Provide final protection and maintain conditions that ensure sheet metal flashing and 
trim Work during construction is without damage or deterioration other than natural 
weathering at the time of Substantial Completion. 

3.9 SHEET METAL MATERIAL SCHEDULE 

A. General:  Provide the following types of sheet metal at the locations indicated. 

B. Stainless Steel  
1. Flashings and counter-flashings. 
2. Flashings at roof curbs and penetrations. 
3. Pipe collar flashings:  24 gage. 
4. Curbs and Gravity vents.  (Or manufactured units at Contractor’s option as 

described above.) 
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5. Concealed sleeves for piping and other roof penetrations.  24 gage minimum 
thickness. 

C. Lead: 
1. Plumbing piping roof vent flashings 
2. Minimum 4lb lead. 

END OF SECTION 07 60 00 
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SECTION 07 71 00 ROOF SPECIALTIES  
 
 
PART 1  GENERAL 
 
1.01  SECTION INCLUDES: 
 

A. Preparation of surfaces to receive factory fabricated metal perimeter systems. 
 

B. Installation of factory fabricated and finished metal perimeter systems. 
 
1.02  RELATED SECTIONS 
 

A. Section 07 55 00 – SBS Modified Bitumin Membrane Roofing 
 

B. Section 07 60 00 – Sheet Metal and Trim 
 
1.03  REFERENCE STANDARDS 
 

NRCA National Roofing Contractors Association 
 Rosemont, IL 
 

OSHA Occupational Safety and Health Administration 
 Washington, DC 
 

SMACNA Sheet Metal and Air Conditioning Contractors National Association 
 Chantilly, VA 
 

FM Factory Mutual Engineering and Research 
 Norwood, MA 

 
ANSI American National Standards Institute 

Washington, DC 
 

SPRI Single Ply Roofing Industry 
 Waltham, MA 

Related Work 
 

New Perimeter Blocking:  Provide and install, a minimum of one layer, or multiple layers as 
required, of new pressure treated blocking, having a minimum dimension of 2”-inch by 6”-inch 
covering the total parapet width on both the horizontal and vertical parapet condition. Install and 
anchor all blocking layer(s) in strict accordance with the guidelines set forth in ANSI-SPRI ES-1 
and/or FM 1-49 Loss Prevention requirements. 

Rough Carpentry (Wood Blocking):  Lumber used for nailers, curbs, and cants shall be No. 2 
kiln dried (19% maximum moisture content after treatment), grade marked, and surfaced on four 
sides.  Lumber shall be salt treated with Wolman Salts (wood shall retain 0.25 lbs. dry salt per 
cubic foot of wood). 

Existing Perimeter Blocking:  Review existing blocking at the elevator penthouse roof and confirm 
the condition of the existing is reuseable. Replace all deteriated existing blocking and replace with 
new blocking to match existing dimension and sizing. Review the condition of existing anchors and 
anchor spacing. Provide new anchors as required, either for replacing deteriated anchors or for 
adding additional anchors to ensure the attachment is updated in strict accordance with the 
guidelines set forth in per ANSI-SPRI ES-1 and/or FM 1-49 Loss Prevention requirements. 
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Condutor Head and Downspouts:  Fabricate and install new stainless steel conductor heads. 
Fabricate conductor heads from minimum 22 gauge stainless steel and solder all seams and joints. 
Fabricate downspouts from minimum 24 gauge stainless steel and solder all seam and joints. 
Construct all new sheet metal conductor heads and downspouts to match the existing conductor head 
and downspout design, style, dimension and sizing. Fabricate and anchor to substrate in accordance 
with SMACNA guidelines and requirements. 
Coping End Wall Termination at Chimney:  Fabricate and install a saw cut reglet receiver and 
sheet metal counterflashing above Paraguard end wall terminating flange. Fabricate from minimum 
24 gauge stainless steel sheet metal. Fabricate and anchor in accordance with SMACNA guidelines 
and requirements. 

 
1.04  SUBMITTALS 
 

A. Submittals Prior to Contract Award: 
 

1. Submit a letter from the roofing membrane manufacturer confirming that the factory 
fabricated metal accessory systems furnished for the project are supplied or 
manufactured by the roofing membrane manufacturer and that each component section 
is labeled with the roofing membrane manufacturer’s logo. 

 
2. Latest edition of factory fabricated metal component manufacturer/supplier’s installation 

instructions for the factory fabricated metal perimeter system(s). 
 

3. Samples from the manufacturer/supplier sized to represent metal components. 
 

4. Copies of the manufacturer/supplier's color selection chart showing the 
manufacturer/supplier's full range of standard colors as well as physical samples of each 
standard color. 

 
5. Sample copy of the roofing system manufacturer's inclusion addendum offering 

coverage of the factory fabricated metal perimeter system(s) as part of the roofing 
membrane system. 

 
1.05  QUALITY ASSURANCE 
 

A. Agency Approvals:  The proposed factory fabricated metal component shall conform to the 
following requirements.  No other testing agency approvals will be accepted. 

 
1. The roof perimeter fascia and coping system(s) shall be certified through third party 

verification by the manufacturer/supplier to meet performance design criteria according 
to the most recent edition of ANSI/SPRI/FM 4435/ES-1: Wind Design Standard for Edge 
Systems Used with Low Slope Roofing Systems. 

 
a) The Drip Edge shall meet an FM rating for 22 gauge material, having a maximum 

face dimension of equal to 6 inches and not exceeding 10 inches: 
• Perimeter 1-285 and Corner 1-225. 

 
b) The Drip Edge shall meet an FM rating for 22 gauge material, having a maximum 

face dimension of 6-inches: 
• Perimeter 1-180 and Corner 1-135. 

 
c) The Paraguard M Continous Cleat Coping shall meet an FM rating for 22 gauge 

material, having a maximum width of 16-inches and a maximum face dimension of 6-
inches with the 16 gauge anchor cleats spaced a maximum of 4-feet on center. 
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• Perimeter 1-180 and Corner 1-120. 
 

d) The Paraguard M Existing Sloped Coping shall meet an FM rating for 22 gauge 
material, having a maximum width of 16-inches and a maximum face dimension of 6-
inches with the 16 gauge anchor cleats spaced a maximum of 4-feet on center. 

• Perimeter 1-135 and Corner 1-90. 
 

e) The Paraguard Proform M Edge shall meet an FM rating for 22 gauge material, 
having a maximum face dimension of 10-inches.  

• Metal Edge Fascia:  Meet or exceed a design pressure for the perimeter 255 
psf and for the corner 210 psf. 

 
e) The Paraguard Proform M Edge shall meet an FM rating for 22 gauge material, 

having a maximum face dimension of 6-inches.  
 

B. Scope of Work:  The work to be performed under this specification shall include but is not 
limited to the following:  Attend necessary job meetings and furnish competent and full time 
supervision, experienced mechanics, all materials, tools, and equipment necessary to 
complete, in an acceptable manner, the factory fabricated metal installation in accordance 
with this specification.  Comply with the latest written application instructions of the 
manufacturer/supplier of the factory fabricated metal components.  

 
C. Local Regulations:  Conform to regulations of public agencies, including any specific 

requirements of the city and/or state of jurisdiction. 
 

D. Manufacturer Requirements: 
 

1. Ensure that the factory fabricated metal components are labeled with the roofing 
membrane manufacturer’s logo. 

2. Ensure that the factory fabricated metal component manufacturer/supplier provides 
direct trained company personnel to attend necessary job meetings, perform periodic 
inspections as necessary, and conducts a final inspection upon successful completion of 
the project. 

 
1.06  PRODUCT DELIVERY STORAGE AND HANDLING 
 

A. Delivery:  Deliver materials in the manufacturer's original packaging.  
 

B. Storage:  Store materials out of direct exposure to the elements. 
 

C. Strippable Film Masking:  Do not remove the strippable film masking on the metal 
component until immediately following installation.  Do not allow extended UV or heat 
exposure to metal components covered with strippable film masking. 

 
D. Damaged Material:  Any materials that are found to be damaged will be automatically 

rejected, removed and replaced at the Contractor's expense. 
 
1.07  PROJECT/SITE CONDITIONS 
 

A. Requirements Prior to Job Start 
 

1. Related Work:  Verify that all related work performed by other trades is complete prior to 
installing the factory fabricated metal components. 
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2. Component Substrate Condition:  Mounting surfaces shall be straight and secure and 

provide adequate widths to properly support the factory fabricated metal components. 
3. Safety:  Familiarize every member of the application crew with all safety regulations 

recommended by OSHA, SMACNA and other industry or local governmental groups. 
 

B. Protection Requirements 
 

1. Component Protection:  Protect newly applied factory fabricated metal component 
surfaces against mechanical damage. 

 
2. Limited Access:  Prevent access by the public to materials, tools and equipment during 

the course of the project. 
 

3. Debris Removal:  Remove all debris daily from the project site. 
 

4. Site Condition:  Complete, to the owner's satisfaction, all job site clean-up including 
building interior, exterior and landscaping where affected by construction. 

 
1.08  GUARANTEE/ ADDENDUM 
 

A. Roof Membrane Guarantee Addendum:  In addition to the specified guarantee under section 
07 55 00, furnish the Owner with the roofing manufacturer's inclusion addendum to the 
guarantee offering coverage of the factory fabricated gravel stop, coping and expansion 
joint, systems under the standard terms of the roofing membrane/system guarantee. 

 
> Siplast Paraguard Roof Perimeter System Inclusion Addendum 

 
 
PART 2  PRODUCTS 
 
2.01  DESCRIPTION OF FACTORY FABRICATED METAL SYSTEMS 
 

A. Factory Fabricated Metal Coping System:  Metal Coping components shall be factory 
fabricated according to the requirements of the roofing membrane manufacturer and labeled 
with the roofing manufacturer’s logo.  The metal coping system shall consist of the following 
components: 

 
- Factory formed continuous inside and outside cleats fabricated from G90 galvanized 

steel. 
 

- Factory formed splice plates fabricated from 0.032 inch aluminum with factory applied 
sealant strips. 

 
- A factory formed coping cap fabricated from minimum 22 gauge stainless steel, Type 

304 having a 2B finish.   
 

- Factory formed miters, transition miters, tees, end caps, end terminations, pilasters, 
transition vaults, etc. 

 
> Paraguard M Continuous Cleat Coping System, by Siplast, Inc., Dallas, TX (800) 922-

8800  
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B. Factory Fabricated Metal Coping System:  Metal Coping components shall be factory 
fabricated according to the requirements of the roofing membrane manufacturer and labeled 
with the roofing manufacturer’s logo.  The metal coping system shall consist of the following 
components: 

 
- Factory formed anchor/cleat plates fabricated from 16 gauge, G90 galvanized steel. 

 
- Factory formed splice plates fabricated from 0.032 inch aluminum with factory applied 

sealant strips. 
 

- A factory formed coping cap fabricated from minimum 22 gauge stainless steel, Type 
304 having a 2B finish.   

 
- Factory formed miters and end caps. 

 
> Paraguard M Coping System, by Siplast, Inc., Dallas, TX (800) 922-8800  

 
C. Factory Fabricated Gravel Stop:  Factory fabricated gravel stop components shall be factory 

formed according to the requirements of the membrane manufacturer and labeled with the 
roofing manufacturer’s logo.  The gravel stop system shall consist of the following 
components: 

 
- A factory formed cleat with pre-punched nail holes fabricated from 22 gauge, G90 

galvanized steel, secured using galvanized ringshank roofing nails. 
 

- A factory formed gravel stop with pre-punched nailing holes, secured using galvanized 
roofing nails. fabricated from minimum 22 gauge stainless steel, Type 304 having a 2 B 
finish. 

 
- Factory formed concealed splice plates. 

 
- Factory formed welded miters, cant closures, end terminations, spill outs, etc. 

 
> Proform M Gravel Stop, by Siplast, Inc., Dallas, TX (800) 922-8800 

 
D. Factory Fabricated Fascia Extender:  Factory fabricated fascia extender components shall 

be factory formed according to the requirements of the membrane manufacturer and labeled 
with the roofing manufacturer’s logo.  The fascia extender system shall consist of the 
following components: 

 
- A factory formed cleat with pre-punched nail holes fabricated from 24 gauge, G90 

galvanized steel, secured using galvanized ringshank roofing nails. 
 

- -A factory formed exterior fascia extender with pre-punched nailing holes, secured using 
galvanized roofing nails. Fabricated from minimum 22 gauge stainless steel, Type 304 
having a 2B finish. 

- Factory formed concealed splice plates. 
 

- Factory formed welded miters. 
 

> Proform Fascia Extender, by Siplast, Inc., Dallas, TX (800) 922-8800 
E. Factory Fabricated Roof-To-Roof-Expansion Joint:  Factory fabricated roof-to-roof 

expansion joint components shall be factory formed according to the requirements of the 
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membrane manufacturer and labeled with the roofing manufacturer’s logo.  The roof-to-roof 
expansion joint system shall consist of the following components: 

 
- A factory formed cap fabricated from minimum 22 gauge stainless steel, Type 304 

having a 2B finish. 
 

- A factory formed travel cleat fabricated from 20 gauge, G90 galvanized steel. 
 

 Specially designed shouldered washers to allow for travel cleat movement. 
 

- Factory formed splice plates fabricated from 0.040 inch aluminum with factory applied 
sealant strips. 

 
- Factory formed curb rails fabricated from 24 gauge, G90 galvanized steel. 

 
- Factory formed welded miters, end caps, tees, and crosses. 

 
> Paraguard Roof-To-Roof Expansion Joint System, by Siplast, Inc., Dallas, TX (800) 

922-8800. 
 

F. Factory Fabricated Roof-To-Wall Expansion Joint:  Factory fabricated roof-to-wall expansion 
joint components shall be factory formed according to the requirements of the membrane 
manufacturer and labeled with the roofing manufacturer’s logo.  The roof-to-wall expansion 
joint system shall consist of the following components: 

 
- A factory formed cap fabricated from minimum 22 gauge stainless steel, Type 304  

having a 2B finish. 
 

- A factory formed travel cleat fabricated from 20 gauge, G90 galvanized steel. 
 

- Specially designed shouldered washers to allow for travel cleat movement. 
 

- Factory formed splice plates fabricated from 0.040 inch aluminum with factory applied 
sealant strips. 

 
- Factory formed curb rail fabricated from 24 gauge, G90 galvanized steel. 

 
- Factory formed welded miters and end caps. 

 
> Paraguard Roof-To-Wall Expansion Joint System, by Siplast, Inc., Dallas, TX (800) 

922-8800 
 
 
PART 3 EXECUTION 
 
3.01  SUBSTRATE PREPARATION 
 

A. Perimeter Nailers:  Perimeter nailers shall be flat and level to the building perimeter edge.  
The front edge of the nailer must be flush with the outside face or wall of the building.  
Anchor all perimeter nailers in strict accordance with the guidelines set forth in FM Global 
Property Loss Prevention Data Sheet 1-49. 
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B. Curbs for Expansion Joint Components:  Curbs must be straight, level, and properly 
anchored to the building structural deck.  Any curbs, which are improperly installed or 
anchored, must be corrected prior to installation of the expansion joint systems. 

 
C. Flashing Membrane Installation:  Ensure that all roofing flashing treatments used in 

conjunction with factory fabricated metal components are installed according to the roofing 
membrane manufacturer's specifications, current technical guide, and details prior to 
installation of the factory fabricated metal component. 

 
D. Surface Cleaning:  Sweep or vacuum all surfaces to receive the metal components, 

removing all loose aggregate, soil, and foreign substances prior to installation of the factory 
fabricated metal components. 

 
3.02  FACTORY FABRICATED METAL COMPONENT INSTALLATION  

 
A. Install metal components in accordance with the roofing/waterproofing manufacturer's 

instructions and the following requirements. 
 

B. Factory Fabricated Metal Coping Installation.  
 

1. Set outside and inside continuous cleats beginning at corners and/or ends.  Position all 
cleats using a splice plate as a spacer in strict accordance with the factory coping 
system manufacturer's installation instructions and code approval requirements. 

 
2. Install splices centered into the end of coping sections, miters, end caps, and end wall 

terminations in accordance with the coping system manufacturer's installation 
instructions. 

 
3. Beginning again at the corners and/or ends, hook the outside leg of the coping cap over 

the outside continuous cleat first.  Rotate the cap over the top of the wall pressing lightly, 
but firmly, on the top of the cap until the inside leg fully locks over the inside continuous 
cleat.  Field crimp the drip on the inside leg of the coping cap at splice joints and at 18 
inches on center.  Allow a 3/8 inch gap between coping sections for thermal movement.   

 
C. Factory Fabricated Gravel Stop 

 
1. Place the continuous retainer cleat to the roofing surface firmly against the perimeter 

nailer.  The retainer cleat should be level and the nailing slots should align centered with 
the nailer underneath.  Fasten the retaining cleat in accordance with the gravel stop 
system manufacturer's installation instructions. 

 
2. Starting at the corners, trowel a bead of the roofing manufacturer's specified mastic over 

the base ply of membrane where the flange of the exterior fascia is to be set.  Hook the 
drip edge of the exterior fascia over the retainer cleat and fasten the flange through the 
pre-punched holes in accordance with the gravel stop system manufacturer's installation 
instructions.  Slide a concealed joint splice plate halfway into the fascia to allow the next 
section to fit halfway over the joint splice plate as well.  Allow a 3/8 inch gap between 
gravel stop sections for thermal movement.   

3. After installation of the factory fabricated gravel stop is complete, ensure that the roofing 
stripping and finish plies are installed in accordance with the roofing membrane 
manufacturer's specifications and details. 

 
D. Factory Fabricated Fascia Extender 
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1. Anchor the continuous galvanized clip to the wall surface fastened at 12 inches on 
center. 

 
2. Hook the drip edge of the fascia extender over the continuous clip.  Use joint splice 

plates behind adjoining sections of fascia extender.  Fasten the top flange of the fascia 
extender at 12 inches on center.  Allow a 3/8 inch gap between fascia extender sections 
for thermal movement. 

 
E. Factory Fabricated Roof to Roof Expansion Joint 

 
1. Fasten the curb rails to the previously flashed curbs using roofing nails every 24 inches 

on center. 
 

2. Place the traveler cleat over the curb rails, allowing the horizontal slots to center over the 
rail.  Secure the travel cleat in accordance with the expansion joint system 
manufacturer's installation instructions. 

 
3. Splice plates are placed over the travel cleat on 12 foot centers, ensuring that a splice 

plate is placed centered where there will be a joint in the cap sections.   
 

4. Hook the bottom edge of the cap face of one side securely on the drip edge of the 
traveler cleat.  While maintaining engagement, rotate the cap length over the cleat and 
press the cap firmly downward on the back edge above the traveler cleat until it locks 
onto the cleat.  Allow a 3/8 inch gap between expansion joint sections for thermal 
movement.   

 
F. Factory Fabricated Roof to Wall Expansion Joint 

 
1. Fasten the curb rail to the previously flashed curb using roofing nails spaced 24 inches 

on center. 
 

2. Fasten the wall rail to the wall using fasteners approved for use with the wall substrate 
every 24 inches on center. 

 
3. Place the travel cleat over the curb rail, allowing the horizontal slots to center over the 

rail.  Secure the travel cleat through the slots using the drill point screws and extruded 
washers to the curb first and then to the wall centered over the installed rails. 

 
4. Place guttered splice plates over the traveler cleat on 12 foot centers, ensuring that a 

splice plate is placed centered where there will be a joint in the cap sections.   
 

5. Hook the bottom edge of the cap face securely on the drip edge of the traveler cleat.  
While maintaining engagement, rotate the cap length over the cleat positioning the top 
leg of the cap firmly against the wall.  Fasten the top leg of the cap to the wall using 
fasteners approved for use with the wall substrate at 12 inches on center.  Flash or seal 
the top leg of the expansion joint cap in accordance with the roofing membrane 
manufacturer's specifications and details.  Allow a 3/8 inch gap between expansion joint 
sections for thermal movement.   

 
3.03  FIELD QUALITY CONTROL AND INSPECTIONS 
 

A. Site Condition:  Leave all areas around the job site free of debris, construction materials, 
equipment and related items after completion of job. 
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B. Issuance Of The Addendum to the Roofing Membrane/System Guarantee:  Complete all 

post installation procedures and meet the factory fabricated metal manufacturer/supplier's 
final endorsement for issuance of the addendum to the specified roofing/waterproofing 
guarantee. 



General Information: St Tammany Parish Jail 
Roof Areas: Roof Areas A, B and C 
Type of building: Governmental 
Space sensitivity: Yes 
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ROOF SYSTEM ASSEMBLY - BUILDING 'C'  
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[SIPLAST 2030XXX] 
ROOF SYSTEM ASSEMBLY - BUILDING 'B' AREAS 1-4
SCALE:  3" =1''-0"
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ROOF SYSTEM ASSEMBLY - BUILDING 'A' AREAS 1-6
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ROOF DETAIL - VENT THRU ROOF @

 BLDG'S A, B & C
SCALE:  3" =1''-0"
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 ROOF EDGE  - BUILDING 'A' AREAS 3 & 5
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ROOF DETAIL - VENT THRU ROOF
SCALE:  3" =1''-0"
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 ROOF DETAIL - FLASHING AT MECHANICAL EQUIPMENT CURB  
SCALE:  3" =1''-0"
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 ROOF DETAIL - FLASHING AT SKYLIGHT
SCALE:  3" =1''-0"

6
"

3
"

0
"

1
"

7
 ROOF DETAIL - ROOF TO PARAPET EXPANSION JOINT 
SCALE:  3" =1''-0"
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 ROOF DETAIL - EDGE DETAIL BLDG. 'A'
SCALE:  3" =1''-0"
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 ROOF DETAIL -   AT EXPANSION JOINT BLDG. 'B'
SCALE:  3" =1''-0"
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6
"

3
"

0
"

1
"

4" MIN.

3
"

1
"

8" min.

W
O

O
D

 
C

U
R

B

R
I
G

I
D

 
I
N

S
U

L
A

T
I
O

N

C
O

U
N

T
E

R
 
F

L
A

S
H

I
N

G

N
O

N
 
-
 
C

O
M

B
U

S
T

I
B

L
E

 
C

A
N

T

B
A

S
E

 
P

L
Y

S
T

R
I
P

P
I
N

G
 
P

L
Y

C
A

P
 
P

L
Y

F
O

I
L
 
F

A
C

E
D

 
F

L
A

S
H

I
N

G

P
L
Y

A
P

P
R

O
V

E
D

 
C

O
V

E
R

B
O

A
R

D

3"

M
E

T
A

L
 
E

X
P

A
N

S
I
O

N

J
O

I
N

T
 
C

O
V

E
R

(
f
a
s
t
e
n
e
r
s
 
w

/
 
n
e
o
p
r
e
n
e

w
a
s
h
e
r
s
 
s
e
c
u
r
e
 
1
8
"
 
o
.
c
.
)

3
'
-
0
"
 
F

I
E

L
D

 
V

E
R

I
F

Y

T
A

P
E

R
E

D
 
I
N

S
U

L
A

T
I
O

N

1
"
 
C

O
M

P
R

E
S

S
I
B

L
E

 
I
N

S
U

L
A

T
I
O

N

N
E

W
 
C

O
N

T
I
N

U
O

U
S

 
S

T
A

I
N

L
E

S
S

S
T

E
E

L
 
C

O
P

I
N

G
 
F

A
S

T
E

N
E

D

T
O

 
C

O
N

T
I
N

U
O

U
S

 
C

L
E

A
T

 
@

 
9
"
 
O

.
C

.

C
A

P
 
P

L
Y

B
A

S
E

 
P

L
Y

S
T

R
I
P

P
I
N

G
 
P

L
Y

F
I
B

E
R

 
C

A
N

T

E
X

I
S

T
I
N

G

M
E

T
A

L
 
D

E
C

K

F
O

I
L
 
F

A
C

E
D

F
L
A

S
H

I
N

G
 
P

L
Y

±
 
1
'
-
3
"
 
F

I
E

L
D

 
V

E
R

I
F

Y

N
E

W
 
C

O
N

T
I
N

U
O

U
S

 
S

.
S

.

C
O

P
I
N

G
 
F

A
S

T
E

N
E

D

T
O

 
C

O
N

T
I
N

U
O

U
S

C
L
E

A
T

 
@

 
9
"
 
O

.
C

.

8" min.

MATCH EXISTING

L
I
N

E
 
O

F
 
L
A

D
D

E
R

 
B

R
A

C
K

E
T

 
W

/
 
P

M
M

A

F
L
A

S
H

I
N

G
 
A

T
 
S

I
M

I
L
A

R
 
C

O
N

D
I
T

I
O

N
,

T
Y

P
I
C

A
L

1
'
-
6
"
 
F

I
E

L
D

 
V

E
R

I
F

Y

L
I
N

E
 
O

F
 
C

O
U

N
T

E
R

F
L
A

S
H

I
N

G

E
L
E

V
A

T
I
O

N
 
@

 
S

C
U

P
P

E
R

C
R

O
S

S
-
S

E
C

T
I
O

N

RD-3

D
R

A
W

N
 
b
y

c
 
2
0
2
3

C
H

E
C

K
E

D
 
b
y

D
A

T
E

A
R

T

A
R

T

P
R

O
J
E

C
T

 
n
u
m

b
e
r

D
R

A
W

I
N

G
 
t
y
p
e

A

S
H

E
E

T
 
N

O
.

C D F G H

I

J

KEB

1
2

3
4

5
6

7
8

9
1
0

1
1

1
2

1
3

1
4

1
5

1
6

1
7

Re-Roofing of
Buildings A, B and C

St. Tammany Parish Jail

D
R

A
W

I
N

G
S

 
p
r
e
p
a
r
e
d
 
b
y
:

A

C D F G H

I

J

KEB

1
2

3
4

5
6

7
8

9
1
0

1
1

1
2

1
3

1
4

1
5

8
/
2
8
/
2
0
2
3

R
E

V
I
E

W
 
S

E
T

R
E

V
I
S

I
O

N
S

1200 Champagne Street
Covington, LA 70433



s
l
o
p
e

1
ROOF DETAIL - PARAPET @

 BLDG. 'B' & BLDG 'C' SIMILAR - NON SUPPORTED DECK
SCALE:  3" =1''-0"
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ROOF DETAIL - FORMED CURB;  PIPING SUPPORT @
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SCALE:  3" =1''-0"
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ROOF DETAIL - PREFABRICATED CROSSOVER STAIR
SCALE:  3" =1''-0"
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ROOF DETAIL - CUSTOM CROSSOVER STAIR 
SCALE:  3" =1''-0"
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ROOF DETAIL - CUSTOM CROSSOVER STAIR 
SCALE:  3" =1''-0"
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This section describes fabricated sheet metal items for roofing work, but is necessarily not limited to, the following:
	1. Exposed trim.
	2. Metal flashing.
	3. Reglets.
	4. Flashing at roof penetrations and equipment curbs .
	5. Gutters, thru-wall scuppers, downspouts and conductor heads.

	B. Related Sections:
	1. Section 07 55 00 – SBS Modified Bitumen Membrane Roofing
	2. Section 07 71 00 – Roof Specialties


	1.2 PERFORMANCE REQUIREMENTS
	A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failing.

	1.3 SUBMITTALS
	A. Fabrication Drawings:  Submit fabrication shop drawings, drawn to scale, sheet metal components showing details of jointing and attachments, sizes, dimensions and shape of various members.
	B. Product Data:  Submit product data of each type of sheet metal with information showing compliance with project requirements.

	1.4 QUALITY ASSURANCE
	A. Installer Qualifications:  Engage an experience Installer who has completed sheet metal flashing and trim work similar in material, design, and extent to that indicated for this Project and with a record of successful in-service performance.

	1.5 PROJECT CONDITIONS
	A. Coordinate Work of this Section with interfacing and adjoining Work for proper sequencing of each installation.  Ensure best possible weather resistance, durability of Work, and protection of materials and finishes.

	1.6 WARRANTY
	A. Finish Metal Warranty:  Manufacturer’s standard 20-year finish warranty.


	PART 2 -  PRODUCTS
	2.1 METALS
	A. General:  Refer to the end of this Section for schedule of sheet metal materials.
	B. Stainless-Steel Sheet:  ASTM A 167, Type 304, soft annealed, with mill finish, except where harder temper is required for forming or performance; minimum 0.0187 inch (24 gage) thick, unless otherwise indicated.
	C. Lead Sheet:  4 lb. per sq. ft. (20 kg/m2), common de-silverized pig lead.

	2.2 MISCELLANEOUS MATERIALS AND ACCESSORIES
	A. Burning Rod for Lead:  Same composition as lead sheet.
	B. Solder for Stainless Steel:  ASTM B 32, Grade Sn60, used with an acid flux of type recommended by stainless-steel sheet manufacturer; use a non-corrosive rosin flux over tinned surfaces.
	C. Fasteners:  Provide only corrosion resistant treated or stainless steel.
	1. Screws:  Type 304 stainless steel, the best type for the application.  Include neoprene washers at exposed screw fasteners.
	2. Nails:  Stainless steel or corrosion treated with withstand treated wood chemicals.  Minimum 12 gauge with large flat head annular or spiral thread type shank of sufficient length to penetrate substrate a minimum of 7/8 inch.
	3. Rivets:  Type 304 stainless steel.

	D. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar accessory units as required for installation of Work, matching or compatible with material being installed; non-corrosive; size and thickness required for perform...

	2.3 FABRICATION, GENERAL
	A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply with SMACNA's "Architectural Sheet Metal Manual" that apply to the design, dimensions, metal, and other characteristics of the item indicated.
	B. Comply with details shown to fabricate sheet metal flashing and trim that fit substrates and result in waterproof and weather-resistant performance once installed.  Verify shapes and dimensions of surfaces to be covered before fabricating sheet met...
	C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and that is true to line and levels indicated, with exposed edges folded back to form hems.
	D. Seams:  Fabricate nonmoving seams in sheet metal with solder.
	E. Fabricate cleats and attachment devices from same material as sheet metal component being anchored or from compatible, non-corrosive metal recommended by sheet metal manufacturer.
	1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for application but never less than thickness of metal being secured.

	F. Corners and Intersections:  Fabricate and continuously solder seams to provide one-piece formed metal units at corners and intersections.
	1. Stainless steel:
	a. Double lap seam and solder both sides continuously.
	b. At the outside corner of the drip, provide folded metal bridge to span the open corner.  Solder bridge piece to each side of the within hem of drip.


	G. Sealant Joints:  Where movable, non-expansion type joints are indicated or required for proper performance of work, form metal to provide for proper installation of elastomeric sealant, in compliance with industry standards.

	2.4 ROOF DRAINAGE SHEET METAL FABRICATIONS
	A. Parapet Scuppers:  Fabricate scuppers of dimensions required with closure flange trim to exterior, flanges to interior, and base extending beyond cant or tapered strip into field of roof.
	1. Fabricate parapet scuppers from the following material:
	a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish.


	B. Conductor Heads:  Fabricate conductor heads with flanged back and stiffened top edge and of dimensions and shape indicated complete with outlet tubes, exterior flange trim, and built-in overflows.
	1. Fabricate conductor heads from the following material:
	a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish.


	C. Downspouts:  Fabricate rectangular downspouts complete with mitered elbows.  Furnish with metal hangers, from same material as downspouts, and anchors.
	1. Fabricate downspouts from the following material:
	a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish.


	D. Hanging Gutters:  Fabricate to cross section indicated, complete with end pieces, outlet tubes, and other accessories as required.  Fabricate in minimum 96-inch long sections.  Furnish flat-stock gutter spacers and gutter brackets fabricated from s...
	1. Fabricate from the following material:
	a. Stainless Steel:  22 gauge thick, Type 304 with a 2B finish.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions under which sheet metal flashing and trim are to be installed and verify that Work may properly commence.  Do not proceed with installation until unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with performance requirements, manufacturer's installation instructions, and SMACNA's "Architectural Sheet Metal Manual."  Anchor units of Work securely in place ...
	B. Install exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and that is true to line and levels indicated, with exposed edges folded back to form hems.  Install sheet metal flashing and trim to fit substrates an...
	C. Workmanship:  Form sheet metal accurately to the dimensions and shapes required.  Finish molded and broken surfaces with true, sharp and straight lines and angles.  Where intercepting other members, cope to an accurate fit and solder securely.  Unl...
	D. Weatherproofing:  Finish watertight and weather-tight.  Make lock seam work flat and true to line and sweated full of solder.  Make lock seams and lap seams, when soldered at least 1/2 inch wide, except that aluminum is to be welded.  Where lap sea...
	E. Nailing:  Wherever possible, secure metal by means of clips or cleats without nailing through the metal.  Unless indicated otherwise, space nails, rivets and screws not more than 8 inch apart and, where exposed to the weather, use lead washers.  Na...
	F. Parapet Scuppers:  Install scuppers where indicated through parapet.  Continuously support scupper, set to correct elevation, and seal flanges to interior wall face, over cants or tapered edge strips, and under roofing membrane.
	G. Conductor Heads:  Anchor securely to wall with elevation of conductor head rim 1 inch below scupper discharge.
	H. Downspouts:  Join sections with 1-1/2-inch telescoping joints.  Provide fasteners designed to hold downspouts securely 1 inch away from walls; locate fasteners at top and bottom and at approximately 60 inches on center in between.
	I. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pre-tin edges of sheets to be soldered to a width of 1-1/2 inches, except where pre-tinned surface would show in finished Work.
	1. Pre-tinning is not required for the following metals:  Lead.
	2. Do not use torches for soldering.  Heat surfaces to receive solder and flow solder into joint.  Fill joint completely.  Completely remove flux and spatter from exposed surfaces.
	3. Solder with a heavy soldering device of blunt design, properly tinned for use.

	J. Sealed Joints:  Form non-expansion, but movable, joints in metal to accommodate elastomeric sealant to comply with SMACNA standards.  Fill joint with sealant and form metal to completely conceal sealant.
	1. Use joint adhesive for nonmoving joints specified not to be soldered.

	K. Seams:  Fabricate nonmoving seams in sheet metal solder.
	L. Separations:  Separate metal from non-compatible metal or corrosive substrates by coating concealed surfaces, at locations of contact, with asphalt mastic or other permanent separation as recommended by manufacturer.
	M. Roof-Penetration Flashing:  Coordinate roof-penetration flashing installation with roofing and installation of items penetrating roof.  Install flashing as follows:
	1. Turn lead flashing down inside vent piping, being careful not to block vent piping with flashing.
	2. Seal and clamp flashing to pipes penetrating roof, other than lead flashing on vent piping.


	3.3 METAL FLASHINGS AND COUNTERFLASHINGS
	A. Unless otherwise shown, all flashings shall be counter-flashed.
	B. Flashings and counter-flashings generally shall not exceed 10 feet in length.  Flashings shall be free from longitudinal joints.
	C. Counter-flashings:  Both edges folded or returned upon themselves at least 1/2 inch and the lower edge shall overlap the flashing at least 4 inches with the lower edge parallel to the roof line.  Counter-flashing must be bent to the required shape ...
	D. Joints between the units shall be made with a 1/2 inch expansion joint between sheets with 8 inch wide backup plates and 6 inch cover plates formed to exact profile of units.  Fill space between copings and plates with an approved sealing compound.
	E. Provide cleats as indicated.

	3.4 VENT THROUGH ROOF FLASHING
	A. Provide sheet lead roof vent flashings where indicated.
	B. Cement metal flange to surface of the roofing ply with roofing manufacturers cement.  Over the flange apply strip flashing as described in referenced Section 07 55 00.

	3.5 CLEATS
	A. Provide continuous cleats where indicated or specified to secure loose edges of the sheet metalwork.
	B. Space butt joints approximately 1/8-inch apart.
	C. Fasten cleats to the supporting construction with nails evenly spaced not over 12 inches on centers.  Fasten to concrete or masonry with screws driven in expansion shields set in concrete or masonry.  The cleat shall be of sufficient width to provi...

	3.6 GUTTERS and DOWNSPOUTS
	A. Downspouts:
	1. Set downspouts plumb not less than 1 inch from the wall.
	2. Space rivets not more than 2 inches.  Make joints between lengths of downspouts by telescoping the end of the upper lengths at least 3/4 inch into the lower length.
	3. Locate downspout straps/hangers adjacent to the joint at the top of each section of downspout except that the bottom section shall have an additional strap adjacent to the bottom joint when splash block as provided.
	a. Straps/hanger type to comply with SMACNA 1.35G or 1-35H as appropriate.

	4. Terminate downspouts at metal boots.


	3.7 CLIPS
	A. Provide clips, not more than 24-inches centers at continuous flashings, minimum of 2 per side of curb flashings unless indicated otherwise.  Make clips 2-inches wide.  Length of clip required to provide bend-over to cover fastener heads and fold to...
	B. Fasten to nailer with 2 fasteners.

	3.8 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal or deterioration of finishes.
	B. Provide final protection and maintain conditions that ensure sheet metal flashing and trim Work during construction is without damage or deterioration other than natural weathering at the time of Substantial Completion.

	3.9 Sheet Metal Material Schedule
	A. General:  Provide the following types of sheet metal at the locations indicated.
	B. Stainless Steel
	1. Flashings and counter-flashings.
	2. Flashings at roof curbs and penetrations.
	3. Pipe collar flashings:  24 gage.
	4. Curbs and Gravity vents.  (Or manufactured units at Contractor’s option as described above.)
	5. Concealed sleeves for piping and other roof penetrations.  24 gage minimum thickness.

	C. Lead:
	1. Plumbing piping roof vent flashings
	2. Minimum 4lb lead.
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