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December 11, 2023 

Please find the following addendum to the below-mentioned BID. 

Addendum No.: 2 

Bid#: 23-44-2  

Project Name: Lower W-15 Area Drainage Improvements Phase III  

Bid Due Date: December 14, 2023  

 
GENERAL INFORMATION: 

1. GR-01 Section 1.04, Part 4 of the specifications has been updated, “4. Installation of temporary 
drainage structures as required to perform the Work. All temporary drainage structures shall be 
removed prior to de-mobilization. Any disturbances incurred by the removal of temporary drainage 
structures shall be repaired at no additional cost to the Owner. 

2. Technical Specs Section 12 has been updated (attached) 
3. General Notes on C-0.2 has been updated (attached) 

 
QUESTIONS & ANSWERS: 

Question 1. The Measurement and Payment section under the Rip Rap technical specs states, 
 “…shall be measured by the Cubic Yard.” However, the Bid Schedule indicates rip rap 
 will be measured by square yard. Will Owner please clarify measurement for rip rap.  

Answer 1. Rip rap shall be 30Lb, 18” thick and measured by the Square Yard. This has been revised 
 for clarification on the Plans and Specifications, respectively. Specification for Item 711-
 01-03020 Rip Rap Section 4.02 “Payment” has been updated, “A. Payment will be made 
 at the Contract unit price per Square Yard for both Rip Rap & Geotextile Fabric.” 

 
Question 2. Is on-site burning of cleared and grubbed material permitted?  
Answer 2.  No, due to proximity to interstate and hospital. 
 
Question 3. Is chipping permitted in the clearing and grubbing areas?  
Answer 3. Yes, provided chip piles do not alter final lines and grades. Wood chips may be utilized 

 to spread on the maintenance access road as long as final grade is in accordance with 
 the plans. Specification for Item 203-01-00101 General Excavation Part 1.01 C. has 
 been updated, “C. The grading & mulching of the 15’ wide maintenance access road 
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 adjacent to the proposed diversion canal shall be considered incidental to the Work. 
 Wood chips may be utilized as mulch for this access road. The road shall be fine graded 
 following construction per the Plans.” 

 
Question 4. Please confirm all necessary permits have been obtained by the Owner.    
Answer 4 Yes. 
 
Question 5. Will Engineer please provide coordinates of clearing and grubbing areas, on-site disposal 

 area, and dredging limits on the Contract Plans?  
Answer 5. Coordinates for clearing and grubbing as well as on-site disposal area & dredging limits 

 will be provided to the successful bidder in AutoCAD or point coordinate format. 
 
Question 6 How many acres of hydroseeding are expected?  
Answer6. The anticipated area of required hydroseeding is 3.1 acres which includes the diversion 

 canal as well as the disturbed portions of the existing access road and onsite disposal 
 area. This item is paid per LB of seed utilized. Only the required portion of seed will be 
 utilized for the base bid portion of the work if Add Alt. #1 is not selected. The necessary 
 seed quantity can be finalized with the successful bidder at the pre-construction 
 conference prior to commencement of work, depending on the result of the bid. 

 
Question 7. What type of mulch/seed/fertilizer is required per acre?  
Answer 7. Reference Seeding Notes on Sheet C-0.2. Seeding shall be per Table 717-01 in DOTD 

 LSSRB. 93 LB was calculated in anticipation of planting between the months of March-
 September for Type A Seed, “Hulled Bermuda” at a rate of 30 LB/acre. Specification for 
 item 717-01-00100 Seeding Part 3 Execution has been updated to include, “Reference 
 LSSRB Table 717-01 for required seed type respective to time of planting.” 
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Question 8. What “shall the Contractor ensure” under the Scope section of the Temporary  
  Construction Entrance technical specs?  
Answer 8. Typo, this has been removed from the specification. 
 
Question 9. Is silt fencing with wood stakes permitted?  
Answer 9. Yes. Specification for Temporary Silt Fence Item 204-06-00101 & 00102 has  
  been updated, “Silt fencing shall comply with LSSRB 1018.15.1.2 Self-Supported  
  Silt Fencing: Self-supported silt fencing shall consist of an approved   
  geotextile fabric suitably attached to posts of either wood or steel   
  installed in accordance with plan details. Geotextile fabric shall comply   
  with LSSRB Section 1019, Class G.” 
 
Question 10. The Measurement and Payment section under the General Excavation/Dredging 
  technical specs (Part B) states, “…shall be measured by the Cubic Yard as  
  produced by the pre-construction vs. progress (As-Built) survey comparison.”  
  and “…Average End Area method is not acceptable for measurement or   
  payment of Bid Alternate #1.” What method for calculating volumes under Ref  
  No.: 203-01-00102 will be utilized?  
Answer 10. Average end area may be utilized by the contractor for tracking volume during  
  construction until the survey can be completed. However, payment will be  
  made based on the AutoCAD or approved equal computer software via surface- 
  to-surface volume comparison by comparing the contractor’s pre-construction  
  vs. progress (as-built) survey. 
 
Question 11. Are there any known obstructions in the clearing and grubbing area?  
Answer 11. We are not aware of any unnatural obstructions within the clearing and   
  grubbing limits. 
 
Question 12. What is the acreage of the clearing and grubbing area?  
Answer 12. Approximately 2.1 AC are estimated to require clearing within the limits of  
  construction for the construction of the proposed diversion canal. 
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Question 13. Regarding the required 15’ of construction access road along W-15 drainage  
  canal, will the Contractor need to construct the labeled access road on the  
  Contract Plans? If so, what line item does it fall under? 

 Answer 13. This 15’ access road along the proposed diversion canal is for contractor’s  
   access during construction and maintenance of the diversion canal by STP  
   following construction.  Mulching or wood chips shall be laid on the road and it  
   shall be graded at the end of construction per the Plans and shall be considered  
   incidental to the work. Any disturbance to the existing access road around the  
   French Branch pond is the responsibility of the contractor and shall also be  
   considered incidental to the work. Specification for Item 203-01-00101 & 00102  
   has been updated to include, “The grading & mulching of the 15’ wide   
   maintenance access road adjacent to the proposed diversion canal shall be  
   considered incidental to the Work. Wood chips may be utilized as mulch  
   for this access road. The road shall be fine graded following construction per the 
   Plans.” 
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Question 14. Due to the primary scope of work for the Lower W-15 Drainage Improvement  
  Phase III project, is the contractor’s license for Earthwork, Drainage, and Levees  
  acceptable? This licensing is a sub-classification of the Heavy Construction  
  license.  
Answer 14. “Earthwork, Drainage and Levees” is a sub classification of “Highway, Street, and 
  Bridge Construction.” Per the C-0 Cover Sheet on the Plans, the permitted  
  project classifications are “Heavy Construction OR Highway, Street, & Bridge  
  Construction.” Earthwork, Drainage, and Levees Licensure is an acceptable  
  classification for this project. 

 

 

 
ATTACHMENTS:  

1. General Notes C-0.2.pdf 
2. Technical Specs Section 12.pdf  

 

 End of Addendum # 2 
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DIVISION 01 – GENERAL REQUIREMENTS 

GR-01 SUMMARY OF WORK 

 PART 1 GENERAL 

1.01 APPLICATION 

A. The General Contractor and all Subcontractors shall familiarize themselves with 
the Bidding Requirements and Division 01 – General Requirements, Division 02 
– Standard Items, and shall comply with all parts of these documents pertinent to 
the Work. 

1.02 PROJECT LOCATION 

A. W-15 Diversion Canal in Slidell between the W-15 Canal and connecting to the 
Reine Canal. Approximate coordinates for the project are 30°17’35”N and 
89°44’32”W.  

1.03 ACCESS 

A. The project site may be accessed off of the I-10 service road. The access road 
circulating the French Branch Pond may be utilized in either direction. Any 
modification or damage to existing features shall be repaired, replaced, or 
returned to the same or better condition as prior to construction as determined by 
the Owner. If Contractor wishes to use an alternative route, it should be 
requested in the Pre-Construction meeting and evaluated by the Engineer for 
approval. 

1.04 WORK COVERED BY CONTRACT DOCUMENTS 

A. The completed Work will provide Owner with 850 linear feet of the diversion 
canal from the W-15 Canal to the Reine Canal.  The Work includes, but is not 
limited to, the following items:  

1. Sediment and erosion control including but not limited to mulching, 
temporary vegetation, sediment basin construction and maintenance, silt 
fence, and temporary and permanent slope protection matting.   

2. Any and all dewatering activities to facilitate construction & management of 
sediment during excavation and grading activities.  

3. Grading activities including but not limited to the excavation & removal of 
material for the construction of the diversion canal; placing excavated 
material where permitted in the Plans or hauling material offsite to dispose 
of in a lawful manner. 

4. Installation of temporary drainage structures as required to perform the 
Work. All temporary drainage structures shall be removed prior to de-
mobilization. Any disturbances incurred by the removal of temporary 
drainage structures shall be repaired at no additional cost to the Owner. 

 

-- END OF SECTION -- 
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GR-02.1 & 02.2 CONSTRUCTION SURVEY AND LAYOUT 

 PART 1 GENERAL 

1.01 DESCRIPTION OF WORK INCLUDED 

A. The Contractor will be responsible for establishing all lines and grades and 
staking out all work on this project. The Engineer will furnish baseline reference 
points and benchmarks for use by the Contractor to establish horizontal and 
vertical controls. 

B. The Contractor shall furnish all of the materials, labor and equipment necessary 
to perform the Pre-Construction and As-Built surveys of the various construction 
components shown in the Plans and as outlined in these Specifications.  All 
surveys shall be performed by personnel who are approved by the Engineer and 
under the direct supervision of a professional surveyor licensed in the state of 
Louisiana.  Survey data shall reference the North American Datum of 1983 (NAD 
83), Louisiana South Zone, U. S. Survey Feet, and the North American Vertical 
Datum of 1988 (NAVD 88), Geoid 12B, U. S. Survey Feet or most recent vertical 
datum as approved by Engineer.  Contractor shall provide the details for the 
survey stakeout and layout in the Work Plan. 

1.02 QUALIFICATIONS 

A. Registered professional engineer or registered land surveyor of the discipline 
required for the specific service of the Project, licensed in the State of Louisiana 
and acceptable to the Owner.   

1.03 SURVEY REFERENCE POINTS 

A. The base topographic and bathymetric survey used for the design of the W-15 
Diversion was prepared by Duplantis Design Group, PC Survey in May 2023. 

B. Horizontal and vertical control points for the Project should be those designated 
on the Drawings.  Contractor shall locate, verify, and protect existing survey 
control points prior to starting work. Contractor shall establish additional 
benchmarks as needed to perform pre-construction and as-built surveys.   

1.04 DELIVERABLES 

A. The Preconstruction and As-Built Surveys shall be delivered to the Engineer.  
Three copies all surveys shall be provided on 11” X 17” paper and one digital 
copy provided in AutoCAD or an approved equal.  All surveys shall be stamped 
by a professional surveyor licensed in the State of Louisiana.  The As-Built 
Survey shall incorporate all field changes, change orders, and quantities of 
materials placed.  All revisions shall be shown in red and be easily 
distinguishable from the original design. 

B. Digital copies of all survey point files shall be included with the Preconstruction 
and As-Built Surveys and shall contain the following information: 
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1. Point number 

2. Northing (NAD 83 US FT) 

3. Easting (NAD 83 US FT) 

4. Elevation (NAVD 88 FT) 

 

 PART 2 PRODUCTS (NOT USED) 

 PART 3 EXECUTION  

3.01 CONSTRUCTION LAYOUT 

A. The Contractor shall employ sufficient qualified engineering personnel 
experienced in layout and construction of highways and bridges to correctly 
establish and keep complete and comprehensive notebook records of all lines 
and grades necessary form initial layout to final acceptance. The Contractor will 
be liable for the accuracy of the initial layout and all subsequent alignment and 
elevations and shall, at his own expense, rebuild, repair or make good any 
portion of the work found to be incorrectly positioned either horizontally or 
vertically at any time before final acceptance. The Contractor shall notify the 
Engineer immediately of any apparent error in the plans. 

B. The Contractor shall number notebooks for complete and comprehensive 
recording of all lines and grades. These notebooks shall be provided to the 
Engineer and shall be properly indexed and cross-referenced by the Contractor 
for as-built data. The Contractor will be responsible for providing a marked-up set 
of prints showing as-built conditions, and an as-built survey as detailed in the As-
Built Survey work item. 

C. The Engineer may, at his option, make either spot or complete checks of all 
construction alignment and grades to determine the correctness of the 
Contractor’s work. However, these checks by the Engineer will not relieve the 
Contractor of his responsibility for constructing the work in the positions and to 
the elevations shown on the plans or approved revisions thereto. All 
measurements for determination of pay quantities will be plan dimension unless 
amended by field instruction. 

3.02 PRE-CONSTRUCTION SURVEY 

A. The Pre-Construction Survey shall be used to verify the existing conditions at the 
Project Site, make modifications or adjustments to the various project features as 
deemed necessary by the Engineer and lay out the Work. The Preconstruction 
Survey shall show the existing topography and project features in plan and profile 
format using elevations, coordinates, contours, lines and grades.  All contours 
shall be represented using ±0.5 foot vertical intervals. The Pre-construction 
Survey shall also show the quantities of all constructed project features which are 
determined by a method that is approved by the Engineer, such as the average-
end-area or AutoCAD.  
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B. The Pre-Construction Survey shall be performed after the Pre-Construction 
Conference and prior to construction.  The Contractor shall notify the Engineer a 
minimum of 48 hours prior to beginning the Pre-Construction Survey.  The Pre-
Construction Survey shall be submitted to the Engineer and approved prior to 
initiation of construction. 

C. Temporary Bench Marks (TBM):  The Contractor shall install TBM(s) as 
necessary to perform all surveys. Horizontal and vertical coordinates shall be 
determined for all TBMs installed. The Contractor shall maintain the TBMs for the 
duration of the Work.  In the event that a TBM is disturbed or destroyed, the TBM 
shall be repaired or reinstalled by approved personnel at the expense of the 
contractor. 

D. The topography of the W-15 Diversion Canal, and other features to be surveyed 
as shown on sheet C-1.1, shall be surveyed along the transects along station 
shown on the Plans. In addition to the stationing shown on the Plans, Contractor 
shall survey existing topography at the location of the proposed diversion canal 
embankment top and toe in a north-south direction. Ground elevations and 
coordinates shall be recorded at 10 foot intervals along transects or at changes 
in elevation greater than 0.5 feet. Transects shall be surveyed to 20’ beyond the 
limits of construction, or as shown on the Plans. Both tops, toes, and centerline 
of the adjacent Reine and W-15 Canals shall be surveyed within the limits of 
construction. 

3.03 PROGRESS SURVEYS 

A. Bid Alternate #1: For completion or partial completion of onsite disposal, the 
Contractor shall execute the progress survey to obtain the balance of excavated 
material and submit to the Engineer for approval. The data shall be submitted via 
format consistent with these specifications and shall be attached with the pay 
application for validation by the Engineer. Invalid or incomplete survey data will 
warrant delay of approval to the following pay application. The Engineer shall 
review and approve progress survey data within seven (7) business days 
following submission of the data. 

3.04 AS-BUILT SURVEYS 

A. The As-Built Survey shall be used for final payment of the W-15 Diversion Canal 
excavation and placement of spoil material within French Branch Pond and to 
make modifications or adjustments as deemed necessary by the Engineer.  The 
As-Built Surveys shall show all constructed project features by overlaying the 
accepted Process Surveys onto the Preconstruction Survey using elevations, 
coordinates, contours, lines and grades.  All contours shall be represented using 
±0.5 foot intervals.  The As-Built Survey shall also show the quantities of all 
constructed project features which are determined by a method that is approved 
by the Engineer, such as AutoCAD. 

B. The diversion canal transects shall be surveyed in the same manner as the pre-
construction survey but include the top, toe, and centerline of the constructed 
diversion canal along the transects shown on the Plans and capture elevation 
changes greater than 0.5 feet. 
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C. Bid Alternate #1: The spoil placed within the French Branch Pond where 
specified on the plans up to elevation +7.00 NAVD88 shall be surveyed at 10 foot 
intervals along the transects shown on the Plans sheet C-1.1. 

D. The transects across the existing concrete weir and proposed rip-rap area shall 
be surveyed at 10 foot intervals along the transects shown on the Plans sheet C-
1.1. 

E. Final payment will not be received until the As-Built Survey and Work have been 
accepted by the Engineer.  The As-Built Survey shall also include the following 
items: 

1. W-15 Diversion Canal 
a. Elevations to be taken along the same transects as the pre-con and 

process surveys. 
b. As-built survey shall include identification of all project features 

including rip-rap, maintenance access roads, storm pipe, etc. 
 

 PART 4 MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for payment of Base Bid Item No. GR-02.1, Construction Survey 
and Layout (Haul Offsite), shall be on a lump sum basis.  

B. Measurement for payment of Bid Alternate #1 Item No. GR-02.2 Construction 
Survey and Layout (Onsite Disposal), shall be on a lump sum basis. 

4.02 PAYMENT 

A. Payment for Bid Item No GR-02.1, Construction Survey and Layout, shall be 
made at the contract lump sum price.  Forty percent (40%) of the lump sum price 
for Surveying will be paid to the Contractor upon completion of the Pre-
construction Survey.  The remaining sixty percent (60%) will be paid to the 
Contractor upon approval of the As-built Survey by the Engineer. Payment shall 
constitute full compensation for personnel, equipment, supplies, and other 
incidentals related to this item of work.   

B. Payment for Bid Item No GR-02.2, Construction Survey and Layout (Onsite 
Disposal), shall be made at the contract lump sum price. Forty percent (40%) of 
the lump sum price for Surveying will be paid to the Contractor upon completion 
of the Pre-construction Survey.  The remaining sixty percent (60%) will be paid to 
the Contractor upon approval of the As-built Survey by the Engineer. Payment 
shall constitute full compensation for personnel, equipment, supplies, and other 
incidentals related to this item of work. 

1. No partial payment will be made for progress surveys. 
 

-- END OF SECTION -- 
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GR-03 SUBMITTAL PROCEDURES 

 

 PART 1 GENERAL 

1.01 DESCRIPTION 

A. Engineering data covering all equipment and fabricated materials to be furnished 
under this contract shall be submitted to the Engineer for review after the 
contractor verifies all applicable field measurements, quantities, dimensions, 
performance criteria, etc. This data shall include drawings and descriptive 
information in sufficient detail to show the kind, size, arrangement, and operation 
of component materials and devices; the external operation of connections, 
piping diagrams; performance characteristics and capacities; and dimensions 
and clearances needed for installation and correlation with other materials and 
equipment. If manufacturer's standard drawings are submitted, modify and delete 
information which is not applicable to the Work. The Engineer will not be required 
to review incomplete submittals. 

 
B. All submittals, regardless of origin, shall be stamped with the approval of 

Contractor and identified with the name and number of this contract, Contractor's 
name, date, and references to applicable specification paragraphs and Contract 
Drawings. By approving Submittals, Contractor represents that he has 
determined and verified all materials, field measurements and field construction 
criteria related thereto and that he has checked and coordinated the information 
within the submittal with the requirements of the Work. Each submittal shall 
indicate the intended use of the item in the Work. When catalog pages are 
submitted, applicable items shall be clearly identified. The current revision, issue 
number, and date shall be indicated on all drawings and other descriptive data. 
Submittals shall reference sheet and/or section numbers of the Contract 
Documents to which they relate. 

 
C. All deviations from the Contract Documents shall be specifically and clearly 

identified on each submittal and shall be tabulated in Contractor's letter of 
transmittal. Such submittals shall, as pertinent to the deviation, indicate essential 
details of all changes proposed by Contractor (including modifications to other 
facilities that may be a result of the deviation) and all required piping and wiring 
diagrams. 

 
D. Contractor shall accept full responsibility for the completeness of each 

submission, and, in the case of a resubmission, shall verify that all exceptions 
previously noted by Engineer have been taken into account. In the event that 
more than one resubmission is required because of failure of Contractor to 
account for exceptions previously noted, Contractor shall reimburse Owner for 
the charges of Engineer for review of the additional resubmission. 
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E. Any need for more than one resubmission, or any other delay in obtaining 
Engineer's review of submittals, will not entitle Contractor to extension of the 
Contract Time unless delay of the Work is directly caused by a change in the 
Work authorized by a Change Order or by failure of Engineer to return any 
submittal within 28 calendar days after its receipt in the Engineer's office. 

F. Engineer's review of drawings and data submitted by Contractor will cover only 
general conformity to the Contract Documents. Engineer's review does not 
indicate a thorough review of all dimensions, quantities, and details of the 
material, equipment, device, or item shown. Engineer's review of submittals shall 
not relieve Contractor from responsibility for errors, omissions, or deviations, nor 
responsibility for compliance with the Contract Documents. 

G. Six (6) copies of each drawing and necessary data shall be submitted to 
Engineer.  Engineer will not accept submittals from anyone but Contractor. 
Submittals shall be consecutively numbered in direct sequence of submittal and 
without division by subcontracts or trades. Resubmittals shall bear the number of 
the first submittal followed by a letter (A, B, etc.,) to indicate the sequence of the 
resubmittal. 

H. When the drawings and data are returned marked REJECTED or REVISE AND 
RESUBMIT, the corrections shall be made as required, as noted thereon, and as 
indicated by Engineer and corrected copies shall be resubmitted. Commence no 
portion of work requiring submittals until submittal has been approved by 
Engineer. 

I. When corrected copies are resubmitted, Contractor shall, in writing, direct 
specific attention to all revisions and shall list separately any revisions made 
other then those called for by Engineer on previous submissions. Resubmittals 
shall be clearly and obviously labeled as such. 

J. When the drawings and data are returned marked REVIEWED or REVIEWED 
AS NOTED, no additional copies need be furnished. Contractor is responsible for 
distributing copies to his subcontractors and material suppliers. 

 
1.02 SAMPLES 

A. Samples shall be of sufficient size and quantity to: 

1. Clearly illustrate the functional characteristics of the product with integrally 
related parts and attachment devices. 

2. Clearly illustrate the full range of color texture, and pattern. 
3. Serve as a sample for testing. 
 

B. Label each sample with identification required for transmittal letter. 

1.03 SCHEDULE OF MAJOR EQUIPMENT 

A. The Proposal Form may include a list of the major items of Equipment to be 
furnished and installed on this project. Each Bidder shall state in the space 
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provided in the Proposal Form the name of the manufacturer of the equipment he 
proposes to use. Only one manufacturer shall be listed for each item. The 
successful bidder shall be bound to furnish the particular equipment listed in his 
proposal and no substitutions will be permitted unless the substitution meets the 
requirements of the contract and is specifically approved in writing by the Owner. 

B. Where manufacturers of this major equipment are mentioned in the specifications 
followed by the words "or approved equal" any substitution equipment shall be 
submitted for the Engineer's review. Performance specifications where no 
manufacturer is mentioned do not require prior review. Structural, electrical and 
mechanical changes to suit the equipment bid will be the responsibility of, and 
paid for by, the Contractor. 

1.04 EQUIPMENT CONFIGURATIONS 

A. The indicated sizes of equipment shown on the plans and specified herein 
represent sizes that were used for the design. In the event the Contractor, 
supplier, or manufacturer changes the size of the equipment, the changes to the 
adjacent equipment, piping, or required additional wiring in order to provide for 
adaptation of equipment to the project shall be coordinated by the Contractor and 
shall be called to the attention of the Engineer at the time of the affected 
submittal. Any expense incurred in changing equipment sizes shall be borne by 
the Contractor. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 AGREEMENT IN PRODUCTION OF SUBMITTALS 

A. Contractor agrees that Shop Drawing Submittals processed by the Engineer are 
not Change Orders; that the purpose of Shop Drawing Submittals by the 
Contractor is to demonstrate to the Engineer that the Contractor understands the 
design concept, that he demonstrates his understanding by indicating which 
equipment and material he intends to furnish and install and by detailing the 
fabrication and installation methods he intends to use. Contractor further agrees 
that if deviations, discrepancies, or conflicts between Shop Drawing Submittals 
and the contract documents in the form of design drawings and specifications are 
discovered either prior to or after Shop Drawing Submittals are processed by the 
Engineer, the design drawings and specifications shall control and shall be 
followed. 

 PART 4 – MEASUREMENT AND PAYMENT 

A. No separate measurement and payment shall be made for this Section.  The 
work specified herein shall be considered incidental to other items of Work, the 
cost of which shall be incorporated therein.   

 

-- END OF SECTION -- 
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DIVISION 02- STANDARD ITEMS 

ITEM 201-01-00100 CLEARING AND GRUBBING  

 PART 1 – GENERAL 

1.01 SCOPE 

A. Clear, grub, and remove vegetation and debris except such items that are 
designated to remain or to be removed under other pay items. Cut trees, logs, 
brush, stumps and debris; excavate and remove stumps, roots, submerged logs, 
snags, and other vegetative or objectionable material; dispose removed material 
in accordance with LSSRB 202.02; and clean the area within the limits of 
construction.   

B. Clearing shall be performed within the limits of the construction for the proposed 
diversion canal area. No clearing or grubbing is allowed within the 30’ landscape 
buffer on the east side of the proposed diversion canal as shown on the Plans. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 CLEARING AND GRUBBING 

A. Any clearing within the project limits required to construct the proposed 
improvements as shown in the Plans including but not limited to: tree removal, 
shrub removal, debris removal, etc. 

B. Clearing shall not commence until the pre-construction survey is completed and 
approved by the Engineer unless otherwise notified by the Owner or Engineer. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 201-01-00100, Clearing and Grubbing, shall be 
measured by the Lump Sum.  

4.02 PAYMENT 

B. Payment for Bid Item No. 201-01-00100, Clearing and Grubbing, shall be made 
at the Contract Lump Sum unit price. Payment shall constitute labor, equipment, 
outside services, and other incidentals related to this item of Work.   

 

-- END OF SECTION -- 
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ITEM 202-01-00100 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Item involves any relocation of utilities and including but not limited to 
telecommunication pedestals, guide wires, utility poles, etc. and shall be 
coordinated with the respective utility provider prior to commencement of 
construction.  

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Any structures, utilities, or miscellaneous obstructions shall be removed or 
relocated in a permitted, lawful manner. If utility relocation is necessary, the 
Contractor shall be responsible for coordination with the respective utility 
provider. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 202-01-00100, Removal of Structures and 
Obstructions shall be on a Lump Sum basis.   

4.02 PAYMENT 

B. Payment for Bid Item No. 202-01-00100, Removal of Structures and Obstructions 
shall be made on a Lump Sum basis.  Payment shall constitute labor, equipment, 
outside services, and other incidentals related to this item of Work.   

 

-- END OF SECTION -- 
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ITEM 203-01-00101 & 203-01-00102 GENERAL EXCAVATION/DREDGING 

  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The scope of work required for General Excavation involves the excavation of 
material for the Drainage Canal and any other miscellaneous excavation required 
to complete the Work as shown on the Plans.  

B. The material may either be hauled offsite as measured by Base Bid Item 203-01-
00101 or disposed of onsite within the permitted area as shown on the Plans as 
measured by Bid Alternate #1 Item 203-01-00102. 

C. The grading & mulching of the 15’ wide maintenance access road adjacent to the 
proposed diversion canal shall be considered incidental to the Work. Wood chips 
may be utilized as mulch for this access road. The road shall be fine graded 
following construction per the Plans. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION 

3.01 CANAL DREDGING & ACCESS (BASE BID AND ALTERNATE #1 BID) 

A. The excavation required to construct the diversion canal shall be sequenced to 
minimize the need for dewatering and allow adequate time for the embankment 
to be stabilized via respective erosion control measures. 

B. For site access, Contractor may enter from I-10 Service Road and the existing 
maintenance access road around the French Branch Pond shall be utilized. Any 
damage to the existing access road shall be repaired to the same or better 
condition prior to initiation of construction. The contractor shall record high-
definition video of all local streets and private access roads, including French 
Branch Pond maintenance Access road, and provide the video to the Engineer in 
.MP4 format prior to construction. 

C. For access to the proposed diversion canal a crossing of the Reine Canal will be 
required. Contractor shall include proposed Reine Canal crossing plan in the 
Work Plan. Temporary culvert(s), temporary timber piles and bridge, or other 
temporary infrastructure for crossing the Reine Canal may be utilized within the 
limits of construction so long as the full hydraulic flow capacity of the Reine is 
maintained at all times. 

3.02 BASE BID 

A. All material should be hauled off-site and disposed of in a permitted, lawful 
manner. 
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3.03 BID ALTERNATE #1 

A. An estimated volume of +/- 4000CY of material will be disposed of within the 
template shown on the plans within the existing French Branch Pond. If Bid Alt. 
#1 is selected, the +/- 4000CY will be considered as a deduction from the Base 
Bid total quantity. 

B. No material shall be placed above elevation +7.00’ NAVD88 within the limits of 
the permitted onsite disposal area as shown on the Plans. 

C. Due to the susceptibility of the pond to wet conditions, the Contractor must 
complete the onsite disposal portion of work prior to hauling any material offsite. 
Dewatering of the pond may is permitted during onsite disposal and should be 
considered incidental to the Work. 

D. Upon completion of onsite disposal, Contractor shall execute a progress survey 
as shown on sheet C-1.1 in the Plans and as stated in these specifications to 
verify the balance of material that was excavated from the proposed diversion 
canal area and placed within the onsite disposal area so it may be measured for 
payment per Cubic Yard.  

E. If excessively wet weather is experienced during onsite disposal causing the 
inability to work within the French Branch Pond, the Contractor shall execute the 
progress survey to obtain the balance of excavated material and submit to the 
Engineer for approval. Once the progress survey is approved by Engineer, the 
Contractor may proceed with excavation and offsite disposal until otherwise 
notified by the Engineer that onsite disposal may resume.  

F. No additional Contract time will be awarded due to wet conditions during onsite 
disposal placement. 

G. Contractor may utilize any excavated onsite material free from deleterious 
materials such as stumps, roots, timber, etc. to place within the onsite disposal 
area. 

H. Any disturbed areas within the existing French Branch Pond shall be repaired to 
the same or better condition as prior to construction as deemed suitable 
consistent with the lines and grades of the pre-construction survey. 

1. Timber mats, or approved equal, may be temporarily placed within the 
limits of construction to minimize impact to existing site features. 
 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Base Bid Item No. 203-01-00101, General 
Excavation/Dredging, shall be measured by the Cubic Yard as produced by the 
pre-construction vs. as-built survey comparison. 
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1. Measurement for progress payment on the Base Bid may be justified via 
average-end-area method. Cubic Yard measurement must be confirmed 
with survey data in accordance with these specifications in the as-built 
survey and determination of final quantity for payment will be by the 
Engineer based on that survey data. Any difference in quantity will be 
balanced based on the as-built survey for measurement of General 
Excavation. 
 

B. If Bid Alternate #1 is selected, measurement for Bid Alt. #1 Item No. 203-01-
00102, General Excavation/Dredging shall be measured by the Cubic Yard as 
produced by the pre-construction vs. progress (or As-Built) survey comparison.  

1. Measurement for progress payment on the Bid Alternate #1 (Onsite 
Disposal) shall be justified with survey data in accordance with these 
specifications. Average End Area method is not acceptable for 
measurement or payment of Bid Alternate #1. 
 

C. If it is determined by the Engineer that material is placed above the specified 
elevation or outside the area specified in the Plans, the Contractor will be 
required to remove the excess material and be hauled off at no cost to the 
Owner. 

4.02 PAYMENT 

A. Payment for the accepted quantities will be made at the Contract unit price per 
Cubic Yard, which includes furnishing equipment, labor, and materials necessary 
to complete the Work. 

-- END OF SECTION -- 
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ITEM 204-06-00101 & 204-06-00102 TEMPORARY SILT FENCE  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The scope of Work required for Erosion Control involves the installation of Silt 
Fencing for slope protection & respective seeding. This feature shall be placed in 
accordance with the specifications and in conformity to the lines, grades, and 
thickness shown on the Plans.  

 PART 2 – PRODUCTS  

2.01 TEMPORARY SILT FENCING  

A. Temporary silt fencing shall be wire-supported or a self-supported system. Other 
silt fencing systems may be used when approved. Silt fencing shall comply with 
LSSRB 1018.15.1.2 Self-Supported Silt Fencing: Self-supported silt fencing shall 
consist of an approved geotextile fabric suitably attached to posts of either wood 
or steel installed in accordance with plan details. Geotextile fabric shall comply 
with LSSRB Section 1019, Class G. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Furnish and construct silt retention systems at designated locations or other 
locations, as directed by the engineer. Posts for silt fencing shall be installed to a 
depth necessary to maintain the integrity of the system.  

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Base Bid Item No. 204-06-00101, Temporary Silt Fence, shall 
be measured by the Linear Foot.  

B. Measurement for Bid Alternate #1 Item No. 204-06-00102, Temporary Silt Fence, 
shall be measured by the Linear Foot.  

4.02 PAYMENT 

A. Payment for Base Bid Item No. 204-06-00101 shall be made at the Contract unit 
price per Linear Foot.   

B. Payment for Bid Alternate #1 Item No. 204-06-00102 shall be made at the 
Contract unit price per Linear Foot.   

-- END OF SECTION -- 
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ITEM 204-07-00100 TEMPORARY CONSTRUCTION ENTRANCE  

 PART 1 – GENERAL 

1.01 SCOPE 

A. The work consists of constructing and maintaining the temporary construction 
entrance at the I-10 Service Road access connection. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Temporary construction entrance shall consist of stone or recycled Portland 
cement concrete complying with gradation required in LSSRB 711.02, 2 pound 
class placed on geotextile fabric complying with LSSRB Section 1019, Class D. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Construct temporary construction entrance as shown in the Plans. Place a 
geotextile fabric underliner at the locations designated for temporary construction 
entrances before aggregate material is placed. Place and compact aggregate 
material to the required thickness as directed. This work also includes additional 
measures required to remove mud from truck tires, such as wash racks, etc. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 204-07-00100, Temporary Construction Entrance, 
shall be made on an individual basis.  

B. Geotextile fabric for the construction entrance shall be considered incidental to 
the Work for this item and excluded from item 711-04-00100 “Geotextile Fabric”. 

4.02 PAYMENT 

A. Payment for Bid Item No. 204-07-00100, Temporary Construction Entrance, shall 
be made on an individual basis at the Contract unit price. 

-- END OF SECTION -- 
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ITEM 711-01-03020 RIP RAP (30LB, 18” THICK) 

  PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place riprap in accordance with LSSRB Specifications and in 
conformity to the lines, grades, and thickness shown on the plans or as directed. 

 PART 2 – PRODUCTS 

2.01 MATERIALS 

A. Reference LSSRB Section 711.02. 

B. Geotextile fabric shall comply with LSSRB 1019.01. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Grade slopes or areas on which riprap is to be placed to the required section. 
Place riprap on the prepared slope or area in a manner which will produce a 
reasonably well-graded mass of stone with a minimum practicable percentage of 
voids. Place the entire mass of stone in conformance with the lines, grades, and 
thickness in one operation without displacing underlying material.  

B. Place geotextile fabric on the prepared slope or area specified in the Plans in 
accordance with LSSRB 203.11.3 before placement of riprap. Take care not to 
damage the geotextile fabric when placing riprap. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Bid Item No. 711-01-03020, Rip Rap (30LB, 18” Thick), shall be measured by the 
Square Yard. No measurement or payment will be made for excavation or 
backfilling.  

B. Measurement for Geotextile Fabric will be covered under item 711-04-00100 
“Geotextile Fabric.” 

4.02 PAYMENT 

A. Payment will be made at the Contract unit price per Square Yard for both Rip 
Rap & Geotextile Fabric.  

-- END OF SECTION --
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ITEM 711-04-00100 GEOTEXTILE FABRIC 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place geotextile fabric for riprap in accordance with LSSRB 
Specifications and in conformity to the lines, grades, and thickness shown on the 
plans or as directed. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Geotextile fabric shall comply with LSSRB 1019.01. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Place geotextile fabric on the prepared slope or area specified in the Plans in 
accordance with LSSRB 203.11.3 before placement of riprap. Take care not to 
damage the geotextile fabric when placing riprap. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 711-04-00100, Geotextile Fabric for Channel 
Protection, shall be by the Square Yard. 

4.02 PAYMENT 

A. Payment for Bid Item No. 711-04-00100, Geotextile Fabric for Channel 
Protection, shall be made at the Contract unit price per Square Yard. 

-- END OF SECTION -- 
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ITEM 717-01-00100 SEEDING 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Apply seed either mechanically in a dry condition under LSSRB Section 717 or 
with hydro-seeding equipment in accordance with Section 739. 

B. Obtain the services of an established soil testing entity to coordinate soil 
sampling, perform testing and analyses, and prepare recommendations for 
materials and procedures to be used during the pre-planting phase of new turf 
establishment. Test and analyze samples to determine pH and fertility conditions. 
Use the test results and recommendations to determine the quantities of 
agricultural lime and fertilizer required for pre-planting applications. Provide a 
copy of this test report with recommendations to the engineer. Testing will be at 
no direct pay. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Reference LSSRB Section 717.02. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Reference LSSRB Section 717. Reference LSSRB Table 717-01 for required 
seed type respective to time of planting. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 717-01-00100, Seeding, shall be by the pound 
(LB). 

4.02 PAYMENT 

A. Payment for Bid Item No. 717-01-00100, Seeding, shall be made at the contract 
unit price per pound (LB). 

-- END OF SECTION -- 
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ITEM 720-01-01000 EROSION CONTROL SYSTEM (SLOPE PROTECTION) (TYPE 
A) 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Furnish and place erosion control matting in accordance with Plan requirements 
for use as slope protection for the proposed diversion canal embankment. 

 PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Erosion control matting shall be North American Green BioNet C125 or approved 
equal. 

B. Furnish and maintain equipment necessary to satisfactorily perform the Work. 

 PART 3 – EXECUTION 

3.01 EXECUTION 

A. Install erosion control matting/slope protection in accordance with manufacturer 
recommendations. 

B. Install erosion control matting in accordance with the approved installation plan, 
no later than 48 hours after completion of seeding operations. Install all staples 
flush to the ground, penetrating all layers of overlapped or adjacent rows. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 720-01-01000, Erosion Control System (Slope 
Protection) (Type A), including hardware, shall be measured by the Square Yard. 

4.02 PAYMENT 

A. Payment for Bid Item No. 720-01-01000, Erosion Control System, shall be made 
at the Contract unit price per Square Yard. 

-- END OF SECTION -- 
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ITEM 713-01-00100 TEMPORARY SIGNS AND BARRICADES 

 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Contractor shall be responsible for providing safe and expeditious movement of 
traffic through construction zones. A construction zone is defined as the 
immediate areas of actual construction and all abutting area which are used by 
the Contractor and which interfere with the driving or walking public. The 
Contractor shall be responsible for installation and maintenance of all devices 
and requirements in accordance with the construction signing details for the 
duration of the construction period. 

B. Contractor shall be responsible for removal, relocation, or replacement of any 
traffic control device in the construction area which exists as part of the normal 
pre-construction traffic control scheme. Any such actions shall be performed by 
the Contractor under the supervision, and in accordance with the Specifications, 
of the St. Tammany Parish Engineering Department, unless otherwise specified. 
Also, the Contractor should consult with the Engineering Department immediately 
on any vehicular or pedestrian safety or efficiency problem incurred as a result of 
construction of the project. 

1.02 REFERENCES 

A. The following is a list of standards which may be referenced in this Section: 

1. AASHTO Guide for the Design of Bicycle Facilities, Current Edition. 
2. AASHTO Roadside Design Guide, Current Edition 
3. American Traffic Safety Services Association (ATSSA) 
4. LADOTD Standard Specifications for Roads and Bridges, 2006 Edition 

unless specified otherwise in this Section.  
5. Federal Highway Administration. Standard Highway Signs. 
6. NCHRP – Report 350 Recommended Procedures for the Safety 

Performance Evaluation of Highway Features. 
7. U.S. Department of Transportation, Federal Highway Administration 

(USDOT): Manual of Uniform Traffic Control Devices (MUTCD). 
8. U.S. Department of Transportation, Federal Highway Administration: 

Design Guidance: Accommodating Bicycle and Pedestrian Travel: A 
Recommended Approach. 
 

 PART 2 – PRODUCTS 

2.01 SAFETY DEVICES AND SYSTEMS 

A. CONTRACTOR shall use devices and systems which meet NCHRP-350 Report 
crash test requirements as defined by the Federal Highway Administration unless 
exceptions are granted by the OWNER. 
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2.02 TRAFFIC CONTROL SIGNING AND DEVICES 

A. Signs: Comply with requirements of the Traffic Control Plan, other requirements 
defined in this section and any applicable requirements defined in the reference 
documents, including DOTD Standard Specifications, plans and details. 

B. Traffic Control Plan: 

1. Comply with requirements of the Traffic Control Plan, other 
requirements defined in this section and any applicable requirements 
defined in the reference documents, including DOTD Standard 
Specifications, plans and details. 

2. Use construction orange tubular markers and cones during daylight 
hours only. 

C. Barricades: 

1. Comply with the requirements of the Traffic Control Plan, other 
requirements defined in this section and any applicable requirements 
defined in the reference documents, including DOTD Standard 
Specifications, plans and details. 

2. Do not use rocks, asphalt, or concrete pieces, construction materials, 
and other debris as weighting devices for barricades. Sand bags will 
be permitted as long as a low center of gravity is maintained as 
approved. 

 
D. Project Sign: 

1. Fabricate and erect project sign per Section 07 of the St. Tammany 
Parish Bid Requirements – Division 0.    
 

 PART 3 – EXECUTION 

3.01 VEHICULAR TRAFFIC 

A. Contractor shall: 

1. Conform to the USDOT MUTCD or applicable statutory requirements of 
authority having jurisdiction and the accepted Traffic Control Plan. 

2. Allow emergency vehicles immediate passage. 
3. Recognize that Local Government requirements take precedence over the 

MUTCD. Operations on or about traffic areas and provisions for regulating 
traffic shall additionally be subject to the regulation of other governmental 
agencies having jurisdiction over the affected areas. 

4. Keep traffic areas free of excavated material, construction equipment, pipe, 
other materials and equipment. Any materials inadvertently spilled on 
public roadways shall be cleaned immediately. 

5. Keep fire hydrants and water control valves free form obstruction and 
available for use at all times. 
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6. Conduct operations in a manner to avoid unnecessary interference with 
public and private roads and drives and provide and maintain temporary 
access for businesses and residences. Provide and maintain suitable and 
safe bridges, detours, or other temporary expedients for accommodation of 
public and private travel. When access to private driveways must be 
temporarily denied due to construction operations, notify the property 
owner or responsible party of such closure no less than 24 hours in 
advance of closure. Give notification in writing and include the estimated 
duration of the closure. 

7. Minimum lane width shall be 10 feet, unless noted otherwise. Where cones 
are used to separate traffic lane from construction zone, do not use traffic 
lane for accessing construction zone, and do not store materials or 
equipment on or near shoulder of traffic lane side of roadway. 

8. In making street crossings, do not block more than one-half the street at a 
time. Maintain one lane of traffic at all times. Ensure access for traffic in 
both directions. 

9. Notify the fire department, police/sheriff department, highway patrol, 
ambulance service, local school district, and transit 14 days before closing 
of roadway or portion thereof. Notify said departments or agencies when 
streets are again passable for vehicles. Conduct operations with the least 
interference to fire equipment access, and at no time prevent such access. 
Furnish Contractor’s night emergency telephone numbers to the police or 
sheriff’s department. 

10. Pedestrian and bicycle access along sidewalks and streets will be kept 
open and safe from construction activities and traffic lanes. 

B. Flaggers: May be required to provide for public safety or the regulation of traffic, 
or by jurisdictional authorities; and if used, shall be properly equipped and 
certified by ATSSA. 

3.02 PROTECTION OF WORK AND PROPERTY 

A. Warning Signs and Barricades: 

1. Provide warning signs and barricades for the following: 
a. Open trenches and other excavations. 
b. Obstructions, such as material piles, equipment (moving or 

parked), and piled embankment. 
c. Protection of roads and driveways. 

2. Warning signs and barricades shall be illuminated by means of 
warning lights from sunset to sunrise. 

3.03 CONTRACTOR PARKING 

A. Contractor, with approval of Engineer and Owner, shall designate parking areas 
for the use of all construction workers and other performing Work or furnishing 
services in connection with the Project so as avoid interference with public traffic, 
OWNER’s operations, or construction activities. 

3.04 ROADWAY USAGE BETWEEN OPERATIONS 
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A. At all times when WORK is not actually in progress, Contractor shall make 
passable and shall open to traffic such portions of the Project and temporary 
roadways or portions thereof as may be agreed upon between Contractor and 
Owner and all authorities having jurisdiction over any properties involved. 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Measurement for Bid Item No. 713-01-00100, Temporary Signs and Barricades, 
involves the furnishing, erecting, maintaining, and subsequent removing of 
temporary construction signs, barrivades, and related devices and shall be on a 
Lump Sum basis.  

4.02 PAYMENT 

A. Payment for Bid Item No. 713-01-00100, Temporary Signs and Barricades, shall 
be made at the Contract Lump Sum price in accordance with the payment 
schedule of Table 713-2. Payment shall constitute full compensation for 
furnishing all labor, materials, and equipment for the item. 

 

-- END OF SECTION -- 
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ITEM 727-01-00100 MOBILIZATION 

 PART 1 – GENERAL 

1.01 SCOPE 

A. Consists of preparatory work and operations, including those necessary for movement of 
personnel, equipment, supplies, and incidentals to the project site; the establishment of 
offices, buildings, and other facilities necessary for work on the project; the cost of bonds 
and any required insurance; and other preconstruction expenses necessary for start of 
the work, excluding the cost of construction materials. 

 PART 2 – PRODUCTS (NOT USED) 

 PART 3 – EXECUTION (NOT USED) 

 PART 4 – MEASUREMENT AND PAYMENT 

4.01 MEASUREMENT 

A. Bid Item No. 727-01-00100, Mobilization, will be measured on a Lump Sum 
basis.  

4.02 PAYMENT 

A. Payment shall be made at the Contract Lump Sum price per LADOTD Standard 
Specifications, Subsection 727.05. Partial payments for mobilization will be made 
in accordance with the schedule of Table 727-1 up to a maximum of 10 percent 
of the original total contract amount, including this item. 

 

-- END OF SECTION -- 
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APPENDIX A – PERMITS 
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APPENDIX B - SWPPP 

(To be provided after contract is awarded.)
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