



ST. TAMMANY PARISH

MICHAEL B. COOPER
PARISH PRESIDENT

November 17, 2025

Please find the following addendum to the below-mentioned BID.

Addendum No.: 2

Bid#: 25-32-2

Project Name: Oak Park Drainage Improvements – Phase 1

Bid Due Date: Thursday, November 20, 2025

GENERAL INFORMATION:

Receipt of this addendum shall be acknowledged by inserting its number in the space provided on the proposal.

1. There was a Mandatory Pre-Bid Conference held at 2:30 P.M. on November 5, 2025. Attached is the sign in sheet.

2. Contractor Questions and Answers:

Q. Are all trees on back of ditch slopes to be removed?

A. Contractor shall clear and grub all trees, shrubs, and vegetation within 16' from edge of road within project limits, unless otherwise directed during construction.

Q. Are all driveway aprons going back concrete or replace with what's there now?

A. All driveway aprons shall be replaced in kind.

Q. Are we using a high early concrete mix to get homeowners back in their driveways quicker?

A. If driveway apron is concrete, contractor shall replace with high early strength concrete.

Q. Reference Items #7 & #8 on the bid form refer to Pavement Replacement and S/W & D/W replacement. However, neither call out for asphalt or concrete to go back as permanent surfacing. Can pay items for either asphalt or concrete be defined so that when we encounter it in the field we can be paid accordingly?

A. Asphalt and concrete shall be paid under the same items for Item #7 and #8. We will not have a separate bid item for Asphalt or Concrete.



ST. TAMMANY PARISH

MICHAEL B. COOPER
PARISH PRESIDENT

- Q. Will saw cutting be measured for payment?
- A. Saw cutting asphalt driveways will be at no direct payment. Concrete driveways will be replaced to the nearest joint as per notes on plans.
- Q. Due to some of the existing soil conditions, would you create a bedding item for the drain pipe?
- A. Pipe bedding is paid for under the pipe unit price.
3. Drawings, Sheet Nos. 5-10, Plan and Profiles – Helen Drive | Sheet Nos. 11-16, Plan and Profiles – Oak Park Drive | Sheet Nos. 17-22, Plan and Profiles – Cheryl Street | Sheet Nos. 23-26, Plan and Profiles Brewster Road | Sheet Nos. 27-28, Plan and Profiles – Gail Street | Sheet No. 29, Plan and Profile Theresa Street, Driveway Notes. Delete these notes in their entirety and replace with the following:

Driveway Notes:

1. Contractor shall clear and grub all trees, shrubs, and vegetation within 16' from edge of road within project limits, unless otherwise directed during construction.
2. All driveway aprons shall be replaced in kind.
3. Existing concrete driveways shall be replaced from the edge of road to the nearest joint. See detail with concrete driveway.
4. If driveway apron is concrete, contractor shall replace with high early strength concrete.

ATTACHMENTS:

Mandatory Pre-Bid Sign-in Sheet

End of Addendum #2

21454 Koop Dr., Building 8., 3rd Floor Conference Room		Mandatory Pre-Bid Sign-In Sheet		Wednesday, November 5, 2025		2:30 PM	
Oak Park Drainage Improvements - Phase I							
	Name	Company	Email	Phone	Time In	Time Out	
1	Brandon Scully	Kort's	bscully@kortsconstructionservices.com	985 898 0932	2:24	2:40	
2	Troy Disoso	OTWELL SERVICES	JOHN@OTWELLSERVICES.com	504-491-9618	2:25	2:40	
3	Jarred Marcotte	Creek Construction	Marcottecreekconstruction@gmail.com	985-265-3173	2:25	2:42	
4	Rick Lord	m+j civil	rick@mj-civil.com	615-364-5579	2:27	2:40	
5	Arnold Nathan Fleming	Nate's Trucking	Natestruckin84@yahoo.com	985-960-1038	2:29	2:40	
6	Tyler Fleming	Fleming Grading & Clearing	fleminggrad17@yahoo.com	985-285-0802	2:30	2:40	
7	Fletcher White	Byron E. Talbot Contractor	bsanchez@byronetalbot.com	985-419-9925	2:20	2:40	
8	Dennis Rankin	Subterranean Const.	drankin@subtllc.com estimating@21const.com	504-416-5708 985-335-7681	2:15	2:40	
9	LANCE Schilling	21 Construction LLC	lori@21const.com	985-335-8683	2:15	2:40	
10	JOEY FALLAS	BAYOU TREE SERVICE	Joey.Fallas@bayoutree.com	504-388-6721	2:30	2:40	
11	Mike Jacoborough	Warner Construction	Mike.Warner@warnerfencing@gmail.com	985-705-5993	2:30	2:40	
12	Kyle Hartzog	Command Construction	michelle@commandindustries.com	504-887-8795	2:30	2:40	
13	Nina Thompson	Barriere Construction	nina.thompson@barriere.com	423-948-5940	2:25	2:40	
14	John Gray	Pro Civil LLC	John@Procivilconstruction.com	504-415-0667	2:25	2:42	
	Laura Gatlin	STPG	lcbach@stpgov.org	985 898 2552			
	MATT FARATI	MEYER ENG	MELATI@MEYER-E-L.com	504 885 9892	2:25	2:42	