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NOTICE OF QUOTE REQUEST 

ST. TAMMANY PARISH           

Sealed quotes will be received by the Department of Procurement until 2:00 p.m., Wednesday, 

February 4, 2026, and then opened at that time by the Procurement Staff for the following project: 

Quote # 26-5-1 – De Val Estates Road Improvements 

This Quote package is available online at  www.bidexpress.com or  LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185.It is 

the Vendor’s responsibility to check Bid Express or LaPAC frequently for any possible addenda 

that may be issued.  The Parish is not responsible for a vendor’s failure to download any addenda 

documents required to complete a submission. 

 

The project classification is: 

Highway, Street and Bridge Construction 

 

Paper Quotes must be sealed.  In addition, the outside of the envelope, box, or package containing 

the Quote should be marked with the following information.  Name and Address, State 

Contractor’s License Number (if the estimated cost of the work is $50k or more), Quote Number, 

and the Quote Name.  Quotes submitted without this information may be deemed non-responsive. 

 

Quotes will be received by the St. Tammany Parish Government Department of Procurement, 

located at 21454 Koop Dr., Suite 2F, Mandeville LA. 70471 from each quoter or his agent and 

given a written receipt, by certified mail with return receipt requested, or electronically at 

www.bidexpress.com.  

 

The Procurement Department can be contacted by telephone at (985) 898-2520, or via e-mail at 

Procurement@stpgov.org.  St. Tammany Parish Government reserves the right to reject any or all 

quotes and to waive informalities. 

http://www.stpgov.org/
http://www.bidexpress.com/
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
http://www.bidexpress.com/
mailto:Procurement@stpgov.org
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QUOTE REQUEST 

FOR 

DE VAL ESTATES ROAD IMPROVEMENTS 

PART I:  OVERVIEW 

1.1 Background  

The Parish requests that a Contractor provide all adequate and competent labor, equipment, 
tools, testing, and materials necessary to mill and overlay existing roadway surfaces and improve 
the turn radius, as specified, along De Val Drive (R04D021) and Highland Drive (R04D022) in 
Mandeville, Louisiana. 

1.2 Definitions 

A. Shall – The term “shall” denotes mandatory requirements.

B. Must - The term “must” denotes mandatory requirements.

C. May - The term “may” denotes an advisory or permissible action.

D. Should – The term “should” denotes a desirable action.

E. Contractor – A Respondent who contracts with the Parish.

F. Parish - St. Tammany Parish Government.

G. Discussions- For the purposes of this Quote Request, a formal, structured means of conducting
written or oral communications/presentations with responsible Respondents who submit quotes
in response to this Quote Request.

H. Quote Request – The Quote Request and any attachments and amendments thereto.

I. Respondent – Person or entity responding to this Quote Request.

J. Agreement – A contract between the Contractor and the Parish.
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1.3 Schedule of Events 

Date Time (CT) 

Quote Due Date     2:00 PM 

Inquiry Deadline     2:00 PM 

Addendum Deadline 

February 4, 2026

January 28, 2026

January 30, 2026 2:00 PM 

NOTE:  The Parish reserves the right to revise this schedule.  Any such revision will be 
formalized by the issuance of an addendum to the Quote Request. 

1.4 Quote Submittal 

The Quote package is available online www.bidexpress.com or LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubmain.cfm. It is the Contractor’s responsibility to 

check Bid Express or LaPAC frequently for any possible addenda that may be issued. The Parish 
is not responsible for a Contractor’s failure to download any addenda documents required to 
complete a submission.  

All quotes shall be in writing and shall be received by the Procurement Department no later than 
the date and time shown in the Schedule of Events. 

Important - - Clearly mark outside of the sealed envelope, box or package with the following 
information and format. Quotes without this information may be deemed non-responsive: 

 

 

 

 

 

Name and Address of the Quoter 

The State Contractor’s License Number of the Quoter (if the work is estimated at 

$50k or more) 

Quote Request Name:  DE VAL ESTATES ROAD IMPROVEMENTS     

Quote Request #: 26-5-1 

Quote Due Date: WEDNESDAY, FEBRUARY 4, 2026

Quotes may only be submitted through Bid Express, sent via certified mail, hand-delivery or 
courier service to our physical location at: 

St. Tammany Parish Government Procurement Department 
21454 Koop Drive, Suite 2F 
Mandeville, Louisiana 70471 

Respondent is solely responsible for ensuring that its courier service Contractor makes inside 
deliveries to our physical location.  The Parish is not responsible for any delays caused by the 
Respondent’s chosen means of proposal delivery. 

http://www.bidexpress.com/
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Respondent is solely responsible for the timely delivery of its proposal.  Failure to meet the Quote 
Due Date shall result in rejection of the quote. 

In the event that Contractor is a member of a corporation, partnership, L.L.C., L.L.P., or any other 
juridical entity, as an additional provision, Contractor should supply a certified copy of a corporate 
resolution or other written evidence of authority of person signing the quote/proposal.  

QUOTES SHALL BE OPENED PUBLICLY AT THE PHYSICAL LOCATION IDENTIFIED 
ABOVE AND ONLY RESPONDENTS SUBMITTING QUOTES SHALL BE IDENTIFIED ALOUD. 

PART II:  SCOPE OF WORK/SERVICES 

2.1 Scope of Work/Services 

The Contractor shall provide all adequate and competent labor, equipment, tools, testing, and 
materials necessary to mill and overlay existing roadway surfaces and improve the turn radius, 
as specified, along De Val Drive (R04D021) and Highland Drive (R04D022) in Mandeville, 
Louisiana. 

The Parish reserves the right to add, remove or otherwise modify the above, as determined 
necessary by the Parish and as allowed by law. 

The time period for completion of the project is thirty (30) calendar days.  

Any work that may be reasonably inferred from the specifications or drawings as being required 
to produce the intended result shall be supplied whether or not it is specifically called for.  Work, 
materials or equipment described herein which so applied to this project are covered by a well-
known technical meaning or specification shall be deemed to be governed by such recognized 
standards unless specifically excluded. 

If the contractor has not done business with the Parish, the contractor should submit a W-9 with 
their response. 

2.2 Period of Agreement 

The term of any contract resulting from this solicitation shall begin on the date of the Parish 
President’s signature or approval in writing by the Parish President or designee.  The contract 
shall terminate pursuant to the terms and conditions of section 5.30 herein, the terms and 
conditions of the contract, operation of law, as agreed between the parties, or upon satisfactory 
completion of all services and obligations described in the contract. 

2.3 Price Schedule 

Prices quoted by the Respondent shall be firm for the term of the contract. 

2.4 Deliverables 
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The deliverables listed in this section are the minimum desired from the successful Respondent.  
Every Respondent should describe what deliverables will be provided per their quote and how 
the proposed deliverables will be provided. 

2.5 Licensing Required 

Contractor shall hold the following license: Highway, Street, and Bridge Construction 

If the estimated cost of the work is $50k or more, a Contractor licensed by the State to do the type 
of work indicated in Section 2.1 may submit a quote. The Respondent’s signature on the quote 
certifies that he holds an active license under the provisions of Chapter 24 of the Louisiana 
Revised Statutes, Title 37. Failure to be properly licensed constitutes authority for the Parish to 
reject the quote. The Parish reserves the right to require a Contractor licensed for less than $50k, 
depending on the requirements set forth in Section 2.1. 

PART III:  EVALUATION 

The quotes will be evaluated in light of the material and the substantiating evidence presented to 
the Parish, not on the basis of what may be inferred. 

The lowest monetary quote in compliance with the Quote Request will be awarded the contract. 
Only for the purpose of interpretation of the quote, when applicable, written words shall govern if 
a conflict exists between words and numerals. 

PART IV:  PERFORMANCE STANDARDS 

4.1 Performance Requirements 

4.1.1 Shop drawings, Brochures and Samples 

After checking and verifying all field measurements, Contractor shall submit to the Parish for 
approval, five copies (or at the Parish's option, one reproducible copy) of all shop drawings, which 
shall have been checked by and stamped with the approval of Contractor and identified as the 
Parish may require. The data shown on the shop drawings will be complete with respect to 
dimensions, design criteria, materials of construction and the like to enable the Parish to review 
the information as required. 

Contractor shall also submit to the Parish, for review with such promptness as to cause no delay 
in work, all samples as required by the contract documents. All samples will have been checked 
by and stamped with the approval of Contractor identified clearly as to material, manufacturer, 
any pertinent catalog numbers and the use for which intended. At the time of each submission, 
Contractor shall in writing call the Parish's attention to any deviations that the shop drawings or 
samples may have from the requirements of the contract documents. 

The Parish will review with reasonable promptness shop drawings and samples, but its review 
shall be only for conformance with the design concept of the project and for compliance with the 
information given in the contract documents. The review of a separate item as such will not 
indicate approval of the assembly in which the item functions. Contractor shall make any 
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corrections required by the Parish and shall return the required number of corrected copies of 
shop drawings and resubmit new samples for review. Contractor shall direct specific attention in 
writing or on resubmitted shop drawings to revisions other than the corrections called for by the 
Parish on previous submissions. Contractor's stamp of approval on any shop drawing or sample 
shall constitute a representation to the Parish that Contractor has determined and verified all 
quantities, dimensions, field construction criteria, materials catalog numbers and similar data and 
thereafter assumes full responsibility for doing so, and that it has reviewed or coordinated each 
shop drawing or sample with the requirements of the work and the contract documents. 

Where a shop drawing or sample submission is required by the specifications, no related work 
shall be commenced until the submission has been reviewed by the Parish. A copy of each 
reviewed shop drawing and each inspected sample shall be kept in good order by Contractor at 
the site and shall be available to the Parish. 

The Parish's review of shop drawings or samples shall not relieve Contractor from its responsibility 
for any deviations from the requirements of the contract documents unless Contractor has in 
writing called the Parish's attention to such deviation at the time of submission and the Parish has 
given written approval to the specific deviation, nor shall any review by the Parish relieve 
Contractor from responsibility for errors or omissions in the shop drawings. The mere submittal of 
shop drawings which contain deviations from the requirements of plans, specifications and/or 
previous submittals in itself does not satisfy this requirement. 

4.1.2 Record Drawings 

The Contractor shall keep an accurate record in a manner approved by the Parish of all changes 
in the contract documents during construction. In work concerning underground utilities, the 
Contractor shall keep an accurate record in a manner approved by the Parish of all valves, fittings, 
etc. Before the work is accepted by the Parish, and said acceptance is recorded, the Contractor 
shall furnish the Parish a copy of this record. 

Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the location 
of all sewer house connections. The location shown shall be the end of the connection at the 
property line measured along the main line of pipe from a manhole. 

Contractor shall keep an accurate drawing of the storm water drainage collection system. Inverts 
to the nearest 0.01' and top of castings shall be shown as well as location of all structures to the 
nearest 0.1'. Upon completion of the work, the plan will be given to the Parish. 

4.1.3 Progress of Work 

Contractor shall conduct the work in such a professional manner and with sufficient materials, 
equipment and labor as is considered necessary to ensure its completion within the time limit 
specified. 

The Parish should issue a Notice to Proceed to the Contractor within forty-five (45) calendar days 
from the date of execution of the contract. Upon mutual consent by both parties, the Notice to 
Proceed may be extended. The Contractor is to commence work under the contract within ten 
(10) calendar days from the date the Notice to Proceed is issued by the Parish.

The Contractor, immediately after being awarded the contract, shall prepare and submit for the 
Parish's approval an estimated progress schedule for the work to be performed, as well as a 
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construction signing layout for all roads within the project area. The Contractor shall not start work 
or request partial payment until the work schedule has been submitted to the Parish for approval. 
 
Revisions to the original schedule will be made based on extension of days granted for inclement 
weather or change orders issued under the contract. No other revision shall be made which affects 
the original completion or updated completion date, whichever is applicable. 
 
Failure of the Contractor to submit an estimated progress schedule or to complete timely and on 
schedule the work shown on the progress schedule negates any and all causes or claims by the 
Contractor for accelerated completion damages. These accelerated damage claims shall be 
deemed forfeited. 
 
Meetings will be held as often as necessary to expedite the progress of the job. Meetings will be 
held during normal working hours at the jobsite and shall be mandatory for the Contractor and all 
subcontractors working on the project. Meetings may be requested by the Parish at any time and 
at the discretion of the Parish. 
 
4.1.4 The Parish’s Right to Proceed with Portions of the Work 
 
Upon failure of the Contractor to comply with any notice given in accordance with the provisions 
hereof, the Parish shall have the alternative right, instead of assuming charge of the entire work, 
to place additional forces, tools, equipment and materials on parts of the work. The cost incurred 
by the Parish in carrying on such parts of the work shall be payable by the Contractor. Such work 
shall be deemed to be carried on by the Parish on account of the Contractor. The Parish may 
retain all amounts of the cost of such work from any sum due Contractor or those funds that may 
become due to Contractor under the contract. 
 
The Parish may perform additional work related to the project by itself or it may let any other direct 
contract which may contain similar general conditions. Contractor shall afford the other 
Contractors who are parties to such different contracts (or the Parish, if it is performing the 
additional work itself) reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of work, and shall properly connect and coordinate its work with the 
subsequent work. 
 
If any part of Contractor's work depends upon proper execution or results upon the work of any 
such other Contractor (or the Parish), Contractor shall inspect and promptly report to the Parish 
in writing any defects or deficiencies in such work that render it unsuitable for such proper 
execution and results. Failure to so report shall constitute an acceptance of the other work as fit 
and proper for the relationship of its work except as to defects and deficiencies which may appear 
in the other work after the execution of its work. 
 
Whatever work is being done by the Parish, other Contractors or by this Contractor, the parties 
shall respect the various interests of the other parties at all times. The Parish may, at its sole 
discretion, establish additional rules and regulations concerning such orderly respect of the rights 
of various interests. 
 
Contractor shall do all cutting, fitting and patching of its work that may be required to integrate its 
several parts properly and fit to receive or be received by such other work. Contractor shall not 
endanger any work of others by cutting, excavating or otherwise altering work and will only alter 
work with the written consent of the Parish and of the other Contractors whose work will be 
affected. 
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If the performance of additional work by other Contractors or the Parish is not noted in the contract 
documents, written notice thereof shall be given to Contractor prior to starting any such additional 
work. If Contractor believes that the performance of such additional work by the Parish or others 
may cause additional expense or entitles an extension of the contract time, the Contractor may 
make a claim therefor. The claim must be in writing to the Parish within thirty (30) calendar days 
of receipt of notice from the Parish of the planned additional work by others. 

4.1.5 Time of Completion 

The Notice to Proceed will stipulate the date on which the Contractor shall begin work. That date 
shall be the beginning of the contract time charges. 

Contractor shall notify the Parish through its duly authorized representative, in advance, of where 
Contractor’s work shall commence each day. A daily log shall be maintained by Contractor to 
establish dates, times, persons contacted, and location of work. Specific notice shall be made to 
the Parish if the Contractor plans to work on Saturday, Sunday, or a Parish approved holiday. If 
notice is not received, no consideration will be given for inclement weather and same shall be 
considered a valid work day. 

The work covered by the plans, specifications and contract documents must be completed 
sufficiently for acceptance within the number of calendar days specified in the quote and/or the 
contract, commencing from the date specified in the Notice to Proceed. It is hereby understood 
and mutually agreed, by and between the Contractor and the Parish, that the time of completion 
is an essential condition of the contract, and it is further mutually understood and agreed that if 
the Contractor shall neglect, fail or refuse to complete the work within the time specified, or any 
proper extension thereof granted by the Parish, then the Contractor does hereby agree, as partial 
consideration for the awarding of the contract, to pay the Parish as specified per Table 4.1.7 in 
the contract, not as a penalty, but as liquidated damages for such breach of contract for each and 
every calendar day that the Contractor shall be in default after the time stipulated in the contract 
for completing the work. It is specifically understood that the Parish shall also be entitled to receive 
a reasonable attorney fee and all costs in the event that Contractor fails to adhere to this 
agreement and the contract is referred to counsel for any reason whatsoever. Reasonable 
attorney fees shall be the prevailing hourly rate of the private sector, and in no event shall the 
hourly rate be less than $175.00 per hour. All attorney fees shall be paid to the operating budget 
of the Office of the Parish President.  

Prior to final payment, the Contractor may, in writing to the Parish, certify that the entire project is 
substantially complete and request that the Parish or its agent issue a certificate of Substantial 
Completion.  

The Parish may grant an extension(s) of time to the Contractor for unusual circumstances which 
are beyond the control of the Contractor and could not reasonably be foreseen by the Contractor 
prior to submission of its quote. Any such request must be made in writing to the Parish within 
seven (7) calendar days following the event occasioning the delay. The Parish shall have the 
exclusive and unilateral authority to determine, grant, and/or deny the validity of any such claim. 

Extensions of time for inclement weather shall be processed as follows: 
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Commencing on the start date of each job, the Parish Inspector assigned to same shall keep a 
weekly log, indicating on each day whether inclement weather has prohibited the Contractor from 
working on any project within the specific job, based upon the following: 

1. Should the Contractor prepare to begin work on any day in which inclement
weather, or the conditions resulting from the weather, prevent work from beginning
at the usual starting time, and the crew is dismissed as a result, the Contractor will
not be charged for a working day whether or not conditions change during the day
and the rest of the day becomes suitable for work.

2. If weather conditions on the previous day prevent Contractor from performing work
scheduled, provided that no other work can be performed on any project within the
package. The Parish Inspector shall determine if it is financially reasonable to
require the Contractor to deviate from the schedule and relocate to another
location.

3. If the Contractor is unable to work at least 60% of the normal work day due to
inclement weather, provided that a normal working force is engaged on the job.

Any dispute of weather conditions as related to a specific job shall be settled by records of the 
National Weather Service. 

4.1.6 Extensions of Time for Change Orders 

When a change order is issued, the Parish and Contractor will agree on a reasonable time 
extension, if any, to implement such change. Consideration shall be given for, but not limited to, 
the following: 

If material has to be ordered; 
Remobilization and or relocation of equipment to perform task; and 
Reasonable time frame to complete additional work. 

Time extensions for change orders shall be reflected on the official document signed by the Parish 
and Contractor. 

At the end of each month, the Parish or its agent will furnish to the Contractor a monthly statement 
which reflects the number of approved days added to the contract. The Contractor will be allowed 
fourteen (14) calendar days in which to file a written protest setting forth in what respect the 
monthly statement is incorrect; otherwise, the statement shall be considered accepted by the 
Contractor as correct. 

Apart from extension of time for unavoidable delays, no payment or allowance of any kind shall 
be made to the Contractor as compensation for damages because of hindrance or delay for any 
cause in the progress of the work, whether such delay be avoidable or unavoidable. 

4.1.7 Liquidated Damages 

In case the work is not completed in every respect within the time that may be extended, it is 
understood and agreed that per diem deductions of the sum per Table 4.1.7 for liquidated 
damages, as stipulated in the quote and/or contract, shall be made from the total contract price 
for each and every calendar day after and exclusive of the day on which completion was required, 
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and up to the completion of the work and acceptance thereof by the Parish. It is understood and 
agreed that time is of the essence to the contract, and the above sum being specifically herein 
agreed upon in advance as the measure of damages to the Parish on account of such delay in 
the completion of the work. It is further agreed that the expiration of the term herein assigned or 
as may be extended for performing the work shall, ipso facto, constitute a putting in default, the 
Contractor hereby waiving any and all notice of default. The Contractor agrees and consents that 
the contract price, reduced by the aggregate of the entire damages so deducted, shall be 
accepted in full satisfaction of all work executed under the contract. It is further understood and 
agreed that Contractor shall be liable for a reasonable attorney fee and all costs associated with 
any breach of this agreement, including but not limited to this subsection. In the event that any 
dispute or breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable 
attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly rate be 
less than $175.00 per hour. 
 

Table 4.1.7 

 

Liquidated Damages 

Original Contract Amount Daily Charge 

Dollars Dollars 

0 - 250,000 500 

250,000 – 1 Million 1,000 

> 1 Million – 5 Million 1,500 

> 5 Million – 10 Million 2,000 

> 10 Million 3,000 

 

• Parish reserves the right to increase the Daily charge rate due to additional provisions 

required in order to complete the project as described in the specifications. 

 
 
4.1.8 Labor, Materials, Equipment, Supervision, Permits and Taxes 
 
The Contractor shall provide and pay for all labor, materials, equipment, supervision, 
subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all incidentals 
necessary for the completion of the work in substantial conformance with the contract documents. 
 
The Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
work and perform construction as required by the contract documents. It shall at all times maintain 
good discipline and order at the site. 
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Unless otherwise specifically provided for in the specifications, all workmanship, equipment, 
materials, and articles incorporated in the work covered by the contract are to be new and of the 
best grade of their respective kinds for the purpose intended. Samples of materials furnished 
under the contract shall be submitted for approval to the Parish when and as directed. 
 
Whenever a material or article required is specified or shown on the plans by using the name of 
a proprietary product or of a particular manufacturer or Contractor, any material or article which 
shall perform adequately the duties imposed by the general design will be considered equal, and 
satisfactory, providing the material or article so proposed is of equal substance and function and 
that all technical data concerning the proposed substitution be approved by the Parish prior to the 
submission of a quote. The Parish shall have the exclusive and unilateral discretion to determine 
quality and suitability. 
 
Materials shall be properly and securely stored so as to ensure the preservation of quality and 
fitness for the work, and in a manner that leaves the material accessible to inspection. Materials 
or equipment may not be stored on the site in a manner such that it will interfere with the continued 
operation of streets and driveways or other Contractors working on the site. 
 
The Contractor, by entering into the contract for this work, sets itself forth as an expert in the field 
of construction and it shall supervise and direct the work efficiently and with its best skill and 
attention. It shall be solely responsible for the means, methods, techniques, sequences and 
procedures of construction. 
 
Contractor shall keep on the work, at all times during its progress, a competent resident 
superintendent, who shall not be replaced without written notice to the Parish except under 
extraordinary circumstances. The superintendent will be Contractor's representative at the site 
and shall have authority to act on behalf of Contractor. All communications given to the 
superintendent shall be as binding as if given to the Contractor. The Parish specifically reserves 
the right to approve and/or disapprove the retention of a new superintendent, all to not be 
unreasonably withheld. 
 
Any foreman or workman employed on this project who disregards orders or instructions, does 
not perform his work in a proper and skillful manner, or is otherwise objectionable, shall, at the 
written request of the Parish, be removed from the work and shall be replaced by a suitable 
foreman or workman. 
 
The Contractor and/or its assigned representative shall personally ensure that all subcontracts 
and divisions of the work are executed in a proper and workmanlike manner, on scheduled time, 
and with due and proper cooperation. 
 
Failure of the Contractor to keep the necessary qualified personnel on the work shall be 
considered cause for termination of the contract by the Parish. 
 
Only equipment in good working order and suitable for the type of work involved shall be brought 
onto the job and used by the Contractor. The Contractor is solely responsible for the proper 
maintenance and use of its equipment and shall hold the Parish harmless from any damages or 
suits for damages arising out of the improper selection or use of equipment. No piece of 
equipment necessary for the completion of the work shall be removed from the job site without 
approval of the Parish. 
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All Federal, State and local taxes due or payable during the time of contract on materials, 
equipment, labor or transportation, in connection with this work, must be included in the amount 
bid by the Contractor and shall be paid to proper authorities before acceptance. It is the 
responsibility of the Contractor to obtain tax exemption if applicable. The Contractor shall furnish 
all necessary permits and certificates and comply with all laws and ordinances applicable to the 
locality of the work. The cost of all inspection fees levied by any governmental entity whatsoever 
shall be paid for by the Contractor. 
 
In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the Contractor 
must provide in a form suitable to the Parish an affidavit stating that all applicable sales taxes for 
materials used on this project have been paid. 
 
During the period that the contract is in force, neither party to the contract shall solicit for 
employment or employ an employee of the other. 
 
All materials or equipment shown on the drawings or included in these specifications shall be 
furnished unless written approval of a substitute is obtained from the designer, or the Parish if no 
separate designer. 
 
If a potential supplier wishes to submit for prior approval a particular product other than a product 
specified in the contract documents, he shall do so no later than seven working days prior to the 
opening of bids. Within three days, exclusive of holidays and weekends, after such submission, 
the prime design professional shall furnish to both the public entity and the potential supplier 
written approval or denial of the product submitted. The burden of proof of the equality of the 
proposed substitute is upon the proposer and only that information formally submitted shall be 
used by the designer in making its decision. 
 
The decision of the designer/the Parish shall be given in good faith and shall be final. 
 
The Contractor may be required to post in each direction a public information sign, 4’ x 4’ in 
size, at the location of the project containing information required by the Parish.  The 
Parish will supply this information.  Additional specifications regarding signage are attached 
hereto as Attachment “C”. 
 
4.1.9 Quantities of Estimate, Changes in Quantities, Extra Work 
 
Whenever the estimated quantities of work to be done and materials to be furnished under the 
contract are shown in any of the documents, such are given for use in comparing quotes and the 
right is especially reserved, except as herein otherwise specifically limited, to increase or diminish 
same not to exceed twenty-five percent (25%) by the Parish to complete the work contemplated 
by the contract. Such increase or diminution shall in no way vitiate the contract, nor shall such 
increase or diminution give cause for claims or liability for damages. 
 
The Parish shall have the right to make alterations in the line, grade, plans, form or dimensions 
of the work herein contemplated, provided such alterations do not change the total cost of the 
project, based on the originally estimated quantities, and the unit prices bid by more than twenty-
five percent (25%) and provided further that such alterations do not change the total cost of any 
major item, based on the originally estimated quantities and the unit price bid by more than twenty-
five (25%). (A major item shall be construed to be any item, the total cost of which is equal to or 
greater than ten percent (10%) of the total contract price, computed on the basis of the proposal 
quantity and the contract unity price). Should it become necessary, for the best interest of the 
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Parish, to make changes in excess of that herein specified, the same shall be covered by 
supplemental agreement either before or after the commencement of the work and without notice 
to the sureties. If such alterations diminish the quantity of work to be done, such shall not 
constitute a claim for damages for anticipated profits for the work dispensed with, but when the 
reduction in amount is a material part of the work contemplated, the Contractor shall be entitled 
to only reasonable compensation as determined by the Parish for overhead and equipment 
charges which it may have incurred in expectation of the quantity of work originally estimated, 
unless specifically otherwise provided herein; if the alterations increase the amount of work, the 
increase shall be paid according to the quantity of work actually done and at the price established 
for such work under the contract except where, in the opinion of the Parish, the Contractor is 
clearly entitled to extra compensation. 

Without invalidating the contract, the Parish may order extra work or make changes by altering, 
adding to, or deducting from the work, the contract sum being adjusted accordingly. The consent 
of the surety must first be obtained when necessary or desirable, all at the exclusive discretion of 
the Parish. All the work of the kind bid upon shall be paid for at the price stipulated in the quote, 
and no claims for any extra work or material shall be allowed unless the work is ordered in writing 
by the Parish. 

Extra work for which there is no price or quantity included in the contract shall be paid for at a unit 
price or lump sum to be agreed upon in advance in writing by the Parish and Contractor. Where 
such price and sum cannot be agreed upon by both parties, or where this method of payment is 
impracticable, the Parish may, at its exclusive and unilateral discretion, order the Contractor to do 
such work on a force account basis. 

In computing the price of extra work on a force account basis, the Contractor shall be paid for all 
foremen and labor actually engaged on the specific work at the current local rate of wage for each 
and every hour that said foremen and labor are engaged in such work, plus ten percent (10%) of 
the total  for superintendence, use of tools, overhead, direct & indirect costs/expenses, pro-rata 
applicable payroll taxes, pro-rata applicable workman compensation benefits, pro-rata insurance 
premiums and pro-rata reasonable profit. The Contractor shall furnish satisfactory evidence of the 
rate or rates of such insurance and tax. The Contractor will not be able to collect any contribution 
to any retirement plans or programs. 

For all material used, the Contractor shall receive the actual cost of such material delivered at the 
site of the work, as shown by original receipted bill, to which shall be added five percent (5%). 
There will be absolutely no additional surcharges or additional fees attached hereto with respect 
to this subsection. 

For any equipment used that is owned by the Contractor, the Contractor shall be allowed a rental 
based upon the latest prevailing rental price, but not to exceed a rental price as determined by 
the Associated Equipment Distributors (A.E.D. Green Book). 

The Contractor shall also be paid the actual costs of transportation for any equipment which it 
owns and which it has to transport to the project for the extra work. There will be absolutely no 
additional surcharges or additional fees attached hereto with respect to this subsection. 

If the Contractor is required to rent equipment for extra work, but not required for contract items, 
it will be paid the actual cost of rental and transportation of such equipment to which no percent 
shall be added. The basis upon which rental cost is to be charged shall be agreed upon in writing 
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before the work is started. Actual rental and transportation costs shall be obtained from receipted 
invoices and freight bills. 
 
No compensation for expenses, fees or costs incurred in executing extra work, other than herein 
specifically mentioned herein above, will be allowed. 
 
A record of extra work on force account basis shall be submitted to the Parish on the day following 
the execution of the work, and no less than three copies of such record shall be made on suitable 
forms and signed by both the Parish or its representative on the project and the Contractor. All 
bids for materials used on extra work shall be submitted to the Parish by the Contractor upon 
certified statements to which will be attached original bills covering the costs of such materials. 
 
Payment for extra work of any kind will not be allowed unless the same has been ordered in 
writing by the Parish. 
 
4.1.10 Injuries to Persons and Property 
 
The Contractor shall be held solely and exclusively responsible for all injuries to persons and for 
all damages to the property of the Parish or others caused by or resulting from the negligence of 
itself, its employees or its agents, during the progress of or in connection with the work, whether 
within the limits of the work or elsewhere under the contract proper or as extra work. This 
requirement will apply continuously and not be limited to normal working hours or days. The 
Parish's construction review is for the purpose of checking the work product produced and does 
not include review of the methods employed by the Contractor or to the Contractor's compliance 
with safety measures of any nature whatsoever. The Contractor agrees to pay a reasonable 
attorney fee and other reasonable attendant costs of the Parish in the event it becomes necessary 
for the Parish to employ an attorney to enforce this section or to protect itself against suit over the 
Contractor's responsibilities. Attorney fees shall be at the prevailing hourly rate of the private 
sector. The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees 
collected shall be paid to the operating budget of the Office of the Parish President. 
 
The Contractor must protect and support all utility infrastructures or other properties which are 
liable to be damaged during the execution of its work. It shall take all reasonable and proper 
precautions to protect persons, animals and vehicles or the public from the injury, and wherever 
necessary, shall erect and maintain a fence or railing around any excavation, and place a 
sufficient number of lights about the work and keep same burning from twilight until sunrise, and 
shall employ one or more watchmen as an additional security whenever needed. The Contractor 
understands and agrees that the Parish may request that security be placed on the premises to 
ensure and secure same. The Parish shall exclusive authority to request placement of such 
security. Contractor agrees to retain and place security as requested, all at the sole expense of 
Contractor. Additional security shall not be considered a change order or reason for additional 
payment by the Parish. The Contractor must, as far as practicable and consistent with good 
construction, permit access to private and public property and leave fire hydrants, catch basins, 
streets, etc., free from encumbrances. The Contractor must restore at its own expense all injured 
or damaged property caused by any negligent act of omission or commission on its part or on the 
part of its employees or subcontractors, including, but not limited to, sidewalks, curbing, sodding, 
pipes conduits, sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or 
any other building or property whatsoever to a like condition as existed prior to such damage or 
injury. 
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In case of failure on the part of the Contractor to restore such property or make good such 
damage, the Parish may upon forty-eight (48) hours’ notice proceed to repair or otherwise restore 
such property as may be deemed necessary, and the cost thereof will be deducted from any 
monies due or which may become due under its contract. 
 
Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany Parish 
Government, its elected and appointed officials, departments, agencies, boards and 
commissions, their officers, agents servants, employees, including volunteers, from and against 
any and all claims, demands, expense and liability arising out of injury or death to any person or 
the damage, loss or destruction of any property to the extent caused by any negligent act or 
omission or willful misconduct of Contractor, its agents, servants, employees, and subcontractors, 
or any and all costs, expense and/or attorney fees incurred by St. Tammany Parish Government 
as a result of any claim, demands, and/or causes of action that results from the negligent 
performance or non-performance by Contractor, its agents, servants, employees, and 
subcontractors of the contract.  Contractor agrees to investigate, handle, respond to, provide 
defense for and defend any such claims, demand, or suit at its sole expense and agrees to bear 
all other costs and expenses related thereto caused by any negligent act or omission or willful 
misconduct of Contractor, its agents, servants, employees, and subcontractors. 
 
As to any and all claims against the Parish, its agents, assigns, representatives or employees by 
any employee of Contractor, any subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts as may be liable, the indemnification obligation shall not be limited 
in any way or by any limitation on the amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under workmen's compensation acts, disability 
benefit acts or other employee benefit acts. 
 
No road shall be closed by the Contractor to the public except by written permission of the Parish. 
If so closed, the Contractor shall maintain traffic over, through and around the work included in 
his contract, with the maximum practical convenience, for the full twenty-four hours of each day 
of the contract, whether or not work has ceased temporarily. The Contractor shall notify the Parish 
at the earliest possible date after the contract has been executed and, in any case, before 
commencement of any construction that might in any way inconvenience or endanger traffic, in 
order that necessary and suitable arrangements may be determined. Any and all security, 
maintenance, labor or costs associated with traffic control herein shall be at the sole expense of 
Contractor. This expense shall be paid directly by the Contractor. This expense shall not be 
considered as a change order nor shall it allow the Contractor any additional cost reimbursement 
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law enforcement 
officials of the Parish. 
 
The convenience of the general public and residents along the works shall be provided for in a 
reasonable, adequate and satisfactory manner. Where existing roads are not available as 
detours, and unless otherwise provided, all traffic shall be permitted to pass through the work. In 
all such cases, the public shall have precedence over Contractor's vehicles insofar as the traveling 
public's vehicles shall not be unduly delayed for the convenience of the Contractor. In order that 
all unnecessary delay to the traveling public may be avoided, the Contractor shall provide and 
station competent flagmen whose sole duties shall consist of directing and controlling the 
movement of public traffic either through or around the work. Any and all security, maintenance, 
labor or costs associated with traffic control herein shall be at the sole expense of Contractor. 
This expense shall be paid directly by the Contractor. This expense shall not be considered as a 
change order nor shall it allow the Contractor any additional cost reimbursement whatsoever. All 
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traffic deviations herein shall be coordinated with the appropriate law enforcement officials of the 
Parish. 
 
The Contractor shall arrange its work so that no undue or prolonged blocking of business 
establishments will occur. 
 
Material and equipment stored on the right of way or work site shall be so placed and the work at 
times shall be so conducted as to ensure minimum danger and obstruction to the traveling public. 
 
During grading operations when traffic is being permitted to pass through construction, the 
Contractor shall provide a smooth, even surface that will provide a satisfactory passageway for 
use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust nuisance, 
provided the dust nuisance is a result of the work. 
 
Fire hydrants shall be accessible at all times to the Fire Department. No material or other 
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, rules or 
regulations. 
 
The Contractor shall not, without the written permission of the Parish, do work for a resident or 
property owner Parish abutting the work at the time that this work is in progress. 
 
No work of any character shall be commenced on railroad right-of-way until the railroad company 
has issued a permit to the Parish and has been duly notified by the Contractor in writing (with a 
copy forwarded to the Parish) of the date it proposes to begin work, and until an authorized 
representative of the railroad company is present, unless the railroad company waives such 
requirements. All work performed by the Contractor within the right-of-way limits of the railroad 
shall be subject to the inspection and approval of the chief engineer of the railroad company or 
its authorized representative. Any precautions considered necessary by said chief engineer to 
safeguard the property, equipment, employees and passengers of the railroad company shall be 
taken by the Contractor without extra compensation. The Contractor shall, without extra 
compensation, take such precautions and erect and maintain such tell-tale or warning devices as 
the railroad company considers necessary to safeguard the operation of its trains. The temporary 
vertical and horizontal clearance specified by the chief engineer of the railroad company in 
approving these shall be maintained at all times. No steel, brick, pipe or any loose material shall 
be left on the ground in the immediate vicinity of the railway track. Before any work is done within 
railroad right of way, the Contractor shall provide and pay all costs of any special insurance 
requirements of the railroad. 
 
The Contractor, shall, without extra compensation, provide, erect, paint and maintain all 
necessary barricades. Also, without extra compensation, the Contractor shall provide suitable and 
sufficient lights, torches, reflectors or other warning or danger signals and signs, provide a 
sufficient number of watchmen and flagmen and take all the necessary precautions for the 
protection of the work and safety of the public. 
 
The Contractor shall erect warning signs beyond the limits of the project, in advance of any place 
on the project where operations interfere with the use of the road by traffic, including all 
intermediate points where the new work crosses or coincides with the existing road. All barricades 
and obstructions shall be kept well painted and suitable warning signs shall be placed thereon. 
All barricades and obstructions shall be illuminated at night and all lights or devices for this 
purpose shall be kept burning from sunset to sunrise. 
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Whenever traffic is maintained through or over any part of the project, the Contractor shall clearly 
mark all traffic hazards. No direct payment will be made for barricades, signs and illumination 
therefore or for watchmen or flagmen. 
 
The Contractor will be solely and completely responsible for conditions on the job site, including 
safety of all persons and property during performance of the work. This requirement will apply 
continuously and not be limited to normal working hours. The duty of the Parish to conduct 
construction review of the Contractor's performance is not intended to include review of the 
adequacy of the Contractor's safety measures, in, or near the construction site. 
 
4.1.11 Sanitary Provisions 
 
The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for 
the use of its employees as may be necessary to comply with the rules and regulations of the 
State Health Agency or of the other authorities having jurisdiction and shall permit no public 
nuisance. 
 
4.1.12 Rights of Way 
 
The Parish will furnish the Contractor with all necessary rights-of-way for the prosecution of the 
work. The rights of way herein referred to shall be taken to mean only permission to use or pass 
through the locations or space in any street, highway, public or private property in which the 
Contractor is to prosecute the work. 
 
It is possible that all lands and rights of way may not be obtained as herein contemplated before 
construction begins, in which event the Contractor shall begin its work upon such land and rights 
of way as the Parish may have previously acquired. Any delay in furnishing these lands by the 
Parish can be deemed proper cause for adjustment in the contract amount and/or in the time of 
completion. 
 
4.1.13 Protection and Restoration of Property and Landscape 
 
The Contractor shall not enter upon private property for any purpose without first obtaining 
permission from the Parish, as well as the private property owner and/or and private property 
lessees. The Contractor shall use every precaution necessary for the preservation of all public 
and private property, monuments, highway signs, telephone lines, other utilities, etc., along and 
adjacent to the work; the Contractor shall use every precaution necessary to prevent damage to 
pipes, conduits, and other underground structures; and shall protect carefully from disturbance or 
damage all land monuments and property marks until an authorized agent has witnessed or 
otherwise referenced their location and shall not remove them until directed. The street and 
highway signs and markers that are to be affected by the work shall be carefully removed when 
the work begins and stored in a manner to keep them clean and dry. The Contractor must obtain 
all necessary information in regard to existing utilities and shall give notice in writing to the owners 
or the proper authorities in charge of streets, gas, water, pipes, electric, sewers and other 
underground structures, including conduits, railways, poles and pole lines, manholes, catch 
basins, fixtures, appurtenances, and all other property that may be affected by the Contractor's 
operations, at least forty-eight (48) hours before its operations will affect such property. The 
Contractor shall not hinder or interfere with any person in the protection of such work or with the 
operation of utilities at any time. When property, the operation of railways, or other public utilities 
are endangered, the Contractor shall at its own expense, maintain flagmen or watchmen and any 
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other necessary precautions to avoid interruption of service or damage to life or property, and it 
shall promptly repair, restore, or make good any injury or damage caused by its negligent 
operations in an acceptable manner. The Contractor must also obtain all necessary information 
in regard to the installation of new cables, conduits, and transformers, and make proper provisions 
and give proper notifications, in order that same can be installed at the proper time without delay 
to the Contractor or unnecessary inconvenience to the owner. 
 
The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to remain 
in the streets or those which are privately owned, without the proper authority. Unless otherwise 
provided, the Contractor shall replace and replant all plants, shrubs, grass and restore the 
grounds back to its original good condition to the satisfaction of the Parish and/or the property 
owner. The Contractor shall assume the responsibility of replanting and guarantees that plants, 
shrubs, grass will be watered, fertilized and cultivated until they are in a growing condition. No 
direct payment will be made for removing and replanting of trees, shrubs, plants or grass unless 
such items are set forth in the quote. 
 
When or where direct damage or injury is done to public or private property by or on account of 
any negligent act, omission, neglect or otherwise of the Contractor, it shall make good such 
damage or injury in an acceptable manner. 
 
4.1.14 Contractor’s Responsibility for Work 
 
Until final acceptance of the work by the Parish as evidence by approval of the final estimate, the 
work shall be in the custody and under the charge and care of the Contractor and it shall take 
every necessary precaution against injury or damage to any part thereof by the action of the 
elements or from the non-execution of the work; unless otherwise provided for elsewhere in the 
specifications or contract. The Contractor shall rebuild, repair, restore and make good, without 
extra compensation, all injuries or damages to any portion of the work occasioned by any of the 
above causes before its completion and acceptance, and shall bear the expenses thereof.  In 
case of suspension of the work from any cause whatever, the Contractor shall be responsible for 
all materials and shall properly and securely store same, and if necessary, shall provide suitable 
shelter from damage and shall erect temporary structures where necessary. If in the exclusive 
discretion of the Parish, any work or materials shall have been damaged or injured by reason of 
failure on the part of the Contractor or any of its subcontractors to so protect the work, such 
materials shall be removed and replaced at the sole expense of the Contractor. Such amount 
shall be deducted from any sum due or to be due Contractor. 
 
The Contractor shall give all notice and comply with all Federal, State, and local laws, ordinances, 
and regulations in any manner affecting the conduct of the work, and all such orders and decrees 
as exist, or may be enacted by bodies or tribunals having any jurisdiction or authority over the 
work, and shall indemnify and hold harmless the Parish against any claim or liability arising from, 
or based on, the violation of any such law, ordinance, regulation, order or decree, whether by 
itself, its employees or subcontractors. 
 
4.1.15 Tests and Inspections; Correction and Removal of Defective Work 
 
Contractor warrants and guarantees to the Parish that all materials and equipment will be new 
unless otherwise specified and that all work will be of good quality and free from faults or defects 
and in accordance with the requirements of the contract documents. All unsatisfactory work, all 
faulty or defective work and all work not conforming to the requirements of the contract documents 
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at the time of acceptance shall be considered defective. Prompt and reasonable notice of all 
defects shall be given to the Contractor. 
 
If the contract documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any work to specifically be inspected, tested or approved by some 
public body, Contractor shall assume full responsibility therefor, pay all costs in connection 
therewith and furnish the Parish the required certificates of inspection, testing or approval. All 
other inspections, tests and approval required by the contract documents shall be performed by 
organizations acceptable to the Parish and Contractor and the costs thereof shall be borne by the 
Contractor unless otherwise specified. 
 
Contractor shall give the Parish timely notice of readiness of the work for all inspections, tests or 
approvals. If any such work required to be inspected, tested or approved is covered without written 
approval of the Parish, it must, if requested by the Parish, be uncovered for observation, and such 
uncovering shall be at Contractor's expense unless Contractor has given the Parish timely notice 
of its intention to cover such work and the Parish has not acted with reasonable promptness in 
response to such notice. 
 
Neither observations by the Parish nor inspections, tests or approvals shall relieve Contractor 
from its obligations to perform the work in accordance with the requirements of the contract 
document. 
 
The Parish and its representatives will at reasonable times have access to the work. Contractor 
shall provide proper and safe facilities for such access and observation of the work and also for 
any inspection or testing thereof by others. 
  
If any work is covered contrary to the written request of the Parish, it must, be uncovered for the 
Parish’s observation and replaced at Contractor's expense. If any work has been covered which 
the Parish has not specifically requested to observe prior to its being covered, or if the Parish 
considers it necessary or advisable that covered work be inspected or tested by others, the 
Contractor, at the Parish's request, shall uncover, expose or otherwise make available for 
observations, inspections or testing as the Parish may require, that portion of the work in question, 
furnishing all necessary labor, material and equipment. If it is found that such work is defective, 
Contractor shall bear all the expenses of such uncovering, exposure, observation, inspection and 
testing and of satisfactory reconstruction, including compensation for additional professional 
services, and an appropriate deductive Change Order shall be issued. If, however, such work is 
not found to be defective, Contractor shall be allowed an increase in the contract price or an 
extension of the contract time, or both, directly attributable to such uncovering, exposure, 
observation, inspection, testing and reconstruction. 
 
If the work is defective, or Contractor fails to supply sufficient skilled workmen or suitable materials 
or equipment, or if the Contractor fails to make prompt payments to subcontractors or for labor, 
materials or equipment, the Parish may order Contractor to stop the work, or any portion thereof, 
until the cause of such order has been eliminated; however, this right of the Parish to stop the 
work shall not give rise to any duty on the part of the Parish to exercise this right for the benefit of 
Contractor or any other party. 
 
Prior to approval of final payment, Contractor shall promptly, without cost to the Parish and as 
specified by the Parish, either correct any defective work, whether or not fabricated, installed or 
completed, or if the work has been rejected by the Parish, remove it from the site and replace it 
with non-defective work. If Contractor does not correct such defective work or remove and replace 
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such rejected work within a reasonable time, all as specified in a written notice from the Parish, 
the Parish may have the deficiency corrected or the rejected work removed and replaced. All 
direct or indirect costs of such correction or removal and replacement including compensation for 
additional professional services shall be paid by Contractor, and an appropriate deductive Change 
Order shall be issued. Contractor shall also bear the expense of making good all work of others 
destroyed or damaged by its correction, removal or replacement of its defective work. 
 
If, after the approval of final payment and prior to the expiration of one year after the date of 
substantial completion or such longer period of time as may be prescribed by law or by the terms 
of any applicable special guarantee required by the contract documents, any work is found to be 
defective, Contractor shall promptly, without cost to the Parish and in accordance with the Parish's 
written instructions, either correct such defective work or if it has been rejected by the Parish, 
remove it from the site and replace it with non-defective work. If Contractor does not promptly 
comply with the terms of such instructions, the Parish may have the defective work corrected or 
the rejected work removed and replaced, and all direct and indirect costs of such removal and 
replacement, including compensation for additional professional services, shall be paid by 
Contractor. The Contractor agrees to pay a reasonable attorney fee and other reasonable 
attendant costs of the Parish in the event it becomes necessary for the Parish to employ an 
attorney to enforce this section or to protect itself against suit over the Contractor's 
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. The 
attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees collected shall 
be paid to the operating budget of the Office of the Parish President. 
 
If, instead of requiring correction or removal and replacement of defective work, the Parish (and 
prior to approval of final payment) prefers to accept it, the Parish may do so. In such case, if 
acceptance occurs prior to approval of final payment, a Change Order shall be issued 
incorporating the necessary revisions in the contract documents, including appropriate reduction 
in the contract price, or, if the acceptance occurs after approval of final payment, an appropriate 
amount shall be paid by Contractor to the Parish. 
 
If Contractor should fail to progress the work in accordance with the contract documents, including 
any requirements of the progress schedule, the Parish, after seven (7) days written notice to 
Contractor, may, without prejudice to any other remedy the Parish may have, make good such 
deficiencies and the cost thereof including compensation for additional professional services shall 
be charged against Contractor. In such cases, a Change Order shall be issued incorporating the 
necessary revisions in the contract documents including an appropriate reduction in the contract 
price. If the payments then or thereafter due Contractor are not sufficient to cover such amount, 
Contractor shall pay the difference to the Parish. 
 
The Parish may appoint representatives to make periodic visits to the site and observe the 
progress and quality of the executed work. These representatives shall be governed by the same 
restrictions placed on the Parish by these specifications. The governing body of the Federal, State 
or local government exercising authority in the area of the work may appoint representatives to 
observe the progress and quality of the work. Contractor shall cooperate with and assist these 
representatives in the performance of their duties. 
 
The Contractor shall be responsible for the faithful execution of its contract and the presence or 
absence of the Parish's or Government's Representative is in no way or manner to be presumed 
or assumed to relieve in any degree the responsibility or obligation of the Contractor. 
 



23 
 

The Contractor shall notify the Parish and the Governmental Agency having jurisdiction as to the 
exact time at which it is proposed to begin work so the Parish may provide for inspection of all 
materials, foundations, excavations, equipment, etc., and all or any part of the work and to the 
preparation or manufacture of materials to be used whether within the limits of the work or at any 
other place. 
 
The Parish or its representatives shall have free access to all parts of the work and to all places 
where any part of the materials to be used are procured, manufactured or prepared. The 
Contractor shall furnish the Parish all information relating to the work and the material therefor, 
which may be deemed necessary or pertinent, and with such samples of materials as may be 
required. The Contractor, at its own expense, shall supply such labor and assistance as may be 
necessary in the handling of materials for proper inspection or for inspection of any work done by 
it. 
 
No verbal instructions given to the Contractor by the Parish, project representative or any of their 
agents shall change or modify the written contract. Contractors shall make no claims for additional 
payments or time based upon verbal instructions. 
 
4.1.16 Subsurface Conditions 
 
It is understood and agreed that the Contractor is familiar with the subsurface conditions that will 
be encountered and its price bid for the work includes all of the costs involved for work in these 
conditions and it is furthermore agreed that it has taken into consideration, prior to its quote and 
acceptance by the Parish, all of the subsurface conditions normal or unusual that might be 
encountered in the location of the work. 
 
Should the Contractor encounter during the progress of the work subsurface conditions at the site 
materially differing from those shown on the drawings or indicated in the specifications, the 
attention of the Parish shall be directed to such conditions before the conditions are disturbed. If 
the Parish finds that the conditions materially differ from those shown on the drawings or indicated 
in the specifications, it shall at once make such changes in the drawings or specifications as it 
may find necessary, and any increase or decrease in cost or extension of time resulting from such 
changes shall be adjusted in the same manner as provided for changes for extra work. The 
Contractor shall submit breakdowns of all costs in a manner as instructed and approved by the 
Parish. 
 
4.1.17 Removal and Disposal of Structures and Obstructions 
 
Respondent shall thoroughly examine the site of the work and shall include in its quote the cost 
of removing all structures and obstructions in the way of the work. 
  
The Contractor shall remove any existing structures or part of structures, fence, building or other 
encumbrances or obstructions that interfere in any way with the work. Compensations for the 
removal of any structure shall be made only if the item(s) to be removed was/were listed as pay 
item(s) on the quote. 
 
If called for in the special conditions, all privately and publicly owned materials and structures 
removed shall be salvaged without damage and shall be piled neatly and in an acceptable manner 
upon the premises if it belongs to an abutting property owner Parish, otherwise at accessible 
points along the improvements. Materials in structures which are the property of the Parish or 
property of any public body, private body or individual which is fit for use elsewhere, shall remain 
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property of the original owner. It shall be carefully removed without damage, in sections which 
may be readily transported; same shall be stored on or beyond the right of way. The Contractor 
will be held responsible for the care and preservation for a period of ten (10) days following the 
day the last or final portion of the materials stored at a particular location are placed thereon. 
When privately owned materials are stored beyond the right of way, the Contractor will be held 
responsible for such care and preservation for a period of ten (10) days responsibility period for 
care and preservation of the materials begins. The Contractor must furnish the Parish with 
evidence satisfactory that the proper owner of the materials has been duly notified by the 
Contractor that the said owner must assume responsibility for its materials on the date following 
the Contractor's ten (10) day responsibility. 

4.1.18 The Parish’s Right to Occupancy 

The Parish shall have the right to use, at any time, any and all portions of the work that have 
reached such a stage of completion as to permit such occupancy, provided such occupancy does 
not hamper the Contractor or prevent its efficient completion of the contract or be construed as 
constituting an acceptance of any part of the work. 

The Parish shall have the right to start the construction of houses, structures or any other building 
concurrent with the Contractor's work. 

4.1.19 Survey Horizontal and Vertical Control 

The Parish shall provide surveys for construction to establish reference points which in its 
judgment are necessary to enable Contractor to layout and proceed with its work. Contractor shall 
be responsible for surveying and laying out the work and shall protect and preserve the 
established reference points and shall make no changes or relocations without the prior written 
approval of the Parish. Contractor shall report to the Parish whenever any reference point is lost 
or destroyed and the Parish shall decide if the reference point shall be replaced by its or the 
Contractor's forces. 

The Contractor shall establish lines and grades with its own forces in sufficient number and 
location for the proper execution of the work. 

If the Contractor, during the construction, damages the established property corners and/or other 
markers and thereafter requests the Parish to re-stake same in order to complete the project, this 
expense will be borne solely by the Contractor. 

4.2 Compliance With Applicable Laws 

Respondents shall familiarize themselves with and shall comply with all applicable Federal and 
State laws, municipal ordinances and rules and regulations of all authorities having jurisdiction 
over construction of the project, which may directly or indirectly affected the work or its 
prosecution.  These laws, rules, regulations, and/or ordinances will be deemed to be included in 
the contract, as though herein written in full. 

4.3 Site Visitation 
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Each Respondent shall visit the site of the proposed work and fully acquaint itself with all surface 
and subsurface conditions as they may exist so that it may fully understand this Quote Request.  
Respondent shall also thoroughly examine and be familiar with drawings, specifications, and 
contract documents.  The failure or omission of any Respondent to receive or examine any form, 
instrument, drawing or document or to visit the site and acquaint itself with existing conditions 
shall in no way relieve any Respondent from any obligation with respect to its quote and 
obligations under the contract. 
 

PART V:  GENERAL PROVISIONS 
 

5.1 Legibility/Clarity 

 
Responses to the requirements of this Quote Request in the formats requested are desirable.  
Quotes prepared simply and economically, providing a straightforward, concise description of the 
Respondent’s ability to meet the requirements of the Quote Request is also desired.  Each 
Respondent is solely responsible for the accuracy and completeness of its quote. 
 

5.2 Confidential Information, Trade Secrets, and Proprietary Information 

 
The designation of certain information as trade secrets and/or privileged or confidential proprietary 
information shall only apply to the technical portion of the quote.  The cost quote will not be 
considered confidential under any circumstance.  Any quote copyrighted or marked as confidential 
or proprietary in its entirety may be rejected without further consideration or recourse.  
 
For the purposes of this procurement, the provisions of the Louisiana Public Records Act (LSA-
R.S. 44.1, et. seq.) will be in effect.  Pursuant to this Act, all proceedings, records, contracts, and 
other public documents relating to this procurement shall be open to public inspection.  
Respondents are reminded that while trade secrets and other proprietary information they submit 
in conjunction with this procurement may not be subject to public disclosure, protections must be 
claimed by the Respondent at the time of submission of its Technical Proposal.  Respondents 
should refer to the Louisiana Public Records Act for further clarification. 
 
The Respondent must clearly designate the part of the quote that contains a trade secret and/or 
privileged or confidential proprietary information as “confidential” in order to claim protection, if 
any, from disclosure.  The Respondent shall mark the cover sheet of the quote with the following 
legend, specifying the specific section(s) of his quote sought to be restricted in accordance with 
the conditions of the legend: 
 
“The data contained in pages _____of the quote have been submitted in confidence and contain 
trade secrets and/or privileged or confidential information and such data shall only be disclosed 
for evaluation purposes, provided that if a contract is awarded to this Respondent as a result of 
or in connection with the submission of this quote, the Parish of St. Tammany shall have the right 
to use or disclose the data therein to the extent provided in the contract.  This restriction does not 
limit the Parish of St. Tammany’s right to use or disclose data obtained from any source, including 
the Respondent, without restrictions.” 
 
Further, to protect such data, each page containing such data shall be specifically identified and 
marked “CONFIDENTIAL”. 
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Respondents must be prepared to defend the reasons why the material should be held 
confidential.  If a competing respondent or other person seeks review or copies of another 
respondent's confidential data, the Parish will notify the Parish of the asserted data of the request. 
If the Parish of the asserted data does not want the information disclosed, it must agree to 
indemnify the Parish and hold the Parish harmless against all actions or court proceedings that 
may ensue (including attorney's fees), which seek to order the Parish to disclose the information.  
If the Parish of the asserted data refuses to indemnify and hold the state harmless, the Parish 
may disclose the information. 
 
The Parish reserves the right to make any quote, including proprietary information contained 
therein, available to Parish personnel, the Parish Council, or other Parish and state agencies or 
organizations for the sole purpose of assisting the Parish in its evaluation of the quote.  The Parish 
shall require said individuals to protect the confidentiality of any specifically identified proprietary 
information or privileged business information obtained as a result of their participation in these 
evaluations. 

5.3 Quote Clarifications Prior to Submittal 

 
5.3.1 Pre-Quote Conference 
 
Omitted as not applicable to this Quote Request.   
 
5.3.2 Respondent Inquiry Periods 
 
The Parish shall not and cannot permit an open-ended inquiry period, as this creates an 
unwarranted delay in the procurement cycle and Parish operations.  The Parish reasonably 
expects and requires responsible and interested Respondents to conduct their in-depth quote 
review and submit inquiries in a timely manner. 
 
An inquiry period is hereby firmly set for all interested Respondents to perform a detailed review 
of the quote documents and to submit any written inquiries relative thereto.  Without exception, 
all inquiries MUST be submitted in writing by an authorized representative of the Respondent, 
clearly cross-referenced to the relevant solicitation section.  All inquiries must be received by the 
Inquiry Deadline date and time set forth in Section 1.3 Schedule of Events of this Quote Request.  
Only those inquiries received by the established deadline shall be considered by the Parish.  The 
Parish reserves the right to refuse to answer any questions received after the inquiry deadline. 
 
Inquiries concerning this solicitation may be delivered by e-mail or hand-delivery to: 
   

St. Tammany Parish Government Procurement Department 
Attn:  Director of Procurement  
21454 Koop Drive, Suite 2F 
Mandeville, Louisiana 70471 

 E-Mail: procurement@stpgov.org 
 

An addendum will be issued and posted on Bid Express orLaPAC (Louisiana Procurement and 
ContractNetwork)https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department
&term=185 to address all inquiries received and any other changes or clarifications to the 
solicitation.    Thereafter, all quote documents, including but not limited to the specifications, terms, 
conditions, plans, etc., will stand as written and/or amended by any addendum.  No negotiations, 

mailto:procurement@stpgov.org
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185
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decisions, or actions shall be executed by any Respondent as a result of any oral discussions 
with any Parish employee or Parish consultant.  It is the Respondent’s responsibility to check the 
Parish website frequently for any possible addenda that may be issued.  The Parish is not 
responsible for a Respondent’s failure to download any addenda documents required to complete 
a Quote Request.    
 

5.4 Errors and Omissions in Quote 

 
The Parish will not be liable for any error in the quote.  Respondent will not be allowed to alter 
quote documents after the deadline for quote submission, except under the following condition:  
the Parish reserves the right to make corrections or clarifications due to patent errors identified in 
quotes by the Parish or the Respondent.  The Parish, at its option, has the right to request 
clarification or additional information from the Respondent. 

5.5 Performance Bond 

 
For projects costing twenty-five thousand dollars ($25,000) or more, the successful Respondent 
shall be required to provide a performance (surety) bond in the amount of one hundred percent 
(100%) of the project cost to insure the successful performance under the terms and conditions 
of the contract negotiated between the successful Respondent and the Parish.  The contract shall 
not be in force or binding upon the Parish until such satisfactory bond has been provided to and 
approved by the Parish.  The cost of the bond shall be paid by the Contractor.   
 
Any performance bond furnished shall be written by a surety or insurance company currently on 
the U.S. Department of the Treasury Financial Management Service list of approved bonding 
companies which is published annually in the Federal Register, or by a Louisiana domiciled 
insurance company with at least an A- rating in the latest printing of the A.M.  Best's Key Rating 
Guide to write individual bonds up to 10 percent of policyholders' surplus as shown in the A.M.  
Best's Key Rating Guide or by an insurance company that is either domiciled in Louisiana or 
owned by Louisiana residents and is licensed to write surety bonds. 
 
No surety or insurance company shall write a performance bond which is in excess of the amount 
indicated as approved by the U.S. Department of the Treasury Financial Management Service list 
or by a Louisiana domiciled insurance company with an A- rating by A.M. Best up to a limit of 10 
percent of policyholders' surplus as shown by A.M. Best; companies authorized by this Paragraph 
who are not on the treasury list shall not write a performance bond when the penalty exceeds 15 
percent of its capital and surplus, such capital and surplus being the amount by which the 
company's assets exceed its liabilities as reflected by the most recent financial statements filed 
by the company with the Department of Insurance. 
 
The performance bond is to be provided within 10 working days from request.  Failure to provide 
within the time specified may cause your offer to be rejected. 
 
In addition, any performance bond furnished shall be written by a surety or insurance company 
that is currently licensed to do business in the state of Louisiana. 
 
Should the Contractor's surety, even though approved and accepted by the Parish, subsequently 
remove its agency or representative from the State or become insolvent, bankrupt, or otherwise 
fail, the Contractor shall immediately furnish a new bond in another company approved by the 
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Parish, at no cost to the Parish. The new bond shall be executed under the same terms and 
conditions as the original bond. The new bond shall be submitted within thirty (30) days of such 
time as the Parish notifies Contractor or from the time Contractor learns or has reason to know 
that the original surety is no longer financially viable or acceptable to the Parish, whichever occurs 
first. In the event that Contractor fails or refuses to timely secure additional surety, then the Parish 
may secure such surety and thereafter deduct such cost or expense from any sum due, or to 
become due to Contractor. 
 
The Contractor's bondsman shall obligate itself to all the terms and covenants of these 
specifications and of contracts covering the work executed hereunder. The Parish reserves the 
right to do extra work or make changes by altering, adding to deducting from the work under the 
conditions and in the manner herein described without notice to the Contractor's surety and 
without in any manner affecting the liability of bondsman or releasing it from any of its obligations 
hereunder. 
 
The bond shall also secure for the Parish the faithful performance of the contract in strict 
accordance with plans, specifications, and other contract documents. It shall protect the Parish 
against all lien laws of the State and shall provide for payment of reasonable attorney's fees for 
enforcement of the contract and institution of concursus proceedings, if such proceedings become 
necessary.  Likewise, it shall provide for all additional expenses of the Parish occurring through 
failure of the Contractor to perform. 
 
The surety of the Contractor shall declare and acknowledge itself by acceptance of the contract 
to be bound to the Parish as a guarantor, jointly and in solido, with the Contractor, for fulfillment 
of terms of the contract. 
 
The performance bond forming part of the contract shall be continued by Contractor and its surety 
for a period of one (1) year from date of acceptance of the work/project by the Parish to assure 
prompt removal and replacement of all defective material, equipment, components thereof, 
workmanship, etc., and to assure payment of any damage to property of the Parish or others as 
a result of such defective materials, equipment, workmanship, etc. 

5.6 Changes, Addenda, Withdrawals 

 
The Parish reserves the right to change the Schedule of Events or issue Addenda to the Quote 
Request at any time.  The Parish also reserves the right to cancel or reissue the Quote Request. 
 
If the Respondent needs to submit changes or addenda, such shall be submitted in writing, signed 
by an authorized representative of the Respondent, cross-referenced clearly to the relevant quote 
section, prior to the quote opening.  Such shall meet all requirements for the quote.  

5.7 Withdrawal of Quote 

 
A Respondent may withdraw a quote that has been submitted at any time up to the quote closing 
date and time.  To accomplish this, a written request signed by the authorized representative of 
the Respondent must be submitted to the Procurement Department.   

5.8 Material in the Quote Request 
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Quotes shall be based only on the material contained in this Quote Request.  The Quote Request 
includes official responses to questions, addenda, and other material, which may be provided by 
the Parish pursuant to the Quote Request. 

5.9 Waiver of Administrative Informalities 

 
The Parish reserves the right, at its sole discretion, to waive administrative informalities contained 
in any quote. 

5.10 Quote Rejection 

 
Issuance of this Quote Request in no way constitutes a commitment by the Parish to award a 
contract.  The Parish reserves the right to accept or reject any or all quotes submitted or to cancel 
this Quote Request if it is in the best interest of the Parish to do so. 

5.11 Ownership of Quote 

 
All materials (paper content only) submitted in response to this request become the property of 
the Parish.  Selection or rejection of a quote does not affect this right.  All quotes submitted will 
be retained by the Parish and not returned to Respondents.  Any copyrighted materials in the 
quotes are not transferred to the Parish. 

5.12 Cost of Offer Preparation 

 
The Parish is not liable for any costs incurred by prospective Respondents or Contractors prior to 
issuance of or entering into a contract.  Costs associated with developing the quote, preparing for 
oral presentations, and any other expenses incurred by the Respondent in responding to the 
Quote Request are entirely the responsibility of the Respondent, and shall not be reimbursed in 
any manner by the Parish. 

5.13 Non-negotiable Contract Terms 

 
Non-negotiable contract terms include but are not limited to taxes, assignment of contract, audit 
of records, EEOC and ADA compliance, record retention, content of contract/order of precedence, 
contract changes, governing law, claims or controversies, and termination based on contingency 
of appropriation of funds.  

5.14 Taxes 

 
Any taxes, other than state and local sales and use taxes, from which the Parish is exempt, shall 
be assumed to be included within the Respondent’s cost. It is the responsibility of the Contractor 
to obtain tax exemption if applicable. 

5.15 Quote Validity 

 
All quotes shall be considered valid for acceptance until such time an award is made, unless the 
Respondent provides for a different time period within its quote.  However, the Parish reserves 
the right to reject a quote if the Respondent’s acceptance period is unacceptable and the 
Respondent is unwilling to extend the validity of its quote.   
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5.16 Prime Contractor Responsibilities 

The selected Respondent shall be required to assume responsibility for all items and services 
offered in his quote whether or not he produces or provides them.  The Parish shall consider the 
selected Respondent to be the sole point of contact with regard to contractual matters, including 
payment of any and all charges resulting from the contract. 

5.17 Use of Subcontractors 

Each Contractor shall serve as the single prime Contractor for all work performed pursuant to its 
contract.  That prime Contractor shall be responsible for all deliverables referenced in this Quote 
Request.  This general requirement notwithstanding, Respondents may enter into subcontractor 
arrangements.  Respondents may submit a quote in response to this Quote Request, which 
identifies subcontract(s) with others, provided that the prime Contractor acknowledges total 
responsibility for the entire contract. 

If it becomes necessary for the prime Contractor to use subcontractors, the Parish urges the prime 
Contractor to use Louisiana Contractors, including small and emerging businesses, a small 
entrepreneurship or a veteran or service-connected disabled veteran-owned small 
entrepreneurship, if practical.  In all events, any subcontractor used by the prime should be 
identified to the Parish. 

Information required of the prime Contractor under the terms of this Quote Request, is also 
required for each subcontractor and the subcontractors must agree to be bound by the terms of 
the contract. The prime Contractor shall assume total responsibility for compliance.  Nothing in 
the contract documents shall create any contractual relationship between the Parish and any 
subcontractor or other person or organization having a direct contract with the Contractor, nor 
shall it create any obligation on the part of the Parish to pay or to see to the payment of any 
monies due any subcontractor. 

The Contractor shall indemnify and hold harmless the Parish and its agents and employees from 
and against all claims, damages, losses and expenses including attorneys’ fees arising out of or 
resulting from the Contractor’s failure to bind every subcontractor and Contractor’s surety to all of 
the applicable terms and conditions of the contract documents. 

5.18 Written or Oral Discussions/Presentations 

Written or oral discussions may be conducted with Respondents who submit quotes determined 
to be reasonably susceptible of being selected for award; however, the Parish reserves the right 
to enter into an Agreement without further discussion of the quote submitted based on the initial 
offers received.  Any such written or oral discussion shall be initiated by the Parish. 

Any commitments or representations made during these discussions, if conducted, may become 
formally recorded in the final contract. 

Written or oral discussions/presentations for clarification may be conducted to enhance the 
Parish's understanding of any or all of the quotes submitted.  Any such written or oral 
discussions/presentations shall be initiated by the Parish.  Quotes may be accepted without such 
discussions. 
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5.19 Acceptance of Quote Content 

 
The mandatory Quote Request requirements shall become contractual obligations if a contract 
ensues. Failure of the successful Respondent to accept these obligations shall result in the 
rejection of the quote. 
 

5.20 Evaluation and Selection 

 
All responses received as a result of this Quote Request are subject to evaluation for the purpose 
of selecting the Respondent with whom the Parish shall contract.  
 
The Parish may reject all quotes if none is considered in the best interest of the Parish. 

5.21 Contract Negotiations 

 
If for any reason the Respondent whose quote is most responsive to the Parish's needs, price 
and other evaluation factors set forth in the Quote Request considered, does not agree to a 
contract, that quote shall be rejected and the Parish may negotiate with the next lowest responsive 
Respondent.  Negotiation may include revision of non-mandatory terms, conditions, and 
requirements.  The Procurement Department must approve the final contract form and issue a 
purchase order, if applicable, to complete the process. 

5.22 Contract Award and Execution 

 

The Parish reserves the right to enter into a contract without further discussion of the quote 
submitted based on the initial offers received.  
 
The Quote Request, including any addenda, and the quote of the selected Contractor will become 
part of any contract initiated by the Parish. 
 
Respondents are discouraged from submitting their own standard terms and conditions with their 
quotes.  Respondents should address the specific language in the sample contract in Attachment 
“B” of this Quote Request and submit any exceptions or deviations the Respondent wishes to 
negotiate.  The proposed terms will be negotiated before a final contract is entered.  Mandatory 
terms and conditions are not negotiable.   
 
If the contract negotiation period exceeds thirty (30) days or if the selected Respondent fails to 
sign the contract within ten calendar days of delivery of it, the Parish may elect to cancel the 
award and award the contract to the next lowest responsive Respondent. 
 
The Parish intends to award to a single Respondent. 
 
In accordance with Louisiana Law, all Corporations (See LA R.S. 12:26.1) and Limited Liability 
Companies (See LA R.S. 12:1308.2) must be registered and in good standing with the Louisiana 
Secretary of State in order to hold a contract. 

5.23 Notice of Intent to Award 
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Upon review and approval of the issuing department’s recommendation for award, the 
Procurement Department will issue a “Notice of Intent to Award” letter to the apparent successful 
Respondent.  A contract shall be completed and signed by all parties concerned on or before the 
date indicated in the “Schedule of Events.”  If this date is not met, through no fault of the Parish, 
the Parish may elect to cancel the “Notice of Intent to Award” letter and make the award to the 
next most advantageous Respondent. 
 
The Procurement Department will also notify all unsuccessful Respondent as to the outcome of 
the procurement process.   

5.24 Affidavits 

 
Awarded Contractor shall execute affidavits attesting compliance with LSA-R.S. 38:2212.10, 
38:2224, 38:2227, each as amended, and other affidavits as required by law, concurrent with 
execution of the contract.  Such affidavits are attached hereto as Attachment “E”. 

5.25 Insurance Requirements 

 
The Contractor shall comply with all insurance requirements of the Parish as contained in 
Attachment “D”.  The cost of such insurance shall be paid by the Contractor and shall be included 
in the Respondent’s quote.  All policies of insurance shall meet the requirements of the Parish 
prior to the commencing of any work.  The Parish has the right, but not the duty, to approve all 
insurance policies prior to the commencing of any work.  Contractor shall furnish the Parish with 
certificates of insurance effecting coverage(s) required by the Quote Request (see Attachment 
“D”).  The certificates for each insurance policy are to be signed by a person authorized by that 
insurer to bind coverage on its behalf.  The certificates are to be received and approved by the 
Parish before work commences.  If the Contractor fails to furnish the Parish with the insurance 
protection required and begins work without first furnishing the Parish the Parish with a currently 
dated certificate of insurance, the Parish has the right to obtain the insurance protection required 
and deduct the cost of insurance from the first payment due the Contractor.  Further deductions 
are permitted from future payments as are needed to protect the interests of the Parish including, 
but not limited to, renewals of all policies.  The Parish reserves the right to require complete 
certified copies of all required policies, at any time. 
 
The insurance companies issuing the policy or policies shall have no recourse against the Parish 
for payment of any premiums or for assessments under any form of policy. 
 
Any and all deductibles in the described insurance policies shall be assumed by and be at the 
sole risk of the Contractor.   
 
All insurance companies must be authorized to do business in the State of Louisiana and shall 
have an A.M. Best rating of no less than A-, Category VII.  
 
Policy coverages and limits must be evidenced by Certificates of Insurance issued by Contractor’s 
carrier to the Parish and shall reflect: 
 

Date of Issue: Certificate must have current date. 
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Named Insured: The legal name of Contractor under contract with the 
Parish and its principal place of business shall be shown as the named 
insured on all Certificates of Liability Insurance. 

Name of Certificate Holder:  St. Tammany Parish Government, Office of 
Risk Management, P. O. Box 628, Covington, LA 70434. 

Project Description: A brief project description, including Project Name, 
Project Number and/or contract Number, and Location. 

Endorsements and Certificate Reference:  All policies must be endorsed to provide, and 
certificates of insurance must evidence the following: 

Waiver of Subrogation: The Contractor's  insurers will have no right of 
recovery or subrogation against the Parish of St. Tammany, it being the 
intention of the parties that all insurance policy(ies) so affected shall protect 
both parties and be the primary coverage for any and all losses covered by 
the below described insurance. Policy endorsements required for all 
coverages. 

Additional Insured: The Parish of St. Tammany shall be named as 
additional named insured with respect to general liability, marine liability, 
pollution/environmental liability, automobile liability and excess liability 
coverages. Policy endorsements required. 

Hold Harmless: Contractor’s liability insurers shall evidence their 
cognizance of the Hold Harmless and Indemnification in favor of St. 
Tammany Parish Government by referencing same on the face of the 
Certificate(s) of Insurance. 

Cancellation Notice: Producer shall provide thirty (30) days prior written 
notice to the Parish of policy cancellation or substantive policy change. 

The types of insurance coverage the Contractor is required to obtain and maintain throughout the 
duration of the contract, include, but is not limited to: 

1. Commercial General Liability insurance with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence/$2,000,000
General Aggregate/Products-Completed Operations Per Project. The insurance
shall provide for and the certificate(s) of insurance shall indicate the following
coverages:

a) Premises - operations;
b) Broad form contractual liability;
c) Products and completed operations;
d) Personal Injury;
e) Broad form property damage;
f) Explosion and collapse.

2. Marine Liability/Protection and Indemnity insurance is required for any and all
vessel and/or marine operations in the minimum limits of $1,000,000 per
occurrence/$2,000,000 per project general aggregate. The coverage shall include,
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but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability. 

3. Contractors’ Pollution Liability and Environmental Liability insurance in the
minimum amount of $1,000,000 per occurrence, $2,000,000 aggregate providing
full contractual liability and third party claims coverage for bodily injury, property
damage, defense, and cleanup as a result of pollution and environmental
conditions (sudden/accidental and gradual) arising from contracting operations
performed by or on behalf of the Contractor.

If coverage is provided on a claims-made basis, coverage will at least be 
retroactive to the earlier of the date of the contract or the commencement of 
contractor services in relation to the work and the policy will offer an extended 
discovery clause of at least three years. 

If written either on an occurrence or claims made basis, this coverage will be 
maintained through the renewal of this insurance to cover a loss arising out of the 
completed operations of the insured for a period of at least 3 years after the work 
is accepted as complete by the property owner or this contract is terminated. 

4. Business Automobile Liability insurance with a Combined Single Limit of
$1,000,000 per Occurrence for bodily injury and property damage, and shall
include coverage for the following:

a) Any automobiles;
b) Owned automobiles;
c) Hired automobiles;
d) Non-owned automobiles;
e) Uninsured motorist.

5. Workers’ Compensation/Employers Liability insurance: workers’ compensation
insurance coverage and limits as statutorily required; Employers’ Liability
Coverage shall be not less than $500,000 each accident, $500,000 each disease,
$500,000 disease policy aggregate, except when projects include exposures
covered under the United States Longshoremen and Harbor Workers Act, Maritime
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not less
than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or
partners in any way engaged in the project shall be included in the policy and a
statement of such shall be made by the insuring producer on the face of the
certificate.

6. Owner Protective Liability (OPL) (formerly Owner and Contractors Protective
Liability (OCP) Insurance) shall be furnished by the Contractor naming St.
Tammany Parish Government as the Named Insured and shall provide coverage
in the minimum amount of $1,000,000 combined single limit (CSL) each
occurrence, $2,000,000 aggregate. Any project valued in excess of $3,000,000
shall be set by the Office of Risk Management. The policy and all endorsements
shall be addressed to St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434.
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 7. Builder’s Risk Insurance written on an “all-risk” or equivalent policy form shall be 
furnished by Contractor and carried which said insurance shall be in the full value, 
plus the value of subsequent contract modifications, if any, and cost of materials 
supplied or installed by others, comprising 100% total value.  Deductibles should 
not exceed $5,000 and Contractor shall be responsible for any and all policy 
deductibles.  This insurance shall cover portions of the work stored off the site, and 
also portions of the work in transit.  

 
8. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor 

and carried on this project for the full value of the materials, machinery, equipment 
and labor for each location.  The Contractor shall be responsible for any and all 
policy deductibles.   The Installation Floater Insurance shall provide coverage for 
property owned by others and include the interests of the Owner, Contractor, 
Subcontractors, and Sub-subcontractors and shall terminate only when the Project 
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington, 
LA 70434 shall be the first named insured on the Installation Floater Insurance.   

 
 Both the Builder’s Risk Insurance and the Installation Floater Insurance shall 

include the interests of the Owner, Contractor, Subcontractors, and sub-
subcontractors and shall terminate only when the Project has been accepted. St. 
Tammany Parish Government, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the Builder’s Risk and Installation Floater Insurance.  

 
 9. Contractor’s Professional Liability (errors and omissions) insurance in the sum of 

at least One Million Dollars ($1,000,000) per claim with Two Million Dollars 
($2,000,000) annual aggregate is required when work performed by Contractor or 
on behalf of Contractor includes professional or technical services including, but 
not limited to, construction administration and/or management, engineering 
services such as design, surveying, and/or inspection, technical services such as 
testing and laboratory analysis, and/or environmental assessments.  An 
occurrence basis policy is preferred. A claims-made form may be acceptable by 
the Parish under the following conditions: 1) the retroactive date must be placed 
prior to or coinciding with the effective date of the contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, 
whichever is earlier; AND 2) certification is provided that the liability policy contains 
an Extended Reporting Period “tail” providing continuation of coverage for at least 
twenty-four (24) months following the completion of Contractor’s services/work. 

 
 10. An umbrella policy or excess policy may be required and/or allowed to meet 

minimum coverage limits, subject to the review and approval by St. Tammany 
Parish Government, Office of Risk Management. 

         
All policies of insurance shall meet the requirements of the Parish prior to the commencing of any 
work. The Parish has the right, but not the duty, to approve all insurance policies prior to 
commencing of any work. If at any time, it becomes known that any of the said policies shall be 
or becomes unsatisfactory to the Parish as to form or substance; or if a company issuing any such 
policy shall be or become unsatisfactory to the Parish, the Contractor shall promptly obtain a new 
policy, timely submit same to the Parish for approval and submit a certificate thereof as provided 
above. The Parish agrees to not unreasonably withhold approval of any insurance carrier selected 
by Contractor. In the event that Parish cannot agree or otherwise authorize said carrier, 
Contractor shall have the option of selecting and submitting new insurance carrier within 30 days 
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of said notice by the Parish. In the event that the second submission is insufficient or is not 
approved, then the Parish shall have the unilateral opportunity to thereafter select a responsive 
and responsible insurance carrier all at the cost of Contractor and thereafter deduct from 
Contractor's fee the cost of such insurance. 
 
Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above provided, 
the contract, at the election of the Parish, may be forthwith declared suspended, discontinued or 
terminated. Failure of the Contractor to maintain insurance shall not relieve the Contractor from 
any liability under the contract, nor shall the insurance requirements be construed to conflict with 
the obligation of the Contractor concerning indemnification. 
Contractor shall maintain a current copy of all annual insurance policies and provide same to the 
Parish as may be reasonably requested.  
 
It shall be the responsibility of Contractor to require that these insurance requirements are met by 
all contractors and sub-contractors performing work for and on behalf of Contractor. Contractor 
shall further ensure the Parish is named as additional insured on all insurance policies provided 
by said contractor and/or sub-contractor throughout the duration of the project, and that renewal 
certificates for any policies expiring prior to the Parish’s final acceptance of the project shall be 
furnished to St. Tammany Parish Government, Office of Risk Management, without prompting. 
      
NOTICE:  These are only an indication of the coverages that are generally required. 
Additional coverages and/or limits may be required for projects identified as having 
additional risks or exposures. Please note that some requirements listed may not 
necessarily apply to your specific services. St. Tammany Parish Government reserves the 
right to remove, replace, make additions to and/or modify any and all of the insurance 
requirement language upon review of the final scope of services presented to 
St.  Tammany Parish Government, Office of Risk Management prior to execution of a 
contract for services. 
 

For inquiries regarding insurance requirements,  please contact: 
St. Tammany Parish Government 

Office of Risk Management 
P. O. Box 628 

Covington, LA 70434 
Telephone: 985-898-5226 

Email: riskman@stpgov.org 

 
Nothing contained in these insurance requirements is to be construed as limiting the extent of the 
Contractor's responsibility for payment of damages resulting from its operations under the 
contract. 
 

5.26 Subcontractor Insurance 

 
The Contractor shall include all subcontractors as insured’s under its policies or shall insure that 
all subcontractors satisfy the same insurance requirements stated herein for the Contractor. 
 

5.27 Indemnification and Limitation of Liability 

 

mailto:riskman@stpgov.org
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5.27.1  Duty to Defend 
 
Upon notice of any claim, demand, suit, or cause of action against the Parish, alleged to arise out 
of or be related to this Contract, Contractor shall investigate, handle, respond to, provide defense 
for, and defend at its sole expense, even if the claim, demand, suit, or cause of action is 
groundless, false, or fraudulent.  The Parish may, but is not required to, consult with or assist the 
Contractor, but this assistance shall not affect the Contractor’s obligations, duties, and 
responsibilities under this section. Contractor shall obtain the Parish’s written consent before 
entering into any settlement or dismissal. 
5.27.2 Contractor Liability 
 
Contractor shall be liable without limitation to the Parish for any and all injury, death, damage, 
loss, destruction, damages, costs, fines, penalties, judgments, forfeitures, assessments, 
expenses (including attorney fees), obligations, and other liabilities of every name and description, 
which may occur or in any way arise out of any act or omission of Contractor, its owners, agents, 
employees, partners or subcontractors. 
 
5.27.3 Force Majeure 
 
It is understood and agreed that neither party can foresee the exigencies beyond the control of 
each party which arise by reason of an Act of God or force majeure; therefore, neither party shall 
be liable for any delay or failure in performance beyond its control resulting from an Act of God or 
force majeure. The Parish shall determine whether a delay or failure results from an Act of God 
or force majeure based on its review of all facts and circumstances. The parties shall use 
reasonable efforts, including but not limited to, use of continuation of operations plans (COOP), 
business continuity plans, and disaster recovery plans, to eliminate or minimize the effect of such 
events upon the performance of their respective duties under this Contract. 
 
5.27.4 Indemnification 
 
Contractor shall fully indemnify and hold harmless the Parish, without limitation, for any and all 
injury, death, damage, loss, destruction, damages, costs, fines, penalties, judgments, forfeitures, 
assessments, expenses (including attorney fees), obligations, and other liabilities of every name 
and description, which may occur or in any way arise out of any act or omission of Contractor, its 
owners, agents, employees, partners or subcontractors. The Contractor shall not indemnify for 
the portion of any loss or damage arising from the Parish’s act or failure to act. 
 
5.27.5 Intellectual Property Indemnification 
 
Contractor shall fully indemnify and hold harmless the Parish, without limitation, from and against 
damages, costs, fines, penalties, judgments, forfeitures, assessments, expenses (including 
attorney fees), obligations, and other liabilities in any action for infringement of any intellectual 
property right, including but not limited to, trademark, trade-secret, copyright, and patent rights.  
 
When a dispute or claim arises relative to a real or anticipated infringement, the Contractor, at its 
sole expense, shall submit information and documentation, including formal patent attorney 
opinions, as required by the Parish.  
 
If the use of the product, material, service, or any component thereof is enjoined for any reason 
or if the Contractor believes that it may be enjoined, Contractor, while ensuring appropriate 
migration and implementation, data integrity, and minimal delays of performance, shall at its sole 
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expense and in the following order of precedence: (i) obtain for the Parish the right to continue 
using such product, material, service, or component thereof; (ii) modify the product, material, 
service, or component thereof so that it becomes a non-infringing product, material, or service of 
at least equal quality and performance; (iii) replace the product, material, service, or component 
thereof so that it becomes a non-infringing product, material, or service of at least equal quality 
and performance; or, (iv) provide the Parish monetary compensation for all payments made under 
the Contract related to the infringing product, material, service, or component, plus for all costs 
incurred to procure and implement a non-infringing product, material, or service of at least equal 
quality and performance. Until this obligation has been satisfied, the Contractor remains in default.  
The Contractor shall not be obligated to indemnify that portion of a claim or dispute based upon 
the Parish’s unauthorized: i) modification or alteration of the product, material or service; ii) use 
of the product, material or service in combination with other products not furnished by Contractor; 
or, iii) use of the product, material or service in other than the specified operating conditions and 

environment. 

5.28 Payment  

 
5.28.1 Retainage 

 
A retainage fee will be applied to all Public Work contracts with a total price of $100,000.00 or 
more. For contracts priced between $100,000.00 and $499,999.99, the retainage shall be 10% of 
the amount. For contracts priced at $500,000.00 or more, the retainage shall be 5%. Retainage 
will be deducted from each payment and released in accordance with the contract closeout and 
acceptance requirements.  
 
5.28.2 Payment for Services 
 
Monthly certificates for partial payment, in a form approved by the Parish, shall be transmitted to 
the Parish upon receipt from the Contractor and acceptance by the Parish. When the contract 
price is less than five hundred thousand dollars ($500,000), these certificates shall be equal to 
ninety percent (90%) of both the work performed and materials stored at the site. Partial payment 
certificates shall include only work, materials and equipment that are included in an official work 
order and which meet the requirements of plans, specifications and contract documents. These 
monthly estimates shall show the amount of the original estimate for each item, the amount due 
on each item, the gross total, the retained percentage, the amount previously paid and the net 
amount of payment due. 
 
After final completion and acceptance by the Parish of the entire work, the Parish shall issue to 
the Contractor a Certificate of Payment in a sum sufficient to increase total payments to ninety 
percent (90%) of the contract price. 
 
The final payment certificate of the remaining ten percent (10%) of the contract price, minus any 
deduction for deficient or defective Work or other applicable deductions, will be issued by the 
Parish forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear 
Liens and Privilege Certificate has been secured. Before issuance of the final payment certificate, 
the Contractor shall deposit with the Parish a certificate from the Clerk of Court and Ex-Officio 
Recorder of Mortgages from the Parish in which the work is performed to the effect that no liens 
have been registered against contract work. 
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When, in the opinion of the Contractor, the work provided for and contemplated by the contract 
documents has been substantially completed, the Contractor shall notify the Parish in writing that 
the work is substantially complete and request a final inspection. The Parish shall proceed to 
perform such final inspection accompanied by the Contractor. Any and all work found by this 
inspection to be defective or otherwise not in accordance with the plans and specifications shall 
be corrected to the entire satisfaction of the Parish and at the sole expense of the Contractor. If 
the contract is found to be incomplete in any of its details, the Contractor shall at once remedy 
such defects, and payments shall be withheld and formal acceptance delayed until such work has 
been satisfactorily completed. 
 
If payment is requested on the basis of materials and equipment not incorporated in the work, but 
delivered and suitably stored and protected from damage and theft at the site, the Request for 
Payment shall also be accompanied by such data, satisfactory to the Parish, as will establish 
Parish's title to the material and equipment and protect its interest therein, including applicable 
insurance. 
 
Each subsequent Request for Payment shall include an affidavit of Contractor stating that all 
previous progress payments received on account of the work have been applied to discharge in 
full all of Contractor's obligations reflected in prior Request for Payment. 
 
Each subsequent request for payment shall include an affidavit by Contractor that Contractor, all 
subcontractors, agents, material suppliers and all other persons supplying material to the project 
upon which State of Louisiana and/or St. Tammany sales taxes are lawfully due have paid these 
taxes and that all supplies and materials purchased for this project and for which Contractor has 
been paid have had all lawfully due State and/or St. Tammany sales taxes paid. 
 
The Quote Request (with the Respondent’s quote), unless otherwise modified in writing, and the 
contract constitute the complete project. The contract prices constitute the total compensation 
payable to Contractor and the cost of all of the work and materials, taxes, permits and incidentals 
must be included into the quote submitted by the Contractor and included into those items listed 
on the Quote Request.  
 
Any additional supporting data required by the Parish in order to substantiate Contractor's request 
for payment shall be furnished by Contractor at no cost to the Parish. 
 
The Parish may withhold from payment to Contractor as may be necessary to protect itself from 
loss on account of: 
 

(1) Defective and/or inferior work; 
(2) Damage to the property of the Parish or others caused by Contractor; 
(3) Failure by Contractor to make payments properly to subcontractors or to pay for  

  labor, materials or equipment used on this project; 
(4) Failure by Contractor to pay taxes due on materials used on this project; 
(5) Damage by Contractor to another Contractor; 

 (6) Insolvency; 
 (7) Bankruptcy, voluntary or involuntary; 
 (8) Revocation of corporate status; 
 (9) Failure to follow corporate formalities; 
 (10) Unprofessional activities; 
 (11) Unworkmanlike performance; and/or 
 (12) Fraud and/or misrepresentation of any kind. 
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5.28.3 Acceptance and Final Payment(s) 

Upon receipt of written notice from Contractor that the work is substantially complete and usable 
by the Parish in a suitable manner, the Parish and the Contractor shall jointly inspect the work. 

If the Parish by inspection determines that the work is not substantially complete in a suitable 
manner for its use, then the Parish shall so notify the Contractor in writing stating such reason. 
All reasons need not be disclosed unless actually known. The Parish is afforded an opportunity 
to amend said notices as are reasonably possible. 
If the Parish by its inspection determines that the work is substantially complete, it shall prepare 
a list of all items not satisfactorily completed and shall notify the Contractor in writing that the work 
is substantially complete and subject to satisfactory resolution of those items on the list (punch 
list). Punch lists may be amended from time to time by the Parish in the event that additional 
deficiencies are discovered. Any punch list generated during a construction project shall include 
the cost estimates for the particular items of work the design professional has developed based 
on the mobilization, labor, material, and equipment costs of correcting each punch list item. The 
design professional shall retain his working papers used to determine the punch list items cost 
estimates should the matter be disputed later. The contract agency shall not withhold from 
payment more than the value of the punch list. Punch list items completed shall be paid upon the 
expiration of the forty-five (45) day lien period.  

Upon determination of substantial completeness with the punch list, the contract time is 
interrupted and the Contractor is given a reasonable time not to exceed thirty (30) consecutive 
calendar days to effect final completion by correcting or completing all of those items listed on the 
punch list. If the items on the punch list are not completed in a satisfactory manner within the 
thirty-day period, then the contract time will begin to run again and will include for purposes of 
determining liquidated damages the thirty-day period the grace period being withdrawn. 

Upon receipt by the Parish of written determination that all work embraced by the contract has 
been completed in a satisfactory manner, the Parish shall provide a written acceptance to the 
Contractor who shall record the Parish’s written acceptance with the recorder of Mortgages, St. 
Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs associated 
with said acceptance. The Contractor is also responsible for preparation, re-submission and 
payment of any and all updated certificates. 

Retainage monies, minus those funds deducted in accordance to the requirements of this 
agreement, shall be due Contractor not earlier than forty-six (46) calendar days after recordation 
of certificate of the Parish's acceptance provided the following: 

Contractor shall prepare, secure, pay for and submit clear lien and privilege certificate, 
signed and sealed by Clerk of Court or Recorder of Mortgages, Parish of St. Tammany 
and dated at least forty-six (46) days after recordation of certificate of acceptance; 

Ensure that the official representative of the Parish has accepted as per LSA-R.S. 
38:2241.1, et seq. and that all following subsections have been properly satisfied as per 
law; 

Ensure that all signatures are affixed and that there exists the requisite authority for all 
signatures; 
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Ensure accurate and proper legal descriptions; 
 
Properly identify all parties and/or signatories; 
 
Properly identify all mailing addresses; 
 
Correctly set for the amount of the contract, together with all change orders; 
 
Set out a brief description of the work performed; 
 
Reference to any previously recorded contract, lien or judgment inscription that may affect 
the property; 
 
Certification that substantial completion has occurred, together with any applicable 
date(s); 
 
Certification that no party is in default and/or that the project has been abandoned. 
 

After securing the clear lien and privilege certificate the Contractor shall prepare its final 
application for payment and submit to the Parish. The Parish shall approve application for 
payment, or state its objections in writing and forward to Contractor for resolution. 
 

5.29 Termination 

 
5.29.1 Termination of the Contract for Cause  
 
The Parish may terminate the contract for cause based upon the failure of the Contractor to 
comply with the terms and/or conditions of the contract, or failure to fulfill its performance 
obligations pursuant to the contract, provided that the Parish shall give the Contractor written 
notice specifying the Contractor’s failure.  If within thirty (30) days after receipt of such notice, the 
Contractor shall not have corrected such failure or, in the case of failure which cannot be corrected 
in thirty (30) days, begun in good faith to correct such failure and thereafter proceeded diligently 
to complete such correction, then the Parish may, at its option, place the Contractor in default and 
the contract shall terminate on the date specified in such notice. 
 
The Contractor may exercise any rights available to it under Louisiana law to terminate for cause 
upon the failure of the Parish to comply with the terms and conditions of the contract, provided 
that the Contractor shall give the Parish written notice specifying the Parish’s failure and a 
reasonable opportunity for the Parish to cure the defect. 
 
5.29.2 Termination of the Contract for Convenience 
 
The Parish may terminate the contract at any time by giving thirty (30) days written notice to the 
Contractor of such termination or negotiating with the Contractor an effective date. 
 

The Contractor shall be entitled to payment for deliverables in progress, to the extent work has 
been performed satisfactorily. 
 
5.29.3 Termination for Non-Appropriation of Funds 
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The continuance of the contract is contingent upon the appropriation of funds to fulfill the 
requirements of the contract by the Parish Council.  If the Parish Council fails to appropriate 
sufficient monies to provide for the continuation of the contract, or if such appropriation is reduced 
for any lawful purpose, and the effect of such reduction is to provide insufficient monies for the 
continuation of the contract, the contract shall terminate on the date of the beginning of the first 
fiscal year for which funds are not appropriated. 
 
 
5.29.4 Effects of Termination 

 
Upon receipt of notice from the Parish that the contract has been terminated, the Contractor shall 
immediately discontinue all operations. The Parish may then proceed with the work in any lawful 
manner that it may elect until the work is finally completed. 
 
The exclusive right is reserved to the Parish to take possession of any machinery, implements, 
tools or materials of any description that shall be found upon the work, to account for said 
equipment and materials, and to use same to complete the project. When the work is finally 
completed, the total cost of same will be computed. If the total cost is less than the contract price, 
the difference will not be paid to the Contractor or its surety.   
 
In case of termination, all expenses incident to ascertaining and collecting losses under the bond, 
including legal services, shall be assessed against the bond. 
 
If the work should be stopped under any order of any court or public authority for period of sixty 
(60) calendar days, through no act or fault of the Contractor or anyone employed by it, or if the 
Parish shall fail to pay the Contractor within a reasonable time any sum certified by the Parish, 
then the Contractor may, upon thirty (30) calendar days written notice to the Parish, stop work or 
terminate the contract and recover from the Parish payment for all work properly and 
professionally executed in a workmanlike manner. This loss specifically includes actual cost of 
materials and equipment, together with all wages inclusive of all federal, state, and local tax 
obligations. This loss specifically includes reimbursement of all insurances on a pro-rata basis 
from the date of termination to date of policy period. This loss excludes and specifically does not 
include recovery by the Contractor for lost profit, indirect & direct expenses, overhead, and the 
like. 
 
5.29.5 Default of Contractor 

 
Failure to complete or deliver within the time specified or to provide the services as specified in 
the bid or response will constitute a default and may cause cancellation of the contract. Where 
the Parish has determined the contractor to be in default. The Parish reserves the right to 
purchase any or all products or services covered by the contract on the open market and to charge 
the contractor with the cost in excess of the contract price. Until such assessed charges have 
been paid, no subsequent bid or response from the defaulting contractor will be considered. 

5.30 Assignment 

 
The Contractor shall not assign any interest in the contract by assignment, transfer, or novation, 
without prior written consent of the Parish.  This provision shall not be construed to prohibit the 
Contractor from assigning his bank, trust company, or other financial institution any money due 
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or to become due from approved contracts without such prior written consent.  Notice of any such 
assignment or transfer shall be furnished promptly to the Parish. 

5.31 No Guarantee of Quantities 

The quantities referenced in the Quote Request are estimated to be the amount needed. In the 
event a greater or lesser quantity is needed, the right is reserved by the Parish to increase or 
decrease the amount, at the unit price stated in the quote. 
The Parish does not obligate itself to contract for or accept more than its actual requirements 
during the period of the contract, as determined by actual needs and availability of appropriated 
funds. 

5.32 Audit of Records 

The Parish Auditor, state auditors, federal auditors or others so designated by the Parish, shall 
have the option to audit all accounts directly pertaining to the resulting contract for a period of five 
(5) years after Project acceptance or as required by applicable State and Federal law.  Records
shall be made available during normal working hours for this purpose.

5.33 Civil Rights Compliance 

The Contractor agrees to abide by the requirements of the following as applicable: Title VI and 
Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal 
Executive Order 11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era 
Veteran’s Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 1972, 
the Age Act of 1975, and Contractor agrees to abide by the requirements of the Americans with 
Disabilities Act of 1990.  Contractor agrees not to discriminate in its employment practices, and 
will render services under the contract and any contract without regard to race, color, religion, 
sex, national origin, veteran status, political affiliation, or disabilities.  Any act of discrimination 
committed by Contractor, or failure to comply with these statutory obligations when applicable 
shall be grounds for termination of the contract. 

5.34 Record Retention 

The Contractor shall maintain all records in relation to the contract for a period of at least five (5) 
years after final payment.   

5.35 Record Ownership 

All records, reports, documents, or other material related to any contract resulting from this Quote 
Request and/or obtained or prepared by Contractor in connection with the performance of the 
services contracted for herein shall become the property of the Parish and shall, upon request, 
be returned by Contractor to the Parish, at Contractor’s expense, at termination or expiration of 
the contract. 

5.36 Content of Contract/ Order of Precedence 
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In the event of an inconsistency between the contract, the Quote Request and/or the Contractor's 
quote, the inconsistency shall be resolved by giving precedence first to the final contract, then to 
the Quote Request and subsequent addenda (if any) and finally, the Contractor's quote.  

5.37 Contract Changes 

No additional changes, enhancements, or modifications to any contract resulting from this Quote 
Request shall be made without the prior written approval of the Parish.  If any additional work is 
performed by the Contractor without such written approval, the cost of the work will be borne 
solely by the Contractor and will not be reimbursed by the Parish. 

Changes to the contract include any change in: compensation; beginning/ ending date of the 
contract; scope of work; and/or Contractor change through the Assignment of contract process. 
Any such changes, once approved, will result in the issuance of an amendment to the contract 
and/or change order. 

5.38 Substitution of Personnel 

The Parish intends to include in any contract resulting from this Quote Request the following 
condition: 

Substitution of Personnel: If, during the term of the contract, the Contractor or subcontractor 
cannot provide the personnel as proposed and requests a substitution, that substitution shall meet 
or exceed the requirements stated herein.  A detailed resume of qualifications and justification is 
to be submitted to the Parish for approval prior to any personnel substitution.  It shall be 
acknowledged by the Contractor that every reasonable attempt shall be made to assign the 
personnel listed in the Contractor’s quote. 

5.39 Governing Law 

All activities associated with this Quote Request process shall be interpreted under Louisiana 
Law.  All proposals and contracts submitted are subject to provisions of the laws of the State of 
Louisiana and specifications listed in this Quote Request.  Jurisdiction and venue for any suit filed 
in connection with this Quote Request process and contract shall be exclusive to the 22nd Judicial 
District Court for the Parish of St. Tammany, State of Louisiana. 

5.40 Anti-Kickback Clause 

The Contractor hereby agrees to adhere to the mandate dictated by the Copeland "Anti-Kickback" 
Act which provides that each Contractor or subgrantee shall be prohibited from inducing, by any 
means, any person employed in the completion of work, to give up any part of the compensation 
to which he is otherwise entitled. 

5.41 Clean Air Act 

The Contractor hereby agrees to adhere to the provisions which require compliance with all 
applicable standards, orders or requirements issued under Section 306 of the Clean Air Act which 
prohibits the use under non-exempt Federal contracts, grants or loans of facilities included on the 
EPA list of Violating Facilities. 
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5.42 Energy Policy and Conservation Act 

The Contractor hereby recognizes the mandatory standards and policies relating to energy 
efficiency which are contained in the State energy conservation plan issued in compliance with 
the Energy Policy and Conservation Act (P.L. 94-163). 

5.43 Clean Water Act 

The Contractor hereby agrees to adhere to the provisions which require compliance with all 
applicable standards, orders, or requirements issued under Section 508 of the Clean Water Act 
which prohibits the use under non-exempt Federal contracts, grants or loans of facilities included 
on the EPA List of Violating Facilities. 

5.44 Anti-Lobbying and Debarment Act 

The Contractor will be expected to comply with Federal statutes required in the Anti-Lobbying Act 
and the Debarment Act. 

5.45 Certification of No Federal Suspension or Debarment 

By signing and submitting the Quote, the respondent certifies that their company, any 
subcontractors, or principals are not suspended or debarred by the General Services 
Administration (GSA) in accordance with the requirements in “Audit Requirements in subpart F of 
the Office of Management and Budget’s Uniform administrative requirements, cost principles, and 
audit requirements for Federal Awards: 

A list of Parties who have been suspended or debarred can be viewed via the Internet at 
HTTP://www.sam.gov. 
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ATTACHMENT “A” 

Quote Pricing Sheet 

De Val Estates Road Improvements

Quote# 26-5-1

Contractor agrees to abide by all St. Tammany Parish Government (Parish) General Conditions 

(furnished upon request), and acknowledges receipt of and has reviewed a copy of the Parish's 

Insurance Requirements (as attached) and agrees to maintain such insurance coverage(s) 

throughout the duration of the project, as well as for any subsequent warranty periods. If awarded 

the project, Contractor agrees that no work is to commence under any circumstance until the 

Contractor is provided a notice to proceed by the Parish.  

Contractor must acknowledge all addenda. Enter the number the Parish has assigned to each of the 

addenda that the Contractor is acknowledging.  

The Contractor acknowledges receipt of the following: 

ADDENDA:  _____________________ 

Contractor: ____________________________________________________________________ 

Address Line 1: _________________________________________________________________ 

Address Line 2: _________________________________________________________________ 

City: ____________________  State: _______________  Zip: ____________________ 

Phone: __________________  Email: ___________________________________ 

Total quote amount (Dollars): $_________________________________________________ 

Total quote amount (Written): __________________________________________________ 

Contractor Signature: _________________________________ Date: _____________________ 

Contractor Printed Name: ____________________________ 



TO: QUOTE FOR:

St. Tammany Parish Government De Val Estates Road Improvements 

21454 Koop Drive, Suite 2F QuoteNo. 26-5-1

Mandeville, LA. 70471
(OWNER TO PROVIDE NAME AND ADDRESS OF OWNER) (OWNER TO PROVIDE PROJECT NAME & OTHER IDENTIFYING INFO)

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION    

(Quantity times unit price)

727-01 1 Lump Sum

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION    

(Quantity times unit price)

713-01 1 Lump Sum

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION    

(Quantity times unit price)

502-01-00000-A 850 Square Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION    

(Quantity times unit price)

509-01-00100 775 Square Yard

QUOTE 

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

UNIT PRICES: This form shall be used for any & all work required by the Quote Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Mobilization

2" Asphalt Wearing Course (Level 1 Superpave with PG 67-22)

2" Cold Planing

UNIT PRICE FORM

Temporary Signs and Barricades

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR ALT 

ALT 

ALT 

ALT 
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Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

510-01-00200 175 Square Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

502-01-00200 20 Ton

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

702-03-00100 2 Each

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

701-04-01020 72 Linear Foot

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

715-01-00100 15 Cubic Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

707-03-00100 100 Linear Foot

Catch Basin (CB-01)

UNIT PRICES: This form shall be used for any & all work required by the Quote Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Topsoil Shoulder Material 

Full Depth Asphalt Patching (12") (Level 1 Superpave With PG 67-22)

Driveways, Turnouts and Miscellaneous  (Level 1 Superpave With PG 67-22)

Storm Drain Pipe (18" RCPA Equivalent)

Concrete Rollover Curb & Gutter

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR 

BASE QUOTE  OR ALT 

ALT 

ALT 

ALT 

ALT 

ALT 
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Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

714-01-00700 100 Square Yard

Centipede Sod

UNIT PRICES: This form shall be used for any & all work required by the Quote Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

BASE QUOTE  OR 

BASE QUOTE       OR  BASE QUOTE       OR  BASE QUOTE       OR  BASE QUOTE       OR  BASE QUOTE       OR  ALT ALT ALT ALT ALT 

ALT 

V.4 - Revised 3-1-11 Page 3 of 3



Name: De Val Dr   (R04D021)            Page 1 of 4

Begin @ Sta 0+00 @ Sharp Rd. Going North to E.O.P at Sta. 2+30 

Item Description Length Width Quantity Unit 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

General Notes: 
1. Contractor shall field verify all quantities and measurements.
2. Contractor shall be responsible for locating and protecting all existing utilities.
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the

place of flag men.
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay.
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape.
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal.
8. Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and

will not be reimbursed by the Parish.
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct

pay.
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and
106.

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be
charged if not completed with the specified time frame.

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized.
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to
show existing thicknesses and base materials.

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment.

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.

Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 

1 Lump Sum 



    

Name: De Val Dr   (R04D021)                                                              Page 2 of 4                                
 
Begin @ Sta 0+00 @ Sharp Rd. Going North to E.O.P at Sta. 2+30 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 

supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 

in conformance with LA DOTD Latest Edition of Standard Specifications for Roads and Bridges. Subject to 

the specifications herein, and corresponding to the mixture selected, equipment and processes shall 

adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and Bridges. The use 

of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

525 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the Latest Edition of LA DOTD Standard Specifications for Roads and Bridges.  
When the entire roadway width has not been planed to a flush surface by the end of a work period which 
resulting in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall 
be sloped as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  
Provisions shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting 
from planning not meeting these requirements shall be re-planed at no direct pay.  The cold planning 
operation shall not precede the subsequent paving operation by more than 15 calendar days.  The 
contractor will be allowed to retain at least 50 percent of the reclaimed asphaltic pavement material 
(RAP) generated by the project.  All other RAP is property of St. Tammany Parish Public Works 
Department and shall be hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  525 Square Yard 



    

Name: De Val Dr   (R04D021)                                                              Page 3 of 4                                
 
Begin @ Sta 0+00 @ Sharp Rd. Going North to E.O.P at Sta. 2+30 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave With PG 67-22):  All labor, materials, equipment 

and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 

Construction Manager/Project Inspector and in accordance with the Latest Edition LA DOTD Standard 

Specifications for Roads and Bridges, Section 510, LA DOTD Latest Edition Standard Specifications for 

Roads and Bridges. Mixture shall be Level 1 Superpave according to LA DOTD Latest Edition of Standard 

Specifications for Roads and Bridges. Subject to the specifications herein, and corresponding to the 

mixture selected, equipment and processes shall adhere to Section 503 in the Latest Edition of LA 

Standard Specifications for Roads and Bridges. The use of a LADOTD approves material transfer vehicle 

(MTV) is allowed, but not required unless specified.   All material shall be removed to minimum depth of 

12” and replaced with a minimum 12” of asphalt. Removed materials, including large asphalt patches, 

shall be disposed of outside and away from the project site at no direct pay.  The repaired asphalt shall 

have a smooth, uniform surface, free from ridges, waves, depressions or loose material.  The re-

compacted roadbed shall be primed in accordance with Section 505. The contractor shall protect the 

compacted roadbed from damage due to either public traffic or construction operations and shall 

maintain the roadbed in satisfactorily condition at all times, including the asphalt patch. Any damage shall 

be repaired immediately by the contractor at no direct pay. Patch shall be compacted in minimum 2 

equal lifts. 

  50 Square Yard 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.   

  10 Cubic Yard 



Name: De Val Dr   (R04D021)            Page 4 of 4

Begin @ Sta 0+00 @ Sharp Rd. Going North to E.O.P at Sta. 2+30 

Item Description Length Width Quantity Unit 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave With PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the Latest Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

10 Ton 



    

Name: Highland Dr     (R04D022)                                                              Page 1 of 4                                
 
Begin @ Sta 0+00 @ De Val Dr. Going North to E.O.P at Sta. 1+25 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay. Also, Install Catch Bains and Pipe to Widen Turning Radius. 
 

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    

Name: Highland Dr     (R04D022)                                                              Page 2 of 4                                
 
Begin @ Sta 0+00 @ De Val Dr. Going North to E.O.P at Sta. 1+25 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 

supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 

in conformance with LA DOTD Latest Edition of Standard Specifications for Roads and Bridges. Subject to 

the specifications herein, and corresponding to the mixture selected, equipment and processes shall 

adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and Bridges. The use 

of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

325 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the Latest Edition of LA DOTD Standard Specifications for Roads and Bridges.  
When the entire roadway width has not been planed to a flush surface by the end of a work period which 
resulting in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall 
be sloped as directed. Traverse faces present at the end of a work period shall be beveled as directed.  
Provisions shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting 
from planning not meeting these requirements shall be re-planed at no direct pay.  The cold planning 
operation shall not precede the subsequent paving operation by more than 15 calendar days.  The 
contractor will be allowed to retain at least 50 percent of the reclaimed asphaltic pavement material 
(RAP) generated by the project.  All other RAP is property of St. Tammany Parish Public Works 
Department and shall be hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  250 Square Yard 



    

Name: Highland Dr     (R04D022)                                                              Page 3 of 4                                
 
Begin @ Sta 0+00 @ De Val Dr. Going North to E.O.P at Sta. 1+25 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave With PG 67-22):  All labor, materials, equipment 

and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 

Construction Manager/Project Inspector and in accordance with the Latest Edition LA DOTD Standard 

Specifications for Roads and Bridges, Section 510, LA DOTD Latest Edition Standard Specifications for 

Roads and Bridges. Mixture shall be Level 1 Superpave according to LA DOTD Latest Edition of Standard 

Specifications for Roads and Bridges. Subject to the specifications herein, and corresponding to the 

mixture selected, equipment and processes shall adhere to Section 503 in the Latest Edition of LA 

Standard Specifications for Roads and Bridges. The use of a LADOTD approves material transfer vehicle 

(MTV) is allowed, but not required unless specified.   All material shall be removed to minimum depth of 

12” and replaced with a minimum 12” of asphalt. Removed materials, including large asphalt patches, 

shall be disposed of outside and away from the project site at no direct pay.  The repaired asphalt shall 

have a smooth, uniform surface, free from ridges, waves, depressions or loose material.  The re-

compacted roadbed shall be primed in accordance with Section 505. The contractor shall protect the 

compacted roadbed from damage due to either public traffic or construction operations and shall 

maintain the roadbed in satisfactorily condition at all times, including the asphalt patch. Any damage shall 

be repaired immediately by the contractor at no direct pay. Patch shall be compacted in minimum 2 

equal lifts. 

  125 Square Yard 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the Latest Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  10 Ton 

702-
03-

00100 

Catch Basin (CB-01):  All labor, materials, equipment and supervision necessary to furnish and install 

catch basin in accordance with 2016 LADOTD Standard Specifications for Roads and Bridges, Section 702. 

All catch basins shall have TYPE “C” grate. Catch Basin shall be pre-cast concrete, concrete formed in 

place, or bricked. Basins shall be traffic rated. 

  2 Each 



    

Name: Highland Dr     (R04D022)                                                              Page 4 of 4                                
 
Begin @ Sta 0+00 @ De Val Dr. Going North to E.O.P at Sta. 1+25 

Item Description Length Width Quantity Unit 

 

 

 

All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 
1/16/2026 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 

remove/replace 18” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 

material and embankment.   Item shall include removal and replacement of all unsuitable material as 

identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 

with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 

prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 

Standard Specifications 

  72 Linear Foot 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.   

  5 Cubic Yard 

707-
03-

00100 

Concrete Rollover Curb & Gutter: All labor, materials, equipment, and supervision to pour combination 
curb and gutter. This work shall tie into existing roadway at correct elevation so as to not hold water. This 
curb may be either monolithic or non-monolithic. If non monolithic, curb pins must be installed at 18” 
intervals on center. This curb shoulder curb cuts every 15’ to allow water to exit roadway.  

  100 Liner Foot 

714-
01-

00700 

Centipede Sod: All labor, materials, equipment, and supervision to install slab sodding to disturbed or 
new areas. Plant, roll, and water the sod where needed. Water sod until rooted. Sod must be delivered 
and laid green free from brown spots. 

  100 Square Yard 
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Attachment B 

Bond No.:_____________________ 

CONTRACT AGREEMENT  

BETWEEN PARISH AND CONTRACTOR 

BY: ST. TAMMANY PARISH GOVERNMENT 
UNITED STATES OF 

AMERICA 

WITH: STATE OF LOUISIANA 

ST. TAMMANY PARISH 

This agreement is entered into this                      day of                                               , 

20___, by and between: «txtREQCompanyName», hereinafter called the "Contractor", whose 

business address is «txtREQAddress», «txtREQCity», «txtREQState» «txtREQZip» and the St. 

Tammany Parish Government, hereinafter called the "Parish", whose business address is P.O. 

Box 628, Covington, LA 70434 (collectively, the “Parties”) for «txtPROJECTNAME»  project.  

Witnessed that the Contractor and the Parish, in consideration of premises and the mutual 

covenants, consideration and agreement herein contained, agree as follows: SAMPLE



Bond No.:_______________________ 

«txtProjectName/ContractNumber» 
Page 2 of 15 

1. SCOPE OF SERVICES

The Contractor shall furnish all labor and materials and perform all of the work 

required to build, construct and/or complete in a thorough and workmanlike 

manner:  

«txtScopeSummary» 

2. CONSTRUCTION DOCUMENTS

It is recognized by the Parties herein that said Construction Documents, including 

by way of example and not of limitation, the plans and Specifications, General 

Conditions, Supplementary General Conditions, any addenda thereto, the 

drawings (if any), and the bid, quote or other procurement documents impose 

duties and obligations upon the Parties herein, and said Parties thereby agree that 

they shall be bound by said duties and obligations.  For these purposes, all of the 

provisions contained in the aforementioned Construction Documents are 

incorporated herein by reference with the same force and effect as though said 

Construction Documents were herein set out in full.  Copies of the 

aforementioned Construction Documents are in the possession of both the 

Contractor and the Parish for reference. 

SAMPLE
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3. TIME FOR COMPLETION 

The work shall be commenced on a date to be specified in a written order of the 

Parish and shall be completed within «intCompletionTime» calendar days from 

and after said date.  

 
4. COMPENSATION TO BE PAID TO THE CONTRACTOR 

The Parish will pay and the Contractor will accept in full consideration for the 

performance of the Contract the sum of «curREQGrandTotal» dollars. 

 

5. PERFORMANCE AND PAYMENT BOND  

To these presents personally came and intervened ________________________,  
            (Name of Attorney in Fact) 
herein acting for ___________________________, a corporation organized 
                 (Surety)                           
and existing under the laws of the State of                               , and duly authorized 

to transact business in the State of Louisiana, as surety, who declared that having 

taken cognizance of this Contract and of the Construction Documents mentioned 

herein, he hereby in his capacity as its Attorney in Fact obligates his company, as 

surety for the said Contractor, unto the said Parish, up to the sum of 

«curREQGrandTotal».  The condition of this performance and payment bond 

shall be that should the Contractor herein not perform the Contract in accordance 

with the terms and conditions hereof, or should said Contractor not fully 

SAMPLE
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indemnify and save harmless the Parish from all costs and damages which he may 

suffer by said Contractor's non-performance or should said Contractor not pay all 

persons who have fulfilled obligations to perform labor and/or furnish materials 

in the prosecution of the work provided for herein, including by way of example, 

workmen, laborers, mechanics, and furnishers of materials, machinery, 

equipment and fixtures, then said surety agrees and is bound to so perform the 

Contract and make said payment(s). 

 
Contractor and Parish specifically agree to and recognize (1) the statutory 

employer relationship existing between the Parish and any employees performing 

work under this Contract as employees of the Contractor or employees of the 

“Sub-Contractor”, and (2) that the work performed by the employees of the 

Contractor and the employees of the “Sub-Contractor” is part of the Parish’s 

business, occupation or trade and is essential to the ability of the Parish to 

generate their products or services, all of which is in accordance with LSA-R.S. 

23:1061, and as may be amended. 
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6. LIABILITY AND INDEMNIFICATION 

A. Duty to Defend 

Upon notice of any claim, demand, suit, or cause of action against the Parish, 

alleged to arise out of or be related to this Contract, Contractor shall investigate, 

handle, respond to, provide defense for, and defend at its sole expense, even if 

the claim, demand, suit, or cause of action is groundless, false, or fraudulent.  The 

Parish may, but is not required to, consult with or assist the Contractor, but this 

assistance shall not affect the Contractor’s obligations, duties, and responsibilities 

under this section. Contractor shall obtain the Parish’s written consent before 

entering into any settlement or dismissal. 

 
B. Contractor Liability 

Contractor shall be liable without limitation to the Parish for any and all injury, 

death, damage, loss, destruction, damages, costs, fines, penalties, judgments, 

forfeitures, assessments, expenses (including attorney fees), obligations, and 

other liabilities of every name and description, which may occur or in any way 

arise out of any act or omission of Contractor, its owners, agents, employees, 

partners or subcontractors. 
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C. Force Majeure 

It is understood and agreed that neither party can foresee the exigencies beyond 

the control of each party which arise by reason of an Act of God or force majeure; 

therefore, neither party shall be liable for any delay or failure in performance 

beyond its control resulting from an Act of God or force majeure. The Parish shall 

determine whether a delay or failure results from an Act of God or force majeure 

based on its review of all facts and circumstances. The parties shall use reasonable 

efforts, including but not limited to, use of continuation of operations plans 

(COOP), business continuity plans, and disaster recovery plans, to eliminate or 

minimize the effect of such events upon the performance of their respective duties 

under this Contract. 

 
D. Indemnification 

Contractor shall fully indemnify and hold harmless the Parish, without limitation, 

for any and all injury, death, damage, loss, destruction, damages, costs, fines, 

penalties, judgments, forfeitures, assessments, expenses (including attorney fees), 

obligations, and other liabilities of every name and description, which may occur 

or in any way arise out of any act or omission of Contractor, its owners, agents, 

SAMPLE



Bond No.:_______________________ 

«txtProjectName/ContractNumber» 
Page 7 of 15 

employees, partners or subcontractors. The Contractor shall not indemnify for the 

portion of any loss or damage arising from the Parish’s act or failure to act.    

E. Intellectual Property Indemnification

Contractor shall fully indemnify and hold harmless the Parish, without limitation,

from and against damages, costs, fines, penalties, judgments, forfeitures,

assessments, expenses (including attorney fees), obligations, and other liabilities

in any action for infringement of any intellectual property right, including but not

limited to, trademark, trade-secret, copyright, and patent rights.

When a dispute or claim arises relative to a real or anticipated infringement, the

Contractor, at its sole expense, shall submit information and documentation,

including formal patent attorney opinions, as required by the Parish.

If the use of the product, material, service, or any component thereof is enjoined

for any reason or if the Contractor believes that it may be enjoined, Contractor,

while ensuring appropriate migration and implementation, data integrity, and

minimal delays of performance, shall at its sole expense and in the following

order of precedence: (i) obtain for the Parish the right to continue using such

product, material, service, or component thereof; (ii) modify the product,

SAMPLE
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material, service, or component thereof so that it becomes a non-infringing 

product, material, or service of at least equal quality and performance; (iii) 

replace the product, material, service, or component thereof so that it becomes a 

non-infringing product, material, or service of at least equal quality and 

performance; or, (iv) provide the Parish monetary compensation for all payments 

made under the Contract related to the infringing product, material, service, or 

component, plus for all costs incurred to procure and implement a non-infringing 

product, material, or service of at least equal quality and performance. Until this 

obligation has been satisfied, the Contractor remains in default.  

 
The Contractor shall not be obligated to indemnify that portion of a claim or 

dispute based upon the Parish’s unauthorized: i) modification or alteration of the 

product, material or service; ii) use of the product, material or service in 

combination with other products not furnished by Contractor; or, iii) use of the 

product, material or service in other than the specified operating conditions and 

environment.  

7. MODIFICATION OF CONTRACT TERMS 

Provided that any alterations which may be made in the terms of the Contract or 

in the work to be done under it, or the giving by the Parish of any extensions of 
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time for the performance of the Contract, or any other forbearance on the part of 

either the Parish or the Contractor to the other shall not in any way release the 

Contractor or the Surety from their liability hereunder, notice to the Surety of any 

such alterations, extensions or other forbearance being hereby waived. 

 
8. TERMINATION, CANCELLATION, AND SUSPENSION 
 

A. Termination  
 

The term of this Contract shall be binding upon the Parties hereto until the work has been 

completed by the Contractor and accepted by the Parish, and all payments required to be 

made to the Contractor have been made.  But, this Contract may be terminated upon 

thirty (30) days written notice under any or all of the following conditions: 

 

1) By mutual agreement and consent of the Parties hereto; 
 

2) By the Parish as a consequence of the failure of the Contractor to comply with 

the terms, progress, or quality of the work in a satisfactory manner, proper 

allowances being made for circumstances beyond the control of the Contractor; 

 
3) By either party upon failure of the other party to fulfill its obligations as set forth 

in this Contract; 
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4) By the Parish with less than thirty (30) days’ notice due to budgetary reductions 

and changes in funding priorities by the Parish; 

 
5) In the event of the abandonment of the project by the Parish. 

 
 
Upon termination, the Contractor shall be paid for actual work performed prior to the 

Notice of Termination, either based upon the established hourly rate for services actually 

performed, or on a pro-rata share of the basic fee based upon the phase or percentage of 

work actually completed, depending on the type of compensation previously established 

under this Contract. 

 

Upon Termination, the Contractor shall deliver to the Parish all original documents, 

notes, drawings, tracings, computer files, and other files pertaining to this Contract or the 

Work performed, except for the Contractor’s personal and administrative files. 

 

B. Cancellation  

The continuation of this Contract is contingent upon the appropriation of funds to fulfill 

the requirements of the Contract by the Parish. If the Parish fails to appropriate sufficient 

monies to provide for the continuation of this or any other Contract, or if such 

appropriation is reduced by the veto of Parish President by any means provided in the 
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appropriations Ordinance to prevent the total appropriation for the year from exceeding 

revenues for that year, or for any other lawful purpose, and the effect of such reduction 

is to provide insufficient monies for the continuation of the Contract, the Contract shall 

terminate on the date of the beginning of the first fiscal year for which funds are not 

appropriated. It is understood and agreed that paragraph (9)(C) below may preempt this 

paragraph, all at the exclusive and unilateral option of the Parish.   

 
C. Suspension 

Should the Parish desire to suspend the work, but not definitely terminate the Contract, 

the Parish shall supply the Contractor with thirty (30) days’ notice.  The Parish will also 

supply Contractor thirty (30) days’ notice that the work is to be reinstated and resumed 

in full force.  Contractor shall receive no additional compensation during the suspension 

period.  The Parties may revisit the terms of this Contract during the suspension period.  

The suspension shall not exceed six (6) months, unless mutually agreed upon between 

the Parties. 

 

D. Failure to complete or deliver within the time specified or to provide the services as 

specified in the bid or response will constitute a default and may cause cancellation of 

the contract. Where the Parish has determined the contractor to be in default. The Parish 
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reserves the right to purchase any or all products or services covered by the contract on 

the open market and to charge the contractor with the cost in excess of the contract price. 

Until such assessed charges have been paid, no subsequent bid or response from the 

defaulting contractor will be considered. 

E. In the event of a default and/or breach of this agreement and this matter is forwarded to

legal counsel, then the prevailing party may be entitled to collect a reasonable attorney

fees and all costs associated therewith whether or not litigation is initiated. Attorney fees

shall be based upon the current, reasonable prevailing rate for counsel in the private

sector. The Parties agree to be responsible for such attorney fees, together for all with

legal interest from date of agreement breach, plus all costs of collection.

F. Termination or cancellation of this agreement will not affect any rights or duties arising

under any term or condition herein.

G. As to the filing of voluntary or involuntary bankruptcy by Contractor, Contractor agrees

that if any execution or legal process is levied upon its interest in this Contract, or if any

liens or privileges are filed against its interest, or if a petition in bankruptcy is filed

against it, or if it is adjudicated bankrupt in involuntary proceedings, or if it should breach
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this Contract in any material respect, the Parish shall have the right, at its unilateral 

option, to immediately cancel and terminate this Contract. In the event that Contractor is 

placed in any chapter of bankruptcy, voluntarily or involuntarily, or otherwise triggers 

any provision of the preceding sentence herein, it is understood and agreed that all 

materials, goods and/or services provided shall be and remain the property of the Parish. 

All rights of Contractor as to goods, wares, products, services, materials and the like 

supplied to Parish shall be deemed forfeited. 

9. AUTHORITY TO ENTER CONTRACT

The undersigned representative of Contractor warrants and personally guarantees

that he/she has the requisite and necessary authority to enter and sign this Contract

on behalf of the corporate entity, partnership, etc.  The undersigned Parties

warrant and represent that they each have the respective authority and permission

to enter this Contract.  In the event that Contractor is a member of a corporation,

partnership, L.L.C., L.L.P., or any other juridical entity, the Parish requires, as an

additional provision, that Contractor supply a certified copy of a corporate

resolution authorizing the undersigned to enter and sign this Contract. Another

option to fulfill this additional provision he/she can supply Louisiana Secretary

of State Business filings confirming that he/she is a managing member of a
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corporation, partnership, L.L.C., L.L.P., or any other juridical entity which 

authorizes the undersigned to enter and sign this Contract. 

 
In Witness thereof, the Parties hereto on the day and year first above written have 

executed this Contract in One (1) counterpart, each of which shall, without proof or accountancy 

for the other counterparts, be deemed an original thereof. 

 

 
 

____________________________________ 
Signature 

 
____________________________________ 
Print Name 

 
  

     WITNESSES:    CONTRACTOR: 

______________________________________ 
Signature 

 
______________________________________ 
Print Name 

 
______________________________________ 
Title 

 

_______________________ 
Date 

 
____________________________________ 
Signature 
 
____________________________________ 
Print Name SAMPLE
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____________________________________ 
Signature 

____________________________________ 
Print Name 

____________________________________ 
Signature 

____________________________________ 
Print Name 

        WITNESSES:     ST. TAMMANY PARISH 
    GOVERNMENT: 

_______________________________________ 

Michael B. Cooper 
Parish President 

________________________ 
Date 

         APPROVED BY: 

(Surety) 

Signature 

Print Name 

       _________________________________ 
       Assistant District Attorney 
       Civil Division 

       ____________________ 
        Date SAMPLE
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INSURANCE REQUIREMENTS*

Construction Project:   De Val Estates Road Improvements 

Project/Quote/Bid#:   26-5-1 

***IMPORTANT – PLEASE READ*** 
Prior to submitting your quote or bid, it is recommended that you review these 

insurance requirements with your insurance broker/agent. 

These requirements modify portions of the insurance language found in the General Conditions and/or 
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance 
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to 
amend and specify those items particular for this Project. 

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B. All policies shall provide for and certificates of insurance shall indicate the following:

1. Waiver of Subrogation: The Provider's  insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.

4. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII.  St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of 
Risk Management no later than the time of submission of the Contract to the Parish.   However, should any work 
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance 
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to 
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other 
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided 
throughout the duration of this Project, as well as for any subsequent periods required under this Contract. 

The insurance coverages checked (✔) below are those required for this Contract.   
 

 
1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence / $2,000,000 General Aggregate and 
$2,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The 
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages: 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal/Advertising Injury; 
e) Broad form property damage (for Projects involving work on Parish property); 
f) Explosion, Collapse and Damage to underground property. 
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required. 

 

 
 

2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for 
bodily injury and property damage, and shall include coverage for the following: 
a) Any auto;  

 or 
b) Owned autos; and 
c) Hired autos; and 

d) Non-owned autos. 
 

 
 

3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required 
by State law.  Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each 
disease, $1,000,000 disease policy aggregate.  When water activities are expected to be performed in 
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability 
(MEL) must be included.  Coverage for owners, officers and/or partners in any way engaged in the 
Project shall be included in the policy.  The names of any excluded individual must be shown in the 
Description of Operations/Comments section of the Certificate. 

  

☐ 

 

4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per 
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury 
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may 
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s 
operations. 

 

If coverage is provided on a claims-made basis, the following conditions apply: 
1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 

commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
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☐ 

 

5. Contractor’s Professional Liability/Errors and Omissions* insurance in the sum of at least $1,000,000 
per claim / $2,000,000 aggregate is required when work performed by Contractor or on behalf of Contractor 
includes professional or technical services including, but not limited to, construction administration and/or 
management, engineering services such as design, surveying, and/or inspection, technical services such as 
testing and laboratory analysis, and/or environmental assessments.  An occurrence basis policy is preferred. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 

 

☐ 

 

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine 
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.  
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability 

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability 
coverage.  For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is 
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby 
providing a combined per occurrence limit of $3,000,000.) 

  

☐ 

  

7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the 
minimum amount of $1,000,000 CSL each occurrence / $1,000,000 aggregate.  St. Tammany Parish 
Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the policy. 

  

☐ 

 

8. Builder’s Risk Insurance written as an “all-risk” policy providing coverage in an amount at or greater than 
one hundred percent (100%) of the completed value of the contracted project.   Any contract modifications 
increasing the contract cost will require an increase in the limit of the Builder’s Risk policy.  Deductibles should 
not exceed $5,000 and Contractor shall be responsible for all policy deductibles.  This insurance shall cover 
materials at the site, stored off the site, and in transit.  The Builder’s Risk Insurance shall include the interests 
of the Owner, Contractor and Subcontractors and shall terminate only when the Project is accepted in writing.  
St. Tammany Parish Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 
70434 shall be named as a Loss Payee on the policy. 

  

☐ 

 

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full 
value of the materials, machinery, equipment and labor for each location.  The Contractor shall be responsible 
for all policy deductibles.   The Installation Floater Insurance shall provide coverage for property owned by 
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when 
the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk Management 
Department, P. O. Box 628, Covington, LA 70434 shall be named as a Loss Payee on the policy. 
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work.  The 
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work.  If 
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company 
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy, 
timely submit same to the Parish for approval, and submit a certificate thereof as provided above.  The Parish 
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that 
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting 
a new insurance carrier within 30 days of said notice by the Parish.  In the event that the second submission is 
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a 
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee 
the cost of such insurance. 

 

E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at 
the election of the Parish, may be declared suspended, discontinued or terminated.  Failure of the Provider to 
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance 
requirements be construed to conflict with the obligation of the Provider concerning indemnification. 

 

F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of 
insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or 
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained 
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal 
certificates of insurance evidencing continued coverage, without any prompting by the Parish. 

 

G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors 
and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is 
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor 
throughout the duration of the project. 

 

H. Certificates of Insurance shall be issued as follows:  
 

St. Tammany Parish Government 
Attn: Risk Management 

P O Box 628 
Covington, LA 70434 

 

To avoid contract processing delays, be certain the project name/number is included on  
all correspondence including Certificates of Insurance. 

 

*NOTICE:  St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or 
modify any and all of the insurance requirements at any time. 

 

Any inquiry regarding these insurance requirements should be addressed to: 
 

St. Tammany Parish Government 
Office of Risk Management 

P O Box 628 
Covington, LA 70434 

Telephone: 985-898-5226 
Email: riskman@stpgov.org 

 



AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227 
FOR BIDDERS FOR PUBLIC WORKS CONTRACTS 

STATE OF ___________________________ 

PARISH/COUNTY OF __________________________ 

BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

1. That affiant is appearing on behalf of __________________________,

who is seeking a public contract with St. Tammany Parish Government.

2. That affiant employed no person, corporation, firm, association, or other

organization, either directly or indirectly, to secure the public contract

under which he received payment, other than persons regularly

employed by the affiant whose services in connection with the

construction, alteration or demolition of the public building or project

or in securing the public contract were in the regular course of their

duties for affiant; and

3. That no part of the contract price received by affiant was paid or will be

paid to any person, corporation, firm, association, or other organization

for soliciting the contract, other than the payment of their normal

compensation to persons regularly employed by the affiant whose

services in connection with the construction, alteration or demolition of

the public building or project were in the regular course of their duties

for affiant.
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 4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been 

convicted of, or has not entered a plea of guilty or nolo contendere to 

any of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 5. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no individual partner, 

incorporator, director, manager, officer, organizer, or member, who has 

a minimum of a ten percent ownership in the bidding entity, has been 

convicted of, or has entered a plea of guilty or nolo contendere to any 

of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate 

family is a public servant of St. Tammany Parish Government or the 

Contract is not under the supervision or jurisdiction of the public 

servant’s agency. 

 

 7. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no public servant of St. 

Tammany Parish Government, or his/her immediate family, either 

individually or collectively, has more than a 25% ownership interest in 

the entity seeking the Contract with St. Tammany Parish Government 

if the Contract will be under the supervision or jurisdiction of the public 

servant’s agency. 

 

 

 

 

 



 

 

__________________________________ 

Printed Name: _____________________ 

Title: _____________________________ 

Entity name: _______________________ 

 

 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



AFFIDAVIT PURSUANT TO LA R.S. 38:2212.10 CONFIRMING 
REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION 

SYSTEM 
 
 
STATE OF ___________________________ 
 
PARISH/COUNTY OF ______________________________ 
       
 
 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 
County), personally came and appeared: 
 

_____________________________ 
Print Name 

 
who, after first being duly sworn, did depose and state: 
 

1. That affiant is appearing on behalf of _____________________________, a 
private employer seeking a bid or a contract with St. Tammany Parish 
Government for the physical performance of services within the State of 
Louisiana. 

 
2. That affiant is registered and participates in a status verification system to verify 

that all employees in the state of Louisiana are legal citizens of the United States 
or are legal aliens; and 

 
3. That affiant shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the state of 
Louisiana. 

 
4. That affiant shall require all subcontractors to submit to the affiant a sworn 

affidavit verifying compliance with this law. 
   
 
      ______________________________________ 
       
      Printed Name: _________________________ 

      Title: _________________________________ 

Name of Entity: ________________________ 

 
 
THUS SWORN TO AND SUBSCRIBED BEFORE ME,  

THIS______, DAY OF _______________, 202__. 

____________________________________ 

           Notary Public 



 CORPORATE RESOLUTION 
EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF 
INCORPORATED. 
AT THE MEETING OF DIRECTORS OF ____________________________________ 
INCORPORATED, DULY NOTICED AND HELD ON _________________________, 
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT 
WAS: 
RESOLVED THAT _________________________________________, BE AND IS HEREBY 
APPOINTED, CONSTITUTED AND DESIGN ATED AS AGENT AND ATTORNEY-IN- 
FACT OF THE CORPORATION WITH FU LL POWER AND AUTHORITY TO ACT ON 
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS 
AND TRANSACTIONS WITH THE PARISH OF ST. TAMMANY OR ANY OF ITS 
AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT 
LIMITED TO, THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, 
BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE 
ORDERS AND NOTICES ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID 
OR CONTRACT, THIS CORPORATION HEREBY RATIFYING, APPROVING, 
CONFIRMING, AND ACCEPTINGEACH AND EVERY SUCH ACT PERFORMED BY 
SAID AGENT AND ATTORNEY-IN-FACT. 

I HEREBY CERTIFY THE FOREGOING TO BE 
A TRUE AND CORRECT COPY OF AN 
EXCERPT OF THE MINUTES OF THE ABOVE 
DATED MEETING OF THE BOARD OF 
DIRECTORS OF SAID CORPORATION, AND 
THE SAME HAS NOT BEEN REVOKED OR 
RESCINDED. 

SECRETARY-TREASURER 

________________________ 

DATE 

  ________________________ 

Attachment F

https://jefferson-parish-government.azureedge.net/documents/departments/purchasing/forms/1-general/03-CorporateResolution2014-07-14.pdf#page=1
https://jefferson-parish-government.azureedge.net/documents/departments/purchasing/forms/1-general/03-CorporateResolution2014-07-14.pdf#page=1


Certificate of Insurance Instructions 

The below information is intended to guide Contractors on what information is needed to be listed 
on the Certificate of Insurance. All Insurance limit requirements can be found in Attachment D. 

• Certificate Holder – STPG must be listed as the certificate holder, and it must include our
address of:  P.O. Box 628, Covington, LA 70434

o Reason:  the certificate holder is where cancellations of coverage, or updated
certificates are mailed. If a vendor terminates a policy, we will be notified.

• Additional Insured – We must be named as an additional insured so that if there is a lawsuit
against the vendor for a project, their coverage will cover STPG as well if we are named in the
lawsuit.

o We must be named in the Description of Operations box – reason: there could be other
additional insureds, and we want to have no doubt that we are one of the additional
insureds.

o We must be named as additional insured on the following coverages:  General liability,
Auto Liability, Umbrella/Excess Liability, Environmental/Pollution Liability.

o Professional Liability policies do not allow for an additional insured by most carriers.

• Project Name & Contract # - We need this listed in the Description of Operations, again so that
if there is a lawsuit, we have proof that coverage was active for that project.

• Waiver of Subrogation – This can either be listed in the Description of Operations or checked off
in the appropriate columns.

From the Insurance Requirement form: 

Waiver of Subrogation: The Provider’s insurers will have no right of recovery or subrogation 
against the Parish of St. Tammany, it being the intention of the parties that all insurance 
policy(ies) so affected shall protect both parties and be the primary coverage for any and 
all losses covered by the below described insurance.   

• Owners Protective Liability (OPL) or (OCP) – Certificate of Insurance for OCP names St. 
Tammany Parish Government as the Insured and the Certificate Holder.

• Sample of Certificate of Insurance (COI) can be found on page 2.

• Please refer to this section in the package labeled “Insurance Requirements” for limits required 
for this project

Any questions regarding insurance requirements please contact the Risk Department at  
985-898-5226 or email riskman@stpgov.org

mailto:riskman@stpgov.org


SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS

AUTOSAUTOS
NON-OWNED

HIRED AUTOS

SCHEDULEDALL OWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

TORY LIMITS
WC STATU-

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

St. Tammany Parish Government

P.O. Box 628

Covington, LA 70434

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project Name:
Contract #:

(Name St. Tammany Parish Government as an additional insured).
.
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 TESTING RECORD 
Minumum Testing Requirements for Roadways 

 

________________________          ________________________________________________          _____________ 
Project Number                                                Road                                                                                                                                    Date 
 
______________________________________          ___________________________________________________ 
Project Inspector                                                                                    Location Description 

 

 

 

 

ITEM TYPE OF TEST/METHOD MIN TESTING 
FREQUENCY 

REQUIRED 
# OF TESTS 

ACTUAL # 
OF TESTS 

Roadway 
Subgrade Proof roll (tandem axle, 20 tons) All Subgrade   

String Line 
Depth Check Depth Check Test/50 LF   

Roadway Base 

Field Moisture/Density, DOTD TR401 1 Test/100 LF/Lift   

Depth Check 1 Test/100 LF   
Laboratory Moisture/Density, ASTM D698 or DOTD 
TR418. Required 95% 1 Test/Aggregate Type   

Sieve Analysis, ASTM C136 or DOTD TR113 1 Test/Aggregate Type   

Lime Treated 
Base 

Lime Series, DOTD TR416 1 Test/Soil Type   

Field Moisture/Density, DOTD TR401 1 Test/1000 LF   

Cement 
Treated Base 

Soil/Cement Series, DOTD TR432 1 Test/Soil Type   
Field Moisture/Density (1 point proctor - family of 
curves) DOTD TR415 Daily/Treated Section   

Field Moisture Density, ASTM D2922 or DOTD TR401 1 Test/1000 LF   

Depth Check 1 Test/100 LF   

Roadway 
Concrete 

Slump, ASTM C143 1 Test/50 CYDS or 
fraction thereof 

  

Temperature, ASTM C1064 1 Test/50 CYDS or 
fraction thereof 

  

Air Content, ASTM C231 or C173 1 Test/50 CYDS or 
fraction thereof 

  

Test Cylinders, ASTM C31 1 set of 4 Cylinders/100 
CYD or fraction thereof 

  

Roadway 
Asphalt 

Field Temperature - Parish Inspector Full Time/Every Load   

Laboratory Extraction and Gradation, DOTD TR323 and 
TR309, Marshall Stability, DOTD TR305, Specific Gravity, 
TR304 or AASHTO M323 (Super Pave) 

1 Test/500 Tons or a 
Fraction Thereof/day or 
if less: 2 test per day, 1 
per ½ day 

  

Roadway 
Cores Thickness and Density 3 Cores/1000 Feet   

Utility Trench 
Bedding Gradation, ASTM C136 or DOTD TR113 1Test/Aggregate Type   

Utility Trench 
Backfill 

Classification, ASTM D2487 or DOTD TR423 1 Test/Soil Type   
Laboratory Moisture/Density, ASTM D698 or DOTD 
TR418 1 Test/Soil Type   

Field Moisture/Density, ASTM D2922 or DOTD TR401 1 Test/100 LF/Lift   
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