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CITY OF BATON ROUGE 
PARISH OF EAST BATON ROUGE 

DEPARTMENT OF ENVIRONMENTAL SERVICES 
 

March 16, 2026 

 
ADDENDUM NO. 1 

 
TO: ALL BIDDERS 
 
 
SUBJECT: ANNUAL PARISHWIDE CURED-IN-PLACE (CIPP) REHABILITATION PROJECT   
 CITY-PARISH PROJECT NO. 25-CP-MS-0017 
 
BID DATE: Thursday, March 19th, 2026 at 2:00 PM 
 
The following revisions shall be incorporated in and take precedence over any conflicting part of 
the original contract document: 
 
PART 1 – UNIFORM CONSTRUCTION BID FORMS: 
  

1. For paper sealed bidders, with reference to page UCBF 1 of 2 of Part 1, Uniform 
Construction Bid Forms, the Bidder shall indicate the receipt of this addendum in the space 
provided. For online Central Bidding bidders, an acknowledgement of this addendum will 
be prompted by the electronic bidding program prior to formally submitting the bid. Failure 
to indicate the receipt of this addendum shall be cause for the bid to be rejected. 

 

PART 2 – SPECIAL PROVISIONS AND CONTRACT DOCUMENTS: 
  

1. For paper sealed bidders, with reference to page UCBF 1 of 2 of Part 2, Uniform 
Construction Bid Forms, the Bidder shall indicate the receipt of this addendum in the space 
provided. For online Central Bidding bidders, an acknowledgement of this addendum will 
be prompted by the electronic bidding program prior to formally submitting the bid. Failure 
to indicate the receipt of this addendum shall be cause for the bid to be rejected. 

 
SPECIAL PROVISIONS: 
 

1. SECTION 9-2: NOTICE TO PROCEED: Revise the definition of Type 2 Work Order to say 
the following: 
 
A typical type 2 work order shall consist of approximately 10-15 repair sites for the 
installation of Cured-In-Place (CIPP) pipe. Repair sites may consist of 1-2 pipe 
segments to be rehabilitated. There will be no guarantee for a minimum linear footage 
required for rehabilitation, and there will be no guarantee that the repair sites are located 
in the same general location, however all work shall be located within the City-Parish. 
The Owner will attempt to issue work in a manner so that the Contractor can maximize 
efficiencies when performing the Work required on a Type 2 Work Order. All associated 
pay items required for the completion of installation of Cured-In-Place Pipe shall be 
included in the scope of work, including but not limited to sewer cleaning and CCTV 
inspection, removal of roots, and removal of protruding service connections. There will 
be a dedicated pay item to cover the cost of mobilization for Type 2 Work Order, and 
there will be dedicated pay items for the installation of CIPP at the pipe diameters 
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included in the scope of work. The duration for a Type 2 Work order shall be 90 calendar 
days. Approximately four (4) Type 2 work orders will be issued per year. 

CONTRACTOR QUESTIONS AND ANWSERS: 

1. After looking at the GIS layers available, from what I can gather there is not information 
about segment size, length or manhole depths. Are there averages that the

owner/engineer can provide for each diameter?

Please refer to Section 9-2 of the Special Provisions. The diameters of pipes for 
rehabilitation shall range from 6” to 15”. There will be no guarantees made for pipe 

lengths or depths. Actual pipe lengths and depths shall be provided in the Work 

Order documents.

2. Request for the official list of any potential subs that would be on the SEDBE program as 
noted in the contract documents.

The certified vendor directory can be found here https://brla.gob2g.com/.

3. Request for the owner’s estimated completion date for the project. Please provide, if any, 

the amount of Liquidated Damages associated with the project for bonding purposes.

The project is an annual term contract. The completion date for the first year shall 
be June 30th, 2027. Please refer to the contract time section of the Agreement 
attached to the specifications. Please refer to Section 9-8.3 and Section 9-9 for 
information on failure to complete on time and default of contract.

4. Request for budget or dollar amount that has been set for contract

The project budget shall be released after bids are received.

5. In reference to page 41 of the Special Provisions. What is the expectation of the 
contractor mobilizing to the job site after the work has been issued? There are 130 
calendar days for the completion of the Type 1 work order. Can the contractor wait as 
long as they want prior to mobilization to the work? Should there be milestones for 
completion of the work?

Please refer to the Work Order Time Limit subsection of Section 9-2 of the Special 
Provisions. “Work shall be complete in all details and ready for final acceptance 
within the time limits specified in each Work Order.”

6. Approximately four Type 2 work orders will be issued, each allowing 130 days for 
completion. The duration allowed for these smaller work orders is the same as that of 
Type 1 work orders. Based on the current time allotted for four work orders, those 
calendar days would exceed the one year of contract time.

The timeframe for a Type 2 work order has been revised to allow 90 days for 
completion of work from the date of NTP.

7. If a DBE subcontractor quotes a higher price than a non-DBE subcontractor for the same 
work, does the contractor have to go with the DBE subcontractor? If the contractor 
documents all proof that it’s in their best interest to not use a DBE subcontractor, can not 
meeting the 3% DBE goal jeopardize award of the contract to the lowest bidder?
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Bidders shall make every effort to achieve the 3% goal and complete all SEDBE 
forms accordingly.  

8. Request for addition of a bid item associated with easement work for Type I and II work

orders. Suggestion of an easement set-up charge per each easement segment.

There will be no pay items added.

9. Request for clarification of payment for additional lateral lining footage if the City

requests lateral lining beyond the 12” to 24” limit. Suggestion of a bid item for lateral

lining footage beyond 24” in length.

Additional service lateral lining past the 12” to 24” lateral sealing and repair

product limit shall be paid using Pay Items 8091001 and 8091002 on a linear foot

basis.

10. Request to consider the addition of a per each lateral CCTV bid item for laterals to be

lined to the property line.

There will be no pay items added. Service lateral CCTV shall be paid using Pay

Item 8150015 on a linear foot basis.

11. Suggestion to establish ‘per each’ bid items by pipe diameter and length of rehabilitation

for partial CIPP lining.

There will be no pay items added.

12. Overlooked the clean/CCTV bid item that has one bid item for cleaning for less than 16”

pipe and one bid item for CCTV for less than 16” pipe. Having “one size fits all” is going

to cause the CCTV guys to quote everything at the largest diameter pipe, just to cover

themselves. You have the CIPP broken out by diameters. Not saying you have to do that

for the CCTV/cleaning, more so as follows: 8” and 10” cleaning, 8” and 10” CCTV, 12”

and 15” cleaning, 12” and 15” CCTV. Often, we see diameters broken out like this. If you

feel you need to add a “Heavy cleaning component”, add by similar diameters for this as

well. Not sure if 16” or less needs to be included in the clean/CCTV as you do not have a

bid item for 16” CIPP. I think pricing as noted would result in more favorable pricing to

the City on this contract.

There will be no pay items added.
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REVIEWED: 
 
 
 
____________________________ 
Will Fishburn, P.E.  
 
 
 
 
 
APPROVED: 
 
 
____________________________ 
Adam M Smith, P.E.  
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