



PURCHASING DEPARTMENT

May 28, 2026

Addendum #1

IFB 50018-260026 Roadway Reconstruction College Ave

This Addendum forms a part of the Contract Documents and modifies the original scope as described below. All other requirements shall remain unchanged.

REVISIONS TO SCOPE OF WORK

The following revisions and clarifications are hereby made to the project:

ITEM 1: Millings

- All roadway millings generated from this project shall remain the property of Grambling State University.
- The Contractor shall transport and stockpile all millings at the designated location identified as the parking lot area near the Bus Station, as directed by the University.

ITEM 2: Stadium View Drive Priority

- Work associated with Stadium View Drive shall be designated as a priority area.
- The Contractor shall coordinate and schedule work activities to ensure Stadium View Drive is addressed in an expedited manner within the overall project timeline.

PROJECT COMPLETION DEADLINE

The Contractor shall achieve Substantial Completion of all work no later than July 31, 2026

ACKNOWLEDGMENT

This Addendum shall be acknowledged in the bid submission. Failure to acknowledge this Addendum may result in rejection of the bid.

