

**CITY OF BATON ROUGE
PARISH OF EAST BATON ROUGE**

August 21, 2026

ADDENDUM NO. 1

TO: ALL BIDDERS

**SUBJECT: FLOYNELL DRIVE SIDEWALKS PROJECT
CITY-PARISH PROJECT NO. 24-EN-HC-0037**

ORIGINAL BID DATE: TUESDAY, AUGUST 25, 2026 at 2:00 p.m.

REVISED DATE BY THIS ADDENDUM, THURSDAY, AUGUST 27, 2026 @ 2:00 P.M.

The following revisions shall be incorporated in and take precedence over any conflicting part of the original contract documents.

REQUESTS FOR INFORMATION AND RESPONSES

As of August 18, 2026 the following requests for information were received and are addressed, as follows:

1. On sheet 11 of the drawings, you have an arrow pointing to a location that states "Caution: Approximate Location of Gas Line. Required Exploratory Excavation". How is the contractor to be paid for the exploratory excavation?
 - *Sheet No. 1a; General Notes 1.15: Excavations and embankment and topsoil, including ditch regrading and exploratory excavation, shall be paid under 2030800.*
2. Is testing the responsibility of the owner or contractor?
 - *Yes, owner is responsible for testing.*
3. Is there a budget or engineer's estimate? If so, can you share that information?
 - *Yes, there is a budget/engineer's estimate and it will be shared at the bid open.*
4. Can you confirm the quantities for item 1112100 Adjust Valve Boxes – 4 EA (From plans I am seeing adjust 2 water valves and 3 gas valves) and 1112103 – Adjust Utility Boxes – 9 EA (From plans I am seeing 6 adjust water meter and 1 communications box).
 - *Items 1112100 and 1112103 – Adjustment Quantities. The Consultant has reviewed and confirmed the bid quantities.*

5. Can you confirm the quantities for the item 1112104 Adjusting Sewer Cleanouts – 5 EA? I only see 1 callout on the plans.

- *The plans identify one sewer cleanout for adjustment. The remaining four units are included as contingency quantities*



George Chike, P.E.
Project Manager