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ADVERTISEMENT
To be published  times

      

THE ADVOCATE 
BATON ROUGE, LOUISIANA 
NOTICE TO CONTRACTORS 

The City of Baton Rouge and Parish of East Baton Rouge for the Greater Baton Rouge Airport District, will receive 
electronic or paper bids for the construction of the following project: 

Baton Rouge Terminal Furniture 
Baton Rouge Metropolitan Airport, East Baton Rouge Parish, Louisiana. 

PROJECT DESCRIPTION: New furniture for the Baton Rouge Airport first and second floor. 

                      
          

Electronic

 

or

 

sealed

 

bids

 

will

 

be

 

received

 

until

 

11:00

 

a.m.

 

Local

 

Time,

     

by

 

the

 

Purchasing

 

Division,

 

Room

 

826,

 

City

 

Hall,

 

222

 

Saint

 

Louis

 

Street,

 

Baton

 

Rouge,

 

Louisiana

 

70802.

 

No

 

bids

 

will

 

be

 

received

 

after

 
  

on

 

the

 

same

 

day

 

and

 

date.

 

Bid

 

Openings

 

can

 

be

 

in

 

person

 

or

 

via

 

teleconference.

 

Teleconference

 

Call-in

 

Information.

 

Join

 

by

 

phone

 

+1-408-418-9388

 

United

 

States

 

Toll

 

Access

 

code:

 

263

 

373

 

080

 

(followed

 

by

 

the

 

#

 

button)

 

 

Alternate

 

numbers

 

to

 

call

 

if

 

number

 

above

 

is

 

not

 

available,

 

which

 

may

 

occur

 

due

 

to

 

network

 

traffic

 

(use

 

the

 

same

 

Access

 

Code,

 

followed

 

by

 

the

 

#

 

button):

 

United

 

States

 

Toll

 

(Boston)

 

1-617-315-0704

 

United

 

States

 

Toll

 

(Chicago)

 

1-312-535-8110

 

United

 

States

 

Toll

 

(Dallas)

 

1-469-210-7159

 

United

 

States

 

Toll

 

(Denver)

 

1-720-650-7664

 

United

 

States

 

Toll

 

(Jacksonville)

 

1-904-900-2303

 

United

 

States

 

Toll

 

(Los

 

Angeles)

 

1-213-306-3065

 

Electronic

 

bids

     

for

 

the

 

solicitation

 

will

 

be

 

downloaded

 

by

 

the

 

City

 

of

 

Baton

 

Rouge

 

and

 

Parish

 

of
 

East
 

Baton
 

Rouge,
 

Purchasing

 

Division.

   

Beginning

 

as

 

soon

 

as

 

feasible

 

after

 

the

 

bid

 

closing

 

time

 

all

 

electronic

 

bids

 

will

 

be

 

downloaded

 

and

 

publicly

 

read

 

aloud

 

along

 

with

 

all

 

paper

 

bids

 

received,

 

if

 

any,

 

in

 

806

 

of

 

City

 

Hall

 

immediately

 

after

 

the

  

11:00 a.m.

 

bid

 

closing.

 

Bid,

 

amendments

 

to

 

bids,

 

or

 

request

 

for

 

withdrawal

 

of

 

quotations,

 

received

 

after

 

the

 

time

 

specified

 

for

 

bid

 

opening

 

shall

 

not

 

be

 

considered

 

for

 

any

 

cause

 

whatsoever.

  

two

This

 

link

 

will

 

provide

 

you

 

with

 

live

 

audio

 

access

 

to

 

this

 

bid

 

opening.

  

The

 

link

 

will

 

be

 

live

 

at

 

the

 

noted

 

bid

 

opening

 

time

 

and

 

date.

 NOTE:

 

The

 

only

 

vendor

 

information

 

shared

 

at

 

the

 

bid

 

opening

 

will

 

be

 

the

 

reading

 

of

 

the

 

names

 

of

 

those

 

vendors

 
who

 

submitted

 

bids.

 

 

   Thursday September 3, 2026

11:00 am

Baton Rouge Terminal Furniture I-3 June 4, 2026

There will be a Mandatory Pre-Bid Conference and Site Visit held on  August 14th, 2026, at 11:00 a.m. in the 1st 
floor

 
conference room at the Baton Rouge Metropolitan Airport Terminal Building. 

Legal  – Aug 3 & Aug. 10, 2026 

Tasha Schuette

Tasha Schuette



Bids  shall  be  firm  for  a  period  of  sixty  (60)  days  from  the  date  of  the  opening  of  bids  and  no  bid  shall  be  withdrawn  
for  any  reason  during  this  period  of  time  except  as  allowed  per  R.S.  38:2214.C.  

Official  Bid  Documents  are  available  at  Central  Bidding  www.centralbidding.com  .  Electronic  Bids  may  be  submitted
 at  Central  Bidding  (www.centralbidding.com).  For  questions  related  to  the  electronic  bidding  Form  Revised

 
Apr

 
2,

 2009  NC  2  of  2  process,  please  call  Central  Bidding  at  225-810-4814.  Copies  of  the  Contract  Documents
 

may
 

be
 obtained  and  examined  without  charge  in  the  office  of  the  Project  Architect,  or  as  requested  for

 
electronic

 
copies

 via  PDF  from  the  Project  Manager  by  emailing  Olivia  Lazarus  at  olivia@whlcarchitecture.com.  For
 

additional
 information,  contact  WHLC  Architecture.  at  the  above  email  or  phone  number  225  767  1530.  

                    
                      

   

Bids

 

shall

 

be

 

received

 

electronically

 

via

 

www.centralbidding.com

 

or

 

on

 

solicitation

 

bid

 

forms

 

furnished

 

by

 

the

 

City

 

of

 

Baton

 

Rouge

 

and

 

Parish

 

East

 

Baton

 

Rouge,

 

and

 

only

 

those

 

bids

 

shall

 

be

 

received

 

by

 

the

 

City-Parish

 

which

 

is

 

submitted

 

by

 

those

 

Contractors

 

in

 

whose

 

names

 

the

 

solicitation

 

bid

 

forms

 

and/or

 

specifications

 

were

 

issued.

 

In

 

no

 

event

 

shall

 

paper

 

solicitation

 

forms

 

be

 

issued

 

later

 

than

 

twenty-four

 

(24)

 

hours

 

prior

 

to

 

the

 

hour

 

and

 

date

 

set

 

for

 

receiving

 

proposals.

 

The

 

Bidder

 

is

 

advised

 

that

 

the

 

City

 

of

 

Baton

 

Rouge

 

and

 

Parish

 

of

 

East

 

Baton

 

Rouge

 

is

 

an

 

Equal

 

Opportunity

 

Employer.

 

Therefore,

 

the

 

Bidder

 

is

 

encouraged

 

to

 

utilize

 

minority

 

participation

 

in

 

this

 

contract

 

to

 

the

 

extent

 

possible

 

through

 

the

 

use

 

of

 

small,

 

disadvantaged

 

and

 

women-owned

 

businesses

 

as

 

suppliers

 

or

 

subcontractors.

 

                   
                  

                  
                

                   

Bidders

 

should

 

be

 

aware

 

that

 

award

 

of

 

this

 

contract

 

is

 

contingent

 

upon

 

receipt

 

of

 

a

 

grant

 

or

 

grants

 

from

 

the

 

Federal

 

Aviation

 

Administration

 

(FAA)

 

and

 

the

 

State

 

of

 

Louisiana

 

Department

 

of

 

Transportation

 

and

 

Development

 

-

 

Office

 

of

 

Aviation

 

(DOTD),

 

along

 

with

 

the

 

securing

 

of

 

other

 

required

 

approvals.

 

Project

 

numbers

 

will

 

be

 

assigned

 

upon

 

approval

 

by

 

the

 

FAA.

 

1. Policy:

 

It

 

is

 

the

 

policy

 

of

 

the

 

Department

 

of

 

Transportation

 

(DOT)

 

that

 

Disadvantaged

 

Business

 

Enterprises
as

 

defined

 

in

 

49

 

CFR

 

Part

 

26

 

shall

 

have

 

the

 

maximum

 

opportunity

 

to

 

participate

 

in

 

the

 

performance

 

of
contracts

 

financed

 

in

 

whole

 

or

 

in

 

part

 

with

 

Federal

 

funds.
2. Baton

 

Rouge

 

Metropolitan

 

Airport

 

has

 

established

 

a

 

Disadvantaged

 

Business

 

Enterprise

 

(DBE)

 

program

 

in
accordance

 

with

 

regulations

 

of

 

the

 

U.S.

 

Department

 

of

 

Transportation,

 

49

 

CFR

 

Part

 

26.

  

It

 

is

 

the

 

policy

 

of the

 

Baton

 

Rouge

 

Metropolitan

 

Airport

 

to

 

ensure

 

that

 

DBEs,

 

as

 

defined

 

in

 

49

 

CFR

 

Part

 

26,

 

have

 

an

 

equal
opportunity

 

to

 

receive

 

and

 

participate

 

in

 

DOT-assisted

 

contracts.

  

All

 

Respondents

 

or

 

Proposers

 

shall make

 

good

 

faith

 

efforts,

 

as

 

defined

 

in

 

Appendix

 

A

 

of

 

49

 

CFR

 

Part

 

26,

 

to

 

utilize

 

DBE

 

participation

 

on

 

the project.

  

Until

 

further

 

notice

 

–

 

at

 

this

 

time,

 

contractors

 

are

 

not

 

required

 

to

 

complete

 

Forms

 

A,

 

B,

 

C.
3. The

 

proposed

 

Contract

 

is

 

under

 

and

 

subject

 

to

 

Executive

 

Order

 

11246

 

of

 

September

 

24,

 

1965,

 

and

 

to

 

the
Equal

 

Opportunity

 

Clause.

  

The

 

Bidder’s

 

(Proposer’s)

 

attention

 

is

 

called

 

to

 

the

 

“Equal

 

Opportunity

 

Clause” and

 

the

 

“Standard

 

Federal

 

Equal

 

Employment

 

Opportunity

 

Construction

 

Contract

 

Specifications”

 

set

 

forth in

 

the

 

Project

 

Manual.

Baton Rouge Terminal Furniture I-4 June 4, 2026

Tasha Schuette

Tasha Schuette



4. The  Bidder  (Proposer)  must  supply  all  the  information  required  by  the  bid or proposal forms.  The Bidders
will  be  required  to  submit  a  Certification  of  Nonsegregated  Facilities,  and  to  notify  prospective Subcontractors

 of  the  requirements  of  such  Certification  as  Notice  to  Subcontractors  appears  in  the Project
 

Manual.

5. Women  will  be  afforded  equal  opportunity  in  all  areas of employment.  However, the employment of
women  shall  not  diminish  the  standards  or  requirements  for  the  employment  of  minorities.
6. For  contracts  for  $50,000  or  more,  a  Contractor  having  50  or  more  employees,  and his Subcontractors
having  50  or  more  employees  and  who  may  be  awarded  a  subcontract  of  $50,000  or  more,  will  be required

 to  maintain  an  affirmative  action  program  within  120  days  of  the  commencement  of  the contract.

7. Compliance Reports.  Within 30 days after award of this contract, the Contractor shall file a compliance
report (Standard Form 100) if:

a. The  Contractor  has  not  submitted  a  complete  compliance  report  within  12  months  preceding  the
date  of  Award;  and
b. The Contractor is within the definition of “employer” in Paragraphs 2e (3) of the instructions

included in Standard Form 100.
The Contractor shall require the Subcontractor on all-tier subcontracts, irrespective of dollar amount, to 
file Standard Form 100 within 30 days after award of the subcontract if the above two conditions apply.  
Standard Form 100 will be furnished upon request. 

8. Buy American Provision.  The proposed Contract is subject to the Buy American Provision under Section
9129 of the Aviation Safety and Capacity Expansion Act of 1990.  Details of such requirements are
contained in the Project Manual.

In accordance with La. R.S. 38:2214 (B) the City of Baton Rouge and Parish of East Baton Rouge reserves the right 
to reject any and all bids for just cause. In accordance with La. R.S. 38:2212 (A)(1)(b), the provisions and 
requirements of this Section, those stated in the advertisement for bids, and those required on the bid form, shall 
not be considered as informalities and shall not be waived by any public entity. 

For additional information please contact Olivia Lazarus, at the number and email noted above. 

Baton Rouge Terminal Furniture I-5 June 4, 2026
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INQUIRY PERIOD 

Inquiry Period: 
 

An inquiry period is hereby firmly set for all interested bidders to perform a detailed review of the bid documents and to 
submit any written questions relative thereto.  Without exception, all questions MUST be in writing (even if an answer 
has already been given to an oral question during the pre-bid conference or job site visits.)  Inquiries are to be directed as 
follows: 
 

 Hand Delivered or by Courier     
    Olivia Lazaras 

                WHLC Architecture 
                1744 Oakdale Dr, LA 70817 
                Email: olivia@whlcarchitecture.com   
 

   
 

The City-Parish shall not and cannot permit an open-ended inquiry period, as this creates an unwarranted delay in the 
procurement cycle and operations of our departments.  The City-Parish reasonably expects and requires responsible and 
interested proposers to conduct their in-depth proposal review and submit inquiries in a timely manner.   
 

All inquiries shall be received by 5:00 p.m. CST on August 21, 2026.  
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SCHEDULE OF BID ITEMS 
A blank space, Zero, or NA may cause your bid to be deemed non-responsive: If your intention is No 
Charge, please write “No Charge” in the Unit Price column. The brand and model used in this 
specification is used only to denote the general style, type, character and quality standard of the 
supplies requested. Please note the brand and model that you are bidding in the designated spaces 
provided. If bidding other than specified, sufficient information should be enclosed with the bid to in 
order to determine quality, suitability, compatibility and compliance with the specifications. Refer to 
phase number, floor plans and master code list for overall layouts. Floor plans supersede any other 
documents. BUY AMERICAN BUILD AMERICAN (BABA) COMPLIANT 
 

BATON ROUGE METROPOLITAN AIRPORT 
9430 Jackie Cochran Drive 

Baton Rouge, LA 70807 
 

ITEM 
NO 

ITEM DESCRIPTION  BABA 
COMPT QTY. UNIT UNIT PRICE 

EXTENDED 
PRICE 

0001 
Bench with offset back, right 
Trinity B-2 or Approved Equal 

Yes 1 EA $_________ $_____________ 

0002 
Bench with offset back, left  
Trinity B-3 or Approved Equal 

Yes 1 EA $_________ $_____________ 

0003 
Bench with left arm, offset back 
Trinity B-4 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0004 
Bench with right arm, offset back 
Trinity B-5 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0005 
Bench with left back  
Trinity B-6 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0006 
Ottoman   
Trinity B-7 or Approved Equal 

Yes 3 EA $_________ $_____________ 

0007 
Fully upholstered bench with back   
Trinity B-8 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0008 
Fully upholstered bench with back 
Trinity B-9 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0009 
Trinity Ganging Hardware and 
Accessories AS REQUIRED  
Trinity   or Approved Equal 

Yes 1 LOT $_________ $_____________ 

0010 
Ottoman with table top  
Trinity BT-1 or Approved Equal 

Yes 4 EA $_________ $_____________ 

0011 
Bar Stool  
Agati BS-1 or Approved Equal 

Yes 44 EA $_________ $_____________ 

0012 
Lounge Chair  
Agati LC-1 or Approved Equal 

Yes 53 EA $_________ $_____________ 

0013 
Outer Curved Modular Lounge 
Chair  
Agati LC-2 or Approved Equal 

Yes 24 SET $_________ $_____________ 

0014 
Inner Curved Modular Lounge 
Chair  
Agati LC-3 or Approved Equal 

Yes 4 SET $_________ $_____________ 

0015 
High-back lounge chair  
Trinity LC-4 or Approved Equal 

Yes 4 EA $_________ $_____________ 
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BATON ROUGE METROPOLITAN AIRPORT 
9430 Jackie Cochran Drive 

Baton Rouge, LA 70807 
 

ITEM 
NO 

ITEM DESCRIPTION  BABA 
COMPT QTY. UNIT UNIT PRICE 

EXTENDED 
PRICE 

0016 
Connected lounge chair with center 
table  
Trinity LC-5 or Approved Equal 

Yes 10 SET $_________ $_____________ 

0017 
High-back lounge chair X-base and 
Swivel  
Trinity LC-6 or Approved Equal 

Yes 8 EA $_________ $_____________ 

0018 
Inner Curved Table with legs  
Agati LT-1 or Approved Equal 

Yes 8 EA $_________ $_____________ 

0019 
Inner Curved Table without legs 
Agati LT-2 or Approved Equal 

Yes 4 EA $_________ $_____________ 

0020 
Pinwheel Lounge w/ Tables  
Agati PW-1 or Approved Equal 

Yes 4 SET $_________ $_____________ 

0021 
Side table left  
Agati ST-1 or Approved Equal 

Yes 9 EA $_________ $_____________ 

0022 
Side table right  
Agati ST-2 or Approved Equal 

Yes 8 EA $_________ $_____________ 

0023 
Side table center  
Agati ST-3 or Approved Equal 

Yes 36 EA $_________ $_____________ 

0024 
Power Bar Skinny 118"  
Agati T-1 or Approved Equal 

Yes 4 EA $_________ $_____________ 

0025 
Power Bar Skinny 72"  
Agati T-2 or Approved Equal 

Yes 2 EA $_________ $_____________ 

0026 
Power Bar Skinny 96"  
Agati T-3 or Approved Equal 

Yes 3 EA $_________ $_____________ 

0027 
Power Bar 118", 30" depth  
Agati T-4 or Approved Equal 

Yes 3 EA $_________ $_____________ 

0028 
Occasional Table, 24" Dia  
Agati T-5 or Approved Equal 

Yes 4 EA $_________ $_____________ 

0029 
Occasional Table, 36" Dia  
Agati T-6 or Approved Equal 

Yes 4 EA $_________ $_____________ 

0030 
Agati Ganging Hardware and 
Accessories AS REQUIRED  
Agati   or Approved Equal 

Yes 1 LOT $_________ $_____________ 

0031 
Two seat bench  
Zoeftig B-1 or Approved Equal 

No 6 EA $_________ $_____________ 

0032 
Recliner R1-NP  
Zoeftig RC-1 or Approved Equal 

No 8 SET $_________ $_____________ 

0033 
Recliner R2  
Zoeftig RC-2 or Approved Equal 

No 2 SET $_________ $_____________ 

0034 
Recliner R1  
Zoeftig RC-3 or Approved Equal 

No 2 SET $_________ $_____________ 
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BATON ROUGE METROPOLITAN AIRPORT 
9430 Jackie Cochran Drive 

Baton Rouge, LA 70807 
 

ITEM 
NO 

ITEM DESCRIPTION  BABA 
COMPT QTY. UNIT UNIT PRICE 

EXTENDED 
PRICE 

0035 
Double Sided Tandem Seating, 
Config D  
Zoeftig SS-1 or Approved Equal 

No 2 SET $_________ $_____________ 

0036 
Double Sided Curve Seating, 
Config E  
Zoeftig SS-2 or Approved Equal 

No 2 SET $_________ $_____________ 

0037 
Single Sided Tandem Seating, 
Config A1  
Zoeftig SS-3 or Approved Equal 

No 6 SET $_________ $_____________ 

0038 
Single Sided Tandem Seating, 
Config B  
Zoeftig SS-4 or Approved Equal 

No 1 SET $_________ $_____________ 

0039 
Single Sided Tandem Seating, w/ 
table and tablet arms, Config A2 
Zoeftig SS-5 or Approved Equal 

No 2 SET $_________ $_____________ 

0040 
Airport Seating Range 5 Unit 
Zoeftig TS-1 or Approved Equal 

No 1 SET $_________ $_____________ 

0041 
Airport Seating Range 4.5 Unit 
Zoeftig TS-2 or Approved Equal 

No 4 SET $_________ $_____________ 

0042 
Airport Seating Range 6.5 Unit 
Zoeftig TS-3 or Approved Equal 

No 3 SET $_________ $_____________ 

0043 
Airport Seating Range 7 B2B Unit 
Zoeftig TS-4 or Approved Equal 

No 14 SET $_________ $_____________ 

0044 
Airport Seating Range 5 B2B Unit 
Zoeftig TS-5 or Approved Equal 

No 2 SET $_________ $_____________ 

0045 
Airport Seating Range 6 B2B Unit 
Zoeftig TS-6 or Approved Equal 

No 2 SET $_________ $_____________ 

0046 
Airport Seating Range 5.5 Unit 
Zoeftig TS-7 or Approved Equal 

No 2 SET $_________ $_____________ 

0047 
Airport Seating Range 4.5 Unit 
Zoeftig TS-8 or Approved Equal 

No 1 SET $_________ $_____________ 

0048 
Airport Seating Range 6 Unit 
Zoeftig TS-9 or Approved Equal 

No 5 SET $_________ $_____________ 

0049 
Airport Seating Range 6.5 B2B Unit 
Zoeftig TS-10 or Approved Equal 

No 2 SET $_________ $_____________ 

0050 
Airport Seating Range 6.5 Unit 
Zoeftig TS-11 or Approved Equal 

No 1 SET $_________ $_____________ 

0051 
Airport Seating Range 3.2 Unit 
Zoeftig TS-12 or Approved Equal 

No 1 SET $_________ $_____________ 

0052 
Airport Seating Range 3.5 Unit 
Zoeftig TS-13 or Approved Equal 

No 1 SET $_________ $_____________ 
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BATON ROUGE METROPOLITAN AIRPORT 
9430 Jackie Cochran Drive 

Baton Rouge, LA 70807 
 

ITEM 
NO 

ITEM DESCRIPTION  BABA 
COMPT QTY. UNIT UNIT PRICE 

EXTENDED 
PRICE 

0053 
Bench with back Config C1 Zoeftig 
VS-2 or Approved Equal 

No 5 SET $_________ $_____________ 

0054 
Bench with back and power Config, 
C2 Zoeftig VS-3 or Approved Equal 

No 1 SET $_________ $_____________ 

0055 

Misc. hardware or materials, not 
already included with furniture 
items, needed to install furniture in 
fixed applications. Please list on 
attached document. 

No 1 JOB $_________ $_____________ 

0056 
INSTALL: Delivery Assembly and 
installation of furniture. Removal of 
all debris 

No 1 JOB $_________ $_____________ 

0057 
Removal & Disposal: Removal and 
disposal of existing furniture if 
necessary.  

No 1 JOB $_________ $_____________ 

0058 Zoeftig Transportation Dolly No 2 EA $ _________ $ ____________ 

TOTAL PROJECT PRICE $ ____________________ 

 
BABA Compliant items and Non-BABA Compliant items must be bid as a complete group; Items may not be separated.  
BABA and Non-BABA Compliant items will be considered as one bid; phases will not be awarded separately. BABA 
Compliant items will be purchased with Federal Funds. Non-BABA compliant items will be purchased separately by the 
Airport  
  
Refer to phase number, floor plans and master code list for overall quantities and layouts.  Floor plans supersede any other 
documents. 
 
Errors, inconsistencies or omissions discovered should be reported to the City of Baton Rouge Purchasing Division at once.  





Baton Rouge Terminal Furniture II   June 4, 2026    

SECTION 20 – Proposal Requirements and Conditions   

  20-01  Advertisement (Notice to Bidders). See Page 3  

20-02   Qualification of bidders. Each bidder shall furnish the Owner satisfactory evidence of his or her competency 

to perform the proposed work. Such evidence of competency, unless otherwise specified, shall consist of 

statements covering the bidder’s past experience on similar work, a list of equipment that would be available 

for the work, and a list of key personnel that would be available. In addition, each bidder shall furnish the 

Owner satisfactory evidence of his or her financial responsibility. Such evidence of financial responsibility, 

unless otherwise specified, shall consist of a confidential statement or report of the bidder’s financial 

resources and liabilities as of the last calendar year or the bidder’s last fiscal year. Such statements or reports 

shall be certified by a public accountant. At the time of submitting such financial statements or reports, the 

bidder shall further certify whether his or her financial responsibility is approximately the same as stated or 

reported by the public accountant. If the bidder’s financial responsibility has changed, the bidder shall 

qualify the public accountant’s statement or report to reflect the bidder’s true financial condition at the time 

such qualified statement or report is submitted to the Owner.   

Unless otherwise specified, a bidder may submit evidence that he or she is prequalified with the State 

Highway Division and is on the current “bidder’s list” of the state in which the proposed work is located. 

Such evidence of State Highway Division prequalification may be submitted as evidence of financial 

responsibility in lieu of the certified statements or reports specified above.   

Each bidder shall submit “evidence of competency” and “evidence of financial responsibility” to the Owner 

at the time of bid opening.   

A valid Louisiana Contractors License will be accepted in lieu of the above qualifications.   

20-03 Contents of proposal forms. The Owner shall furnish bidders with proposal forms. All papers bound with or 

attached to the proposal forms are necessary parts and must not be detached.   

The plans, specifications, and other documents designated in the proposal form shall be considered a part 

of the proposal whether attached or not.   

20-04 Issuance of proposal forms. The Owner reserves the right to refuse to issue a proposal form to a prospective 

bidder should such bidder be in default for any of the following reasons:   

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, 

or otherwise included, in the proposal as a requirement for bidding.   

b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in 

force with the Owner at the time the Owner issues the proposal to a prospective bidder.   

c. Documented record of Contractor default under previous contracts with the Owner.   

d. Documented record of unsatisfactory work on previous contracts with the Owner.   

20-05   Interpretation of estimated proposal quantities. An estimate of quantities of work to be done and materials 

to be furnished under these specifications is given in the proposal. It is the result of careful calculations and 

is believed to be correct. It is given only as a basis for comparison of proposals and the award of the contract. 

The Owner does not expressly, or by implication, agree that the actual quantities involved will correspond 

exactly therewith; nor shall the bidder plead misunderstanding or deception because of such estimates of 

quantities, or of the character, location, or other conditions pertaining to the work. Payment to the 

Contractor will be made only for the actual quantities of work performed or materials furnished in 

accordance with the plans and specifications. It is understood that the quantities may be increased or 

decreased as hereinafter provided in the subsection 40-02 titled ALTERATION OF WORK AND QUANTITIES of 

Section 40 without in any way invalidating the unit bid prices.   
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Whenever the following terms are used in these specifications, in the contract, or in any documents or other 

instruments pertaining to construction where these specifications govern, the intent and meaning shall be 

interpreted as follows:   

10-01 AASHTO. The American Association of State Highway and Transportation Officials, the successor association 

to AASHO.   

10-02 Access road. The right-of-way, the roadway and all improvements constructed thereon connecting the airport 

to a public highway.   

10-03 Advertisement. A public announcement, as required by local law, inviting bids for work to be performed and 

materials to be furnished.   

10-04 Airport Improvement Program (AIP). A grant-in-aid program, administered by the Federal Aviation 

Administration (FAA).   

10-05  Air operations area (AOA). For the purpose of these specifications, the term air operations area (AOA) shall 

mean any area of the airport used or intended to be used for the landing, takeoff, or surface maneuvering 

of aircraft. An air operation area shall include such paved or unpaved areas that are used or intended to be 

used for the unobstructed movement of aircraft in addition to its associated runway, taxiway, or apron.   

10-06   Airport. Airport means an area of land or water which is used or intended to be used for the landing and 

takeoff of aircraft; an appurtenant area used or intended to be used for airport buildings or other airport 

facilities or rights of way; and airport buildings and facilities located in any of these areas, and includes a 

heliport.   

10-07  ASTM International (ASTM). Formerly known as the American Society for Testing and Materials (ASTM).   

10-08  Award. The Owner’s notice to the successful bidder of the acceptance of the submitted bid.   

10-09 Bidder. Any individual, partnership, firm, or corporation, acting directly or through a duly authorized 

representative, who submits a proposal for the work contemplated.   

10-10 Building area. An area on the airport to be used, considered, or intended to be used for airport buildings or 

other airport facilities or rights-of-way together with all airport buildings and facilities located thereon. 10-11 

Calendar day. Every day shown on the calendar.   

10-12  Change order. A written order to the Contractor covering changes in the plans, specifications, or proposal 

quantities and establishing the basis of payment and contract time adjustment, if any, for the work affected 

by such changes. The work, covered by a change order, must be within the scope of the contract.   

10-13 Contract. The written agreement covering the work to be performed. The awarded contract shall include, but 

is not limited to: Advertisement, Contract Form, Proposal, Performance Bond, Payment Bond, any required 

insurance certificates, Specifications, Plans, and any addenda issued to bidders.   

  10-14  Contract item (pay item). A specific unit of work for which a price is provided in the contract.   

10-15  Contract time. The number of calendar days or working days, stated in the proposal, allowed for completion 

of the contract, including authorized time extensions. If a calendar date of completion is stated in the 

proposal, in lieu of a number of calendar or working days, the contract shall be completed by that date.   
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10-16 Contractor. The individual, partnership, firm, or corporation primarily liable for the acceptable 

performance of the work contracted and for the payment of all legal debts pertaining to the work who 

acts directly or through lawful agents or employees to complete the contract work.   

10-17 Contractor’s laboratory. The Contractor’s quality control organization in accordance with the Contractor Quality 

Control Program.   

10-18  Construction Safety and Phasing Plan (CSPP). The overall plan for safety and phasing of a construction 

project developed by the airport operator, or developed by the airport operator’s consultant and 

approved by the airport operator. It is included in the invitation for bids and becomes part of the project 

specifications.   

10-19  Drainage system. The system of pipes, ditches, and structures by which surface or subsurface waters are 

collected and conducted from the airport area.   

10-20   Engineer. The individual, partnership, firm, or corporation duly authorized by the Owner to be responsible for 

engineering observation of the contract work and acting directly or through an authorized representative. 

Reviews submittals and assists the Program Manager to ensure compliance with Contract Documents.   

10-21  Equipment. All machinery, together with the necessary supplies for upkeep and maintenance, and also all 

tools and apparatus necessary for the proper construction and acceptable completion of the work.   

10-22   Extra work. An item of work not provided for in the awarded contract as previously modified by change order 

or supplemental agreement, but which is found by the Program Manager to be necessary to complete the 

work within the intended scope of the contract as previously modified.   

10-23  FAA. The Federal Aviation Administration of the U.S. Department of Transportation. When used to designate 

a person, FAA shall mean the Administrator or his or her duly authorized representative.   

10-24  Federal specifications. The Federal Specifications and Standards, Commercial Item Descriptions, and 

supplements, amendments, and indices thereto are prepared and issued by the General Services 

Administration of the Federal Government.   

10-25  Force account. Force account work is planning, engineering, or construction work done by the Sponsor’s 

employees.   

10-26  Inspector. An authorized representative of the Program Manager assigned to make all necessary observations 

and/or observation of tests of the work performed or being performed, or of the materials furnished or 

being furnished by the Contractor.   

10-27  Intention of terms. Whenever, in these specifications or on the plans, the words “directed,” “required,” 

“permitted,” “ordered,” “designated,” “prescribed,” or words of like import are used, it shall be understood 

that the direction, requirement, permission, order, designation, or prescription of the Program Manager is 

intended; and similarly, the words “approved,” “acceptable,” “satisfactory,” or words of like import, shall 

mean approved by, or acceptable to, or satisfactory to the Program Manager, subject in each case to the 

final determination of the Owner.   

Any reference to a specific requirement of a numbered paragraph of the contract specifications or a cited 

standard shall be interpreted to include all general requirements of the entire section, specification item, or 

cited standard that may be pertinent to such specific reference.   

10-28   Laboratory. The official testing laboratories of the Owner or such other laboratories as may be designated by 

the Program Manager. Also referred to as “Program Manager’s Laboratory” or “quality assurance 

laboratory.”   

10-29   Lighting. A system of fixtures providing or controlling the light sources used on or near the airport or within 

the airport buildings. The field lighting includes all luminous signals, markers, floodlights, and illuminating 
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devices used on or near the airport or to aid in the operation of aircraft landing at, taking off from, or taxiing 

on the airport surface.   
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10-30   Major and minor contract items. A major contract item shall be any item that is listed in the proposal, the 

total cost of which is equal to or greater than 20% of the total amount of the award contract. All other items 

shall be considered minor contract items.   

10-31   Materials. Any substance specified for use in the construction of the contract work.   

10-32  Notice to Proceed (NTP). A written notice to the Contractor to begin the actual contract work on a previously 

agreed to date. If applicable, the Notice to Proceed shall state the date on which the contract time begins.   

10-33  Owner. The term “Owner” shall mean the party of the first part or the contracting agency signatory to the 

contract. Where the term “Owner” is capitalized in this document, it shall mean airport Sponsor only.   

10-34  Passenger Facility Charge (PFC). Per 14 CFR Part 158 and 49 USC § 40117, a PFC is a charge imposed by a public 

agency on passengers enplaned at a commercial service airport it controls.”   

10-35   Pavement. The combined surface course, base course, and subbase course, if any, considered as a single unit.   

10-36  Payment bond. The approved form of security furnished by the Contractor and his or her surety as a 

guaranty that the Contractor will pay in full all bills and accounts for materials and labor used in 

the construction of the work.   

10-37  Performance bond. The approved form of security furnished by the Contractor and his or her surety as a 

guaranty that the Contractor will complete the work in accordance with the terms of the contract.   

10-38  Plans. The official drawings or exact reproductions which show the location, character, dimensions and details 

of the airport and the work to be done and which are to be considered as a part of the contract, 

supplementary to the specifications.   

10-39  Project. The agreed scope of work for accomplishing specific airport development with respect to a particular 

airport.   

10-40   Proposal. The written offer of the bidder (when submitted on the approved proposal form) to perform the 

contemplated work and furnish the necessary materials in accordance with the provisions of the plans and 

specifications.   

10-41  Proposal guaranty. The security furnished with a proposal to guarantee that the bidder will enter into a 

contract if his or her proposal is accepted by the Owner.   

10-42   Runway. The area on the airport prepared for the landing and takeoff of aircraft.   

10-43   Specifications. A part of the contract containing the written directions and requirements for completing the 

contract work. Standards for specifying materials or testing which are cited in the contract specifications by 

reference shall have the same force and effect as if included in the contract physically.   

10-44   Sponsor. A Sponsor is defined in 49 USC § 47102(24) as a public agency that submits to the FAA for an AIP 

grant; or a private Owner of a public-use airport that submits to the FAA an application for an AIP grant for 

the airport.   

10-45   Structures. Airport facilities such as bridges; culverts; catch basins, inlets, retaining walls, cribbing; storm and 

sanitary sewer lines; water lines; underdrains; electrical ducts, manholes, handholes, lighting fixtures and 

bases; transformers; flexible and rigid pavements; navigational aids; buildings; vaults; and, other manmade 

features of the airport that may be encountered in the work and not otherwise classified herein.   

10-46   Subgrade. The soil that forms the pavement foundation.   

10-47   Superintendent. The Contractor’s executive representative who shall be present on site at all times and shall 

be a competent superintendent employed by the Contractor and is experienced in the type of work being 

performed and is acceptable to the Owner and the Program Manager. The superintendent shall have the 

authority to speak and act on the Contractor’s behalf and to receive and act upon communications from the 
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Engineer, Program Manager, or the Owner without delay and to promptly supply such materials, equipment, 

tools, labor and incidentals as required for the timely performance of the Work in strict accordance with the  

Contract Documents. The Superintendent shall supervise and direct the construction and shall be authorized 

to receive and fulfill instructions from the Program Manager.   

10-48  Supplemental agreement. A written agreement between the Contractor and the Owner covering (1) work that 

would increase or decrease the total amount of the awarded contract, or any major contract item, by more 

than 25%, such increased or decreased work being within the scope of the originally awarded contract; or 

(2) work that is not within the scope of the originally awarded contract.   

10-49  Surety. The corporation, partnership, or individual, other than the Contractor, executing payment or 

performance bonds that are furnished to the Owner by the Contractor.   

10-50   Taxiway. For the purpose of this document, the term taxiway means the portion of the air operations area of 

an airport that has been designated by competent airport authority for movement of aircraft to and from 

the airport’s runways, aircraft parking areas, and terminal areas.   

10-51   Work. The furnishing of all labor, materials, tools, equipment, and incidentals necessary or convenient to the 

Contractor’s performance of all duties and obligations imposed by the contract, plans, and specifications.   

10-52  Working day. A working day shall be any day other than a legal holiday, Saturday, or Sunday on which  

the normal working forces of the Contractor may proceed with regular work for at least six (6) hours 

toward completion of the contract. When work is suspended for causes beyond the Contractor’s 

control, it will not be counted as a working day. Saturdays, Sundays and holidays on which the 

Contractor’s forces engage in regular work will be considered as working days.   

10-53 Addendum. A written or graphic instrument issued before opening bids which clarifies, corrects or changes the 

bidding documents.   

  10-54  Bidding Documents. Bidding Documents shall have the same meaning as set forth in La. R.S. 38:3311(A)   

10-55   Change Directive. A written instruction to the Contractor to proceed with changes in the work prior to final 

agreement as to the change.   

10-56   Council. The Metropolitan Council, which is the governing body of the City-Parish through whom Contracts 

and related documents are approved.   

10-57  Program Manager. The person or entity identified by the Owner as their authorized representative to provide 

project administration of the Contract and shall advise the Owner. The Program Manager has the authority 

to render initial decisions to all questions which arise as to the acceptability of materials furnished and work 

performed, progress of Work, interpretations of plans and specification, and acceptable fulfillment of the 

Contract. However, the Program Manager shall have no obligation to render any such decision. The services 

of the Program Manager are for the Owner’s convenience. The Contractor stipulates and agrees that the 

Program Manager owes the Contractor no duty and nothing stated in the Contract Documents shall be 

interpreted to create any contractual relationship of any kind whatsoever between the Contractor and the 

Program Manager. The Program Manager’s decisions regarding the interpretations of the Contract 

Documents shall be final and not subject to dispute by any parties to the Contract.   

10-58   Special Provisions. Clauses setting fourth conditions or requirements peculiar to the work, and that modify or 

supplement the General Provisions, which are included in the Contract Documents.   

10-59  Subcontractor. An individual, corporation or other entity entering into a Contract with a Contractor to perform 

part of the work.   
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END OF SECTION 10   
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SECTION 50 – Control of Work  

  

50-01   Authority of the Program Manager. The Owner has engaged the services of a Program Manager to provide services 

referred to herein. Program Manager is Airport Management Group (AMG). The term Owner’s authorized 

representative throughout the Contract shall mean Program Manager or its authorized representative. All 

communications to the Owner by Contractor, subcontractors, suppliers or other parties related to this Contract shall 

be through the Program Manager.  

The Program Manager shall provide administration of the Contract as described in the Contract documents, and shall 

be the Owner’s Authorized Representative during construction until Final Acceptance. The Program Manager shall 

have authority to act on behalf of the Owner only to the extent provided in the  

Contract Documents. The Program Manager shall not have authority to, without first obtaining approval of Owner, 

to take any action or approve any change, which increases the cost of the work or the time or performance of the 

work. Reliance upon any oral instruction given by the Program Manager shall be deemed unreasonable and shall not 

be relied upon.  

The Program Manager shall visit the site at intervals appropriate to the stage of Contractor’s operations (1) to become 

generally familiar with and to keep the Owner informed about the progress and quality of the portion of the work 

completed, (2) to endeavor to guard the Owner against defects and deficiencies in the work, and (3) to determine in 

general if the work is being performed in a manner indicating that the work, when fully completed, will be in 

accordance with the Contract Documents. The Program Manager will not have control over or charge of, nor be 

responsible for, the construction means, methods, techniques, sequences or procedures, or for the safety 

precautions and programs in connection with the work, since these are solely the Contractor’s rights and 

responsibilities under the Contract Documents.  

The Program Manager shall decide any and all technical questions which may arise as to the quality and acceptability 

of materials furnished, work performed and as to the manner of performance. He shall decide all questions, which 

may arise as to the technical interpretation of specifications or plans relating to the work. The Program Manager shall 

verify the amount and quality of the several kinds of work performed and materials furnished which are to be paid 

for under the Contract. The Program Manager does not have the authority to accept pavements that do not conform 

to FAA specification requirements.  

The Program Manager shall schedule weekly progress meetings with the Contractor to discuss as a minimum the 

following: (1) review of work accomplished (2) progress schedule and work schedule for two weeks ahead, (3) 

outstanding issues, (4) Request for information, (5) Proposed Scope Changes, (6) any other items related to progress 

of work. Contractor shall prepare minutes of meeting and distribute to all attendees within two (2) days.  

Payment Application shall be processed in a timely manner by Program Manager. Upon receipt of certification of 

payment from the Architect/Engineer, the Program Manager shall either (1) issue a Recommendation for payment 

for such amount as Program Manager determines is properly due to Owner for payment; or (2) notify the Contractor 

in writing its reasons for withholding a Recommendation for Payment. A Recommendation for Payment by Program 

Manager shall not be a representation that the Program Manager has made an examination to ascertain how and for 

what purposes Contractor has used the monies paid on account of the Contract Sum  

The Program Manager does not have the authority to accept pavements that do not conform to FAA specification 

requirements.  

50-02  Conformity with plans and specifications. All work and all materials furnished shall be in reasonably close conformity 

with the lines, grades, grading sections, cross-sections, dimensions, material requirements, and testing requirements 

that are specified (including specified tolerances) in the contract, plans or specifications.  

If the Program Manager finds the materials furnished, work performed, or the finished product not within reasonably 

close conformity with the plans and specifications but that the portion of the work affected will, in his or her opinion, 

result in a finished product having a level of safety, economy, durability, and workmanship acceptable to the Owner, 

the Program Manager will advise the Owner of his or her determination that the affected work be accepted and 

remain in place. In this event, the Program Manager will document the determination and recommend to the Owner 

a basis of acceptance that will provide for an adjustment in the contract price for the affected portion of the work. 
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The Program Manager’s determination and recommended contract price adjustments will be based on sound 

engineering judgment and such tests or retests of the affected work as are, in the Program Manager’s opinion, 

needed. Changes in the contract price shall be covered by contract change order or supplemental agreement as 

applicable.  

If the Program Manager finds the materials furnished, work performed, or the finished product are not in reasonably 

close conformity with the plans and specifications and have resulted in an unacceptable finished product, the 

affected work or materials shall be removed and replaced or otherwise corrected by and at the expense of the 

Contractor in accordance with the Program Manager’s written orders.  

For the purpose of this subsection, the term “reasonably close conformity” shall not be construed as waiving the 

Contractor’s responsibility to complete the work in accordance with the contract, plans, and specifications. The term 

shall not be construed as waiving the Program Manager’s responsibility to insist on strict compliance with the 

requirements of the contract, plans, and specifications during the Contractor’s execution of the work, when, in the 

Program Manager’s opinion, such compliance is essential to provide an acceptable finished portion of the work.  

For the purpose of this subsection, the term “reasonably close conformity” is also intended to provide the Engineer 

with the authority, after consultation with the FAA, to use sound engineering judgment in his or her determinations 

as to acceptance of work that is not in strict conformity, but will provide a finished product equal to or better than 

that intended by the requirements of the contract, plans and specifications.  

The Program Manager will not be responsible for the Contractor’s means, methods, techniques, sequences, or 

procedures of construction or the safety precautions incident thereto.  

50-03  Coordination of contract, plans, and specifications. The contract, plans, specifications, and all referenced standards 

cited are essential parts of the contract requirements. A requirement occurring in one is as binding as though 

occurring in all. They are intended to be complementary and to describe and provide for a complete work. In case of 

discrepancy, calculated dimensions will govern over scaled dimensions; contract technical specifications shall govern 

over contract general provisions, plans, cited standards for materials or testing, and cited advisory circulars (ACs); 

contract general provisions shall govern over plans, cited standards for materials or testing, and cited ACs; plans shall 

govern over cited standards for materials or testing and cited ACs. If any paragraphs contained in the Special 

Provisions conflict with General Provisions or Technical Specifications, the Special Provisions shall govern.  

From time to time, discrepancies within cited testing standards occur due to the timing of the change, edits, and/or 

replacement of the standards. If the Contractor discovers any apparent discrepancy within standard test methods, 

the Contractor shall immediately ask the Program Manager for an interpretation and decision, and such decision 

shall be final.  

50-04  Cooperation of Contractor. The Contractor will be supplied with [three] copies each of the plans and specifications. The 

Contractor shall have available on the work at all times one copy each of the plans and specifications. Additional 

copies of plans and specifications may be obtained by the Contractor for the cost of reproduction.  

The Contractor shall give constant attention to the work to facilitate the progress thereof, and shall cooperate with 

the Program Manager and his or her inspectors and with other contractors in every way possible. The Program 

Manager shall allocate the work and designate the sequence of construction in case of controversy between 

Contractors. The Contractor shall have a competent superintendent on the work at all times who is fully authorized 

as his or her agent on the work. The superintendent shall be capable of reading and thoroughly understanding the 

plans and specifications and shall receive and fulfill instructions from the Program Manager or his or her authorized 

representative.  

50-05  Cooperation between contractors. The Owner reserves the right to contract for and perform other or additional work 

on or near the work covered by this contract.  

When separate contracts are let within the limits of any one project, each Contractor shall conduct the work so as 

not to interfere with or hinder the progress of completion of the work being performed by other Contractors. 

Contractors working on the same project shall cooperate with each other as directed.  

Each Contractor involved shall assume all liability, financial or otherwise, in connection with his or her contract and 

shall protect and save harmless the Owner from any and all damages or claims that may arise because of 
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inconvenience, delays, or loss experienced because of the presence and operations of other Contractors working 

within the limits of the same project.  

The Contractor shall arrange his or her work and shall place and dispose of the materials being used so as not to 

interfere with the operations of the other Contractors within the limits of the same project. The Contractor shall join 

his or her work with that of the others in an acceptable manner and shall perform it in proper sequence to that of 

the others.  

50-06  Construction layout and stakes. The Engineer shall establish horizontal and vertical control only. The Contractor must 

establish all layout required for the construction of the work. Such stakes and markings as the Engineer may set for 

either their own or the Contractor’s guidance shall be preserved by the Contractor. In case of negligence on the part 

of the Contractor, or their employees, resulting in the destruction of such  

stakes or markings, an amount equal to the cost of replacing the same may be deducted from subsequent estimates 

due the Contractor at the discretion of the Program Manager.  

The Contractor will be required to furnish all lines, grades and measurements from the control points necessary for 

the proper execution and control of the work contracted for under these specifications.  

The Contractor must give copies of survey notes to the Program Manager and Engineer for each area of construction 

and for each placement of material as specified to allow the Program Manager and Engineer to make periodic checks 

for conformance with plan grades, alignments and grade tolerances required by the applicable material 

specifications. All surveys must be provided to the Program Manager and Engineer prior to commencing work items 

that will cover or disturb the survey staking as set by the Contractor’s surveyor. Survey(s) and notes shall be provided 

in the following format(s): Hard Copies upon request, and electronic files in format to be determined by the Program 

Manager. In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting in 

established grades, alignment or grade tolerances that do not concur with those specified or shown on the plans, 

the Contractor is solely responsible for correction, removal, replacement and all associated costs at no additional 

cost to the Owner.  

No direct payment will be made, unless otherwise specified in contract documents, for this labor, materials, or other 

expenses. The cost shall be included in the price of the bid for the various items of the Contract.  

Construction Staking and Layout includes but is not limited to:  

a. Clearing and Grubbing perimeter staking  

b. Rough Grade slope stakes at 100-foot (30-m) stations  

c. Drainage Swales slope stakes and flow line blue tops at 50-foot (15-m) stations  

Subgrade blue tops at 25-foot (7.5-m) stations and 25-foot (7.5-m) offset distance (maximum) for the 

following section locations:  

a. Runway – minimum five (5) per station  

b. Taxiways – minimum three (3) per station  

c. Holding apron areas – minimum three (3) per station  

d. Roadways – minimum three (3) per station  

Base Course blue tops at 25-foot (7.5-m) stations and 25-foot (7.5-m) offset distance (maximum) for the following 

section locations:  

a. Runway – minimum five (5) per station  

b. Taxiways – minimum three (3) per station  

c. Holding apron areas – minimum three (3) per station Pavement areas:  

a. Edge of Pavement hubs and tacks (for stringline by Contractor) at 100-foot (30-m) stations.  

b. Between Lifts at 25-foot (7.5-m) stations for the following section locations:  
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(1) Runways – each paving lane width  

(2) Taxiways – each paving lane width  

(3) Holding areas – each paving lane width  

c. After finish paving operations at 50-foot (15-m) stations:  

(1) All paved areas – Edge of each paving lane prior to next paving lot  

 

d. Shoulder and safety area blue tops at 50-foot (15-m) stations and at all break points with 

maximum of 50-foot (15-m) offsets.  

e. Fence lines at 100-foot (30-m) stations minimum.  

f. Electrical and Communications System locations, lines and grades including but not limited to 

duct runs, connections, fixtures, signs, lights, Visual Approach Slope Indicators (VASIs), 

Precision Approach Path Indicators (PAPIs), Runway End Identifier Lighting (REIL), Wind Cones, 

Distance Markers (signs), pull boxes and manholes.  

g. Drain lines, cut stakes and alignment on 25-foot (7.5-m) stations, inlet and manholes.  

h. Painting and Striping layout (pinned with 1.5 inch PK nails) marked for paint Contractor. (All 

nails shall be removed after painting).  

i. Laser, or other automatic control devices, shall be checked with temporary control point or 

grade hub at a minimum of once per 400 feet (120 m) per pass (that is, paving lane).  

The establishment of Survey Control and/or reestablishment of survey control shall be by a State Licensed 

Land Surveyor.  

Controls and stakes disturbed or suspect of having been disturbed shall be checked and/or reset as directed 

by the Program Manager without additional cost to the Owner.  

50-07 Automatically controlled equipment. Whenever batching or mixing plant equipment is required to be 

operated automatically under the contract and a breakdown or malfunction of the automatic controls occurs, 

the equipment may be operated manually or by other methods for a period 48 hours following the 

breakdown or malfunction, provided this method of operations will produce results which conform to all 

other requirements of the contract.  

50-08 Authority and duties of inspectors. Inspectors shall be authorized to inspect all work done and all material 

furnished. Such inspection may extend to all or any part of the work and to the preparation, fabrication, or 

manufacture of the materials to be used. Inspectors are not authorized to revoke, alter, or waive any provision 

of the contract. Inspectors are not authorized to issue instructions contrary to the plans and specifications or 

to act as foreman for the Contractor.  

Inspectors are authorized to notify the Contractor or his or her representatives of any failure of the work or materials 

to conform to the requirements of the contract, plans, or specifications and to reject such nonconforming 

materials in question until such issues can be referred to the Program Manager for a decision.  

50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to inspection. The 

Program Manager and Engineer shall be allowed access to all parts of the work and shall be furnished with 

such information and assistance by the Contractor as is required to make a complete and detailed inspection.  

If the Program Manager requests it, the Contractor, at any time before acceptance of the work, shall remove 

or uncover such portions of the finished work as may be directed. After examination, the Contractor shall 

restore said portions of the work to the standard required by the specifications. Should the work thus 

exposed or examined prove acceptable, the uncovering, or removing, and the replacing of the covering or 

making good of the parts removed will be paid for as extra work; but should the work so exposed or 

examined prove unacceptable, the uncovering, or removing, and the replacing of the covering or making 

good of the parts removed will be at the Contractor’s expense.  
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Any work done or materials used without supervision or inspection by an authorized representative of the 

Owner may be ordered removed and replaced at the Contractor’s expense unless the Owner’s 

representative failed to inspect after having been given reasonable notice in writing that the work was to be 

performed.  

Should the contract work include relocation, adjustment, or any other modification to existing facilities, not  

the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall have 

the right to inspect such work. Such inspection shall in no sense make any facility owner a party to the 

contract, and shall in no way interfere with the rights of the parties to this contract.  

50-10   Removal of unacceptable and unauthorized work. All work that does not conform to the requirements of the 

contract, plans, and specifications will be considered unacceptable, unless otherwise determined acceptable 

by the Program Manager as provided in the subsection 50-02 titled CONFORMITY WITH PLANS AND 

SPECIFICATIONS of this section.  

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 

carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed 

immediately and replaced in an acceptable manner in accordance with the provisions of the subsection 7014 

titled CONTRACTOR’S RESPONSIBILITY FOR WORK of Section 70.  

No removal work made under provision of this subsection shall be done without lines and grades having 

been established by the Engineer. Work done contrary to the instructions of the Program Manager, work 

done beyond the lines shown on the plans or as established by the Engineer, except as herein specified, or 

any extra work done without authority, will be considered as unauthorized and will not be paid for under 

the provisions of the contract. Work so done may be ordered removed or replaced at the Contractor’s 

expense.  

Upon failure on the part of the Contractor to comply with any order of the Program Manager made under 

the provisions of this subsection, the Program Manager will have authority to cause unacceptable work to 

be remedied or removed and replaced and unauthorized work to be removed and to deduct the costs 

incurred by the Owner from any monies due or to become due the Contractor.  

50-11  Load restrictions. The Contractor shall comply with all legal load restrictions in the hauling of materials on 

public roads beyond the limits of the work. A special permit will not relieve the Contractor of liability for 

damage that may result from the moving of material or equipment.  

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other 

type of construction will not be permitted. Hauling of materials over the base course or surface course under 

construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, or 

structure before the expiration of the curing period. The Contractor shall be responsible for all damage done 

by his or her hauling equipment and shall correct such damage at his or her own expense.  

50-12   Maintenance during construction. The Contractor shall maintain the work during construction and until the 

work is accepted. Maintenance shall constitute continuous and effective work prosecuted day by day, with 

adequate equipment and forces so that the work is maintained in satisfactory condition at all times.  

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the 

Contractor shall maintain the previous course or subgrade during all construction operations.  

All costs of maintenance work during construction and before the project is accepted shall be included in 

the bid on the various contract items, and the Contractor will not be paid an additional amount for such 

work.  

50-13   Failure to maintain the work. Should the Contractor at any time fail to maintain the work as provided in the 

subsection 50-12 titled MAINTENANCE DURING CONSTRUCTION of this section, the Program Manager shall 

immediately notify the Contractor of such noncompliance. Such notification shall specify a reasonable time 

within which the Contractor shall be required to remedy such unsatisfactory maintenance condition. The 

time specified will give due consideration to the exigency that exists.  
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Should the Contractor fail to respond to the Program Manager’s notification, the Owner may suspend any 

work necessary for the Owner to correct such unsatisfactory maintenance condition, depending on the 

exigency that exists. Any maintenance cost incurred by the Owner, shall be deducted from monies due or to 

become due the Contractor.  

50-14   Partial acceptance. If at any time during the execution of the project the Contractor substantially completes 

a usable unit or portion of the work, the occupancy of which will benefit the Owner, the Contractor may 

request the Program Manager to make final inspection of that unit. If the Program Manager finds upon 

inspection that the unit has been satisfactorily completed in compliance with the contract, the Program 

Manager may accept it as being complete, and the Contractor may be relieved of further responsibility for 

that unit. Such partial acceptance and beneficial occupancy by the Owner shall not void or alter any 

provision of the contract.  

50-15   Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire project, the 

Program Manager, Engineer and Owner will make an inspection. If all construction provided for and 

contemplated by the contract is found to be complete in accordance with the contract, plans, and 

specifications, such inspection shall constitute the final inspection. The Program Manager shall notify the 

Contractor in writing of final acceptance as of the date of the final inspection. If, however, the inspection 

discloses any work, in whole or in part, as being unsatisfactory, the Program Manager will give the Contractor 

the necessary instructions for correction of same and the Contractor shall immediately comply with and 

execute such instructions. Upon correction of the work, another inspection will be made which shall 

constitute the final inspection, provided the work has been satisfactorily completed. In such event, the 

Program Manager will make the final acceptance and notify the Contractor in writing of this acceptance as 

of the date of final inspection.  

50-16   Claims for adjustment and disputes. If for any reason the Contractor deems that additional compensation is 

due for work or materials not clearly provided for in the contract, plans, or specifications or previously 

authorized as extra work, the Contractor shall notify the Program Manager in writing of his or her intention 

to claim such additional compensation before the Contractor begins the work on which the Contractor bases 

the claim. If such notification is not given or the Program Manager is not afforded proper opportunity by the 

Contractor for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive 

any claim for such additional compensation. Such notice by the Contractor and the fact that the Program 

Manager has kept account of the cost of the work shall not in any way be construed as proving or 

substantiating the validity of the claim. When the work on which the claim for additional compensation is 

based has been completed, the Contractor shall, within 10 calendar days, submit a written claim to the 

Program Manager who will present it to the Owner for consideration in accordance with local laws or 

ordinances.  

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final payment 

based on differences in measurements or computations.  

  

  

END OF SECTION 50  
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SECTION 80 – Execution and Progress  

80-01   Subletting of contract. The Owner will not recognize any subcontractor on the work. The Contractor shall at 

all times when work is in progress be represented either in person, by a qualified superintendent, or by 

other designated, qualified representative who is duly authorized to receive and execute orders of the 

Program Manager.  

The Contractor shall provide copies of all subcontracts to the Program Manager. The Contractor shall 

perform, with his organization, an amount of work equal to at least 25 percent of the total contract cost.  

Should the Contractor elect to assign his or her contract, said assignment shall be concurred in by the surety, 

shall be presented for the consideration and approval of the Owner, and shall be consummated only on the 

written approval of the Owner.  

80-02   Notice to proceed. The notice to proceed shall state the date on which it is expected the Contractor will begin 

the construction and from which date contract time will be charged. The Contractor shall begin the work to 

be performed under the contract within 10 days of the date set by the Program Manager in the written 

notice to proceed, but in any event, the Contractor shall notify the Program Manager at least 24 hours in 

advance of the time actual construction operations will begin. The Contractor shall not commence any actual 

construction prior to the date on which the notice to proceed is issued by the Owner.  

80-03   Execution and progress. Unless otherwise specified, the Contractor shall submit their progress schedule for 

the Program Manager’s approval within 10 days after the effective date of the notice to proceed. The 

Contractor’s progress schedule, when approved by the Program Manager, may be used to establish major 

construction operations and to check on the progress of the work. The Contractor shall provide sufficient 

materials, equipment, and labor to guarantee the completion of the project in accordance with the plans 

and specifications within the time set forth in the proposal.  

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the Program 

Manager’s request, submit a revised schedule for completion of the work within the contract time and 

modify their operations to provide such additional materials, equipment, and labor necessary to meet the 

revised schedule. Should the execution of the work be discontinued for any reason, the Contractor shall 

notify the Program Manager at least 24 hours in advance of resuming operations.  

The Contractor shall not commence any actual construction prior to the date on which the notice to proceed 

is issued by the Owner.  

80-04 Limitation of operations. The Contractor shall control his or her operations and the operations of his or her 

subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air 

operations areas (AOA) of the airport.  

When the work requires the Contractor to conduct his or her operations within an AOA of the airport, the 

work shall be coordinated with airport operations (through the Program Manager) at least 48 hours prior to 

commencement of such work. The Contractor shall not close an AOA until so authorized by the Program 

Manager and until the necessary temporary marking and associated lighting is in place as provided in the 

subsection 70-08 titled BARRICADES, WARNING SIGNS, AND HAZARD MARKINGS of Section 70.  

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 

basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant communications 

as specified; immediately obey all instructions to vacate the AOA; immediately obey all instructions to 

resume work in such AOA. Failure to maintain the specified communications or to obey instructions shall be 

cause for suspension of the Contractor’s operations in the AOA until the satisfactory conditions are provided. 

The following AOA cannot be closed to operating aircraft to permit the Contractor’s operations on a 

continuous basis and will therefore be closed to aircraft operations intermittently are indicated on the 

drawings and/or Construction Safety and Phasing Plan (CSPP).  

Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational Safety 

on Airports During Construction (see Special Provisions).  
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80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be conducted in 

accordance with the project Construction Safety and Phasing Plan (CSPP) and the provisions set forth within 

the current version of AC 150/5370-2. The CSPP included within the contract documents conveys minimum 

requirements for operational safety on the airport during construction activities. The Contractor shall 

prepare and submit a Safety Plan Compliance Document that details how it proposes to comply with the 

requirements presented within the CSPP.  

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 

activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures.  

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 

The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 

that they implement and maintain all necessary measures.  

No deviation or modifications may be made to the approved CSPP unless approved in writing by the Owner 

or Program Manager.  

80-05   Character of workers, methods, and equipment. The Contractor shall, at all times, employ sufficient labor and 

equipment for prosecuting the work to full completion in the manner and time required by the contract, 

plans, and specifications.  

All workers shall have sufficient skill and experience to perform properly the work assigned to them. Workers 

engaged in special work or skilled work shall have sufficient experience in such work and in the operation of 

the equipment required to perform the work satisfactorily.  

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 

or operational safety requirements and, in the opinion of the Program Manager, does not perform his work 

in a proper and skillful manner or is intemperate or disorderly shall, at the written request of the Program 

Manager, be removed forthwith by the Contractor or subcontractor employing such person, and shall not 

be employed again in any portion of the work without approval of the Program Manager.  

Should the Contractor fail to remove such persons or person, or fail to furnish suitable and sufficient 

personnel for the proper execution of the work, the Program Manager may suspend the work by written 

notice until compliance with such orders.  

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 

condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 

used on any portion of the work shall be such that no injury to previously completed work, adjacent 

property, or existing airport facilities will result from its use.  

When the methods and equipment to be used by the Contractor in accomplishing the work are not 

prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the 

work in conformity with the requirements of the contract, plans, and specifications.  

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 

be used unless others are authorized by the Program Manager. If the Contractor desires to use a method or 

type of equipment other than specified in the contract, the Contractor may request authority from the 

Program Manager to do so. The request shall be in writing and shall include a full description of the methods 

and equipment proposed and of the reasons for desiring to make the change. If approval is given, it will be 

on the condition that the Contractor will be fully responsible for producing work in conformity with contract 

requirements. If, after trial use of the substituted methods or equipment, the Program Manager determines 

that the work produced does not meet contract requirements, the Contractor shall discontinue the use of 

the substitute method or equipment and shall complete the remaining work with the specified methods 

and equipment. The Contractor shall remove any deficient work and replace it with work of specified quality, 

or take such other corrective action as the Program Manager may direct. No change will be made in basis of 

payment for the contract items involved nor in contract time as a result of authorizing a change in methods 

or equipment under this subsection.  
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80-06   Temporary suspension of the work. The Owner shall have the authority to suspend the work wholly, or in 

part, for such period or periods as the Owner may deem necessary, due to unsuitable weather, or such other 

conditions as are considered unfavorable for the execution of the work, or for such time as is necessary due 

to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the 

contract.  

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen cause not 

otherwise provided for in the contract and over which the Contractor has no control, the Contractor may be 

reimbursed for actual money expended on the work during the period of shutdown. No allowance will be 

made for anticipated profits. The period of shutdown shall be computed from the effective date of the 

Program Manager’s order to suspend work to the effective date of the Program Manager’s order to resume 

the work. Claims for such compensation shall be filed with the Program Manager within the time period 

stated in the Program Manager’s order to resume work. The Contractor shall submit with his or her claim 

information substantiating the amount shown on the claim. The Program Manager will forward the 

Contractor’s claim to the Owner for consideration in accordance with local laws or ordinances. No provision 

of this article shall be construed as entitling the Contractor to compensation for delays due to inclement 

weather, for suspensions made at the request of the Owner, or for any other delay provided for in the 

contract, plans, or specifications.  

If it should become necessary to suspend work for an indefinite period, the Contractor shall store all 

materials in such manner that they will not become an obstruction nor become damaged in any way. The 

Contractor shall take every precaution to prevent damage or deterioration of the work performed and 

provide for normal drainage of the work. The Contractor shall erect temporary structures where necessary 

to provide for traffic on, to, or from the airport.  

80-07  Determination and extension of contract time. The number of calendar or working days allowed for 

completion of the work shall be stated in the proposal and contract and shall be known as the CONTRACT 

TIME.  

Should the contract time require extension for reasons beyond the Contractor’s control, it shall be adjusted 

as follows:  

a. CONTRACT TIME based on WORKING DAYS shall be calculated weekly by the Program Manager. The 

Program Manager will furnish the Contractor a copy of his or her weekly statement of the number 

of working days charged against the contract time during the week and the number of working days 

currently specified for completion of the contract (the original contract time plus the  

  number of working days, if any, that have been included in approved CHANGE ORDERS or SUPPLEMENTAL AGREEMENTS 

covering EXTRA WORK).  

The Program Manager shall base his or her weekly statement of contract time charged on the 

following considerations:  

(1) No time shall be charged for days on which the Contractor is unable to proceed with the 

principal item of work under construction at the time for at least six (6) hours with the normal 

work force employed on such principal item. Should the normal work force be on a doubleshift, 

12 hours shall be used. Should the normal work force be on a triple-shift, 18 hours shall apply. 

Conditions beyond the Contractor’s control such as strikes, lockouts, unusual delays in 

transportation, temporary suspension of the principal item of work under construction or 

temporary suspension of the entire work which have been ordered by the Owner for reasons 

not the fault of the Contractor, shall not be charged against the contract time.  

(2) The Program Manager will not make charges against the contract time prior to the effective 

date of the notice to proceed.  

(3) The Program Manager will begin charges against the contract time on the first working day 

after the effective date of the notice to proceed.  
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(4) The Program Manager will not make charges against the contract time after the date of final 

acceptance as defined in the subsection 50-15 titled FINAL ACCEPTANCE of Section 50.  

(5) The Contractor will be allowed one (1) week in which to file a written protest setting forth his 

or her objections to the Program Manager’s weekly statement. If no objection is filed within 

such specified time, the weekly statement shall be considered as acceptable to the Contractor.  

The contract time (stated in the proposal) is based on the originally estimated quantities as described in the 

subsection 20-05 titled INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES of Section 20. Should the 

satisfactory completion of the contract require performance of work in greater quantities than those 

estimated in the proposal, the contract time shall be increased in the same proportion as the cost of the 

actually completed quantities bears to the cost of the originally estimated quantities in the proposal. Such 

increase in contract time shall not consider either the cost of work or the extension of contract time that 

has been covered by change order or supplemental agreement and shall be made at the time of final 

payment.  

b. Contract Time based on calendar days shall consist of the number of calendar days stated in the 

contract counting from the effective date of the notice to proceed and including all Saturdays, 

Sundays, holidays, and non-work days. All calendar days elapsing between the effective dates of 

the Owner’s orders to suspend and resume all work, due to causes not the fault of the Contractor, 

shall be excluded.  

At the time of final payment, the contract time shall be increased in the same proportion as the 

cost of the actually completed quantities bears to the cost of the originally estimated quantities in 

the proposal. Such increase in the contract time shall not consider either cost of work or the 

extension of contract time that has been covered by a change order or supplemental agreement. 

Charges against the contract time will cease as of the date of final acceptance.  

c. When the contract time is a specified completion date, it shall be the date on which all contract 

work shall be substantially complete.  

If the Contractor finds it impossible for reasons beyond his or her control to complete the work 

within the contract time as specified, or as extended in accordance with the provisions of this 

subsection, the Contractor may, at any time prior to the expiration of the contract time as extended, 

make a written request to the Owner for an extension of time setting forth the reasons which the 

Contractor believes will justify the granting of his or her request. Requests for extension of time on 

calendar day projects, caused by inclement weather, shall be supported with National  

Weather Bureau data showing the actual amount of inclement weather exceeded what could  

  normally be expected during the contract period. The Contractor’s plea that insufficient time was specified is not a 

valid reason for extension of time. If the supporting documentation justify the work was delayed because of 

conditions beyond the control and without the fault of the Contractor, the Owner or Program Manager may extend 

the time for completion by a change order that adjusts the contract time or completion date. The extended time for 

completion shall then be in full force and effect, the same as though it were the original time for completion. An 

increase in the Contract time due to weather shall not be cause for an increase in the contract amount.  

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract, that any 

work remains uncompleted after the contract time (including all extensions and adjustments as provided in 

the subsection 80-07 titled DETERMINATION AND EXTENSION OF CONTRACT TIME of this Section) the sum 

specified in the contract and proposal as liquidated damages will be deducted from any money due or to 

become due the Contractor or his or her surety. Such deducted sums shall not be deducted as a penalty but 

shall be considered as liquidation of a reasonable portion of damages including but not limited to additional 

Program Managering services that will be incurred by the Owner should the Contractor fail to complete the 

work in the time provided in their contract.  
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Schedule  Liquidated Damages Cost  Allowed Construction Time  

Baton Rouge Terminal Furniture  $700  180 calendar days  

  

The maximum construction time allowed for Schedules [ Baton Rouge Terminal Interior UpgradesSouth GA 

Apron Taxiway Connector  ] will be the sum of the time allowed for individual schedules but not more than 

[300 calendar75 calendar  ] days. Permitting the Contractor to continue and finish the work or any part of it 

after the time fixed for its completion, or after the date to which the time for completion may have been 

extended, will in no way operate as a wavier on the part of the Owner of any of its rights under the contract.  

80-09 Default and termination of contract. The Contractor shall be considered in default of his or her contract and 

such default will be considered as cause for the Owner to terminate the contract for any of the following 

reasons if the Contractor:  

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or  

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to 

assure completion of work in accordance with the terms of the contract, or  

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform  

anew such work as may be rejected as unacceptable and unsuitable, or  

d. Discontinues the execution of the work, or  

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, 

or  

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or  

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or  

h. Makes an assignment for the benefit of creditors, or  

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner.  

Should the Program Manager consider the Contractor in default of the contract for any reason above, the 

Program Manager shall immediately give written notice to the Contractor and the Contractor’s surety as to 

the reasons for considering the Contractor in default and the Owner’s intentions to terminate the contract.  

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 

therewith, then the Owner will, upon written notification from the Program Manager of the facts of such 

delay, neglect, or default and the Contractor’s failure to comply with such notice, have full power and 

authority without violating the contract, to take the execution of the work out of the hands of the Contractor. 

The Owner may appropriate or use any or all materials and equipment that have been mobilized for use in 

the work and are acceptable and may enter into an agreement for the completion of said contract according 

to the terms and provisions thereof, or use such other methods as in the opinion of the Program Manager 

will be required for the completion of said contract in an acceptable manner.  

All costs and charges incurred by the Owner, together with the cost of completing the work under contract, 

will be deducted from any monies due or which may become due the Contractor. If such expense exceeds 

the sum which would have been payable under the contract, then the Contractor and the surety shall be 

liable and shall pay to the Owner the amount of such excess.  

80-10   Termination for national emergencies. The Owner shall terminate the contract or portion thereof by written 

notice when the Contractor is prevented from proceeding with the construction contract as a direct result 

of an Executive Order of the President with respect to the execution of war or in the interest of national 

defense.  
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When the contract, or any portion thereof, is terminated before completion of all items of work in the 

contract, payment will be made for the actual number of units or items of work completed at the contract 

price or as mutually agreed for items of work partially completed or not started. No claims or loss of 

anticipated profits shall be considered.  

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 

in the contract) and moving equipment and materials to and from the job will be considered, the intent 

being that an equitable settlement will be made with the Contractor.  

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in 

the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown by 

receipted bills and actual cost records at such points of delivery as may be designated by the Program 

Manager.  

Termination of the contract or a portion thereof shall neither relieve the Contractor of his or her 

responsibilities for the completed work nor shall it relieve his or her surety of its obligation for and 

concerning any just claim arising out of the work performed.  

80-11  Work area, storage area and sequence of operations. The Contractor shall obtain approval from the Program 

Manager prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air 

operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor shall 

plan and coordinate his or her work in such a manner as to ensure safety and a minimum of hindrance to 

flight operations. All Contractor equipment and material stockpiles shall be stored a minimum or 400 feet 

from the centerline of an active runway. No equipment will be allowed to park within the approach area of 

an active runway at any time. No equipment shall be within 400 feet of an active runway at any time.  

END OF SECTION 80  
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SPECIFICATIONS & DEVIATIONS 
The brand and model used in this specification is used only to denote the general style, type, character 
and quality standard of the supplies requested. Please note the brand and model that you are bidding in 
the designated spaces provided. If bidding other than specified, sufficient information should be 
enclosed with the bid to in order to determine quality, suitability, compatibility and compliance with the 
specifications. 

Item 
No. 

0055 

Misc. hardware or materials, not already 
included with furniture items, needed to 
install furniture in fixed applications.       
Please list on attached document. 

Meets 
Specification 

DEVIATION 
(if applicable) 

Yes No  

   
 
 
BABA Compliant?                   YES                 NO 
 
 
 

 

 
List of Hardware & Materials 

 
Per Line 55: Please list below all Misc. hardware or materials, not already included with furniture items, needed 
to install furniture in fixed applications.        

1   
2   
3   
4   
5   
6   
7   
8   
9   

10   
 

 
 
 
 
 
 
 
 
 
 



SPECIFICATIONS & DEVIATIONS 

The brand and model used in this specification is used only to denote the general style, type, character 
and quality standard of the supplies requested. Please note the brand and model that you are bidding in 
the designated spaces provided. If bidding other than specified, sufficient information should be 
enclosed with the bid to in order to determine quality, suitability, compatibility and compliance with the 
specifications. 
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Item 

No. 
0056 

INSTALL: Delivery Assembly and installation 
of furniture. Removal of all debris 

Meets 
Specification 

DEVIATION 
(if applicable) 

Yes No  

   

Any notes to vendor can be added here: 
(Longer notes can be added as an attachment) 

____________________________________
____________________________________
____________________________________ 

 

Item 

No. 
0057 

INSTALL: Delivery Assembly and installation 
of furniture. Removal of all debris 

Meets 
Specification 

DEVIATION 
(if applicable) 

Yes No  
   

Any notes to vendor can be added here: 
(Longer notes can be added as an attachment) 

____________________________________
____________________________________
____________________________________ 

 

Item 

No. 
0058 

Zoeftig Transportation Dolly 

Meets 
Specification 

DEVIATION 
(if applicable) 

Yes No 
 

   

Bid Brand and Item as specified. 
 
Or 
 
Specifications on next page 
 
State Brand and Model Bid: 
 
_________________________________________________ 
 
BABA Compliant?                   YES                 NO 
 
List all deviations (attach brochure with all specifications to bid labeled 
with Item Number): 

 

 

























 

CERTIFICATION OF RESTRICTIONS ON LOBBYING 

I, ______________________________________, hereby certify on behalf of ______________________ 
            (Name & Title of Grantee Official)  (Name of Grantee) 
That: 
 (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the 
making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
 
 (2) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee or any agency, a Member of 
congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL "Disclosure Form to Report Lobbying", in accordance with its instructions. 
 
 (3) The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, 
loans and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance is placed when this transaction was 
made or entered into.  Submission of this certification is prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code.  Any person who fails to file the required certification shall be subject 
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
Executed this _______ day of ________________, 20_________ 
 
      
                                  By: _____________________________________ 
                                            (Signature of Authorized Official) 
 
 
                                     __________________________________ 
                                                              (Title of Authorized Official) 
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CERTIFICATION OF NONSEGREGATED FACILITIES 

The federally assisted construction contractor certifies that he does not maintain or provide for his 
employees any segregated facilities at any of his establishments, and that he does not permit his 
employees to perform their services at any location, under his control, where segregated facilities are 
maintained.  The federally assisted construction contractor certifies further that he will not maintain or 
provide for his employees any segregated facilities at any of his establishments, and that he will not 
permit his employees to perform their services at any location, under his control, where segregated 
facilities are maintained.  The federally assisted construction contractor agrees that a breach of this 
certification is a violation of the equal opportunity clause in this contract.  As used in this certification, 
the term "segregated facilities" mean any waiting rooms, work areas, restrooms and washrooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on the basis 
of race, color, religion, sex, or national origin, because of habit, local custom, or any other reason.  The 
federally assisted construction agrees that (except where he has obtained certifications from proposed 
subcontractors for specific time periods) he will obtain identical certifications from proposed 
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the 
provisions of the equal opportunity clause, and that he will retain such certifications in his files. 

NOTICE TO PROSPECTIVE CONTRACTORS OF REQUIREMENT FOR 
CERTIFICATION OF NONSEGREGATED FACILITIES 

A Certification of Nonsegregated Facilities must be submitted prior to the award of a contract or 
subcontract exceeding $10,000, which is not exempt from the provisions of the Equal Opportunity 
Clause. 

Certification – The information above is true and complete to the best of my knowledge and belief. 

____________________________________________________________________________ 
(Name and Title of Signer – Please Type) 

Signature _________________________________        Date _____________________ 

NOTE: THE PENALTY FOR MAKING FALSE STATEMENTS IN OFFERS IS PRESCRIBED IN 18 U.S.C. 1001. 
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CERTIFICATION OF BIDDER REGARDING 
EQUAL EMPLOYMENT 

GENERAL 

CONTRACTOR _________________________________________________________________________ 

ADDRESS _____________________________________________________________________________ 

INTERNAL REVENUE SERVICE EMPLOYER IDENTIFICATION NO. ____________________ 

NONSEGREGATED FACILITIES 

NOTICE TO PROSPECTIVE FEDERALLY ASSISTED 
CONSTRUCTION CONTRACTORS 

(41 CFR 60-1.8) 

(1) A Certification of Nonsegregated Facilities must be submitted prior to the award of a federally assisted
construction contract exceeding $10,000, which is not exempt from the provisions of the equal
opportunity clause.

(2) Contractors receiving federally assisted construction contract awards exceeding $10,000, which are not
exempt from the provisions of the equal opportunity clause, will be required to provide for the forwarding
of the following notice to prospective subcontractors for supplies and construction contract where the
subcontracts exceed $10,000 and are not exempt from the provisions of the equal opportunity clause.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION OF NONSEGREGATED 
FACILITIES 

(1) A Certification of Nonsegregated Facilities must be submitted prior to the award of a subcontract
exceeding $10,000, which is not exempt from the provisions of the equal opportunity clause.

(2) Contractors receiving subcontract awards exceeding $10,000 which are not exempt from the provisions of
the equal opportunity clause will be required to provide for the forwarding of this notice to prospective
subcontractors for supplies and construction contract where the subcontracts exceed $10,000 and are not
exempt from the provisions of the equal opportunity clause.

By: ________________________________ 
   (Signature of Authorized Official) 

 ________________________________ 
 (Title of Authorized Official) 

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
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Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion 

(49 CFR PART 29) 

The bidder (offeror) certifies, by submission of this proposal or acceptance of this contract, that neither it nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from participation in this transaction by any Federal department or agency.  It further agrees that by submitting 
this proposal that it will include this clause without modification in all lower tier transactions, solicitations, 
proposals, contracts, and subcontracts.  Where the bidder/offeror/contractor or any lower tier participant is 
unable to certify to this statement, it shall attach an explanation to this solicitation/proposal. 

By: ____________________________________ 
 (Signature of Authorized Official) 

 ____________________________________ 
     (Title of Authorized Official) 
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Certification Regarding Foreign Trade Restrictions 
(49 CFR PART 30) 

The Contractor or subcontractor, by submission or an offer and/or execution of a contract, certifies that 
it: 

a. Is not owned or controlled by one or more citizens or nationals of a foreign country included in
the list of countries that discriminate against U.S. firms published by the Office of the United
States Trade Representative(USTR);

b. has not knowingly entered into any contract or subcontract or this project with a contractor that
is a citizen or national of a foreign country on said list or is owned or controlled directly or
indirectly by one or more citizens or nationals of a foreign country on said list.

c. has not procured any product nor subcontracted for the supply of any product for use on the
project that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 
30.17, no contract shall be awarded to a contractor or subcontractor who is unable to certify to the above.  If the 
contractor knowingly procures or subcontracts for the supply of any product or service of a foreign country on said 
list for use on the project, the Federal Aviation Administration may direct, through the sponsor, cancellation of the 
contract at no cost to the Government. 

Further, the contractor agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 
provision for certification without modification in each contract and in all lower tier subcontracts.  The contractor 
may rely upon the certification of a prospective subcontractor unless it has knowledge that the certification is 
erroneous.  The contractor shall provide immediate written notice to the sponsor if the contractor learns that its 
certification or that of a subcontractor was erroneous when submitted or has become erroneous by reason of 
changed circumstances. The subcontractor agrees to provide immediate written notice to the contractor, if at any 
time it learns that its certification was erroneous by reason of changed circumstances. 

This certification is a material representation of fact upon which reliance was placed when making the award.  If it 
is later determined that the contractor or subcontractor knowingly rendered an erroneous certification, the 
Federal Aviation Administration may direct, through the sponsor, cancellation of the contract or subcontract for 
default at no cost to the Government. 

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order 
to render, in good faith, the certification required by this provision.  The knowledge and information of a 
contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings. This certification concerns a matter within the jurisdiction of an agency of the United State of 
America and the making of a false, fictitious, or fraudulent certification may render the maker subject to 
prosecution under Title 18, United States Code, Section 1001. 

 By: ______________________________ 
 (Signature of Authorized Official) 

 ______________________________ 
         (Title of Authorized Official) 
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Certificate of Buy American Compliance for Manufactured Products 
(Non-building construction projects, equipment acquisition projects) 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with their proposal.  The bidder or offeror must indicate how they intend to 
comply with 49 USC § 50101 by selecting one on the following certification statements.  These 
statements are mutually exclusive.  Bidder must select one or the other (not both) by inserting a 
checkmark (V') or the letter “X”. 

 Bidder or Offeror hereby certifies that it will comply with 49 USC § 50101 by: 

a) Only installing steel and manufactured products produced in the United States, or;
b) Installing manufactured products for which the FAA has issued a waiver as indicated

by inclusion on the current FAA Nationwide Buy American Waivers Issued listing,
or;

c) Installing products listed as an Excepted Article, Material or Supply in Federal
Acquisition Regulation Subpart 25.108.

            By selecting this certification statement, the bidder or offeror agrees: 
1. To provide to the Owner evidence that documents the source and origin of the steel and

manufactured product.
2. To faithfully comply with providing US domestic product.
3. To furnish US domestic product for any waiver request that the FAA rejects.
4. To refrain from seeking a waiver request after establishment of the contract, unless
extenuating circumstances emerge that the FAA determines justified.

The bidder of offeror hereby certifies it cannot comply with the 100% Buy American 
Preferences of 49 USC§ 50101(a) but may qualify for either a Type 3 or Type 4 waiver under 
49 USC § 50101(b). By selecting this certification statement, the apparent bidder or offeror 
with the apparent low bid agrees: 

1. To submit to the Owner within 15 calendar days of the bid opening, a formal waiver
request and required documentation that support the type of waiver being requested.

2. That failure to submit the required documentation within the specified timeframe is
cause for a non- responsive determination may result in rejection of the proposal.

3. To faithfully comply with providing US domestic products at or above the approved
US domestic content percentage as approved by the FAA.

4. To refrain from seeking a waiver request after establishment of the contract, unless
extenuating circumstances emerge that the FAA determines justified.

Required Documentation 
Type 3 Waiver – The cost of the item components and subcomponents produced in the United 
States is more that 60% of the cost of all components and subcomponents of the “item”.  The 
required documentation for a type 3 waiver is: 

a) Listing of all product components and subcomponents that are not comprised
of 100% US domestic content (Excludes products listed on the FAA
Nationwide Buy American Waivers Issued listing and products excluded by
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Federal Acquisition Regulation Subpart 25.108; products of unknown origin 
must be considered as non-domestic products in their entirety). 

b) Cost on non-domestic components and subcomponents, excluding labor costs
associated with final assembly at place of manufacture.

c) Percentage of non-domestic component and subcomponent cost as compared
to total “item” component and subcomponent costs, excluding labor costs
associated with final assembly at place of manufacture.

Type 4 Waiver – The cost of project using US domestic source product exceeds the total project 
cost using non-domestic product by 25%.  The required documentation for a 
type 4 waiver is: 

a) Detailed cost information for total project using US domestic product
b) Detailed cost information for total project using non-domestic product

False Statements: Per 49 USC § 47126, this certification concerns a matter within the 
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or 
fraudulent certification may render the maker subject to prosecution under Title 18, United 
States Code. 

_____________________________ ____________________________________ 
   Date    Signature 

_____________________________ ____________________________________ 
  Company Name   Title 
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CERTIFICATE OF NON-DISCRIMINATION 

In connection with the performance of work under this contract, the contractor agrees as 
follows. 

A. The Contractor agrees not to discriminate against any employee or applicant for
employment because of race, creed, color, sex, national origin, handicap, or
ancestry.  The Contractor shall take affirmative action to insure that employees are
treated without regard to their race, creed, color, national origin, sex, handicap, or
ancestry.   Such actions shall include, but not be limited to the following:
employment, upgrading, demotion or transfer, recruiting or recruitment advertising,
layoff or termination, rates of pay or other forms of compensation and selection for
training, including apprenticeship.  The Contractor and subcontractor shall agree to
post in a conspicuous place available to employees and applicants for employment,
notices setting forth provisions of this section.

B. In the event of the Contractor’s non-compliance with this non-discrimination
clause, the contract may be canceled or terminated.

C. The Contractor agrees to include this non-discrimination clause in any
subcontracts connected with the performance of this agreement.

I have read the above stated clause and agree to abide by its requirements. 

By: __________________________________ 
             (Signature of Authorized Official) 

       __________________________________ 
(Title of Authorized Official) 
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NON – COLLISION AFFIDAVIT 

STATE OF LOUISIANA 
PARISH OF EAST BATON ROUGE 

BEFORE ME, the undersigned authority, personal came and appeared 

________________________________________________________ 

Who, being duly sworn did depose and say: 

That he is a duly authorized representative of ________________________________ 

Receiving value for services rendered in connection with the construction BATON ROUGE 
TERMINAL FURNITURE, a public project of the City of Baton Rouge, Parish 
of East Baton Rouge, Louisiana: that he has employed no person, corporation, firm,  
association, or other organization, either directly or indirectly, to secure the public contract  
under which he received a payment, other than persons regularly employed by him whose  
services in connection with the construction, alteration, or demolition of the public building or  
project or in securing the public contract were in the regular course of their duties for him; and 
that no part of the Contract Sum received by him was paid or will be paid to any person,  
corporation, firm, association, or other organization for soliciting the Contract, other than the  
payment of their normal compensation to persons regularly employed by him whose services  
in connection with the construction of the public building or project were in the regular course  
of their duties for him. 

This affidavit is executed in compliance with the provisions of LA R.S. 38:2224. 

____________________________________________ 
Affiants Signature 

SWORN TO AND SUBCRIBED before me, on this ______ day of, ___________, 20 ____. 
Baton Rouge, Louisiana 

______________________________________ 
Notary Public 
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ATTESTATION REGARDING PAST CRIMINAL CONVICTIONS 

NAME OF PROJECT:  _____________________________________________________________ 

PROJECT NUMBER:  _____________________________________________________________ 

CONTRACTOR:  __________________________________________________________________ 

Contractor does hereby attest that: 

A. If Contractor is a sole proprietor, he has not been convicted of, nor has he entered a
plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes listed
in Subsection B of this Section.  If Contractor is legal entity, no individual partner,
incorporator, director, manager, officer, organizer, or member, who has a minimum of a
ten percent ownership in the Contractor entity, has been convicted of, or has entered a
plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes listed
in Subsection B.

B. Public bribery (R.S. 14:118); Corrupt influencing(R.S.14:120); 
Extortion (R.S. 14:66); Money laundering (R.S. 14:230); 
Theft (R.S. 14:67); Identity Theft (R.S. 14:67.16); 
Theft of a business record (R.S. 14:67.20); False accounting (R.S. 14:70); 
Issuing worthless checks (R.S. 14:71); Bank fraud (R.S. 14:71.1); 
Misapplication of payments (R.S. 14:202); Forgery (R.S. 14:72); or 
Malfeasance in office (R.S. 14:134).

C. Contractor hereby stipulates and agrees that grounds for termination of Contractor, for
cause, shall exist if any of the information stated herein is false or materially misleading.
Contractor further stipulates and agrees that the Contractor shall be liable for and pay
Owner all costs and expenses incurred and associated with such termination including,
but not limited to, additional administrative costs of re-bidding, increased cost of the
Work, any and all delay costs, architectural and attorney fees.

I hereby certify, affirm and attest that the statements made herein are true and correct, and 
that I am duly authorized by the above named Contractor to execute this attestation and 
submit same. 

_________________________________________________ 
AUTHORIZED SIGNATORY OF CONTRACTOR 
PRINT NAME & TITLE: __________________________ 

Sworn to and executed before me, Notary Public, in _____________, Louisiana on this ____ day 
of ____________, 20_____. 

Notary Public 

___________________________________ 
Print Name: ________________________ 
Bar/Notary No. _____________________ 
My Commission Expires: _____________ 
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E-VERIFY AFFIDAVIT

STATE OF LOUISIANA 
PARISH OF _____________________ 

Before me, Notary Public and the below subscribing witnesses, personally came and appeared 
___________________________________ who after first being sworn by me did depose and 
state as follows: 

That he appears herein as the __________________ (title) of __________________________ 
(hereinafter the “Contractor”) and that he is duly authorized to represent the Contractor. 

That the Contractor fully understands its obligations pursuant to 2011 ACT No. 376, HB NO. 342 
enacting La. R.S. 38:2212.10, including that the Contractor is required to enroll in a status 
verification system to verify that all employees in the state of Louisiana are legal citizens of the 
United States or are legal aliens, to continue during the term of any contract with the City of 
Baton Rouge and Parish of East Baton Rouge to utilize a status verification system to verify the 
legal status of all new employees in the state of Louisiana, and that the Contractor shall require 
all subcontractors to submit to the Contractor a sworn affidavit verifying compliance with La. 
R.S. 38:2212.10. The Contractor acknowledges that under this statute, the term "status 
verification system" means the electronic verification program of the Illegal Immigration Reform 
and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a), and operated by the United States 
Department of Homeland Security, known as the "E-Verify" program. 

The undersigned, as the duly authorized representative of and on behalf of the Contractor, does 
hereby confirm under oath that the Contractor does not knowingly employ an unauthorized 
alien. The undersigned further affirms that, prior to entering into its contract with the City of 
Baton Rouge and Parish of East Baton Rouge, the undersigned Contractor shall fully comply with 
La. R.S. 38:2212.10 and submit evidence of such compliance to the Owner. 

This done and signed in _________________, LA on this ______ day of _____________, 20____. 
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SUBCONTRACTOR E-VERIFY AFFIDAVIT 

STATE OF LOUISIANA 
PARISH OF _____________________ 

Before me, Notary Public and the below subscribing witnesses, personally came and appeared 
___________________________________ who after first being sworn by me did depose and 
state as follows: 

That he appears herein as the __________________ (title) of __________________________ 
(hereinafter the “Subcontractor”) and that he is duly authorized to represent the Subcontractor. 

That the Subcontractor fully understands its obligations pursuant to 2011 ACT No. 376, HB NO. 
342 enacting La. R.S. 38:2212.10, including that the Subcontractor is required to enroll in a 
status verification system to verify that all employees in the state of Louisiana are legal citizens 
of the United States or are legal aliens, to continue during the term of any contract with the City 
of Baton Rouge and Parish of East Baton Rouge to utilize a status verification system to verify 
the legal status of all new employees in the state of Louisiana, and that the Subcontractor shall 
submit to the Contractor a sworn affidavit verifying compliance with La. R.S. 38:2212.10. The 
Subcontractor acknowledges that under this statute, the term "status verification system" 
means the electronic verification program of the Illegal Immigration Reform and Immigrant 
Responsibility Act of 1996, 8 U.S.C. 1324(a), and operated by the United States Department of 
Homeland Security, known as the "E-Verify" program. 

The undersigned, as the duly authorized representative of and on behalf of the Subcontractor, 
does hereby confirm under oath that the Subcontractor does not knowingly employ an 
unauthorized alien. The undersigned further affirms that, prior to entering into any contract 
involving public work for the City of Baton Rouge and Parish of East Baton Rouge, the 
undersigned subcontractor shall fully comply with La. R.S. 38:2212.10 and submit evidence of 
such compliance to the Contractor. 

This done and signed in _________________, LA on this ______ day of _____________, 20____. 
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phasing symbol legend

scope not in contract 
(N.I.C.)

shading indicates areas 
of work

contractor shall submit final phasing plans  
with construction schedule durations for 

each phase for the owner's review prior to 
demolition and construction.

contractor shall hold preconstruction 
phasing coordination meeting(s) with 

owner, architect, and all vendors prior to 
demolition and construction. 

contractor shall hold weekly phasing 
meetings with the architect and owner for 

the duration of the work.
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contractor shall hold preconstruction 
phasing coordination meeting(s) with 

owner, architect, and all vendors prior to 
demolition and construction. 

contractor shall hold weekly phasing 
meetings with the architect and owner for 

the duration of the work.
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scope not in contract 
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contractor shall submit final phasing plans  
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each phase for the owner's review prior to 
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contractor shall hold preconstruction 
phasing coordination meeting(s) with 

owner, architect, and all vendors prior to 
demolition and construction. 

contractor shall hold weekly phasing 
meetings with the architect and owner for 

the duration of the work.
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