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SEWERAGE & WATER BOARD OF NEW ORLEANS 
Drainage Point Repairs 

CONTRACT NO. CM 260001 
SOLICITATION NO. 2026-SWB-62 

 
The Sewerage and Water Board of New Orleans is requesting bids for the restoration of small diameter 
drain lines and structures by point repair at various sites throughout the city of New Orleans. 

Bid Documents and proposal forms are available for download on October 19, 2026, at the following 
websites: 
SWBNO: https://www2.swbno.org/business_bidspecifications.asp 
LAPAC: https://wwwcfprd.doa.louisiana.gov/OSP/LaPAC/dspBid.cfm?search=department&term=181 

A NON-MANDATORY pre-bid conference will be held on November 2, 2026, at 11:30 a.m. CDT at the 
Purchasing Conference Room 131, 625 St. Joseph Street, New Orleans, Louisiana or if you are unable to 
attend this in-person meeting, you can also join via teleconference call: 

Microsoft Teams  
Join: https://teams.microsoft.com/meet/252286063072715?p=HHTdD3AysV6rKKIjoK  
Meeting ID: 252 286 063 072 715  
Passcode: Wu6fF37S  
Dial in by phone  
+1 504-224-8698,,636465875# United States, New Orleans 
Find a local number 
Phone conference ID: 636 465 875# 
 
All inquiries shall be directed to Kimberly Barnes Procurement Specialist II, at kbarnes@swbno.org. The 
deadline for inquiries is November 5, 2026, at 5:00 p.m. CDT. 

Bids are due on November 13, 2026, at 11:00 a.m. Any Bids received after the specified time will be 
rejected. 

 Bids will then be publicly opened and read on November 13, 2026, at 11:30 a.m. CDT at Sewerage and 
Water Board of New Orleans, 625 St. Joseph Street, Purchasing Conference Room 131, New Orleans, 
Louisiana.  

Microsoft Teams meeting  
Join: https://teams.microsoft.com/meet/241383058946825?p=VRToPBbXzngowZh1ZV  
Meeting ID: 241 383 058 946 825  
Passcode: eT2Xg6p9  
Dial in by phone  
+1 504-224-8698,,283025432# United States, New Orleans 
Phone conference ID: 283 025 432# 

 

LATE BIDS WILL NOT BE ACCEPTED. 

https://www2.swbno.org/business_bidspecifications.asp
https://nam12.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwwwcfprd.doa.louisiana.gov%2FOSP%2FLaPAC%2FdspBid.cfm%3Fsearch%3Ddepartment%26term%3D181&data=05%7C01%7Cakessler%40swbno.org%7Cd5675a344b7d4f674a4a08da2ebeb7f8%7Cdb7061554aa74a5eb348b35c3136f6a7%7C0%7C0%7C637873693920418825%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=Xd6BtxQ%2FCrTXKIom%2BcSOYvKqam%2BpS3oGgXySkXvIj7I%3D&reserved=0
https://teams.microsoft.com/meet/252286063072715?p=HHTdD3AysV6rKKIjoK
tel:+15042248698,,636465875
https://dialin.teams.cloud.microsoft/02dd816a-3368-4bd9-8e04-e34a182c5c9d?id=636465875
mailto:kbarnes@swbno.org
https://teams.microsoft.com/meet/241383058946825?p=VRToPBbXzngowZh1ZV
tel:+15042248698,,283025432
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. INSTRUCTIONS TO BIDDERS 

1. DEFINED TERMS 

1.1. Terms used in these Instructions to Bidders have the meanings indicated in the General 
Conditions and Supplementary Conditions. Additional terms used in these Instructions to 
Bidders have the meanings indicated below: 

1.1.1. Issuing Office—The office from which the Bidding Documents are to 
be issued and where the bidding procedures are to be administered: Sewerage 
and Water Board of New Orleans, 625 St. Joseph Street, Procurement 
Department Room 133, New Orleans, Louisiana 70165. 

2. COPIES OF BIDDING DOCUMENTS 

2.1. Complete sets of the Bidding Documents are available in electronic form on the 
Sewerage & Water Board of New Orleans website:  

https://www2.swbno.org/business_bidspecifications.asp 

https://wwwcfprd.doa.louisiana.gov/OSP/LaPAC/dspBid.cfm?search=department&term=181 

2.2. Complete sets of Bidding Documents shall be used in preparing Bids. Neither Owner 
nor Engineer assumes responsibility for errors or misinterpretations resulting from use of 
incomplete sets of Bidding Documents. 

2.3. Drawings included in the Bidding Documents are electronic .pdf files generated from 
electronic drawing files. Any reduction from actual size is indicated by a note or scale bar on 
Drawing. 

2.4. Owner and Engineer, in making Bidding Documents available on the above terms, do 
so only for the purpose of obtaining Bids for the Work and do not authorize or confer a 
license or grant for any other use. 

3. QUALIFICATIONS OF BIDDERS 

3.1. In order to perform public work, Bidder and its Subcontractors, prior to award of 
Contract or as otherwise required by the jurisdiction, shall hold or obtain such licenses as 
required by State Statutes, and federal and local Laws and Regulations. 

3.2. Bidder is advised to carefully review those portions of the Bid Form requiring 
representations and certifications. 

4. EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND 
SITE 

4.1. Subsurface and Physical Conditions: 

https://www2.swbno.org/business_bidspecifications.asp
https://wwwcfprd.doa.louisiana.gov/OSP/LaPAC/dspBid.cfm?search=department&term=181
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4.1.1. The Supplementary Conditions identify: 

4.1.1.1. Those reports known to Owner of explorations and tests of 
subsurface conditions at or contiguous to the Site. 

4.1.1.2. Those drawings known to Owner of physical conditions 
relating to existing surface and subsurface structures at the Site. 

4.1.2. Copies of reports and drawings referenced will be made available by 
Owner to any Bidder on request. Those reports and drawings are not part of 
the Contract Documents, but the “technical data” contained therein upon 
which Bidder is entitled to rely as provided in Paragraph 4.02 of the General 
Conditions has been identified and established in Paragraph 4.02 of the 
Supplementary Conditions. Bidder is responsible for any interpretation or 
conclusion Bidder draws from any “technical data” or any other data, 
interpretations, opinions, or information contained in such reports or shown or 
indicated in such drawings. Costs associated with making available copies of 
reports and drawings shall be borne by Bidder. 

4.2. Underground Facilities: Information and data shown or indicated in the Bidding 
Documents with respect to existing Underground Facilities at or contiguous to the Site is 
based upon information and data furnished to Owner and Engineer by owners of such 
Underground Facilities, including Owner or others. 

4.3. Hazardous Environmental Condition: 

4.3.1. The Supplementary Conditions identify reports and drawings known to 
Owner relating to a Hazardous Environmental Condition identified at the Site. 

4.3.2. Copies of reports and drawings referenced will be made available by 
Owner to any Bidder on request. Those reports and drawings are not part of 
the Contract Documents, but the “technical data” contained therein upon 
which Bidder is entitled to rely as provided in Paragraph 4.06 of the General 
Conditions has been identified and established in Paragraph 4.06 of the 
Supplementary Conditions. Bidder is responsible for any interpretation or 
conclusion Bidder draws from any “technical data” or any other data, 
interpretations, opinions, or information contained in such reports or shown or 
indicated in such drawings. Costs associated with making available copies of 
reports and drawings shall be borne by Bidder. 

4.4. Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders with respect to subsurface conditions, other physical conditions, and Underground 
Facilities, and possible changes in the Bidding Documents due to differing or unanticipated 
subsurface or physical conditions appear in Paragraphs 4.02 through 4.04 of the General 
Conditions. Conditionss concerning responsibilities for the adequacy of data furnished to 
prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if any, 
and possible changes in the Contract Documents due to any Hazardous Environmental 
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Condition uncovered or revealed at the Site which was not shown or indicated in the Drawings 
or Specifications or identified in the Contract Documents to be within the scope of the Work, 
appear in Paragraph 4.06 of the General Conditions. 

4.5. On request, Owner will provide each Bidder access to the Site to conduct such 
examinations, investigations, explorations, tests, and studies as Owner deems necessary for 
submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former 
condition upon completion of such explorations, investigations, tests, and studies. Bidder 
shall comply with all applicable Laws and Regulations relative to excavation and utility 
locates. 

4.6. Related Work at Site: Reference is made to the General Requirements for identification 
of the general nature of other work that is to be performed at the Site by Owner or others 
(such as utilities and other prime contractors) that relates to the Work contemplated by these 
Bidding Documents. On request Owner will provide to each Bidder for examination, access 
to Contract Documents (other than portions thereof related to price) for such other work. 

4.7. Safety: Paragraph 6.13.C of the General Conditions indicates that if an Owner safety 
program exists, it will be noted in the Supplementary Conditions. 

4.8. It is responsibility of each Bidder before submitting a Bid to: 

4.8.1. Examine and carefully study the Bidding Documents, other related 
data identified in the Bidding Documents, and any Addenda. 

4.8.2. Visit the Site to become familiar with the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

4.8.3. Become familiar with to all federal, state, and local Laws and 
Regulations that may affect cost, progress, and performance of the Work. 

4.8.4. Carefully study all information provided and reference in plans and 
specifications. 

4.8.5. Consider the information known to Bidder; information commonly 
known to contractors doing business in the locality of the Site; information 
and observations obtained from visits to the Site; the Bidding Documents; and 
the Site-related reports and drawings identified in the Bidding Documents. 

4.8.6. Agree at the time of submitting its Bid that no further examinations, 
investigations, explorations, tests, studies, or data are necessary for the 
determination of its Bid for performance of the Work at the price(s) Bid and 
within the times required, and in accordance with the other terms and 
conditions of the Bidding Documents. 
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4.8.7. Become aware of the general nature of the work to be performed by 
Owner and others at the Site that relates to the Work as indicated in the 
Bidding Documents. 

4.8.8. Promptly give Engineer written notice of all conflicts, errors, 
ambiguities, or discrepancies that Bidder discovers in Bidding Documents and 
confirm that written resolution thereof by Engineer is acceptable to Bidder. 

4.8.9. Determine Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for performance of the Work. 

4.9. Submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this article; that without exception the Bid is 
premised upon performing and furnishing the Work required by Bidding Documents and 
applying specific means, methods, techniques, sequences, and procedures of construction that 
may be shown or indicated or expressly required by Bidding Documents; that Bidder has 
given Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that 
Bidder has discovered in Bidding Documents and the written resolutions thereof by Engineer 
are acceptable to Bidder; and that Bidding Documents are generally sufficient to indicate and 
convey understanding of terms and conditions for performing and furnishing the Work. 

5. SPECIAL PRODUCT REQUIREMENTS 

5.1. Bidder’s attention is directed to the Supplementary Conditions, Paragraph 6.03. 

6. PREBID CONFERENCE 

A NON- MANDATORY pre-bid conference will be held on November 2, 2026, at 11:30 a.m. (CDT) 
at the Sewerage and Water Board of New Orleans’ Carrollton Water Purification Plant Engineering 
Building, 2nd Floor Auditorium, located at 8800 S. Claiborne Ave., New Orleans, Louisiana, 70118 
or if you are unable to attend this in-person meeting, you can also join via teleconference call: 

Microsoft Teams  
Join: https://teams.microsoft.com/meet/252286063072715?p=HHTdD3AysV6rKKIjoK  
Meeting ID: 252 286 063 072 715  
Passcode: Wu6fF37S  
Dial in by phone  
+1 504-224-8698,,636465875# United States, New Orleans 
Find a local number 
Phone conference ID: 636 465 875# 
 
6.1. Representatives of Owner and Engineer will be present to discuss the Project. 
Procurement will transmit to prospective Bidders of record such Addenda as Engineer 
considers necessary in response to questions arising at the conference. Oral statements may 
not be relied upon and will not be binding or legally effective. 

 

https://teams.microsoft.com/meet/252286063072715?p=HHTdD3AysV6rKKIjoK
tel:+15042248698,,636465875
https://dialin.teams.cloud.microsoft/02dd816a-3368-4bd9-8e04-e34a182c5c9d?id=636465875
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7. SITE AND OTHER AREAS 

7.1. The Site is identified in the Bidding Documents. Easements for permanent structures or 
permanent changes in existing facilities are to be obtained and paid for by Owner, unless 
otherwise provided in the Bidding Documents. All additional land and access thereto 
required for temporary construction facilities, construction equipment, or storage of materials 
and equipment to be incorporated in the Work are to be obtained and paid for by Contractor. 

8. INTERPRETATIONS AND ADDENDA 

8.1. All questions about the meaning or intent of the Bidding Documents are to be submitted 
to the Sewerage & Water Board Procurement Department. Interpretations or clarifications 
considered necessary by Engineer in response to such questions will be issued by Addenda 
sent to all parties recorded by the office issuing documents as having received the Bidding 
Documents. Questions received after November 5, 2026, at 5:00 p.m. (CDT) may not be 
answered. Only questions answered by Addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. 

8.2. Addenda may also be issued to clarify, correct, or change the Bidding Documents as 
deemed advisable by Owner or Engineer. 

8.3. Addenda issued in response to questions will be issued no later than 72 hours prior to 
bid opening. 

9. BID SECURITY 

9.1. Bid shall be accompanied by Bid security made payable to Owner in an amount of 
5 percent of Bidder’s maximum Bid price and in the form of a certified check, bank money 
order, or a Bid bond (on the attached form), issued by a surety meeting the requirements of 
Paragraph 5.01 and Paragraph 5.02 of the General Conditions. 

9.2. Upon Notice of Award of the Contract, the Bid security of all bidders, other than the 
lowest two (2) formal bidders, will be returned upon request.  The return of the Bid security 
to whom the Contract is awarded is conditioned upon the successful bidder furnishing the 
insurance required in the specifications and appearance before the Notary for the Sewerage 
and Water Board of New Orleans within ten (10) consecutive calendar days after notice by 
the Executive Director or designee of the award of the contract and executing the contract 
and furnishing bond for the faithful fulfillment thereof according to the attached 
specifications.  The Bid security of the next lowest bidder will be returned as soon as the 
successful bidder has executed the Contract and furnished bond upon request.  If all bid 
proposals are rejected, all Bid security will be returned immediately upon request. 

9.3. Bid security of other Bidders whom Owner believes do not have a reasonable chance of 
receiving the award will be returned within 7 days after Bid opening upon request. 
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10. CONTRACT TIMES 

10.1. The number of days within which, or the dates by which, Milestones are to be 
achieved, and the Work is to be substantially completed and ready for final payment are set 
forth in the Agreement. 

11. LIQUIDATED DAMAGES 

11.1. Provisions for liquidated damages, if any, are set forth in the Agreement. 

12. SUBSTITUTE AND “OR-EQUAL” ITEMS 

12.1. The Contract will be on the basis of materials and equipment specified or described in 
the Bidding Documents without consideration of possible substitute or “or-equal” items. 
Whenever it is specified or described in the Bidding Documents that a substitute or “or-
equal” item of material or equipment may be furnished or used by Contractor if acceptable to 
Engineer, application for such acceptance will not be considered by Engineer until after the 
Effective Date of the Agreement. 

13. WAGE RATES 

13.1. The Work under these Bidding Documents is to be paid for by public funds; therefore, 
minimum prevailing wage rates published by the Secretary of the U.S. Department of Labor 
(see appended rate tables). Refer to Attachment #5 of the Supplementary Conditions for more 
information. 

13.2. The successful bidder is to make available to the Board, complete records in connection 
with payment of employees during the term of the job in order to permit the Internal Audit 
Division to check as to adherence to the wage scale presently in effect in accordance with U.S. 
Government standards. 

14. PREPARATION OF BID 

14.1. Bidders shall prepare bid document to include Louisiana Uniform Public Work Bid 
Form, Bid Security or Bid Bond; Acknowledgment of Addenda; Base Bid; Alternates (if 
applicable); Signature of Bidder; Name, Title, and Address of Bidder; Name of Firm or Joint 
Venture; Corporate Resolution or written evidence of the authority of the person signing the 
bid; and Louisiana Contractors License Number.  

14.2. All blanks on the Bid Form shall be completed by typing or printing with ink and the 
Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing 
the Bid Form. A Bid price shall be indicated for each Bid item, unit price item, and alternate 
listed therein. 

14.3. A Bid by a corporation shall be executed in the corporate name by the president or a 
vice president or other corporate officer accompanied by evidence of authority to sign. The 
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corporate seal shall be affixed and attested by the secretary or an assistant secretary. The 
corporate address and state of incorporation shall be shown. 

14.4. A Bid by a partnership shall be executed in the partnership name and signed by a 
partner (whose title must appear under the signature), accompanied by evidence of authority 
to sign. The official address of the partnership shall be shown. 

14.5. A Bid by a limited liability company shall be executed in the name of the firm by a 
member and accompanied by evidence of authority to sign. The state of formation of the firm 
and the official address of the firm shall be shown. 

14.6. A Bid by a joint venture shall be executed by each joint venturer in the manner 
indicated on the Bid Form. The official address of the joint venture shall be shown. 

14.7. All names shall be typed or printed in ink below the signatures. 

14.8. The Bid shall contain an acknowledgement of receipt of all Addenda; the numbers of 
which shall be filled in on the Bid Form. 

14.9. Postal and e-mail addresses and telephone number for communications regarding the 
Bid shall be shown. 

14.10. The Bid shall contain evidence of Bidder’s authority and qualification to do business 
in the state where the Project is located, or Bidder shall covenant in writing to obtain such 
authority and qualification prior to award of the Contract and attach such covenant to the Bid. 
Bidder’s state contractor license number and class, if applicable, shall also be shown on the 
Bid Form. 

15. BASIS OF BID; COMPARISON OF BIDS 

15.1. Total Base Bid: 

15.1.1. Bidders shall submit on a lump sum basis as set forth on the 
Louisiana Uniform Public Work Bid Form. 

15.1.2. Bidders shall include a separate price for each alternate described in 
the Bidding Documents as provided for in the Louisiana Uniform Public 
Work Bid Form. The price for each alternate will be the amount added to or 
deleted from the base Bid if Owner selects the alternate. In the comparison of 
Bids, alternates will be applied in the same order as listed in the Bid Form. 

15.2. Unit Price: 

15.2.1. Bidders shall submit a Bid on a unit price basis for each item of Work 
listed in the Unit Price Bid Table. 

15.2.2. The total of all prices will be the sum of the products of the estimated 
quantity of each item and the corresponding unit price. The final quantities 
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and Contract Price will be determined in accordance with Paragraph 11.03 of 
the General Conditions. 

15.2.3. Discrepancies between the multiplication of units of Work and unit 
prices will be resolved in favor of the unit prices. Discrepancies between the 
indicated sum of any column of figures and the correct sum thereof will be 
resolved in favor of the correct sum. 

15.3. Alternates: 

15.3.1. Alternates requiring pricing in the Bid Form are described in 
Section 01 11 01, Summary of Work, and in the Bid Form, if applicable. 

15.3.2. Indicate in Bid Form the amount to be added or subtracted from the 
base Bid for alternates described. 

15.3.3. Include cost of all related work, including modifying surrounding 
work to integrate the Work of each alternate. 

15.3.4. Alternates listed on Bid Form will be reviewed and accepted or 
rejected at Owner’s option. Accepted alternates will be identified in the 
Agreement if applicable. 

16. SUBMISSION OF BID 

16.1. The Bidders are to complete and submit the following documents at bid submission: 

16.1.1. Louisiana Uniform Public Work Bid Form is to be completed  

16.1.2. Bid Security or Bid Bond. 

16.1.3. Corporate Resolution or Written Evidence of Authority 

16.2. The two (2) lowest bidders will have three (3) working days following the bid opening 
to submit the following: 

16.2.1. Additional Requirements, Bidder Declaration, Guarantees, and 
Emergency Procedures Document 

16.2.2. Attestation Affidavit Form 

16.2.3. Voluntary Extension 

16.2.4. Affidavit of Non-collusion 

16.2.5. Conflict of Interest Disclosure Affidavit 

16.2.6. Convicted Felon Affidavit 
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16.2.7. Non-Solicitation Affidavit 

16.2.8. Economically Disadvantaged Business Participation Summary Sheet 

16.2.9.  Economically Disadvantaged Business Acknowledgment Form 

16.3. A Bid shall be submitted no later than the date and time prescribed, and at the place 
indicated in the Invitation to Bid. Enclosed Bid in a plainly marked package with the Project 
title (and, if applicable, the designated portion of the Project for which the Bid is submitted), 
name and address of Bidder, and accompanied by the Bid security and other required 
documents. If a Bid is sent by mail or other delivery system, the sealed envelope containing 
the Bid shall be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED. 

Hard Copy Submission: 
Signed hardcopy of the bid in a sealed envelope 
 
Mark the front envelope with the following: 
Solicitation # 2026-SWB-62(CM260001)  
Company Name 
Company Address 
Company Contact Name, Phone Number, and Email Address 
Contractor’s License Number 

 
Address envelope to: 
Sewerage and Water Board of New Orleans 
Attn: Kimberly Barnes 
625 St. Joseph St. Rm 133 
New Orleans, LA 70165 

 
Fax and email submission will not be accepted. 

Mail or courier specifications:   
The Bidder remains responsible for ensuring that the bid is delivered prior to the submission 
deadline with proof of delivery. Failure to meet the submission deadline, irrespective of the 
mode of delivery, shall result in the rejection of the bid.  
 

• Bid documents should be contained in a sealed envelope and be placed in the 
shipping envelope or box. If the mailed bid is not contained in a separate sealed 
envelope, the bidder takes the risk that the envelope may be inadvertently opened and 
the information compromised.  

• Please add the Procurement Analyst’s name to the Attention Line of the shipping 
label to ensure proper delivery.   

16.4.  In accordance with LRS 37:2163, Bidders are required to certify they hold an active 
Contractor’s license and indicate license number on Bid envelope. Bid envelopes received 
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with no Contractor license number will not be opened and will automatically be rejected and 
considered non-responsive. 

17. OPENING OF BIDS 

Bids will then be publicly opened and read on November 13, 2026, at 11:30 a.m. (CDT) at Sewerage 
and Water Board of New Orleans, 625 St. Joseph Street, Purchasing Conference Room 131, New 
Orleans, Louisiana.  

Microsoft Teams meeting  
Join: 
https://teams.microsoft.com/meet/241383058946825?p=VRToPBbXzngowZh1
ZV  
Meeting ID: 241 383 058 946 825  
Passcode: eT2Xg6p9  
Dial in by phone  
+1 504-224-8698,283025432# United States, New Orleans 
Phone conference ID: 283 025 432# 
 

18. BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.1. All Bids will remain subject to acceptance for the period of time stated in the Bid 
Form, but Owner may, in its sole discretion, release any Bid and return the Bid security 
prior to the end of this period. 

19. EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.1. Pursuant to Louisiana Statute 38:2225, a resident Bidder shall be allowed a 
preference over a nonresident Bidder from a state which gives or requires a preference to 
Bidders from that state. The preference shall be equal to the preference given or required 
by the state of the nonresident Bidder. 

19.2. Owner reserves the right to reject any or all Bids, including without limitation, 
nonconforming, non-responsive, unbalanced or conditional Bids. Owner further reserves 
the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 
evaluation, to not be responsible. Owner may also reject the Bid of any Bidder if Owner 
believes that it would not be in the best interest of the Project to make an award to that 
Bidder. Owner also reserves the right to waive all informalities not involving price, time, 
or changes in the Work and to negotiate contract terms with the Successful Bidder. 

19.3. In evaluating Bids, Owner will consider whether or not the Bids comply with the 
prescribed requirements, and such alternates, unit prices, and other data, as may be 
requested in the Bid Form or prior to the Notice of Award. 

 

https://teams.microsoft.com/meet/241383058946825?p=VRToPBbXzngowZh1ZV
https://teams.microsoft.com/meet/241383058946825?p=VRToPBbXzngowZh1ZV
tel:+15042248698,,283025432
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20. NOTARIAL FEE.  

20.1. The Contract and Bond shall be signed in the City of New Orleans, before the 
Notary for the Sewerage and Water Board of New Orleans, by the Contractor in person or 
by a duly authorized representative. The notarial fee for the execution of the contract 
shall be paid by the Contractor in accordance with the Notarial Fee Schedule below. The 
Fee Schedule is subject to change, and Contractor is responsible for any deviations from 
this Fee Schedule. Contractor shall also be responsible for payment of all recordation 
costs and photocopying at the rate of $0.50 per page.  All affidavits of acceptance or 
substantial completion are $70.00 plus actual recordation costs. 

NOTARIAL FEE SCHEDULE 
 
Notarial work for all Sewerage and Water Board of New Orleans construction 
contracts, requiring to be notarized: 
 
Contract Value    Fee 
Under $1,000.00    $227.00 
$1,000.00 to $49,999.99   $423.00 
$50,000.00 to $499,999.99   $1,073.00 
$500,000.00 to $999,999.99   $2,304.00 
$1,000,000.00 or over   $4,608.00 
 

21. CONTRACT SECURITY AND INSURANCE 

21.1. Article 5 of the General Conditions, as may be modified by the Supplementary 
Conditions, sets forth Owner’s requirements as to bonds and insurance. When Successful 
Bidder delivers executed Agreement to Owner, it shall be accompanied by such bonds. 

22. SIGNING OF AGREEMENT 

22.1. The final award of the contract will be made at the subsequent Board meeting. All 
prices bid must be held firm for 120 days or until final award of contract by the Board.  

22.2. After submittal of required Insurance and Bonds, in form acceptable to the Sewerage 
and Water Board of New Orleans, the selected Bidder will be authorized by the Executive 
Director of the Board to appear before the Notary to sign the contract within ten (10) 
consecutive calendar days from the date of the notice. 

23. SALES AND USE TAXES 

23.1. Applicable state and local sales and use taxes for purchase of materials and supplies 
furnished under this contract shall be paid by the Contractor. Such taxes shall be included in 
the lump sum bid for the work of this contract. The board shall be relieved of any obligation 
to pay these taxes. 

24. RETAINAGE 
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24.1. Provisions concerning retainage and Contractor’s rights to deposit securities in lieu 
of retainage, if applicable, are set forth in the Agreement. 

25. BID PROTESTS 

25.1. Any formal protest which is to be made by an aggrieved Proposer must be 
submitted in writing to the Procurement Director, Cashanna K. Moses at 
cmoses@swbno.org according to Sewerage and Water Board of New Orleans Policy 
83(R): Procedural Rules for Bid Appeals. 

26. PUBLIC RECORDS REQUESTS 

26.1. To request a public record for the proposal documents, please submit to the 
following website: https://swbno.nextrequest.com/ 

 

END OF SECTION 

mailto:cmoses@swbno.org
https://swbno.nextrequest.com/
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 
TO: Sewerage and Water Board of New Orleans    
 Purchasing Department, Room 133   
 625 St. Joseph St.     
 New Orleans, LA 70165                                  
      

BID FOR: Contract No. CM26-0001 Restoration of  
     Small Drain Lines and Structures by Point   

    Repair  at Various Sites Throughout the City 
    of New Orleans     

 
The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any 
addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, 
appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion 
of the referenced project, all in strict accordance with the Bidding Documents prepared by:     
       and dated:      
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging)  __________________________________________ . 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid” 
* but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 
 
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 
 
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($    ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:   _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 
UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included 
with the form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
 
** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public 
work as prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and 
made a part of this bid.   



 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
UNIT PRICE FORM  

 
TO: Sewerage and Water Board of New Orleans Purchasing      BID FOR: Contract No. CM26-0001 Restoration of Small Diameter  
 Department Room 133              Drain Lines and Structures by Point Repair at Various Sites  
 625 St. Joseph St. New Orleans LA, 70165            Throughout the City of New Orleans    
                         

              
 
UNIT PRICES:  This form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amounts shall be stated in figures and only in figures. 
 

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL AND DISPOSAL OF EXISTING PORTLAND CEMENT CONCRETE PAVEMENT 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C202(52)(C) 189 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL AND DISPOSAL OF EXISTING SIDEWALK, DRIVEWAY, FOOT LAP (CONCRETE, BRICK, 
ASPHALT, ETC.) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C202(52)(D) 36 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL AND DISPOSAL OF EXISTING CURB (CONCRETE, ASPHALT, BRICK,  ETC.) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C202(52)(E) 225 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER BOTTOM 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C202(52)(F) 225 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL AND DISPOSAL OF EXISTING ASPHALTIC CONCRETE PAVEMENT 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C202(52)(I) 189 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ ROADWAY EXCAVATION 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

C203(51) 63 CY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ UNSUITABLE SUBGRADE EXCAVATION AND SAND FILLING 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C203(58) 9 CY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ GEOTEXTILE FABRIC FOR STABILIZATION 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C203(59) 261 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ GEOGRID 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C203(60) 189 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ BASE COURSE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C302(51) 63 CY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ TRAFFIC MAINTENANCE AGGREGATE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C402(51) 13.1 CY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 2” THICK SUPERPAVE ASPHALTIC CONCRETE WEARING COURSE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C502(53)(A) 225 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 5” THICK SUPERPAVE ASPHALTIC CONCRETE BINDER COURSE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C502(53)(B) 189 SY     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ COLD PLANING ASPHALTIC PAVEMENT (2.5" AVERAGE THICK) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C509(51) 225 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PAVEMENT (8" THICK) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C601(54) 189 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (12")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(E)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (15")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(F)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (18")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(G)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (24")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(I)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (27")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(J)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (30")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

C701(53)(K)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REINFORCED CONCRETE PIPE (36")(CLASS IV) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(53)(M)(2) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (10"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(D) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (12"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(E) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (15"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(F) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (18"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(G) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (21"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-701(53)(H) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (24"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(I) 10 LF     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (27"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(J) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (30"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(K) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SDR-26 PVCP PIPE (36"), INCLUDES FITTINGS AND WYES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-C701(53)PVCP(L) 10 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (10") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(D) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (12") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(E) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (15") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(F) 1 EA     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (18") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(G) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (21") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

C701(68)(H) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (24") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(I) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (27") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(J) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (30") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(K) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ POINT REPAIR OF EXISTING DRAIN LINES UP TO 10 FEET (36") 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C701(68)(L) 1 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ No. 1 STANDARD DRAIN MANHOLE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(52)(J) 15 FH     
     

DESCRIPTION:  Base Bid or  Alt.# ___ No. 2 STANDARD DRAIN MANHOLE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(52)(K) 15 FH     
     

DESCRIPTION:  Base Bid or  Alt.# ___ No. 3 STANDARD DRAIN MANHOLE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(52)(L) 15 FH     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ NO. 1 VERTICAL LOCKABLE CATCH BASIN 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(53)(M) 5 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE MOUNTABLE CATCH BASIN 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(53)(T) 5 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REHABILITATE EXISTING CATCH BASIN  

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(53)(V) 15 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 24" X 30" CLEAR OPENING STANDARD DROP INLET 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C702(53)(S) 3 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ CONCRETE SIDEWALK (4" THICK) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C706(51) 70 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ CONCRETE DRIVEWAY (6" THICK) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C706(52) 70 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ CONCRETE MOUNTABLE CURB WITH DOWELS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C707(55) 224 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 6" CONCRETE BARRIER CURB WITH DOWELS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

C707(56) 240 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ CONCRETE GUTTERBOTTOM OR ROLLING STRIP 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C707(58) 100 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ CONCRETE MOUNTABLE CURB AND GUTTER BOTTOM 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C707(59) 100 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 6" CONCRETE BARRIER CURB & GUTTERBOTTOM OR ROLLING STRIP 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C707(60) 240 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVE, SALVAGE, STORE & RESET EXISTING CURB 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C707(63) 75 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SODDING 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

C714(51) 49 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SIDEWALK, DRIVEWAY AND CURB SAW CUTTING 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-3 240 LF     
     

DESCRIPTION:  Base Bid or  Alt.# ___ PAVEMENT SAW CUTTING ADJACENT TO EXISTING PAVEMENT AND AT PATCHES AND UTILITY 
TRENCHES 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-4 396 LF     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ REMOVAL OF HANDICAP RAMPS, CURB AND GUTTER, AND CONCRETE SIDEWALKS AT INTERSECTIONS 
INCLUDING SAW CUTTING 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-5 72 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ ADA-ACCESSIBLE CURB RAMPS, CURB AND GUTTER, AND CONCRETE SIDEWALKS AT INTERSECTIONS  

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-6 72 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 4” Concrete Sidewalk (Special Finish) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-7 24 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 6” Concrete Driveway (Special Finish) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-8 24 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ 6” Concrete Driveway (Special Finish) (Pea Gravel) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-9 12 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ ROOT PRUNING 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-10 3 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SIDEWALK TRANSITION ADJACENT TO HANDICAPPED RAMPS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-13 20 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ LOCKABLE VERTICAL CATCH BASIN FRAME AND COVER 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

CF-303 20 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ VERTICAL CATCH BASIN FRONT GRATE NO. 1 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-311 20 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT REUSING EXISTING METAL 
CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-315 20 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT REUSING EXISTING METAL 
CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-316D 3 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-317 15 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-318D 2 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DROP INLET CATCH BASIN GRATE 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-331 2 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DROP INLET CATCH BASIN FRAME 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-332 2 EA     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ DROP INLET CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT REUSING EXISTING METAL CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-335 3 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DROP INLET CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-336 2 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE OR DOUBLE MOUNTABLE CATCH BASIN FRAME 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-352 14 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT REUSING EXISTING METAL 
CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-355 15 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT REUSING EXISTING METAL 
CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-356D 3 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-357 10 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-358D 2 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ INSTALL TEMORARY PAVEMENT, 2" THICK 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 



 

 

CF-501 200 SY     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE COVER 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-371 5 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE FRAME 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-372 5 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ HINGED MANHOLE ASSEMBLY WITH RESTRAINT ARM 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-373 2 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6" REUSING EXISTING METAL CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-375 10 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6" REUSING EXISTING METAL CASTINGS 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-376 25 FTHT     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6" BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-377 5 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6" BRICK WORK ONLY 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CF-378 15 FTHT     
     



 

 

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REHABILITATION, CEMENTITIOUS LINER, PARTIAL DEPTH (2-FEET) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CSS742(X8) 8 EA     
     

DESCRIPTION:  Base Bid or  Alt.# ___ MANHOLE REHABILITATION, CEMENTITIOUS LINER, FULL DEPTH 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

CSS742(X9) 48 FTHT     
     

 
 

Wording for “DESCRIPTION” is to be provided by the Owner. 
All quantities are estimated.   The contractor will be paid based upon actual quantities as verified by the Owner 
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1-2 ADDITIONAL REQUIREMENTS 
 

All blank spaces in this Proposal section shall be filled. A bid price shall be indicated for each bid item. Bids received 
without all such items completed will be considered non-responsive. The bid shall contain an acknowledgement of 
receipt of all Addenda in space provided. The Louisiana Uniform Public Work Bid Form & Unit Price Form (if 
applicable) and the amount of Deposit or Bid Bond five percent (5%) of the total amount of the proposal is REQUIRED 
to be submitted in a sealed envelope on bid opening date. The two (2) lowest numerical bidders have three (3) days after 
the bid opening (exclusive of Saturdays, Sundays and Holidays) to submit any additional information such as (Voluntary 
Extension Sheet, Affidavit, Economically Disadvantage Business Summary Sheet if applicable) as well as requirements 
of Sections 1-3 through 1-6 below. Failure to do so will render the bid non-responsive. 

 
1-3 BIDDER DECLARATION 

 

   do hereby declare that  the only person  interested in this proposal and that no other person than the one 
  herein named have any interest herein or in the contract proposed to be taken; that it is made without any 
connection with any other person or persons making proposal for the same work and that it is in all respects fair and 
without collusion or fraud; also that no member of the Sewerage and Water Board or of the City Council of the City of 
New Orleans or any officer or employee of the City of New Orleans or of the several boards thereof, who are by law 
excluded from participation herein, and directly or indirectly interested herein or in furnishing bond or in any portion of 
the profits hereof. 
    do   hereby   also declare that   have LOUISIANA CONTRACTOR’S LICENSE in the field of 

   with NUMBER  . 

And  do further declare that  have carefully examined the annexed specifications and the drawings 
furnished, and personally inspected the ground and that  will contract to provide the necessary tools, machinery 
and apparatus and other means of construction, and to furnish all labor and material specified in this contract or called 
for by the plans, necessary to complete the work in the manner specified and within the time mentioned in the 
specifications and according to the requirements of the Engineer, as herein set forth. 

 
1-4 In accordance with Louisiana Revised Statute 38:2227 the following affidavit shown on the next page must be 
submitted with the bid, or no later than 3 days after the bid opening (excluding Saturdays, Sundays, and Holidays). 
Failure to do so will render the bid non-responsive. Please note, THE AFFIDAVIT MUST BE NOTARIZED. 

 
1-5 GUARANTEES 

 

   guarantee that the whole of the work under this contract will be substantially completed within 
    730_ calendar days after the date of the "Commencement of Contract Times." 

 

In case of delay in the completion of the contract beyond the contract time of completion as determined by the Board 
hereby agree to pay, as liquidated damages, the sum of Two Thousand Dollars ($2,000.00) for each calendar day of 
such delay, which liquidated damages shall become due by the mere elapsing of the delay without the necessity of 
putting  in default. 

 

1-6 EMERGENCY PROCEDURES 
 

Contractor must furnish telephone numbers for routine or emergency telephone calls. 

NAME TITLE 

 

TELEPHONE NO.: 
NORMAL CALLS    

 

EMERGENCY    
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STATE OF LOUISIANA 

PARISH OF ORLEANS 

AFFIDAVIT 

BEFORE ME, the undersigned authority, duly commissioned and qualified and sworn in and for the State and Parish aforesaid, 
personally came and appeared __________________________________________________ who after being duly sworn, did depose and say as 
follows: 
1) He/she is the ___________________________ (title) of ________________________________ (company); 
2) He/she has not been convicted of, or has entered a plea of guilty or nolo contendere to any of the crimes, or equivalent federal crimes, 
listed in Louisiana Revised Statute 38:2227, specifically: public bribery, corrupt influencing, extortion, money laundering, theft, 
identity theft, theft of a business record, false accounting, issuing worthless checks, bank fraud, forgery, contractors misapplication of 
payments, malfeasance in office. 
3) The contracting entity, person or corporation whose principal(s), member(s), and /or Officer(s) have, within the preceding 5 years, not 
been convicted or plead guilty to, a felony under state or federal statutes, for embezzlement, theft of public funds, bribery, falsification 
or destruction of public records; (City Code Section 2-8) 
4) The following is a list of individual partners, incorporators, directors, managers, officers, organizers, or members who have a minimum 
ten percent interest ownership interest in the bidding entity: 
_______________________________(name) ________________________________(name) 
_______________________________(name) ________________________________(name) 
_______________________________(name) ________________________________(name) 
5) No other persons hold an ownership interest in the bidding entity via a counter letter. 
6) None of the above named individual partners, incorporators, directors, managers, officers, organizers, or members, who has a 
minimum ten percent interest ownership in the bidding entity, been convicted of, or has entered a plea of guilty or nolo contendere to 
any of the crimes, or equivalent federal crimes, listed in Louisiana Revised Statute 38:2227, specifically: public bribery, corrupt 
influencing, extortion, money laundering, theft, identity theft, theft of a business record, false accounting, issuing worthless checks, 
bank fraud, forgery, contractors misapplication of payments, malfeasance in office. 
7) He/she is not delinquent on any taxes owed the City of New Orleans or fees/charges to the Sewerage and Water Board. (City Code 
Section 2-8) 
The following sections apply only to Public Works Contracts: 
8) In accord with LA Revised Statute 38:2212.10 the entity represented herein is registered and participates in the “Status verification 
system” of the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a), known as the “E-Verify” 
program to verify that all employees in the State of Louisiana are legal citizens of the United States or are legal aliens. 
9) The entity represented herein shall continue, during the term of the contract, to utilize a status verification system to verify the legal 
status of all new employees in the state of Louisiana. 
10) The entity represented herein shall require all subcontractors to submit to the contractor a sworn affidavit verifying compliance with 
the Status verification system. 
 

WITNESSES: 

_____________________________________  _______________________________________ 

AFFIANT 

_____________________________________ 

SWORN TO AND SUBSCRIBED BEFORE ME ON THIS 

_______________ DAY OF __________________, 20______. 

______________________________________    ______________________________ 

NOTARY PUBLIC       Notary Id. No. or Bar Roll No. 

______________________________________ 

PLEASE PRINT NAME OF NOTARY 

 

 



 

VOLUNTARY EXTENSIONS OF THE AWARD 
 
 
 
 
 

If this bid is determined to be the lowest responsive and responsible bid, Bidder agrees to bid 
extension of the award date by up to two (2) thirty (30) day periods in accordance with the 
provisions of Louisiana Revised Statue. Title 38, Section 2215 (A). 

 
 
 
 
 
 

AGREED: 
 
 
 
 
 

NAME OF BIDDER (TYPE OR PRINT) 
 
 
 
 
 

SIGNATURE OF BIDDER 
 
 
 
 
 

COMPANY NAME 
 
 
 
 
 

* * * END OF SECTION * * * 
 
 
 
 
 

VOLUNTARY EXTENSIONS OF THE AWARD 
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BID BOND 
 

Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 

 
 
 

SURETY (Name and Address of Principal Place of Business): 
 
 
 
 

OWNER (Name and Address): 
 
 
 
 

BID 
 

Bid Due Date: 
Project (Brief Description Including Location): 

BOND 

Bond Number: 
Date (Not later than Bid due date): 

 

Penal sum       

(Words) (Figures) 
 

Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, 
do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 

 
 

BIDDER SURETY 

  (Seal)   (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 

By:    By:    
Signature and Title Signature and Title 

(Attach Power of Attorney) 

Attest:    Attest:    
Signature and Title Signature and Title 

 
Note: Above addresses are to be used for giving required notice. 



BID BOND 
00 43 13 - 2 

 

NEW ORLEANS MASTER 469936 
 
 

1. Bidder and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors, and assigns to pay to Owner upon default of 
Bidder the penal sum set forth on the face of this Bond. 
Payment of the penal sum is the extent of Surety’s 
liability. 

 
2. Default of Bidder shall occur upon the failure of 
Bidder to deliver within the time required by the 
Bidding Documents (or any extension thereof agreed to 
in writing by Owner) the executed Agreement required 
by the Bidding Documents and any performance and 
payment bonds required by the Bidding Documents. 

 
3. This obligation shall be null and void if: 

 
3.1. Owner accepts Bidder’s Bid and Bidder 
delivers within the time required by the Bidding 
Documents (or any extension thereof agreed to in 
writing by Owner) the executed Agreement 
required by the Bidding Documents and any 
performance and payment bonds required by the 
Bidding Documents, or 

3.2. All Bids are rejected by Owner, or 

3.3. Owner fails to issue a Notice of Award to 
Bidder within the time specified in the Bidding 
Documents (or any extension thereof agreed to in 
writing by Bidder and, if applicable, consented to 
by Surety when required by Paragraph 5 hereof). 

 
4. Payment under this Bond will be due and payable 
upon default by Bidder and within 30 calendar days 
after receipt by Bidder and Surety of written notice of 
default from Owner, which notice will be given with 
reasonable promptness, identifying this Bond and the 
Project and including a statement of the amount due. 

 
5. Surety waives notice of any and all defenses based on 
or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, 
provided that the total time for issuing Notice of Award 
including extensions shall not in the aggregate exceed 
120 days from Bid due date without Surety’s written 
consent. 

 
6. No suit or action shall be commenced under this  Bond 
prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and 
Surety and in no case later than one year after Bid due 
date. 

 
7. Any suit or action under this Bond shall be 
commenced only in a court of competent jurisdiction 
located in the state in which the Project is located. 

 
8. Notices required hereunder shall be in writing and sent 
to Bidder and Surety at their respective addresses shown 
on the face of this Bond. Such notices may be sent by 
personal delivery, commercial courier, or by United 
States Registered or Certified Mail, return receipt 
requested, postage pre-paid, and shall be deemed to be 
effective upon receipt by the party concerned. 

 
9. Surety shall cause to be attached to this Bond a 
current and effective Power of Attorney evidencing the 
authority of the officer, agent, or representative who 
executed this Bond on behalf of Surety to execute, seal, 
and deliver such Bond and bind the Surety thereby. 

 
10. This Bond is intended to conform to all applicable 
statutory requirements. Any applicable requirement of 
any applicable statute that has been omitted from this 
Bond shall be deemed to be included herein as if set forth 
at length. If any provision of this Bond conflicts with 
any applicable statute, then the provision of said statute 
shall govern and the remainder of this Bond that is not 
in conflict therewith shall continue in full force and 
effect. 

 
11. The term “Bid” as used herein includes a Bid, offer, 
or proposal as applicable. 

12. It is a requirement of the CWSRF Loan Program that 
surety companies providing bonding to contractors be 
included in the most current version of the U.S. Treasury 
Department's listing of approved sureties, Circular 570. 
The latest version of this circular can be found on the 
Internet at 
https://www.fiscal.treasury.gov/fsreports/ref/suretyB 
nd/c570_a-z.htm. 

 
 

END OF SECTION 

https://www.fiscal.treasury.gov/fsreports/ref/suretyBnd/c570_a-z.htm
https://www.fiscal.treasury.gov/fsreports/ref/suretyBnd/c570_a-z.htm
https://www.fiscal.treasury.gov/fsreports/ref/suretyBnd/c570_a-z.htm
https://www.fiscal.treasury.gov/fsreports/ref/suretyBnd/c570_a-z.htm


CONVICTED FELON AFFIDAVIT 

STATE OF  

PARISH/COUNTY OF  

Before me, the undersigned authority, came and appeared , 

who, being first duly sworn, deposed and said that: 

1. He/She is the and authorized representative of 

, hereafter called “Contractor.” 

2. The Contractor complies with City Code Section 2-8 (c) for the City of New Orleans.

3. No Contractor principal, member, or officer has, within the preceding five years, been convicted of, or

pled guilty to, a felony under state or federal statutes for embezzlement, theft of public funds, bribery, or 

falsification or destruction of public records. 

Proposer Representative (Signature) 

(Print or type name) (Address) 

Sworn to and subscribed before me, in (CITY/STATE)  

This  day of (MONTH)  , 20  . 

Notary Public 

Notary Identification No./Bar Roll No. 



NON-SOLICITATION AFFIDAVIT 

STATE OF  

PARISH/COUNTY OF  

Before me, the undersigned authority, came and appeared , 

who, being first duly sworn, deposed and said that: 

1. He/She is the  and 

authorized representative of hereafter called “Contractor.”

2. The Contractor has not employed or retained any company or person, other than a bona fide

employee working solely for Contractor, to solicit or secure the subject contract. The

Contractor has not paid or agreed to pay any person, other than a bona fide employee

working for Contractor, any fee, commission, percentage, gift, or any other consideration

contingent upon or resulting from the subject contract.

Contractor Representative (Signature) 

(Print or type name) (Address) 

Sworn to and subscribed before me, in  , Louisiana, 

this  day of  , 20  . 

Notary Public 

Notary Identification No./Bar Roll No. 



NON-COLLUSION AFFIDAVIT 

STATE OF  

PARISH/COUNTY OF  

, being first duly sworn, deposes and says that: 

(1) S/He is (Owner) (Partner) (Office) (Representative) or (Agent), of:

the Proposer that has submitted the attached Proposal: 

(2) Such Proposal is genuine and is not a collusive or sham Proposal:

(3) Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties of
interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly, or indirectly with any
other Proposer, firm or person to submit a collusive or sham proposal in connection with the Contract for which the
attached Proposal has been submitted or to refrain from proposing in connection with such contract, or has in any
manner, directly or indirectly sought by agreement or collusion or communication or conference with any other
Proposer, or to fix any overhead, profit or cost element of the proposal price or the proposal price of any other
proposer, or to secure through any advantage against the Sewerage and Water Board of New Orleans of any person
interested in the proposed contract; and

(4) The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives,
owners, employees, or parties in interest, including this affiant.

Proposer Representative (Signature) Title 

(Print or type name) 

SWORN TO AND SUBSCRIBED BEFORE ME 

THIS   DAY OF   20 . Notary ID#/Bar Roll # 

NOTARY PUBLIC (Signature) NOTARY PUBLIC (Print Name) 



CONFLICT OF INTEREST DISCLOSURE AFFIDAVIT 

STATE OF  

PARISH/COUNTY OF 

Before me, the undersigned authority, came and appeared  who, being first duly 
sworn, deposed and said that: 

He/She is   and authorized representative of 
,

Hereafter called “Bidder.” 

The Respondent hereby confirms that a conflict(s) of interest exists /does not exist/may exist (circle one) in 
connection with this solicitation which might impair Respondent’s ability to perform if awarded the contract, 
including any familial or business relationships that the Respondent, the proposed subcontractors, and their 
principals have with the Board officials or employees. 

(If a conflict(s) of interest exists and/or may exist, describe in a letter the nature of the conflict, the parties involved 
and why there is a conflict. Attach said letter to this form). 

Respondent Representative (Signature) 

(Print or type name) 

(Address) 

SWORN TO AND SUBSCRIBED BEFORE ME 
THIS  DAY OF  20 . 

NOTARY PUBLIC (Signature) NOTARY PUBLIC (Print Name) 

Notary ID#/Bar Roll#  



AN INDIVIDUAL 

Individual's Name: 

BIDDERS’S ORGANIZATION 

Doing business as:  

Address:  

Telephone No.: Fax No.: Email: 

A PARTNERSHIP 

Firm Name: 

Address:

Name of person authorized to sign:  

Title:  

Telephone No.: Fax No.: Email: 

A LIMITED LIABILITY COMPANY 

Company Name: 

Address:

Name of person authorized to sign:  

Title:  

Telephone No.: Fax No.: Email: 

A CORPORATION 

IF PROPOSAL IS BY A CORPORATION, THE CORPORATE RESOLUTION MUST BE 
SUBMITTED WITH PROPOSAL. 



CORPORATE	RESOLUTION	

A meeting of the Board of Directors of a corporation organized 

under the laws of the State of  and domiciled in 

was held this day ,20  and was attended by a quorum of the 

members of the Board of Directors. 

The following resolution was offered, duly seconded and after discussion was unanimously 

adopted by said quorum: 

BE IT RESOLVED, that   is hereby 

authorized to submit proposals and execute agreements on behalf of this corporation 

with the Sewerage and Water Board of New Orleans. 

BE IT FURTHER RESOLVED, that said authorization and appointment shall remain in full force 

and effect, unless revoked by resolution of this Board of Directors and that said revocation will 

not take effect until the Procurement Director of the Board, shall have been furnished a copy of 

said resolution, duly certified. 

I, , hereby certify that I am the Secretary of , a corporation created under the 

laws of the State of domiciled in  ;that the foregoing is a true and exact copy of a resolution 

adopted by a quorum of the Board of Directors of said corporation at a meeting legally called and 

held on the   day of 20 , as  said  resolution appears of record in the Official 

Minutes of the Board of Directors in my possession. 

This  day of  , 20 

SECRETARY 



DBE LANGUAGE FOR PUBLIC WORKS BIDS 
The Sewerage and Water Board of New Orleans established the Economically Disadvantaged Business 
Program to offer Disadvantaged Business Enterprises (DBEs) the maximum allowable opportunity to 
compete for the award of and participation in Board contracts and subcontracts. 
 
All solicitations for bids for contracts where DBE percentage goals have been established and 
recommended by the Contract Review Committee (CRC) and approved by the Board, shall inform all 
Bidders of the DBE requirements that must be submitted to the Board as part of the bid.  The award of the 
contract will depend on the DBE requirements set below. 
 
DBE Contract Percentage Goal ________  
 
See Attachment Section for DBE Forms 
Each Bidder must submit the following forms in completion: 
 

1.  EDBP Participation Summary Sheet Form 
• Name, address and phone number of each DBE Firm 
• Scope of Work 
• Dollar Value for each DBE 
• Signature of Prime on Form 

 
2.  EDBP Acknowledgement of Negotiated Terms Form 

• Name, address and phone number of DBE Firm 
• Scope of Work 
• Dollar Value 
• Signatures of Prime and DBE subcontractor on Form 

 
An Acknowledgement Form must be completed for each DBE Firm. 
 
The Board expects Bidders to ensure every effort has been made to meet the DBE goals by utilizing the 
current listings of approved SLDBE and LaUCP vendors.   The current listing of approved DBE vendors, 
DBE compliance, and instructions regarding submission of “good faith effort” are available at the Board’s 
website at https://www.swbno.org/Business/DisadvantagedBusinesses.   
 
Failure to complete and submit the DBE forms according to the above instructions will render your bid 
non-responsive. 
 

https://www.swbno.org/Business/DisadvantagedBusinesses


ACKNOWLEDGEMENT 
OF NEGOTIATED TERMS BETWEEN 

PRIME CONTRACTOR AND DBE SUBCONTRACTOR 

Solicitation: _________________________________________________________________ 

This form acknowledges that the Prime ____________________________________  

and DBE Subcontractor _____________________________________      

Certification:   _____ SLDBE or _____ LAUCP 

have agreed to the following terms of service:  

Scope of Work:   

DBE Address: ________________________________________________________________ 

        ________________________________________________________________ 

DBE Phone Number: ________________________________ 

Please note: Scope of work should describe the agreed upon terms between the Prime and DBE. 

Dollar Amount of DBE Work: ________________________ 

By signing this acknowledgement, the Prime Contractor and DBE Subcontractor affirm that it 
will perform the Scope of Work for the estimated total dollar value stated.  Both parties hereby 
certify that the information contained herein is true and correct. 

FAILURE TO SUBMIT THIS FORM COMPLETED WITH SIGNATURES WILL RENDER BID/PROPOSAL 
NON-RESPONSIVE. 

PRIME CONTRACTOR: 

Printed Name: ___________________________________________ 

Signature: _______________________________________________ 

Date: _________________________ 

DBE SUBCONTRACTOR: 

Printed Name: ____________________________________________ 

Signature: ________________________________________________ 

Date: _________________________ 



Telephone Number:      

ECONOMICALLY DISADVANTAGED BUSINESS PARTICIPATION SUMMARY SHEET 
Minimum Percentage Goal Participation for this Contract is_36 % 

Contract CM26-0001 – Drainage Point Repairs 
 

 
Name and Address of 

Disadvantaged Business Enterprise 
Company 

 
Name of Contact Person 

 
Scope of Work to be Performed 

 
Dollar Amount 

of work 
to be performed 

 
Percentage 
of Dollar 

Amount to 
Total Bid 

Price 
     

THIS FORM MUST BE COMPLETED AND SUBMITTED BY THE TWO LOWEST NUMERICAL BIDDERS, ALONG WITH SIGNED CORRESPONDENCE FROM SLDBE(S) 
 ON THEIR OWN LETTERHEAD REAFFIRMING NEGOTIATED TERMS, NO LATER THAN 3 DAYS AFTER THE BID OPENING 

(EXCLUSIVE OF SATURDAYS, SUNDAYS AND HOLIDAYS). FAILURE TO DO SO WILL RENDER THE BID NON-RESPONSIVE. 
BY SUBMITTAL OF THIS FORM, PRIME CONTRACTOR ACKNOWLEDGES THAT DBE(S) HAVE BEEN CONTACTED AND A FIRM PRICE HAS BEEN OBTAINED. 

 
NOTE: Signature required even if judged NOT APPLICABLE by the BIDDER 

 

Prime Representative Name:   Prime Signature:     
Print Name Signature 

Prime Company’s Name:   Date:     
 

Prime Address:   E-mail:     
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Disadvantaged Business Enterprise Program Policy for Construction Projects 

The Sewerage and Water Board of New Orleans has authorized the Economically 

Disadvantaged Business Program (EDBP) and Construction Review Committee (CRC) to 

establish a 15% DBE goal for this project. Bidders are required to utilize the race and 

gender-neutral SLDBE and/or LA-UCP directory of certified Disadvantaged Business 

Enterprise vendors.  The awarded bidder must illustrate a plan to meet the established 

goal by listing certified DBEs that they have engaged to participate as subcontractors. 

1. Policy: 

 

It is the policy of the Board that DBE firms, as defined in the Board’s Disadvantaged 

Business Enterprise Plan, shall have the maximum allowable opportunity to compete for 

the award of the participation in the performance of the Board’s publicly bid contracts.   

Consequently, the CRC and the Board have set the DBE participation goal applicable to 

this construction project. The Board and its contractors shall not discriminate based on 

race, color, national origin, or sex in the award and performance of the Board’s publicly 

bid projects. 

 

2. DBE Obligation: 

 

The Board and its contractors agree to ensure that DBE’s, as defined in the Board’s 

Disadvantaged Business Enterprises Plan, shall have the maximum allowable opportunity 

to compete for the award of the participation in the performance of contracts and 

subcontracts provided under this agreement.   In this regard, contractors shall take all 

necessary and reasonable steps in accordance with this DBE Plan to ensure that DBE’s 

have the maximum allowable opportunity to compete for such contracts.   The Board and 

its contractors shall not discriminate on the basis of race, color, national origin, or sex in 

the award and performance of the Board’s publicly bid contracts. 

 

 

3. Utilization of DBE Vendor Listings: 

 

All bidders are required to utilize the most recent Sewerage and Water Board State-Local 

Disadvantaged Business Enterprise Program Approved Vendor Listings for Construction, 

Goods & Services/Professional Services, in their selection of DBE entities to meet DBE 

participation goals. The LA-UCP Certified Listing is considered an acceptable 

alternative. Bidders are required to utilize DBEs as subcontractors or suppliers only in the 

areas for which they are certified, and performing commercial useful functions which are 

consistent with the work required on this contract.  A description of the areas of work that 

DBE’s can provide is contained in these vendor listings.  In addition, an alphabetical list 
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of vendors/contractors is provided indicating the name of the company, address, name of 

owner, telephone number, fax number, the date the company became certified, and a 

description of the work that these entities are certified to perform.  Companies that are 

already certified as a DBE cannot fulfill the DBE requirements by listing themselves as 

the subcontractor to meet the DBE goal.  The prime contractor shall select another DBE 

from the Sewerage and Water Board’s Approved Vendor Listing. 

4.       Contacting DBE’s and Obtaining a Firm Price 

 

All prime contractors are required to contact DBEs and obtain a firm price before listing 

the DBEs on the Participation Summary Sheet. As confirmation of established contact, 

bidder will submit the Acknowledgement of Negotiated Terms Between Prime 

Contractor and DBE Subcontractor Form that reaffirms agreement of scope of work and 

monetary compensation. These forms, included in this bid specification, are to be 

submitted no later than stipulated in bid/proposal specifications to submit other additional 

information. 

5. Setting Minimum Participation Goals: 

 

The stated minimum percentage DBE participation goal established by CRC and approved 

by the Board applies to the work of this contract.   The two lowest numerical bidders must 

complete and submit a DBE Participation Summary Sheet, and other required documents, 

as stipulated in bid specifications, no later than three (3) days after the bid opening 

(excluding Saturdays, Sundays and holidays).  The DBE Participation Summary Sheet 

should be completed properly, showing that at least the percentage goal of the total contract 

bid price will be subcontracted or otherwise awarded through procurement action to 

DBE’s. The Board’s DBE Officer may, if deemed advisable, request further information, 

explanation or justification from any bidder. Should the bidder fail to comply with these 

requirements, the bid shall be considered non-responsive, unless: 

 

a. An affidavit is furnished by the bidder with its bid showing that the DBE 

goals cannot be met for the following reasons: 

 

(1) No DBE firms made offers.   Here, it must be shown, documented and 

demonstrated that good faith efforts (as defined in Part III, D, 2. of the 

Board’s DBE plan) were made by the bidder to obtain the 

participation of DBE firms and that they did not respond, or 

 

(2) The DBE offers made and accepted for subcontract and/or material 

supplies do not total the stated goal for participation, but total a lesser 

percentage, and 
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(3) The bidder was unable to obtain DBE further participation, despite his 

or her demonstrated good faith efforts (as defined in Part III, D, 2 of 

the Board’s DBE Plan) to obtain additional participation by DBE 

firms. 

 

b. Each of the assertions made by the bidder must be supported by  

  documentary evidence. 

6. Determination of Efforts to Meet Goals: 

 

Initial determination of bidder efforts to meet the DBE participation goal shall be based 

on the DBE participation representations submitted by the two lowest numerical bidders 

no later than three (3) days after the bid opening (excluding Saturdays, Sundays and 

holidays).   Bidders shall submit all the forms required herein no later than three (3) days 

after the bid opening (excluding Saturdays, Sundays and holidays), and the DBE Office 

will examine the contents thereof.  The Board’s DBE Officer may, if deemed advisable, 

request further information, explanation or justification from any bidder. Bidders shall 

submit all documents as instructed above, unless stated otherwise within Bid 

Specification. 

 

7.  Good Faith Efforts: 

The Board expects bidders to meet the established DBE participation goal or demonstrate 

a good faith effort to meet the goal.  If proposers are unable to meet the goal, 

Documentation of Good Faith Effort must be submitted along with all required bid 

documents.  The policy and required forms can be found on the SWBNO website at 

Disadvantaged Businesses - Sewerage & Water Board of New Orleans . 

 

8.       Failure to Comply with DBE Bid Specifications: 

 

All bidders for this Board contract are hereby notified that failure to comply with the 

above DBE specifications may constitute the bid as being non-responsive, and sufficient 

cause for rejection. 

 

9. Other Clauses Unaffected: 

 

Nothing contained herein shall invalidate, change, annul, release, restrict, or affect the 

liability on the bonds or insurance given by the contractor, or the time required for 

completion of the contract. 

https://www.swbno.org/Business/DisadvantagedBusinesses
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10.        Contract Monitoring: 

 

The Board’s DBE Office will monitor contractor during the operation of the contract to 

ensure that the contractor meets all of its DBE obligations as specified in the contract bid.  

The Board’s DBE office shall establish rules and regulations, to be approved by the 

Board, for the ongoing monitoring of contractor compliance. 

  

Disadvantaged Business Enterprise Program Office personnel or their designated 

representative shall be allowed to conduct periodic monitoring of contractors’ compliance 

with the agreed to Disadvantaged Business Enterprise Program participation 

requirements.  Contractors shall be required to complete and return to the Disadvantaged 

Business Enterprise Program Office in the time required all requests for information and 

data relative to the contractors’ activities in meeting the required Disadvantaged Business 

Enterprise participation goal.   

 

Additionally, Disadvantaged Business Enterprise Office personnel or their designated 

representative shall have access to contractor and subcontractor(s) records pertaining to, 

but not specifically limited to labor, costs and materials supplied and used on the Board 

contract, as well as inspection and photocopying of any and all contracts, agreements and 

correspondence relative to the Disadvantaged Business Enterprise contract participation 

requirements.  Such inspection will be performed during normal business hours and will 

be conducted in such a fashion so as to minimize interference with production of the 

contract.  Visits may be made to job sites, as well as to administrative offices of the 

contractor and subcontractor(s) participants.  Such inspection and on-site visits may be 

scheduled with or without prior notice to the contractor or Disadvantaged Business 

Enterprise subcontractor participant.  Contractors’ failure to comply with these 

monitoring requirements may result in termination of the contract or such other remedy 

as deemed appropriate by Board. 

 

11.       Maintaining Records: 

 

Subsequent to the completion of a contract, contractors are required to maintain for three 

(3) years such records as are necessary to determine compliance with their DBE 

obligations. During construction, or performance of the DBE obligations, contractors shall 

submit reports as requested to enable the DBE Office to monitor this compliance. 

 

 12.      Umbrella Bonding: 

 

On contracts where subcontracting exists and where practicable (i.e., when a substantial 

risk or financial hardship would not be incurred by the prime contractor), the contractor 

may use an umbrella bond to encompass the DBE firm.  
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13. Board Action to Seek Compliance: 

 

The contractor consents to such appropriate actions taken to ensure that prime contractors 

and subcontractors comply with the DBE provisions, to include but not limited to: 

 

 a. desk audits to review all material, and information concerning the  

  contractor’s compliance; 

 

 b. on-site reviews that may include interviews, visits to project locations, and  

  inspection of documents and/or information not available at the desk audit  

  that pertains to the contractor’s compliance; 

 

 c. any additional investigation that may be called for by a lack of proper  

  record keeping, failure of the prime contractor to cooperate; failure of  

  DBEs to cooperate; visible evidence unsatisfactory performance; other  

  evidence as may warrant further investigation. 

  

14. Non-Compliance Finding: 

 

The Board staff will make compliance determinations regarding its prime contractors. 

Documentation of noncompliance will include the specific areas in which the contractors 

failed to comply.   In these instances, appropriate legal action consistent with the DBE and 

other contract provisions will be taken. 

 

15. Contractor’s Duties 

 

Record Keeping 

Successful bidders shall establish and maintain records and submit regular reports to the 

DBE office as required, which will identify and assess progress in achieving DBE 

subcontract goals and other DBE participation efforts. 

 

Failure To Comply With EDBP Participation Requirements 

 

Failure to comply with any of the EDBP requirements of this contract shall constitute a 

violation of the terms and conditions of this contract and a cause for the termination of 

the contract at the option of the Board. 

 

Such violations shall include, but not limited to: 

• Failing to meet the percentage participation requirements as set out in the contract 

documents. 
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• Failing to use certified EDBP contractors/vendors in performing the scope of work 

as identified in the contract documents (EDBP participation summary sheet). 

 

• Failing to comply with the “monitoring of EDBP requirements” included herein as 

part of the contract, such as contractors: 

 

• Failure to submit monitoring reports and any other necessary reports timely and 

adequately as required by the EDBP Office. 

 

• Failure to grant access to contractor/subcontractor records by EDBP Office 

personnel, and  

 

• Failure to allow on-site investigations and visits, etc. 

 

• Failing to report the removal or termination of a certified EDBP vendor 

/subcontractor. 

 

• Failing to secure authorization for replacement of certified EDBP subcontractors 

from the Director of the Economically Disadvantaged Business Program.  

 

In Lieu of termination the Board, through the EDBP Office, may impose the following 

penalties: 

• Withhold from the contractor in violation up to 10% of all future payments due 

to the contractor, until such time as the violations have been corrected. 

 

• Withhold from the contractor in violation, all future payments until such time 

as the violations have been corrected. 

  

Subcontract Clause 

All bidders and potential contractors must assure the Board that they will include the above 

clauses in all agreements, which offer further subcontracting opportunities. 

 

Contract Award 

Bidders are hereby advised that meeting DBE subcontract goals or making a demonstrated 

good faith effort to meet such goals are conditions of being awarded and maintaining 

construction, procurement, or professional services contracts by the Board. 

 

Restrictions on DBE Subcontracting 

No DBE subcontractor or vendor selected to perform work as a DBE on a Sewerage and 

Water Board contract will be allowed to subcontract any portion of its work to a non-Board 
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certified DBE, unless the work to be performed is necessary for the execution of the 

contract and there are no Board certified DBE’s available to perform such work. 

 

This process will require that each DBE participant performing work on a Sewerage and 

Water Board funded contract submit a request to subcontract out any portion of work 

deemed necessary for execution of the contract to the Board’s EDBP office.  On a form 

provided by the EDBP office, the DBE contractor or vendor will indicate the dollar amount 

of work to be subcontracted, the specific scope or nature of the work, the percentage of the 

total amount of work to be performed by the DBE subcontractor and vendor, and the entity 

to whom the work will be subcontracted. 

 

Both prime and DBE subcontractors are advised that the failure to comply with these 

requirements may result in the loss of DBE certification and non-compliance by the prime 

contractor in meeting DBE contractual obligations. 

 

Changes In DBE Participation   

The Prime Contractor will not be allowed to make changes in DBE participation without 

submittal of a written request explaining reason, a revised Participation Summary Sheet 

and approval by the Director of the Economically Disadvantaged Business Program.  

Failure to comply with these requirements may result in non-compliance by the Prime 

Contractor in meeting DBE contractual obligations.             

 

16. Failure to Carry Out DBE Policy: 

 

All bidders, contractors, or subcontractors for this Board contract are hereby notified that 

failure to comply with the DBE policy and DBE obligations, set forth above, shall 

constitute a breach of contract which may result in termination of the contract or such 

other remedy as deemed appropriate by the Board, to include excluding bidder from 

bidding on future Board contracts. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contracting Requirements 



 

SECTION 005000 – CONTRACTING FORMS AND SUPPLEMENTS 

PART 1 - GENERAL 

1.1  AGREEMENT AND CONDITIONS OF THE CONTRACT 
 A. See Section 005213 for the Agreement form to be executed. 
 B. See Section 007200 for the General Conditions. 
 C. See Section 007300 for the Supplementary Conditions. 

 
1.2 

  
FORMS 

 A. Use the following forms for the specified purposes unless otherwise indicated elsewhere 
in the Contract Documents. 

 B. Bond Forms: 
1. Section 006113.13: Performance Bond Form. 

 C. Payment Forms: 
1. AIA G702: Application for Payment 
2. AIA G703: Continuation Sheet 

 D. Project Forms: 
1. Contractor shall use AIA Contract Documents or an equal template for all other contract 

forms not included or specified herein. 
a. AIA G701: Change Order Form. 
b. AIA G704: Certificate of Substantial Completion Form. 
c. AIA G706A: Affidavit of Release of Liens Form. 
d. AIA G714: Construction Change Directive Form. 
e. AIA G716: Request for Information (RFI) Form. 
f. AIA G810: Submittal Transmittal Form. 
g. Work Change Directive Form. 

 
 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 005000 

 
 
 

CONTRACTING FORMS AND SUPPLEMENTS 005000 - 1 
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CONTRACT 
 

THIS CONTRACT is by and between the Sewerage and Water Board of New Orleans (“Owner”) 
and  , (“Contractor”) in consideration of the mutual covenants set 
forth herein, agree as follows: 

 
1. WORK 

 
1.1. Contractor shall complete the Work as specified or indicated in the Contract 

Documents. The Work is generally described as follows: 
 

1.1.1. Drainage Point Repairs 
2. THE PROJECT. 

 
2.1. The Project for which the Work under the Contract Documents may be the whole 

or only a part is generally described as follows: 
 

2.1.1.  Contract CM26-0001 – Drainage Point Repairs 
3. ENGINEER. 

 
3.1. The Project has been designed by SWBNO (Owner) who is to act as the Engineer-

of-Record under the oversight and administration of the Owner’s Representative. 
 

4. CONTRACT TIMES. 
 

4.1. Time of the Essence: Time limits for Milestones, if any, Substantial Completion, 
and completion and readiness for final payment as stated in the Contract Documents are of the 
essence of the Contract. 

 
4.2. Days to Achieve Substantial Completion and Final Payment: 

 
4.2.1. The work and work schedule requirements of this contract shall be 
completed in all respects and tendered to the Board for acceptance within 730 
calendar days (2-year initial period) from the date of "Notice to Proceed".  There 
will be two (2) one-year renewal options on Contract CM26-0001.The work 
performed within the time frame stated above shall also include repair of damages 
to public or private property, complete cleanup of the premises, and completion of 
all items generated by the Engineer's final inspection. 
 
 

4.3. Liquidated Damages: $2,000. 
 

4.3.1. Should the Contractor fail to commence or start the work within the time 
allotted or fail to complete individual phases of the work within the times allotted 
for said individual phases, the Contractor shall pay to the Board the sum of $2,000 
liquidated damages for each calendar day beyond the times specified. If unforeseen 
circumstances are encountered at the work site, the Contractor may request in 
writing an extension in days for the completion of work. If granted, the extension 
of time must be approved in writing by the Engineer and submitted with the invoice. 
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4.4. Night, Weekend, or Holiday Work: 
 

4.4.1. Night, weekend or holiday work which requires the presence of an engineer 
or inspector will not be permitted except in cases of emergency or by permission 
of the Engineer. Except in cases of emergency, all requests for night, weekend or 
holiday work shall be submitted in writing at least seven calendar days prior to the 
work being performed. Any approved night, weekend or holiday work requires 
prior written authorization from the Engineer. 

 
5. CONTRACT PRICE. 

 
5.1. Owner shall pay Contractor  and 

No/100 ($ ) Dollars  for  completion  of  the  Work  in  accordance  with  the  Contract  Documents 
an amount in current funds equal to the sum of the amounts determined pursuant to the prices stated 
in Contractor’s Bid attached hereto as an exhibit. 

 
6. PAYMENT PROCEDURES. 

 
6.1. Submittal and Processing of Payments: Contractor shall submit Applications for 

Payment in accordance with Article 14 of the General Conditions. Applications for Payment will 
be processed by Engineer as provided in the General Conditions. 

 
6.2. Progress Payments and Retainage: Owner will make progress payments on 

account of the Contract Price on the basis of Contractor’s Application for Payment on the date of 
each month as established in the preconstruction conference during performance of the Work as 
provided herein. All such payments will be measured by the Schedule of Values established as 
provided in Paragraph 2.07 of the General Conditions (and in the case of Unit Price Work based 
on the number of units completed) or, in the event there is no Schedule of Values, as provided in 
the General Requirements. 

 
6.2.1. Prior to Substantial Completion, progress payments will be made in an 
amount equal to the percentage indicated below but, in each case, less the aggregate 
of payments previously made and less such amounts as Engineer may determine 
or Owner may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions: 
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6.2.1.1. Ninety-five percent of Work completed for contracts in the 
amount of $500,000.00 or greater (with the balance being retainage). 
Ninety percent of Work completed for contracts in an amount less than 
$500,000.00 (with the balance being retainage). 

 
6.2.2 In accordance with Louisiana Revised Statute 38:2249, Contractor may 
withdraw up to the entire retained amount if they deposit an equal amount in a 
Certificate of Deposit issued by a commercial bank or savings and loan located in 
Louisiana. 

 
6.2.3. In accordance with Louisiana Revised Statute 38:2248(A), retainage will be 
released within 45 days of Final Acceptance by the Sewerage and Water Board of 
New Orleans’ Board of Directors. 

 
6.2.4. Upon Substantial Completion, Owner will pay an amount sufficient to 
increase total payments to Contractor to 100 percent of the Work completed, less 
such amounts as Engineer will determine in accordance with Paragraph 14.02.B.5 
of the General Conditions and less 200 percent of Engineer’s estimate of the value 
of Work to be completed or corrected as shown on the tentative list of items to be 
completed or corrected attached to the certificate of Substantial Completion. 

 
6.3. Final Payment: 

 
6.3.1. Upon final completion and acceptance of the Work in accordance with 
Paragraph 14.07 of the General Conditions, Owner will pay the remainder of the 
Contract Price as recommended by Engineer as provided in Paragraph 14.07. 

 
7. CONTRACTOR’S REPRESENTATIONS. 

 
7.1. Contractor makes the following representations: 

 
7.1.1. Contractor has examined and carefully studied the Contract Documents and 
the other related data identified in the Bidding Documents. 

 
7.1.2. Contractor has visited the Site and become familiar with and is satisfied as 
to the general, local, and Site conditions that may affect cost, progress, and 
performance of the Work. 

 
7.1.3. Contractor is familiar with and is satisfied as to all federal, state, and local 
Laws and Regulations that may affect cost, progress, and performance of the Work. 

 
7.1.4. Contractor has carefully studied: (1) reports of explorations and tests of 
subsurface conditions at or contiguous to the Site and drawings of physical 
conditions relating to existing surface or subsurface structures at the Site (except 
Underground Facilities) if any, which have been identified in Paragraph 4.02 of the 
Supplementary Conditions as containing reliable “technical data”, and (2) reports 
and drawings of Hazardous Environmental Conditions, if any, at the Site which 
have been identified in Paragraph 4.06 of the Supplementary Conditions as 
containing reliable “technical data.” 



18  

7.1.5. Contractor has considered the information known to Contractor; information 
commonly known to contractors doing business in the locality of the Site; 
information and observations obtained from visits to the Site; the Contract 
Documents; and Site-related reports and drawings identified in the Contract 
Documents, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, including any specific means, methods, techniques, sequences, and 
procedures of construction expressly required by the Contract Documents; and (3) 
Contractor’s safety precautions and programs. 

 
7.1.6. Based on the information and observations referred to above, Contractor 
does not consider that any further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions 
of the Contract Documents. 

 
7.1.7. Contractor is aware of the general nature of work to be performed by Owner 
and others at the Site that relates to the Work as indicated in the Contract 
Documents. 

 
7.1.8. Contractor has given Engineer written notice of conflicts, errors, 
ambiguities, or discrepancies that Contractor has discovered in the Contract 
Documents, and the written resolution thereof by Engineer is acceptable to 
Contractor. 

 
7.1.9. The Contract Documents are generally sufficient to indicate and convey 
understanding of terms and conditions for performance and furnishing of the Work. 

 
8. CONTRACT DOCUMENTS. 

 
8.1. Contents: 

 
8.1.1. The Contract Documents that are attached to this Contract (except as 
expressly noted otherwise) consist of the following: 

8.1.1.1. This Contract 
 

8.1.1.2. Payment and Performance Bond: 
 

8.1.1.3. General Conditions: 
 

8.1.1.4. Supplementary Conditions: 
 

8.1.1.5. Specifications as listed in the table of contents: 
 

8.1.1.6. SWBNO Standard Drawings
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8.1.1.7. Addenda:    

 
8.1.2. Exhibits to this Contract (enumerated as follows):   

 
8.1.2.1. Contractor’s Bid 

 
8.1.2.2 Contractor’s Insurance Certificates 

 
8.1.2.3 Contractor’s Corporate Resolution 

 
8.1.3. The following which may be delivered or issued on or after the Effective 
Date of the Contract and are not attached hereto: 

 
8.1.3.1. Notice to Proceed 

 
8.1.3.2. Work Change Directives 

 
8.1.3.3. Change Order(s) 

 
8.2. There are no Contract Documents other than those listed above in this Article. 

 
8.3. The Contract Documents may only be amended, modified, or supplemented as 
provided in Paragraph 3.04 of the General Conditions. 

 
9. MISCELLANEOUS. 

 
9.1. Terms used in this Contract will have the meanings stated in the General 

Conditions and the Supplementary Conditions. 
 

9.2. Successors and Assigns: Owner and Contractor each binds itself, its partners, 
successors, assigns, and legal representatives to the other party hereto, its partners, successors, 
assigns, and legal representatives in respect to all covenants, agreements, and obligations contained 
in the Contract Documents. 

 
9.3. Severability: Any provision or part of the Contract Documents held to be void or 

unenforceable under any Law or Regulation shall be deemed stricken, and remaining provisions 
shall continue to be valid and binding upon Owner and Contractor, who agree the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid and 
enforceable provision that comes as close as possible to expressing the intention of the stricken 
provision. 

 
9.4. Assignment of Contract: 

 
9.4.1. No assignment by a party hereto of any rights under or interests in the 
Contract shall be binding on another party hereto without the written consent of the 
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party sought to be bound; and, specifically but without limitation, monies that may become 
due and monies that are due may not be assigned without such consent (except to the extent 
that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment shall release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 

 
9.5. Contractor’s Certifications: 

 
9.5.1. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for or in executing the Contract. For the purposes 
of this paragraph: 

 
9.5.1.1. “corrupt practice” means the offering, giving, receiving, or 
soliciting of anything of value likely to influence the action of a public 
official in the bidding process or in Contract execution; 

 
9.5.1.2. “fraudulent practice” means an intentional misrepresentation of 
facts made (a) to influence the bidding process or the execution of the 
Contract to the detriment of Owner, (b) to establish Bid or Contract Price 
at artificial noncompetitive levels, or (c) to deprive Owner of the benefits 
of free and open competition; 

 
9.5.1.3. “collusive practice” means a scheme or arrangement between two 
or more Bidders, with or without the knowledge of Owner, a purpose of 
which is to establish Bid prices at artificial, noncompetitive levels; and 

 
9.5.1.4. “coercive practice” means harming or threatening to harm, directly 
or indirectly, persons or their property to influence their participation in the 
bidding process or affect the execution of the Contract. 

 
10. Force Majeure: 

 
Neither party shall be liable for any failure to make or accept one or more deliveries arising 

out of any embargo, war, fire, flood, earthquake, epidemic or other calamity, act of God or of the 
public enemy, governmental act (including, but not restricted to, any government priority, 
preference, requisition, allocation, interference, restraint or seizure, or the necessity of complying 
with any governmental order, directive, ruling or request) or by any strike or labor dispute 
involving the owner, or any manufacturer, supplier or carrier of the machinery, materials or 
supplies required hereunder, or any other similar circumstance beyond the control of the party. 

 
11. Jurisdiction & Venue: 

 
Moreover, Contractor, by act of signing this Contract, consents and yields to the 

jurisdiction of the Civil District Court of the Parish of Orleans of the State of Louisiana and does 
formally waive any plea of lack of jurisdiction, on account of their residence elsewhere in the event 
of suit under this Contract. This Contract shall be governed by and shall be interpreted in 
accordance with the laws of the State of Louisiana. Contractor agrees that any suit arising out of 
this Contract shall be brought in the Civil District Court for the Parish of Orleans and Contractor 
hereby waives any objection to improper venue and agrees to submit to the jurisdiction of said 
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court. 
IN WITNESS WHEREOF, Owner and Contractor have signed this Contract in triplicate. 

One counterpart each has been delivered to Owner, Contractor, and Engineer. All portions of the 
Contract Documents have been signed or identified by Owner and Contractor or on their behalf. 

This Contract will be effective on  , 2024 (which is the Effective Date of the 
Contract). 

SEWERAGE AND WATER BOARD OF NEW ORLEANS 

BY:   
RANDY HAYMAN, EXECUTIVE DIRECTOR 

 
WITNESSES: 

 

Print:    
 
 

Print:     
NOTARY PUBLIC 

 
The foregoing contract is approved as to form. 
New Orleans, Louisiana 

 
   day of  , 2024. 

 
 

, SPECIAL COUNSEL SEWERAGE AND WATER 
BOARD OF NEW ORLEANS 

 
IN WITNESS WHEREOF, Owner and Contractor have signed this Contract in triplicate. 

One counterpart each has been delivered to Owner, Contractor, and Engineer. All portions of the 
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PAYMENT AND 
PERFORMANCE 
BOND 

 
 

Bond No.: 
 

KNOW ALL PERSONS BY THESE PRESENTS, That we,   , as principal, (hereinafter 
called the “Principal”), and    , as surety, (hereinafter called 
the “Surety”), are held and firmly bound unto     , as Obligee, in the sum 
of  Dollars ($ ) for the payment whereof said Principal and Surety 
bind themselves, jointly and severally, as provided herein. 

 
WHEREAS, the Principal has entered into a Contract with Obligee dated   , to 
perform construction work for  ("Contract"). 

 
NOW, THEREFORE, the condition of this obligation is such that if Principal shall promptly and faithfully 
perform the Construction Work to be performed under the Contract, and shall promptly make payment 
to Claimants, as hereinafter defined, for all labor and material actually used, consumed or incorporated 
in the performance of the Construction Work under the Contract, then this obligation shall be null and 
void; otherwise to remain in full force and effect. 

 
Surety’s obligations hereunder to Obligee shall not arise unless Principal is in default under the Contract 
for failing to perform the Construction Work and has been declared by Obligee to be in default under 
the Contract for failing to perform the Construction Work; and Obligee has performed its obligations 
under the Contract. In such event, Surety shall have a reasonable period of time to: 

 
1. Upon entering into an acceptable written takeover agreement with Obligee, undertake to 

perform and complete the Construction Work to be done under the Contract; or 
 

2. Obtain bids or negotiated proposals from qualified contractors for a contract for completion 
of the Construction Work to be done under the Contract, arrange for a contract to be prepared for 
execution by Obligee and contractor, to be secured with performance and payment bonds executed by 
a qualified surety; or 

 
3. Waive its right to perform or complete the Construction Work pursuant to paragraphs 1 

and 2 above, and with reasonable promptness under the circumstances: (a) After investigation, 
determine the amount for which it may be liable to the Obligee and, as soon as practicable after the 
amount is determined, tender payment therefor to the Obligee; or (b) Deny liability in whole or in part 
and notify the Obligee citing reasons therefor. 

 
4. The Contract balance, as defined below, shall be credited against the reasonable 

construction cost of completing the Construction Work to be performed under the Contract. If completed 
by Obligee pursuant to paragraphs 2 or 3 above, and the reasonable construction cost of completing 
the Construction Work exceeds the Contract balance, Surety shall pay to Obligee such excess, but in 
no event shall the aggregate liability of Surety exceed the amount of this bond. If Surety completes the 
work pursuant to paragraph 1 above, that portion of the Contract balance as may be required to 
complete the Construction Work to be done under the Contract and to reimburse Surety for its outlays 
shall be paid to Surety at the times and in the manner as said sums would have been payable to Principal 
had there been no default under the Contract. To the extent that Surety’s outlays exceed the Contract 
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balance paid to Surety by Obligee, Surety shall be entitled to a dollar for dollar reduction of its liability 
under this bond, and Surety’s aggregate liability shall not exceed the penal sum of this bond. The term 
“Contract balance” as used herein shall mean the total amount payable by Obligee under the Contract 
and any amendments thereto, less the amounts properly paid by Obligee to Principal under the Contract. 
The term “Construction Work” as used herein shall mean the providing of all labor and/or material 
necessary to complete Principal’s scope of work under the Contract. Notwithstanding any language in 
the Contract to the contrary, the Contract balance shall not be reduced or set off on account of any 
obligation, contractual or otherwise, except the reasonable construction cost incurred in completing the 
Construction Work. 

 
 

5. Any suit by Obligee under this bond must be instituted before the earlier of: (a) the 
expiration of one year from the date of substantial completion of the Construction Work, or (b) one year 
after Principal ceased performing the Construction Work, excluding warranty work. If the public works 
bond statutes in the location where the Construction Work is being performed contains a statute of 
limitations for suits on the performance bond, then the limitation period set forth herein shall be read out 
of this bond and the statute of limitation set forth in the public works bond statutes shall be read into this 
bond. If the limitation set forth in this bond is void or prohibited by law, the minimum period of limitation 
available to sureties as a defense in the jurisdiction of the suit shall be applicable, and said period of 
limitation shall be deemed to have accrued and shall commence to run no later than (y) the date of 
substantial completion of the Construction Work, or (z) the date Principal ceased performing 
Construction Work, excluding warranty work, whichever occurs first. 

 
6. A Claimant is defined as one other than Obligee having a contract with Principal or with a 

direct subcontractor of Principal to supply labor and/or materials and said labor and/or material is 
actually used, consumed or incorporated in the performance of the Construction Work under the 
Contract. 

 
7. Principal and Surety hereby jointly and severally agree with Obligee that every Claimant 

as herein defined who has not been paid in full before the expiration of a period of ninety 
(90) days after the date on which the last of such Claimant’s work or labor was done or performed or 
materials were furnished by such Claimant, may bring suit on this bond, prosecute the suit to final 
judgment for the amount due under Claimant’s contract for the labor and/or material supplied by 
Claimant which was actually used, consumed or incorporated in the performance of the Construction 
Work, and have execution thereon; provided, however, that a Claimant having a direct contractual 
relationship with a subcontractor of Principal shall have a right of action on this bond only if said Claimant 
notifies Surety in writing of its claim within ninety (90) days from the date on which said Claimant did or 
supplied the last labor and/or materials for which the claim is made. Obligee shall not be liable for the 
payment of any costs or expenses of any such suit. 

 
8. No suit or action shall be commenced hereunder by any Claimant after the expiration of the earlier 
of: (a) one year after the day on which Claimant last supplied the labor and/or materials for which the 
claim is made; or (b) the limitation period set forth in the public works bond statutes, if any, in the location 
where the construction work is being performed. Any limitation contained in this bond which is prohibited 
by any law controlling in the state where the suit is filed shall be deemed to be amended so as to be 
equal to the minimum period of limitation permitted by the law of that state, and said period of limitation 
shall be deemed to have accrued and shall commence to run on the day Claimant last supplied the 
labor and/or materials for which the claim is made. 

 
9. No suit or action shall be commenced hereunder by Obligee or any Claimant other than in a state 
court of competent jurisdiction in the county or other political subdivision of the state in which the project, 
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or any part thereof, is situated, or in the United States District Court for the district in which the project, 
or any part thereof, is situated, and not elsewhere. 

 
10. The amount of this bond shall be reduced by and to the extent of any payment or payments made 
by Surety in good faith hereunder whether made directly to Obligee or Claimant(s) or otherwise in 
discharge of Principal’s obligations. Surety's liability hereunder to Obligee and all Claimants is limited, 
singly, or in the aggregate, to the penal sum of the bond set forth herein. Surety may, at its option, 
discharge all obligations under this bond by interpleading into the registry of any court of competent 
jurisdiction of the full unused penal sum of this bond, or such portion thereof that will satisfy the 
obligations owed to Obligee and/or Claimant(s). No right of action shall accrue on this bond to any 
person or entity other than Obligee and/or Claimant(s). The bond shall not afford coverage for any 
liability of Principal for tortious acts, whether or not said liability is direct or is imposed by the Contract 
and shall not serve as or be a substitute for or supplemental to any liability or other insurance required 
by the Contract. 

 
11. This bond is provided to comply with all statutory (including but not limited to La. R.S. 38:2216 
and La. R.S. 38:2219) or other legal requirement for performing construction contracts for public owners 
in the location where the construction work is being performed. Except as provided in paragraphs 5 and 
8 above, all provisions in the bond which are in addition to or differ from those statutory or legal 
requirements shall be read out of this bond, and all pertinent statutes and other legal requirements shall 
be read into the bond. This bond is a statutory bond, not a common law bond. 

 
Signed this  day of  , 20  . 

 
 
 

(Principal) 
 
 

By:    
 
 
 
 
 
 

(Surety) 
 
 

By:    
, Attorney-in-Fact 
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GENERAL CONDITIONS 
 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 
 

 
1.01 Defined Terms 

 
A. Wherever used in the Bidding Requirements or 

Contract Documents and printed with initial capital letters, 
the terms listed below will have the meanings indicated 
which are applicable to both the singular and plural thereof. 
In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references 
to identified articles and paragraphs, and the titles of other 
documents or forms. 

 
1. Addenda—Written or graphic instruments 

issued prior to the opening of Bids which clarify, correct, or 
change the Bidding Requirements or the proposed Contract 
Documents. 

 
2. Agreement—The written instrument which is 

evidence of the agreement between Owner and Contractor 
covering the Work. 

 
3. Application for Payment—The form 

acceptable to Engineer which is to be used by Contractor 
during the course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 

 
4. Asbestos—Any material that contains more 

than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 

 
5. Bid—The offer or proposal of a Bidder 

submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

 
6. Bidder—The individual or entity who submits 

a Bid directly to Owner. 
 

7. Bidding Documents—The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda). 

 
8. Bidding Requirements—The advertisement or 

invitation to bid, Instructions to Bidders, Bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 

 
9. Change Order—A document recommended by 

Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work or 
an adjustment in the Contract Price or the Contract Times, 
issued on or after the Effective Date of the Agreement. 

 
10. Claim—A demand or assertion by Owner or 

Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by a 
third party is not a Claim. 

 
11. Contract—The entire and integrated written 

agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 

 
12. Contract Documents—Those items so 

designated in the Agreement. Only printed or hard copies  of 
the items listed in the Agreement are Contract Documents. 
Approved Shop Drawings, other Contractor submittals, and 
the reports and drawings of subsurface and physical 
conditions are not Contract Documents. 

 
13. Contract Price—The moneys payable by 

Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 in 
the case of Unit Price Work). 

 
14. Contract Times—The number of days or the 

dates stated in the Agreement to: (i) achieve Milestones, if 
any; (ii) achieve Substantial Completion; and (iii) complete 
the Work so that it is ready for final payment as evidenced 
by Engineer’s written recommendation of final payment. 

 
15. Contractor—The individual or entity with 

whom Owner has entered into the Agreement. 
 

16. Cost of the Work—See Paragraph 11.01 for 
definition. 

 
17. Drawings—That part of the Contract 

Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so defined. 

 
18. Effective Date of the Agreement—The date 

indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on which 
the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 
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19. Engineer—The individual or entity named as 
such in the Agreement. 

 
20. Field Order—A written order issued by 

Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or the 
Contract Times. 

 
21. General Requirements—Sections of Division 1 

of the Specifications. 
 

22. Hazardous Environmental Condition—The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such quantities 
or circumstances that may present a substantial danger to 
persons or property exposed thereto. 

 
23. Hazardous Waste—The term Hazardous 

Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 

 
24. Laws and Regulations;  Laws or Regulations—

Any and all applicable laws, rules, regulations, ordinances, 
codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 

 
25. Liens—Charges, security interests, or 

encumbrances upon Project funds, real property, or  personal 
property. 

 
26. Milestone—A principal event specified in the 

Contract Documents relating to an intermediate completion 
date or time prior to Substantial Completion of all the Work. 

 
27. Notice of Award—The written notice by 

Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 

 
28. Notice to Proceed—A written notice given by 

Owner to Contractor fixing the date on which the Contract 
Times will commence to run and on which Contractor shall 
start to perform the Work under the Contract Documents. 

 
29. Owner—The individual or entity with whom 

Contractor has entered into the Agreement and for whom the 
Work is to be performed. 

 
30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, petroleum, 
fuel oil, oil sludge, oil refuse, gasoline,  kerosene, and oil 
mixed with other non-Hazardous Waste and crude oils. 

 
32. Progress Schedule—A schedule,  prepared and 

maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan to 
accomplish the Work within the Contract Times. 

 
33. Project—The total construction of which the 

Work to be performed under the Contract Documents may 
be the whole, or a part. 

 
34. Project Manual—The bound documentary 

information prepared for bidding and constructing the Work. 
A listing of the contents of the Project Manual, which may 
be bound in one or more volumes, is contained in the table(s) 
of contents. 

 
35. Radioactive  Material—Source,  special 

nuclear, or byproduct material as defined by the Atomic 
Energy Act of 1954 (42 USC Section 2011 et seq.) as 
amended from time to time. 

 
36. Resident Project Representative—The 

authorized representative of Engineer who may be assigned 
to the Site or any part thereof. 

 
37. Samples—Physical examples of materials, 

equipment, or workmanship that are representative of some 
portion of the Work and which establish the standards by 
which such portion of the Work will be judged. 

 
38. Schedule of Submittals—A  schedule, prepared 

and maintained by Contractor, of required submittals and the 
time requirements to support scheduled performance of 
related construction activities. 

 
39. Schedule of Values—A schedule, prepared and 

maintained by Contractor, allocating portions of the Contract 
Price to various portions of the Work and used as the basis 
for reviewing Contractor’s Applications for Payment. 

 
40. Shop Drawings—All drawings, diagrams, 

illustrations, schedules, and other data or information which 
are specifically prepared or assembled by or for Contractor 
and submitted by Contractor to illustrate some portion of the 
Work. 
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41. Site—Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands  furnished 
by Owner which are designated for the use of Contractor. 

 
42. Specifications—That part of the Contract 

Documents consisting of written requirements  for materials, 
equipment, systems, standards and workmanship as applied 
to the Work, and certain administrative requirements and 
procedural matters applicable thereto. 

 
43. Subcontractor—An individual or entity having 

a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work at 
the Site. 

 
44. Substantial Completion—The time at which 

the Work (or a specified part thereof) has progressed to the 
point where, in the opinion of Engineer, the Work (or a 
specified part thereof) is sufficiently complete, in accordance 
with the Contract Documents, so that the Work (or a 
specified part thereof) can be utilized for the purposes for 
which it is intended. The terms “substantially complete” and 
“substantially completed” as applied to all or part of the 
Work refer to Substantial Completion thereof. 

 
45. Successful Bidder—The Bidder submitting a 

responsive Bid to whom Owner makes an award. 
 

46. Supplementary Conditions—That part of the 
Contract Documents which amends or supplements these 
General Conditions. 

 
47. Supplier—A manufacturer, fabricator, 

supplier, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish 
materials or equipment to be incorporated in the Work by 
Contractor or Subcontractor. 

 
48. Underground Facilities—All underground 

pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those that 
convey electricity, gases, steam, liquid petroleum products, 
telephone or other communications, cable television, water, 
wastewater, storm water, other liquids or chemicals, or traffic 
or other control systems. 

 
49. Unit Price Work—Work to be paid for on the 

basis of unit prices. 
 

50. Work—The entire construction or the various 
separately identifiable parts thereof required to be provided 

under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and 
documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and 
equipment into such construction, all as required by the 
Contract Documents. 

 
51. Work Change Directive—A written statement 

to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface or 
physical conditions under which the Work is to be performed 
or to emergencies. A Work Change Directive will not 
change the Contract Price or the Contract Times but is 
evidence that the parties expect that the change ordered or 
documented by a Work Change Directive will be 
incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, 
on the Contract Price or Contract Times. 

 
1.02 Terminology 

 
A. The words and  terms  discussed  in Paragraph 

1.02.B through F are not defined but, when used in the 
Bidding Requirements or Contract Documents, have the 
indicated meaning. 

 
B. Intent of Certain Terms or Adjectives: 

 
1. The Contract Documents  include  the  terms “as 

allowed,” “as approved,” “as ordered,” “as directed” or terms 
of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used 
to describe an action or determination of Engineer as to the 
Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, 
in general, the Work for compliance with the information in 
the Contract Documents and with the design concept of the 
Project as a functioning whole as shown or indicated in the 
Contract Documents (unless there is a specific statement 
indicating otherwise). The use of any such term or adjective 
is not intended to and shall not be effective to assign to 
Engineer any duty or authority to supervise or direct the 
performance of the Work, or any duty or authority to 
undertake responsibility contrary to the provisions of 
Paragraph 9.09 or any other provision of the Contract 
Documents. 

 
C. Day: 

 
1. The word “day” means a calendar day of 24 

hours measured from midnight to the next midnight. 
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D. Defective: 
 

1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, faulty, 
or deficient in that it: 

 
a. does not conform to the Contract 
Documents; or 

 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, 
or approval referred to in the Contract 
Documents; or 

 
c. has been damaged prior to Engineer’s 
recommendation of final payment (unless 
responsibility for the protection thereof has 
been assumed by Owner at Substantial 
Completion in accordance with Paragraph 
14.04 or 14.05). 

 
E. Furnish, Install, Perform, Provide: 

 
1. The word “furnish,” when used in connection 

with services, materials, or equipment, shall mean to supply 
and deliver said services, materials, or equipment to the Site 
(or some other specified location) ready for use or 
installation and in usable or operable condition. 

 
2. The word “install,” when used in connection 

with services, materials, or equipment, shall mean to put into 
use or place in final position said services, materials, or 
equipment complete and ready for intended use. 

 
3. The words “perform” or “provide,” when used 

in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 

 
4. When “furnish,” “install,” “perform,” or 

“provide” is not used in connection with services, materials, 
or equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 

 
F. Unless stated otherwise in the Contract 

Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used 
in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 
 

 
2.01 Delivery of Bonds and Evidence of Insurance 

 
A. When Contractor delivers the executed 

counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 

 
B. Evidence of Insurance: Before any Work at 

the Site is started, Contractor and Owner shall each deliver 
to the other, with copies to each additional insured identified 
in the Supplementary Conditions, certificates of insurance 
(and other evidence of insurance which either of them or any 
additional insured may reasonably request) which Contractor 
and Owner respectively are required to purchase and 
maintain in accordance with Article 5. 

 
2.02 Copies of Documents 

 
A. Owner shall furnish to Contractor up to ten 

printed or hard copies of the Drawings and Project Manual. 
Additional copies will be furnished upon request at the cost 
of reproduction. 

 
2.03 Commencement of Contract Times; Notice to 

Proceed 
 

A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 
or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given at 
any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence 
to run later than the sixtieth day after the day of Bid opening 
or the thirtieth day after the Effective Date of the Agreement, 
whichever date is earlier. 

 
2.04 Starting the Work 

 
A. Contractor shall start to perform the Work on 

the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which the 
Contract Times commence to run. 

 
2.05 Before Starting Construction 

 
A. Preliminary Schedules: Within 10 days after 

the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
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1. a preliminary Progress Schedule indicating the 
times (numbers of days or dates) for starting and completing 
the various stages of the Work, including any Milestones 
specified in the Contract Documents; 

 
2. a preliminary Schedule of Submittals; and 

 
3. a preliminary Schedule of Values for all of the 

Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve 
as the basis for progress payments during performance of the 
Work. Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

 
2.06 Preconstruction Conference; Designation of 

Authorized Representatives 
 

A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 

 
B. At this conference Owner and Contractor each 

shall designate, in writing, a specific individual to act as its 
authorized representative with respect to the services and 
responsibilities under the Contract. Such individuals shall 
have the authority to transmit instructions, receive 
information, render decisions relative to the Contract, and 
otherwise act on behalf of each respective party. 

 
2.07 Initial Acceptance of Schedules 

 
A. At least 10 days before submission of the first 

Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held 
to review for acceptability to Engineer as provided below the 
schedules submitted in accordance with Paragraph 
2.05.A. Contractor shall have an additional 10 days to make 
corrections and adjustments and to complete and resubmit 
the schedules. No progress payment shall be made to 
Contractor until acceptable schedules are submitted to 
Engineer. 

 
1. The Progress Schedule will be acceptable to 

Engineer if it provides an orderly progression of the Work to 
completion within the Contract Times. Such acceptance will 
not impose on Engineer responsibility for the Progress 
Schedule, for sequencing, scheduling, or progress of the 

Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 

 
2. Contractor’s Schedule of Submittals will be 

acceptable to Engineer if it provides a workable arrangement 
for reviewing and processing the required submittals. 

 
3. Contractor’s Schedule of Values will be 

acceptable to Engineer as to form and substance if it provides 
a reasonable allocation of the Contract Price to component 
parts of the Work. 

 
ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 

 

 
3.01 Intent 

 
A. The Contract Documents are complementary; 

what is required by one is as binding as if required by all. 
 

B. It is the intent of the Contract Documents to 
describe a functionally complete project (or part thereof) to 
be constructed in accordance with the Contract Documents. 
Any labor, documentation, services, materials, or  equipment 
that reasonably may be inferred from the Contract 
Documents or from prevailing custom or trade usage as 
being required to produce the indicated result will be 
provided whether or not specifically called for, at no 
additional cost to Owner. 

 
C. Clarifications and interpretations of the 

Contract Documents shall be issued by Engineer as provided 
in Article 9. 

 
3.02 Reference Standards 

 
A. Standards, Specifications, Codes, Laws, and 

Regulations 
 

1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, or 
association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective 
Date of the Agreement if there were no Bids), except as may 
be otherwise specifically stated in the Contract Documents. 

 
2. No provision of any such standard, 

specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any of 
their subcontractors, consultants, agents, or employees, 
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from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to Owner, 
Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, 
any duty or authority to supervise or direct the performance 
of the Work or any duty or authority to undertake 
responsibility inconsistent with the provisions of the Contract 
Documents. 

 
3.03 Reporting and Resolving Discrepancies 

 
A. Reporting Discrepancies: 

 
1. Contractor’s Review of Contract Documents 

Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent figures 
therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy which Contractor discovers, 
or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 

 
2. Contractor’s Review of Contract Documents 

During Performance of Work: If, during the performance of 
the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents, or 
between the Contract Documents and (a) any applicable Law 
or Regulation , (b) any standard,  specification, manual, or 
code, or (c) any instruction of any Supplier, then Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected  thereby (except in 
an emergency as required by Paragraph 6.16.A) until an 
amendment or supplement to the Contract Documents has 
been issued by one of the methods indicated in Paragraph 
3.04. 

 
3. Contractor shall not be liable to Owner or 

Engineer for failure to report any conflict, error, ambiguity, 
or discrepancy in the Contract Documents  unless Contractor 
had actual knowledge thereof. 

 
B. Resolving Discrepancies: 

 
1. Except as may be otherwise  specifically stated 

in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any conflict, 
error, ambiguity, or discrepancy between the provisions of 
the Contract Documents and: 

 
a. the provisions of any standard, 
specification, manual, or code, or the 
instruction of any Supplier (whether or not 

specifically incorporated by reference in the 
Contract Documents); or 

 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
(unless such an interpretation of the provisions 
of the Contract Documents would result in 
violation of such Law or  Regulation). 

 
3.04 Amending and Supplementing Contract 

Documents 
 

A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work or 
to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 

 
B. The requirements of the Contract Documents 

may be supplemented, and minor variations and deviations 
in the Work may be authorized, by one or more of the 
following ways: 

 
1. A Field Order; 

 
2. Engineer’s approval of a Shop Drawing or 

Sample (subject to the provisions of Paragraph  6.17.D.3); or 
 

3. Engineer’s  written  interpretation  or 
clarification. 

 
3.05 Reuse of Documents 

 
A. Contractor and any Subcontractor or Supplier 

shall not: 
 

1. have or acquire any title to or ownership rights 
in any of the Drawings, Specifications, or other documents 
(or copies of any thereof) prepared by  or bearing the seal of 
Engineer or its consultants, including electronic media 
editions; or 

 
2. reuse any such Drawings, Specifications, other 

documents, or copies thereof on extensions of the Project or 
any other project without written consent of Owner and 
Engineer and specific written verification or adaptation by 
Engineer. 

 
B. The prohibitions of this Paragraph 3.05 will 

survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
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3.06 Electronic Data 
 

A. Unless otherwise stated in the Supplementary 
Conditions, the data furnished by Owner or Engineer to 
Contractor, or by Contractor to Owner or Engineer, that may 
be relied upon are limited to the printed copies (also known 
as hard copies). Files in electronic media format of text, data, 
graphics, or other types are furnished only for the 
convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files 
will be at the user’s sole risk. If there is a discrepancy  
between the electronic files and the hard copies, the hard 
copies govern. 

 
B. Because data stored in electronic media format 

can deteriorate or be modified inadvertently or otherwise 
without authorization of the data’s creator, the party 
receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the data 
thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring party. 

 
C. When transferring documents in electronic 

media format, the transferring party makes no representations 
as to long term compatibility, usability, or readability of 
documents resulting from the use of software application 
packages, operating systems, or computer hardware differing 
from those used by the data’s creator. 

 
ARTICLE 4 – AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 

 

 
4.01 Availability of Lands 

 
A. Owner shall furnish the Site. Owner shall 

notify Contractor of any encumbrances or restrictions  not of 
general application but specifically related to use of the Site 
with which Contractor must comply in performing the Work. 
Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing 
facilities. If Contractor and Owner are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times, or both, 
as a result of any delay in Owner’s furnishing the Site or a 
part thereof, Contractor may make a Claim  therefor as 
provided in Paragraph 10.05. 

 
B. Upon reasonable written request, Owner shall 

furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the Work 
is to be performed and Owner’s interest therein as 

necessary for giving notice of or filing a mechanic’s or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 

 
C. Contractor shall provide for all additional 

lands and access thereto that may be required for temporary 
construction facilities or storage of materials and equipment. 

 
4.02 Subsurface and Physical Conditions 

 
A. Reports and Drawings: The Supplementary 

Conditions identify: 
 

1. those reports known to Owner of explorations 
and tests of subsurface conditions at or contiguous to the 
Site; and 

 
2. those drawings known to Owner of physical 

conditions relating to existing surface or subsurface 
structures at the Site (except Underground Facilities). 

 
B. Limited Reliance by Contractor on Technical 

Data Authorized: Contractor may rely upon the accuracy of 
the “technical data” contained in such reports and drawings, 
but such reports and drawings are not Contract Documents. 
Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical 
data,” Contractor may not rely upon or make any claim 
against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or 
subcontractors with respect to: 

 
1. the completeness of such reports and drawings 

for Contractor’s purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, 
and safety precautions and programs incident thereto; or 

 
2. other data, interpretations, opinions, and 

information contained in such reports or shown or indicated 
in such drawings; or 

 
3. any Contractor interpretation of or conclusion 

drawn from any “technical data” or any such other data, 
interpretations, opinions, or information. 

 
4.03 Differing Subsurface or Physical Conditions 

 
A. Notice: If Contractor believes that any 

subsurface or physical condition that is uncovered or 
revealed either: 
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1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 

 
2. is of such a nature as to require a change in the 

Contract Documents; or 
 

3. differs materially from that shown  or indicated 
in the Contract Documents; or 

 
4. is of an unusual nature, and differs materially 

from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided  for 
in the Contract Documents; 

 
5. then Contractor shall, promptly after becoming 

aware thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connection 
therewith (except in an emergency as required by Paragraph 
6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition 
or perform any Work in connection therewith (except as 
aforesaid) until receipt of written order to do so. 

 
B. Engineer’s Review: After receipt of written 

notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner’s obtaining additional exploration or tests 
with respect thereto, and advise Owner in writing  (with a 
copy to Contractor) of Engineer’s findings and conclusions. 

 
C. Possible Price and Times Adjustments: 

 
1. The Contract Price or the Contract Times, or 

both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical condition 
causes an increase or decrease in Contractor’s cost of, or time 
required for, performance of the Work; subject, however, to 
the following: 

 
a. such condition must meet any one or more 
of the categories described  in Paragraph 
4.03.A; and 

 
b. with respect to Work that is paid for on a 
unit price basis, any adjustment in Contract 
Price will be subject to the provisions of 
Paragraphs 9.07 and 11.03. 

 
2. Contractor shall not be entitled to any 

adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of 
a Bid or becoming bound  under a negotiated 
contract; or 

 
b. the existence of such condition could 
reasonably have been discovered or revealed as 
a result of any examination, investigation, 
exploration, test, or study of the Site and 
contiguous areas required by the Bidding 
Requirements or Contract Documents to be 
conducted by or for Contractor prior to 
Contractor’s making such final commitment; 
or 

 
c. Contractor failed to give the written 
notice as required by Paragraph 4.03.A. 

 
3. If Owner and Contractor are unable to agree 

on entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times, or both, 
a Claim may be made therefor as provided in Paragraph 
10.05. However, neither Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall be liable to Contractor 
for any claims, costs, losses, or damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or  arbitration 
or other dispute resolution costs) sustained by Contractor on 
or in connection with any other project or anticipated project. 

 
4.04 Underground Facilities 

 
A. Shown or Indicated: The information and data 

shown or indicated in the Contract Documents with respect 
to existing Underground Facilities at or contiguous to the 
Site is based on information and data furnished to Owner or 
Engineer by the owners of such Underground Facilities, 
including Owner, or by others. Unless it is otherwise 
expressly provided in the Supplementary Conditions: 

 
1. Owner and Engineer shall not be responsible 

for the accuracy or completeness of any such  information or 
data provided by others; and 

 
2. the cost of all of the following will be included 

in the Contract Price, and Contractor shall have full 
responsibility for: 

 
a. reviewing and checking all such 
information and data; 
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b. locating all Underground Facilities shown 
or indicated in the Contract Documents; 

 
c. coordination of the Work with the owners 
of such Underground Facilities, including 
Owner, during construction; and 

 
d. the safety and protection of all such 
Underground Facilities and repairing any 
damage thereto resulting from the Work. 

 
B. Not Shown or Indicated: 

 
1. If an Underground Facility is uncovered or 

revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner 
and to Owner and Engineer. Engineer will promptly review 
the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to 
reflect and document the consequences of the existence or 
location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection 
of such Underground Facility. 

 
2. If Engineer concludes that a change in the 

Contract Documents is required, a Work Change Directive 
or a Change Order will be issued to reflect and document 
such consequences. An equitable adjustment shall be made 
in the Contract Price or Contract Times, or both, to the extent 
that they are attributable to the existence or location of any 
Underground Facility that was not shown or indicated or not 
shown or indicated with reasonable accuracy in the Contract 
Documents and that Contractor  did not know of and could 
not reasonably have been expected to be aware of or to have 
anticipated. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any such 
adjustment in Contract Price or Contract Times, Owner or  
Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 

 
4.05 Reference Points 

 
A. Owner shall provide engineering surveys to 

establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to 
proceed with the Work. Contractor shall be responsible for 
laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 

shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation because 
of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally 
qualified personnel. 

 
4.06 Hazardous Environmental Condition at Site 

 
A. Reports and Drawings: The Supplementary 

Conditions identify those reports and drawings known to 
Owner relating to Hazardous Environmental Conditions  that 
have been identified at the Site. 

 
B. Limited Reliance by Contractor on Technical 

Data Authorized: Contractor may rely upon the accuracy of 
the “technical data” contained in such reports and drawings, 
but such reports and drawings are not Contract Documents. 
Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical 
data,” Contractor may not rely upon or make any claim 
against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or 
subcontractors with respect to: 

 
1. the completeness of such reports and drawings 

for Contractor’s purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by Contractor and 
safety precautions and programs incident thereto; or 

 
2. other data, interpretations, opinions and 

information contained in such reports or shown or indicated 
in such drawings; or 

 
3. any Contractor interpretation of or conclusion 

drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 

 
C. Contractor shall not be responsible for any 

Hazardous Environmental Condition uncovered or revealed 
at the Site which was not shown or indicated in Drawings or 
Specifications or identified in the Contract Documents to be 
within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any 
materials brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is responsible. 

 
D. If Contractor encounters a Hazardous 

Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
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Environmental Condition, Contractor shall immediately: (i) 
secure or otherwise isolate such condition; (ii) stop all  Work 
in connection with such condition and in any area affected 
thereby (except in an emergency as required by Paragraph 
6.16.A); and (iii) notify Owner and Engineer (and promptly 
thereafter confirm such notice in writing). Owner shall 
promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition 
or take corrective action, if any. Promptly after consulting 
with Engineer, Owner shall take such actions as are 
necessary to permit Owner to timely obtain required permits 
and provide Contractor the written notice required by 
Paragraph 4.06.E. 

 
E. Contractor shall not be required to resume 

Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered written notice to Contractor: 
(i) specifying that such condition and any affected area is or 
has been rendered safe for the resumption of Work; or (ii) 
specifying any special conditions under which such Work 
may be resumed safely. If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, or 
both, as a result of such Work stoppage or such special 
conditions under which Work is agreed to be resumed by 
Contractor, either party may make a Claim therefor as 
provided in Paragraph 10.05. 

 
F. If after receipt of such written notice 

Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume 
such Work under such special conditions, then Owner may 
order the portion of the Work that is in the area affected by 
such condition to be deleted from the Work. If Owner and 
Contractor cannot agree as to entitlement to or on the amount 
or extent, if any, of an adjustment in Contract Price or 
Contract Times as a result of deleting such portion of the 
Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted 
portion of the Work performed by Owner’s own forces or 
others in accordance with Article 7. 

 
G. To the fullest extent permitted by Laws and 

Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants, 
and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to 
a Hazardous Environmental Condition, provided that such 
Hazardous Environmental Condition: (i) was not shown or 
indicated in the Drawings or Specifications or identified in 
the Contract Documents to 

be included within the scope of the Work, and (ii) was not 
created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate 
Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own 
negligence. 

 
H. To the fullest extent permitted by Laws and 

Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, 
partners,  employees,  agents,  consultants,  and 
subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but  not limited 
to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or  arbitration or other 
dispute resolution costs) arising out of  or relating to a 
Hazardous Environmental Condition created by Contractor 
or by anyone for whom Contractor is responsible. Nothing 
in this Paragraph 4.06.H shall obligate Contractor to 
indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own negligence. 

 
I. The provisions of Paragraphs 4.02, 4.03, and 

4.04 do not apply to a Hazardous Environmental Condition 
uncovered or revealed at the Site. 

 
ARTICLE 5 – BONDS AND INSURANCE 

 

 
5.01 Performance, Payment, and Other Bonds 

 
A. Contractor shall furnish performance and 

payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the Contract 
Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until 
completion of the correction period specified in Paragraph 
13.07, whichever is later, except as provided otherwise by 
Laws or Regulations or by the Contract Documents. 
Contractor shall also furnish such other bonds as are required 
by the Contract Documents. 

 
B. All bonds shall be in the form prescribed by 

the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties 
as are named in the list of “Companies Holding Certificates 
of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 
570 (amended) by the Financial Management Service, Surety 
Bond Branch, U.S. Department of the Treasury. All bonds 
signed by an agent or attorney-in-fact must be accompanied 
by a certified copy of that individual’s authority to bind the 
surety. The evidence of 
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authority shall show that it is effective on the date the agent 
or attorney-in-fact signed each bond. 

 
C. If the surety on any bond furnished by 

Contractor is declared bankrupt or becomes insolvent or its 
right to do business is terminated in any state where any part 
of the Project is located or it ceases to meet the requirements 
of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving 
rise to such notification, provide another bond and surety, 
both of which shall comply with the requirements of 
Paragraphs 5.01.B and 5.02. 

 
5.02 Licensed Sureties and Insurers 

 
A. All bonds and insurance required by the 

Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized in 
the jurisdiction in which the Project is located to issue bonds 
or insurance policies for the limits and coverages so required. 
Such surety and insurance companies shall also meet such 
additional requirements and qualifications as  may be 
provided in the Supplementary Conditions. 

 
5.03 Certificates of Insurance 

 
A. Contractor shall deliver to Owner, with  copies 

to each additional insured and loss payee identified in the 
Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by Owner  or any other 
additional insured) which Contractor is required to purchase 
and maintain. 

 
B. Owner shall deliver to Contractor, with  copies 

to each additional insured and loss payee identified in the 
Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by Contractor or any 
other additional insured) which Owner is required to 
purchase and maintain. 

 
C. Failure of Owner to demand such certificates 

or other evidence of Contractor's full compliance with these 
insurance requirements or failure of Owner to identify a 
deficiency in compliance from the evidence provided shall 
not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

 
D. Owner does not represent that insurance 

coverage and limits established in this Contract necessarily 
will be adequate to protect Contractor. 

 
E. The insurance and insurance limits required 

herein shall not be deemed as a limitation on Contractor’s 

liability under the indemnities granted to Owner in the 
Contract Documents. 

 
5.04 Contractor’s Insurance 

 
A. Contractor shall purchase and maintain such 

insurance as is appropriate for the Work being performed 
and as will provide protection from claims set forth below 
which may arise out of or result from Contractor’s 
performance of the Work and Contractor’s other obligations 
under the Contract Documents, whether it is to be performed 
by Contractor, any Subcontractor or Supplier, or by anyone 
directly or indirectly employed by any of them to perform 
any of the Work, or by anyone for whose acts any of them 
may be liable: 

 
1. claims under workers’ compensation, disability 

benefits, and other similar employee benefit acts; 
 

2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 

 
3. claims for damages because of bodily injury, 

sickness or disease, or death of any person other than 
Contractor’s employees; 

 
4. claims for damages insured by reasonably 

available personal injury liability coverage which are 
sustained: 

 
a. by any person as a result of an offense 
directly or indirectly related to the employment 
of such person by Contractor, or 

 
b. by any other person for any other reason; 

 
5. claims for damages, other than to the Work 

itself, because of injury to or destruction of tangible property 
wherever located, including loss of use resulting therefrom; 
and 

 
6. claims for damages because of bodily injury or 

death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 

 
B. The policies of insurance required by this 

Paragraph 5.04 shall: 
 

1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be written 
on an occurrence basis, include as additional insureds 
(subject to any customary exclusion regarding professional 
liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of 
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whom shall be listed as additional insureds, and include 
coverage for the respective officers, directors, members, 
partners,  employees,  agents,  consultants,  and 
subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional 
insureds shall provide primary coverage for all claims 
covered thereby; 

 
2. include at least the specific coverages and be 

written for not less than the limits of liability provided in the 
Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 

 
3. include contractual liability insurance covering 

Contractor’s indemnity obligations under Paragraphs 6.11 
and 6.20; 

 
4. contain a provision or endorsement that the 

coverage afforded will not be canceled, materially changed 
or renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured identified in the Supplementary 
Conditions to whom a certificate of insurance has been 
issued (and the certificates of insurance furnished by the 
Contractor pursuant to Paragraph 5.03 will so provide); 

 
5. remain in effect at least until final payment and 

at all times thereafter when Contractor may be correcting, 
removing, or replacing defective Work in accordance with 
Paragraph 13.07; and 

 
6. include completed operations coverage: 

 
a. Such insurance shall remain in effect for 
two years after final payment. 

 
b. Contractor shall furnish Owner and each 
other additional insured identified in the 
Supplementary Conditions, to whom a 
certificate of insurance has been issued, 
evidence satisfactory to Owner and any such 
additional insured of continuation of such 
insurance at final payment and one year 
thereafter. 

 
5.05 Owner’s Liability Insurance 

 
A. In addition to the insurance required to be 

provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations under 
the Contract Documents. 

5.06 Property Insurance 
 

A. Unless  otherwise provided in the 
Supplementary Conditions, Owner shall purchase and 
maintain property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to such 
deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 

 
1. include the interests of Owner, Contractor, 

Subcontractors, and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, and the 
officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as a loss payee; 

 
2. be written on a Builder’s Risk “all-risk” policy 

form that shall at least include insurance for physical loss or 
damage to the Work, temporary buildings, falsework, and 
materials and equipment in transit, and shall insure against at 
least the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious mischief, 
earthquake, collapse, debris removal, demolition occasioned 
by enforcement of Laws and Regulations, water damage 
(other than that caused by flood), and such other perils or 
causes of loss as may be specifically required by the 
Supplementary Conditions. 

 
3. include expenses incurred in the repair or 

replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 

 
4. cover materials and equipment stored at the 

Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in an 
Application for Payment recommended by Engineer; 

 
5. allow for partial utilization of the Work by 

Owner; 
 

6. include testing and startup; and 
 

7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to each 
other loss payee to whom a certificate of insurance has been 
issued. 

 
B. Owner shall purchase and maintain such 

equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include the 
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interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified in 
the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as a 
loss payee. 

 
C. All the policies of insurance (and the 

certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 
5.06 will contain a provision or endorsement that the 
coverage afforded will not be canceled or materially changed 
or renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
loss payee to whom a certificate of insurance has been issued 
and will contain waiver provisions in accordance with 
Paragraph 5.07. 

 
D. Owner shall not be responsible for purchasing 

and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible 
amount will be borne by Contractor, Subcontractors, or 
others suffering any such loss, and if any of them wishes 
property insurance coverage within the limits of such 
amounts, each may purchase and maintain it at the 
purchaser’s own expense. 

 
E. If Contractor requests in writing that other 

special insurance be included in the property insurance 
policies provided under this Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will be 
charged to Contractor by appropriate Change Order. Prior to 
commencement of the Work at the Site, Owner shall in 
writing advise Contractor whether or not such other 
insurance has been procured by Owner. 

 
5.07 Waiver of Rights 

 
A. Owner and Contractor intend that all policies 

purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and 
subcontractors of each and any of them) in such policies and 
will provide primary coverage for all losses and damages 
caused by the perils or causes of loss covered thereby. All 
such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will 
have no rights of recovery against any of the insureds or loss 
payees thereunder. Owner and 

Contractor waive all rights against each other and their 
respective officers, directors, members, partners,  employees, 
agents, consultants and subcontractors of each and any of 
them for all losses and damages caused by, arising out of or 
resulting from any of the perils or causes of loss covered by 
such policies and any other property insurance applicable to 
the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or 
entities identified in the Supplementary Conditions as loss 
payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each 
and any of them) under such  policies for losses and damages 
so caused. None of the above waivers shall extend to the 
rights that any party making such waiver may have to the 
proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

 
B. Owner waives all rights against Contractor, 

Subcontractors, and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and 
subcontractors of each and any of them for: 

 
1. loss due to business interruption, loss of use, 

or other consequential loss extending beyond direct  physical 
loss or damage to Owner’s property or the Work caused by, 
arising out of, or resulting from fire or other perils whether 
or not insured by Owner; and 

 
2. loss or damage to the completed Project or part 

thereof caused by, arising out of, or resulting from fire or 
other insured peril or cause of loss covered by any property 
insurance maintained on the completed Project or part 
thereof by Owner during partial utilization pursuant to 
Paragraph 14.05, after Substantial Completion pursuant to 
Paragraph 14.04, or after final payment pursuant to 
Paragraph 14.07. 

 
C. Any insurance policy maintained by Owner 

covering any loss, damage or consequential loss referred to 
in Paragraph 5.07.B shall contain provisions to the effect that 
in the event of payment of any such loss, damage, or 
consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, 
and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 

 
5.08 Receipt and Application of Insurance Proceeds 

 
A. Any insured loss under the policies of 

insurance required by Paragraph 5.06 will be adjusted with 
Owner and made payable to Owner as fiduciary for the loss 
payees, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
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Paragraph 5.08.B. Owner shall deposit in a  separate account 
any money so received and shall distribute it in accordance 
with such agreement as the parties in interest may reach. If 
no other special agreement is reached, the damaged Work 
shall be repaired or replaced, the moneys so received applied 
on account thereof, and the Work and the cost thereof 
covered by an appropriate Change Order. 

 
B. Owner as fiduciary shall have power to adjust 

and settle any loss with the insurers unless one of the parties 
in interest shall object in writing within 15 days  after the 
occurrence of loss to Owner’s exercise of this power. If such 
objection be made, Owner as fiduciary shall make settlement 
with the insurers in accordance with such agreement as the 
parties in interest may reach. If no such agreement among the 
parties in interest is reached, Owner as fiduciary shall adjust 
and settle the loss with the insurers and, if required in writing 
by any party in interest, Owner  as fiduciary shall give bond 
for the proper performance of such duties. 

 
5.09 Acceptance of Bonds and Insurance; Option to 

Replace 
 

A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions of 
the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other party 
in writing within 10 days after receipt of the certificates (or 
other evidence requested) required by Paragraph 2.01.B. 
Owner and Contractor shall each provide to the other such 
additional information in respect of insurance provided as the 
other may reasonably request. If either party does not 
purchase or maintain all of the bonds and insurance required 
of such party by the Contract Documents, such party shall 
notify the other party in  writing of such failure to purchase 
prior to the start of the Work, or of such failure to maintain 
prior to any change in the required coverage. Without 
prejudice to any other right or remedy, the other party may 
elect to obtain equivalent bonds or insurance to protect such 
other party’s interests at the expense of the party who was 
required to provide such coverage, and a Change Order shall 
be issued to adjust the Contract Price accordingly. 

 
5.10 Partial Utilization, Acknowledgment of Property 

Insurer 
 

A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 14.05, 
no such use or occupancy shall commence  before the 
insurers providing the property insurance pursuant to 

Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance shall 
consent by endorsement on the policy or policies, but the 
property insurance shall not be canceled or permitted to lapse 
on account of any such partial use or occupancy. 

 
ARTICLE 6 – CONTRACTOR’S 
RESPONSIBILITIES 

 

 
6.01 Supervision and Superintendence 

 
A. Contractor shall supervise, inspect, and direct 

the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, 
and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the 
design or specification of a specific means, method, 
technique, sequence, or procedure of construction which is 
shown or indicated in and expressly required by the Contract 
Documents. 

 
B. At all times during the progress of the Work, 

Contractor shall assign a competent resident superintendent 
who shall not be replaced without written notice to Owner 
and Engineer except under extraordinary circumstances. 

 
6.02 Labor; Working Hours 

 
A. Contractor shall provide competent, suitably 

qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Documents. 
Contractor shall at all times maintain good discipline and 
order at the Site. 

 
B. Except as otherwise required for the safety or 

protection of persons or the Work or property at the Site or 
adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be performed 
during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal 
holiday without Owner’s written consent (which will not be 
unreasonably withheld) given after prior written notice to 
Engineer. 

 
6.03 Services, Materials, and Equipment 

 
A. Unless otherwise specified in the Contract 

Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water, 
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sanitary facilities, temporary facilities, and all other facilities 
and incidentals necessary for the performance, testing, start-
up, and completion of the Work. 

 
B. All materials and equipment incorporated into 

the Work shall be as specified or, if not specified, shall be of 
good quality and new, except as otherwise provided in the 
Contract Documents. All special warranties and guarantees 
required by the Specifications shall expressly run to the 
benefit of Owner. If required by Engineer, Contractor shall 
furnish satisfactory evidence (including reports of required 
tests) as to the source, kind, and quality of materials and 
equipment. 

 
C. All materials and equipment shall be stored, 

applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions of 
the applicable Supplier, except as otherwise may be provided 
in the Contract Documents. 

 
6.04 Progress Schedule 

 
A. Contractor shall adhere to the Progress 

Schedule established in accordance with Paragraph 2.07 as it 
may be adjusted from time to time as provided below. 

 
1. Contractor shall submit to Engineer for 

acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will not 
result in changing the Contract Times. Such adjustments will 
comply with any provisions of the General Requirements 
applicable thereto. 

 
2. Proposed adjustments in the Progress Schedule 

that will change the Contract Times shall be submitted in 
accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by a 
Change Order. 

 
6.05 Substitutes and “Or-Equals” 

 
A. Whenever an item of material or equipment is 

specified or described in the Contract Documents by using 
the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to 
establish the type, function, appearance, and quality required. 
Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or-
equal” item or no substitution is permitted, other items of 
material or equipment or material or equipment of other 
Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

 
1. “Or-Equal” Items: If in Engineer’s sole 

discretion an item of material or equipment proposed by 

Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will be 
required, it may be considered by Engineer as an “or- equal” 
item, in which case review and approval of the proposed item 
may, in Engineer’s sole discretion, be accomplished without 
compliance with some or all of the requirements for approval 
of proposed substitute items. For the purposes of this 
Paragraph 6.05.A.1, a proposed item of material or 
equipment will be considered functionally equal to an item 
so named if: 

 
a. in the exercise of reasonable judgment 
Engineer determines that: 

 
1) it is at least equal in materials of 

construction, quality, durability, appearance, 
strength, and design characteristics; 

 
2) it will reliably perform at least 

equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole; and 

 
3) it has a proven record of 

performance and availability of  responsive service. 
 

b. Contractor certifies that, if approved and 
incorporated into the Work: 

 
1) there will be no increase in cost to 

the Owner or increase in Contract Times; and 
 

2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items: 

 
a. If in Engineer’s sole discretion an item of 
material or equipment proposed  by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

 
b. Contractor shall submit sufficient 
information as provided below to allow 
Engineer to determine if the item of material or 
equipment proposed is essentially equivalent 
to that named and an acceptable substitute 
therefor. Requests for review of proposed 
substitute items of material or equipment will 
not be accepted by Engineer from anyone other 
than Contractor. 
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c. The requirements for review by Engineer 
will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented  by the General Requirements, 
and as Engineer may decide is appropriate 
under the circumstances. 

 
d. Contractor shall make written application 
to Engineer for review of a proposed substitute 
item of material or equipment that Contractor 
seeks to furnish or use. The application: 

 
1) shall certify that the proposed 

substitute item will: 
 

a) perform adequately the functions 
and achieve the results called for by the 
general design, 

 
b) be similar in substance to that 
specified, and 

 
c) be suited to the same use as that 
specified; 

 
2) will state: 

 
a) the extent, if any, to which the use 
of the proposed substitute item will 
prejudice Contractor’s achievement of 
Substantial Completion on time, 

 
b) whether use of the proposed 
substitute item in the Work will require a 
change in any of the Contract Documents 
(or in the provisions of any other direct 
contract with Owner for other work on 
the Project) to adapt the design to the 
proposed substitute item, and 

 
c) whether incorporation or use of the 
proposed substitute item in connection 
with the Work is subject to payment of 
any license fee or royalty; 

 
3) will identify: 

 
a) all variations of the proposed 
substitute item from that specified, and 

 
b) available engineering,  sales, 
maintenance, repair, and replacement 
services; and 

4) shall contain an itemized estimate of 
all costs or credits that will result directly or 
indirectly from use of such substitute item, 
including costs of redesign and claims of other 
contractors affected by any resulting change. 

 
B. Substitute  Construction  Methods  or 

Procedures: If a specific means, method, technique, 
sequence, or procedure of construction is expressly  required 
by the Contract Documents, Contractor may furnish or utilize 
a substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. Contractor 
shall submit sufficient information to allow Engineer, in 
Engineer’s sole discretion, to determine that the substitute 
proposed is equivalent to that expressly called for by the 
Contract Documents. The requirements for review by 
Engineer will be similar to those provided in Paragraph 
6.05.A.2. 

 
C. Engineer’s Evaluation: Engineer will be 

allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. Engineer 
will be the sole judge of acceptability. No “or equal” or 
substitute will be ordered, installed or utilized until 
Engineer’s review is complete, which will be evidenced by a 
Change Order in the case of a substitute and an approved 
Shop Drawing for an “or equal.” Engineer will advise 
Contractor in writing of any negative determination. 

 
D. Special Guarantee: Owner may require 

Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute. 

 
E. Engineer’s Cost Reimbursement: Engineer 

will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant  to Paragraphs 
6.05.A.2 and 6.05.B. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges 
of Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the reasonable 
charges of Engineer for making changes in the Contract 
Documents (or in the provisions of any other direct contract 
with Owner) resulting from the acceptance of each proposed 
substitute. 

 
F. Contractor’s Expense: Contractor shall 

provide all data in support of any proposed substitute or “or-
equal” at Contractor’s expense. 
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6.06 Concerning Subcontractors, Suppliers, and 
Others 

 
A. Contractor  shall  not employ  any 

Subcontractor, Supplier, or other individual or entity 
(including those acceptable to Owner as indicated in 
Paragraph 6.06.B), whether initially or as a replacement, 
against whom Owner may have reasonable objection. 
Contractor shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to 
furnish or perform any of the Work against whom Contractor 
has reasonable objection. 

 
B. If the Supplementary Conditions require the 

identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in advance 
for acceptance by Owner by a specified date prior to the 
Effective Date of the Agreement, and if Contractor has 
submitted a list thereof in accordance with the 
Supplementary Conditions, Owner’s acceptance (either in 
writing or by failing to make written objection thereto by the 
date indicated for acceptance or objection in the  Bidding 
Documents or the Contract Documents) of any such 
Subcontractor, Supplier, or other individual or entity so 
identified may be revoked on the basis of reasonable 
objection after due investigation. Contractor shall submit an 
acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract Price 
will be adjusted by the difference in the cost occasioned by 
such replacement, and an appropriate Change Order will be 
issued. No acceptance by Owner of any such Subcontractor, 
Supplier, or other individual or entity, whether initially or as 
a replacement, shall constitute a waiver of any right of Owner 
or Engineer to reject defective Work. 

 
C. Contractor shall be fully responsible to  Owner 

and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities 
performing or furnishing any of the Work just as  Contractor 
is responsible for Contractor’s own acts and omissions. 
Nothing in the Contract Documents: 

 
1. shall create for the benefit of any such 

Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and any 
such Subcontractor, Supplier or other individual or entity; 
nor 

 
2. shall create any obligation on the part of 

Owner or Engineer to pay or to see to the payment of any 
moneys due any such Subcontractor, Supplier, or other 
individual or entity except as may otherwise be required by 
Laws and Regulations. 

D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect contract 
with Contractor. 

 
E. Contractor shall require all Subcontractors, 

Suppliers, and such other individuals or entities performing 
or furnishing any of the Work to communicate with Engineer 
through Contractor. 

 
F. The divisions and sections of the 

Specifications and the identifications of any Drawings shall 
not control Contractor in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

 
G. All Work performed for Contractor by a 

Subcontractor or Supplier will be pursuant to  an appropriate 
agreement between Contractor and the Subcontractor or 
Supplier which specifically binds the Subcontractor or 
Supplier to the applicable terms and conditions of the 
Contract Documents for the benefit of Owner and Engineer. 
Whenever any such agreement  is with a Subcontractor or 
Supplier who is listed as a loss payee on the property 
insurance provided in Paragraph  5.06, the agreement 
between the Contractor and the Subcontractor or Supplier 
will contain provisions whereby the Subcontractor or 
Supplier waives all rights against Owner, Contractor, 
Engineer, and all other individuals or entities identified in the 
Supplementary Conditions to be listed as insureds or loss 
payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each 
and any of them) for all losses and damages caused by, 
arising out of, relating to, or resulting from any of the perils 
or causes of loss covered by such policies and any other 
property insurance applicable to the Work. If the insurers on 
any such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain the 
same. 

 
6.07 Patent Fees and Royalties 

 
A. Contractor shall pay all license fees and 

royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device which 
is the subject of patent rights or copyrights held by others. If 
a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the 
performance of the Work and if, to the actual knowledge of 
Owner or Engineer, its use is subject to patent rights or 
copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 
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B. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, and its officers, directors, members, partners, 
employees, agents, consultants, and subcontractors from and 
against all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals, and all court or arbitration 
or other dispute resolution costs) arising out  of or relating to 
any infringement of patent rights or copyrights incident to 
the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but 
not identified as being subject to payment of any license fee 
or royalty to others required by patent rights or copyrights. 

 
C. To the fullest extent permitted by Laws and 

Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors 
of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any 
infringement of patent rights or copyrights incident to the use 
in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, 
product, or device not specified in the Contract Documents. 

B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make 
certain that the Specifications and Drawings are in 
accordance with Laws and Regulations, but this shall not 
relieve Contractor of Contractor’s obligations under 
Paragraph 3.03. 

 
C. Changes in Laws or Regulations not known at 

the time of opening of Bids (or, on the Effective Date of the 
Agreement if there were no Bids) having an effect on the cost 
or time of performance of the Work shall be the subject of 
an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any such adjustment, a Claim 
may be made therefor as provided in Paragraph 10.05. 

 
6.10 Taxes 

 
A. Contractor shall pay all sales, consumer, use, 

and other similar taxes required to be paid by Contractor in 
accordance with the Laws and Regulations of the place of 
the Project which are applicable during the performance of 
the Work. 

 
6.08 Permits   6.11 Use of Site and Other Areas 

 A. Unless otherwise provided in the A. Limitation on Use of Site and Other Areas: 

Supplementary Conditions, Contractor shall obtain and pay 
for all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits and 
licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work 
which are applicable at the time of opening of Bids, or, if 
there are no Bids, on the Effective Date of the Agreement. 
Owner shall pay all charges of utility owners for connections 
for providing permanent service to the Work. 

 
6.09 Laws and Regulations 

 
A. Contractor shall give all notices required by 

and shall comply with all Laws and Regulations applicable 
to the performance of the Work. Except where otherwise 
expressly required by applicable Laws and Regulations, 
neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or 
Regulations. 

 
1. Contractor shall confine construction 

equipment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas permitted 
by Laws and Regulations, and shall not unreasonably 
encumber the Site and other areas with construction 
equipment or other materials or equipment. Contractor shall 
assume full responsibility for any damage to any such land 
or area, or to the owner or occupant thereof, or of any 
adjacent land or areas resulting from the performance of the 
Work. 

 
2. Should any claim be made by any such owner 

or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration or 
other dispute resolution proceeding or at law. 

 
3. To the fullest extent permitted by Laws and 

Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, 
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partners, employees, agents, consultants and subcontractors 
of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or 
action, legal or equitable, brought by any such owner or 
occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based upon 
Contractor’s performance of the Work. 

 
B. Removal of Debris During Performance of the 

Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 

 
C. Cleaning: Prior to Substantial Completion of 

the Work Contractor shall clean the Site and the Work and 
make it ready for utilization by Owner. At the completion of 
the Work Contractor shall remove from the Site all tools, 
appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract 
Documents. 

 
D. Loading Structures: Contractor shall not load 

nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall Contractor 
subject any part of the Work or adjacent property to stresses 
or pressures that will endanger it. 

 
6.12 Record Documents 

 
A. Contractor shall maintain in a safe place at  the 

Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in  good 
order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. Upon 
completion of the Work, these record documents, Samples, 
and Shop Drawings will be delivered to Engineer for Owner. 

 
6.13 Safety and Protection 

 
A. Contractor shall be solely responsible for 

initiating, maintaining and supervising all safety  precautions 
and programs in connection with the Work. Such 
responsibility does not relieve Subcontractors of their 
responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with 

applicable safety Laws and Regulations. Contractor shall 
take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or 
loss to: 

 
1. all persons on the Site or who may be affected 

by the Work; 
 

2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the Site; 
and 

 
3. other property at the Site or adjacent thereto, 

including trees, shrubs, lawns, walks,  pavements,  roadways, 
structures, utilities, and Underground Facilities not 
designated for removal, relocation, or replacement in the 
course of construction. 

 
B. Contractor shall comply with all applicable 

Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, relocation, 
and replacement of their property. 

 
C. Contractor shall comply with the applicable 

requirements of Owner’s safety programs, if any. The 
Supplementary Conditions identify any Owner’s safety 
programs that are applicable to the Work. 

 
D. Contractor shall inform Owner and Engineer 

of the specific requirements of Contractor’s safety program 
with which Owner’s and Engineer’s employees and 
representatives must comply while at the Site. 

 
E. All damage, injury, or loss to any property 

referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly 
or indirectly, in whole or in part, by Contractor, any 
Subcontractor, Supplier, or any other individual or entity 
directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them may 
be liable, shall be remedied by Contractor (except damage or 
loss attributable to the fault of Drawings or Specifications or 
to the acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose acts any of 
them may be liable, and not attributable, directly or 
indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other 
individual or entity directly or indirectly employed by any of 
them). 
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F. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance with 
Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection  with Substantial 
Completion). 

 
6.14 Safety Representative 

 
A. Contractor shall designate a qualified and 

experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents and 
the maintaining and supervising of safety precautions and 
programs. 

 
6.15 Hazard Communication Programs 

 
A. Contractor shall be responsible for 

coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made 
available to or exchanged between or among employers at 
the Site in accordance with Laws or Regulations. 

 
6.16 Emergencies 

 
A. In emergencies affecting the safety or 

protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of the 
action taken by Contractor in response to such an emergency, 
a Work Change Directive or Change Order will be issued. 

 
6.17 Shop Drawings and Samples 

 
A. Contractor shall submit Shop Drawings and 

Samples to Engineer for review and approval in accordance 
with the accepted Schedule of Submittals (as required by 
Paragraph 2.07). Each submittal will be identified as 
Engineer may require. 

 
1. Shop Drawings: 

 
a. Submit number of copies specified in the 
General Requirements. 

 
b. Data shown on the Shop Drawings will be 
complete with respect to quantities, 

dimensions, specified performance  and design 
criteria, materials, and similar data to show 
Engineer the services, materials, and 
equipment Contractor proposes to  provide and 
to enable Engineer to review the information 
for the limited purposes required by Paragraph 
6.17.D. 

 
2. Samples: 

 
a. Submit number of Samples specified in 
the Specifications. 

 
b. Clearly identify each Sample as to 
material, Supplier, pertinent data such as 
catalog numbers, the use for which intended 
and other data as Engineer may require to 
enable Engineer to review the submittal for the 
limited purposes required by Paragraph 
6.17.D. 

 
B. Where a Shop Drawing or Sample is required 

by the Contract Documents or the Schedule of Submittals, 
any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 

 
C. Submittal Procedures: 

 
1. Before submitting each Shop Drawing or 

Sample, Contractor shall have: 
 

a. reviewed and coordinated each Shop 
Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the 
Work and the Contract Documents; 

 
b. determined and verified all field 
measurements,  quantities,  dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 

 
c. determined and verified the suitability of 
all materials offered with respect to the 
indicated application, fabrication, shipping, 
handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

 
d. determined and verified all information 
relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and 
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procedures of construction, and safety 
precautions and programs incident thereto. 

 
2. Each submittal shall bear a stamp or specific 

written certification that Contractor has satisfied Contractor’s 
obligations under the Contract Documents  with respect to 
Contractor’s review and approval of that submittal. 

 
3. With each submittal, Contractor shall give 

Engineer specific written notice of any variations that the 
Shop Drawing or Sample may have from the requirements of 
the Contract Documents. This notice shall be both a written 
communication separate from the Shop  Drawings or Sample 
submittal; and, in addition, by a specific notation made on 
each Shop Drawing or Sample submitted to Engineer for 
review and approval of each such variation. 

 
D. Engineer’s Review: 

 
1. Engineer will provide timely review of Shop 

Drawings and Samples in accordance with the Schedule of 
Submittals acceptable to Engineer. Engineer’s review and 
approval will be only to determine if the items covered by 
the submittals will, after installation or incorporation in the 
Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the 
completed Project as a functioning whole as indicated by the 
Contract Documents. 

 
2. Engineer’s review and approval will not 

extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular means, 
method, technique, sequence, or procedure of construction is 
specifically and expressly called for by the Contract 
Documents) or to safety precautions or programs incident 
thereto. The review and approval of a separate item as such 
will not indicate approval of the assembly in which the item 
functions. 

 
3. Engineer’s review and approval shall not 

relieve Contractor from responsibility for any variation from 
the requirements of the Contract Documents unless 
Contractor has complied with the requirements of Paragraph 
6.17.C.3 and Engineer has given written approval of each 
such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or 
Sample. Engineer’s review and approval shall not relieve 
Contractor from responsibility for complying with the 
requirements of Paragraph 6.17.C.1. 

 
E. Resubmittal Procedures: 

 
1. Contractor shall make corrections required by 

Engineer and shall return the required number of corrected 

copies of Shop Drawings and submit, as required, new 
Samples for review and approval. Contractor shall direct 
specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

 
6.18 Continuing the Work 

 
A. Contractor shall carry on the Work and adhere 

to the Progress Schedule during all disputes or disagreements 
with Owner. No Work shall be delayed or postponed 
pending resolution of any disputes or disagreements, except 
as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

 
6.19 Contractor’s General Warranty and Guarantee 

 
A. Contractor warrants and guarantees to Owner 

that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
officers, directors, members, partners, employees, agents, 
consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

 
B. Contractor’s  warranty and guarantee 

hereunder excludes defects or damage caused by: 
 

1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity 
for whom Contractor is responsible; or 

 
2. normal wear and tear under normal usage. 

 
C. Contractor’s obligation to perform and 

complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 

 
1. observations by Engineer; 

 
2. recommendation by Engineer or payment by 

Owner of any progress or final payment; 
 

3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto by 
Owner; 

 
4. use or occupancy of the Work or any part 

thereof by Owner; 
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5. any review and approval of a Shop Drawing 
or Sample submittal or the issuance of a notice of 
acceptability by Engineer; 

 
6. any inspection, test, or approval by others; or 

 
7. any correction of defective Work by Owner. 

 
6.20 Indemnification 

 
A. To the fullest extent permitted by Laws and 

Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors 
of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the performance 
of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or 
death, or to injury to or destruction of tangible property (other 
than the Work itself), including the loss of use resulting 
therefrom but only to the extent caused by any negligent act 
or omission of Contractor, any Subcontractor, any Supplier, 
or any individual or entity directly or indirectly employed by 
any of them to perform any of the Work or anyone for 
whose acts any of them may be liable . 

 
B. In any and all claims against Owner or 

Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors 
by any employee (or the survivor or personal representative 
of such employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall  not 
be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by  or 
for Contractor or any such Subcontractor, Supplier, or other 
individual or entity under workers’ compensation  acts, 
disability benefit acts, or other employee benefit acts. 

 
C. The indemnification obligations of Contractor 

under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, members, 
partners, employees, agents, consultants and subcontractors 
arising out of: 

 
1. the preparation or approval of, or the failure to 

prepare or approve maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 

 
6.21 Delegation of Professional Design Services 

 
A. Contractor will not be required to provide 

professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required to 
carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law. 

 
B. If professional design services or  certifications 

by a design professional related to systems, materials or 
equipment are specifically required of Contractor by the 
Contract Documents, Owner and Engineer will specify all 
performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications 
to be provided by a properly licensed professional, whose 
signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other 
submittals prepared by such professional. Shop Drawings 
and other submittals related to the Work designed or certified 
by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to Engineer. 

 
C. Owner and Engineer shall be entitled to rely 

upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy. 

 
D. Pursuant to this Paragraph 6.21, Engineer’s 

review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design  criteria given 
and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated in 
Paragraph 6.17.D.1. 

 
E. Contractor shall not be responsible for the 

adequacy of the performance or design criteria required by 
the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 
 

 
7.01 Related Work at Site 

 
A. Owner may perform other work related to the 

Project at the Site with Owner’s employees, or through other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Contract 
Documents, then: 

 
1. written notice thereof will be given to 

Contractor prior to starting any such other work; and 
 

2. if Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times that 
should be allowed as a result of such other work, a Claim 
may be made therefor as provided in Paragraph 10.05. 

 
B. Contractor shall afford each other contractor 

who is a party to such a direct contract, each utility owner, 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, 
provide a reasonable opportunity for the introduction and 
storage of materials and equipment and the execution of such 
other work, and properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or otherwise 
make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any 
work of others by cutting, excavating, or otherwise altering 
such work; provided, however, that Contractor may cut or 
alter others' work with the written consent of Engineer and 
the others whose work will be affected. The duties and 
responsibilities of  Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to the 
extent that there are comparable provisions for the benefit of 
Contractor in said direct contracts between Owner and such 
utility owners and other contractors. 

 
C. If the proper execution or results of any part of 

Contractor’s Work depends upon work performed by others 
under this Article 7, Contractor shall inspect such other work 
and promptly report to Engineer in writing any delays, 
defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results 
of Contractor’s Work. Contractor’s failure to so report will 
constitute an acceptance of such other work as  fit and proper 
for integration with Contractor’s Work except for latent 
defects and deficiencies in such other work. 

7.02 Coordination 
 

A. If Owner intends to contract with others for the 
performance of other work on the Project at the Site, the 
following will be set forth in Supplementary Conditions: 

 
1. the individual or entity who will have authority 

and responsibility for coordination of  the activities among 
the various contractors will be identified; 

 
2. the specific matters to be covered by such 

authority and responsibility will be itemized; and 
 

3. the extent of such authority and responsibilities 
will be provided. 

 
B. Unless  otherwise provided in the 

Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

 
7.03 Legal Relationships 

 
A. Paragraphs 7.01.A and 7.02 are  not applicable 

for utilities not under the control of Owner. 
 

B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a result 
of the other contractor’s wrongful actions or inactions. 

 
C. Contractor shall be liable to Owner and any 

other contractor under direct contract to Owner for the 
reasonable direct delay and disruption costs incurred by such 
other contractor as a result of Contractor’s wrongful action 
or inactions. 

 
ARTICLE 8 – OWNER’S RESPONSIBILITIES 

 

 
8.01 Communications to Contractor 

 
A. Except as otherwise provided in  these General 

Conditions, Owner shall issue all communications to 
Contractor through Engineer. 

 
8.02 Replacement of Engineer 

 
A. In case of termination of the employment of 

Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
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8.03 Furnish Data 
 

A. Owner shall promptly furnish the data required 
of Owner under the Contract Documents. 

 
8.04 Pay When Due 

 
A. Owner shall make payments to Contractor 

when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 

 
8.05 Lands and Easements; Reports and Tests 

 
A. Owner’s duties with respect to providing lands 

and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 and 
4.05. Paragraph 4.02 refers to Owner’s identifying and 
making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and drawings 
of physical conditions relating to existing surface or 
subsurface structures at the Site. 

 
8.06 Insurance 

 
A. Owner’s responsibilities, if any, with respect to 

purchasing and maintaining liability and property insurance 
are set forth in Article 5. 

 
8.07 Change Orders 

 
A. Owner is obligated to execute Change Orders 

as indicated in Paragraph 10.03. 
 

8.08 Inspections, Tests, and Approvals 
 

A. Owner’s responsibility with respect to certain 
inspections, tests, and  approvals  is  set  forth  in  Paragraph 
13.03.B. 

 
8.09 Limitations on Owner’s Responsibilities 

 
A. The Owner shall not supervise, direct, or have 

control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with 
the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 
 

A. Owner’s responsibility in respect to an 
undisclosed Hazardous Environmental Condition is  set forth 
in Paragraph 4.06. 

 
8.11 Evidence of Financial Arrangements 

 
A. Upon request of Contractor, Owner shall 

furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations 
under the Contract Documents. 

 
8.12 Compliance with Safety Program 

 
A. While at the Site, Owner’s employees and 

representatives shall comply with the specific applicable 
requirements of Contractor’s safety programs of which 
Owner has been informed pursuant to Paragraph 6.13.D. 

 
ARTICLE 9 – ENGINEER’S STATUS DURING 
CONSTRUCTION 

 

 
9.01 Owner’s Representative 

 
A. Engineer will be Owner’s representative 

during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer 
as Owner’s representative during construction are set forth in 
the Contract Documents. 

 
9.02 Visits to Site 

 
A. Engineer will make visits to the Site at 

intervals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the progress 
that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information  obtained 
during such visits and observations, Engineer, for the benefit 
of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. 
Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed 
toward providing for Owner a greater degree of confidence 
that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and 
observations, Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard Owner 
against defective Work. 

 
B. Engineer’s visits and observations are subject 

to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
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without limitation, during or as a result of Engineer’s visits 
or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for  any failure 
of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 

 
9.03 Project Representative 

 
A. If Owner and Engineer agree, Engineer will 

furnish a Resident Project Representative to assist Engineer 
in providing more extensive observation of the Work. The 
authority and responsibilities of any such Resident Project 
Representative and assistants will be as provided in the 
Supplementary Conditions, and limitations on the 
responsibilities  thereof  will  be  as  provided  in Paragraph 
9.09. If Owner designates another representative or agent to 
represent Owner at the Site who is not Engineer’s consultant, 
agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be 
as provided in the Supplementary Conditions. 

 
9.04 Authorized Variations in Work 

 
A. Engineer may authorize minor variations in the 

Work from the requirements of the Contract Documents 
which do not involve an adjustment in the Contract Price or 
the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be 
accomplished by a Field Order and will be binding on Owner 
and also on Contractor, who shall perform the Work 
involved promptly. If Owner or Contractor believes that a 
Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree 
on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided 
in Paragraph 10.05. 

 
9.05 Rejecting Defective Work 

 
A. Engineer will have authority to reject Work 

which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that  conforms 
to the Contract Documents or that will prejudice the integrity 
of the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 
Engineer will also have authority to require special 
inspection or testing of the Work as provided in Paragraph 
13.04, whether or not the Work is fabricated, installed, or 
completed. 

9.06 Shop Drawings, Change Orders and Payments 
 

A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 

 
B. In connection with Engineer’s authority, and 

limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 

 
C. In connection with Engineer’s authority as to 

Change Orders, see Articles 10, 11, and 12. 
 

D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 

 
9.07 Determinations for Unit Price Work 

 
A. Engineer will determine the actual quantities 

and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be final 
and binding (except as modified by Engineer to reflect 
changed factual conditions or more accurate data) upon 
Owner and Contractor, subject to the provisions of Paragraph 
10.05. 

 
9.08 Decisions on Requirements of Contract 

Documents and Acceptability of Work 
 

A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in question 
and other matters between Owner and Contractor arising 
prior to the date final payment is due relating to the 
acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question. 

 
B. Engineer will, with reasonable promptness, 

render a written decision on the issue referred. If Owner or 
Contractor believes that any such decision entitles them to 
an adjustment in the Contract Price or Contract Times or 
both, a Claim may be made under Paragraph 10.05. The date 
of Engineer’s decision shall be the date of the event giving 
rise to the issues referenced for the purposes of Paragraph 
10.05.B. 
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C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and Contractor, 
subject to the provisions of Paragraph 10.05. 

 
D. When functioning as interpreter and judge 

under this Paragraph 9.08, Engineer will not show partiality 
to Owner or Contractor and will not be liable in connection 
with any interpretation or decision rendered in good faith in 
such capacity. 

 
9.09 Limitations on Engineer’s Authority and 

Responsibilities 
 

A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer in 
good faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise, or performance of 
any authority or responsibility by Engineer shall create, 
impose, or give rise to any duty in contract, tort, or otherwise 
owed by Engineer to Contractor, any Subcontractor, any 
Supplier, any other individual or entity, or to any surety for 
or employee or agent of any of them. 

 
B. Engineer will not supervise, direct, control, or 

have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident 
thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. 
Engineer will not be responsible for Contractor’s failure to 
perform the Work in accordance with the Contract 
Documents. 

 
C. Engineer will not be responsible for the acts or 

omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing any 
of the Work. 

 
D. Engineer’s review of the final Application for 

Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be delivered 
by Paragraph 14.07.A will only be to determine generally 
that their content complies with the requirements of, and in 
the case of certificates of inspections, tests, and approvals 
that the results certified indicate compliance  with, the 
Contract Documents. 

 
E. The limitations upon authority and 

responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, 
if any. 

9.10 Compliance with Safety Program 
 

A. While at the Site, Engineer’s employees and 
representatives shall comply with the specific applicable 
requirements of Contractor’s safety programs of which 
Engineer has been informed pursuant to Paragraph 6.13.D. 

 
ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

 

 
10.01 Authorized Changes in the Work 

 
A. Without invalidating the Contract and without 

notice to any surety, Owner may, at any time or from time to 
time, order additions, deletions, or revisions in the Work by 
a Change Order, or a Work Change Directive. Upon receipt 
of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except as 
otherwise specifically provided). 

 
B. If Owner and Contractor are unable to agree 

on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or both, 
that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 

 
10.02 Unauthorized Changes in the Work 

 
A. Contractor shall not be entitled to an increase 

in the Contract Price or an extension of the Contract Times 
with respect to any work performed that is not required by 
the Contract Documents as amended, modified, or 
supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the 
case of uncovering Work as provided in Paragraph 13.04.D. 

 
10.03 Execution of Change Orders 

 
A. Owner and Contractor shall execute 

appropriate Change Orders recommended by Engineer 
covering: 

 
1. changes in the Work which are: (i) ordered by 

Owner pursuant to Paragraph 10.01.A, (ii) required because 
of acceptance of defective Work under Paragraph 13.08.A or 
Owner’s correction of defective Work under Paragraph 
13.09, or (iii) agreed to by the parties; 

 
2. changes in the Contract Price or Contract 

Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; and 
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3. changes in the Contract Price or Contract 
Times which embody the substance of any written decision 
rendered by Engineer pursuant to Paragraph 10.05; provided 
that, in lieu of executing any such Change Order, an appeal 
may be taken from any such decision in accordance with the 
provisions of the Contract Documents and applicable Laws 
and Regulations, but during any such appeal, Contractor 
shall carry on the Work and adhere to the Progress Schedule 
as provided in Paragraph 6.18.A. 

 
10.04 Notification to Surety 

 
A. If the provisions of any bond require notice to 

be given to a surety of any change affecting the general scope 
of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract 
Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be 
adjusted to reflect the effect of any such change. 

 
10.05 Claims 

 
A. Engineer’s Decision Required: All Claims, 

except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by Engineer 
shall be required as a condition precedent to any exercise by 
Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents  or by Laws 
and Regulations in respect of such Claims. 

 
B. Notice: Written notice stating the general 

nature of each Claim shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but in 
no event later than 30 days) after the start of the event giving 
rise thereto. The responsibility to substantiate a Claim shall 
rest with the party making the Claim. Notice of the amount 
or extent of the Claim, with supporting data shall be 
delivered to the Engineer and the other party to the Contract 
within 60 days after the start of such event (unless Engineer 
allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for 
an adjustment in Contract Price shall be prepared  in  
accordance  with  the  provisions  of Paragraph 
12.01.B. A Claim for an adjustment in Contract Times shall 
be prepared in accordance with the provisions of Paragraph 
12.02.B. Each Claim shall be accompanied by claimant’s 
written statement that the adjustment claimed is the entire 
adjustment to which the claimant believes it is entitled as a 
result of said event. The opposing party shall submit any 
response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer 
allows additional time). 

C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last submittal 
of the claimant or the last submittal of the opposing party, if 
any, take one of the following actions in writing: 

 
1. deny the Claim in whole or in part; 

 
2. approve the Claim; or 

 
3. notify the parties that the Engineer is unable to 

resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice shall 
be deemed a denial. 

 
D. In the event that Engineer does not take action 

on a Claim within said 30 days, the Claim shall be deemed 
denied. 

 
E. Engineer’s   written   action   under Paragraph 

10.05.C or  denial   pursuant   to  Paragraphs   10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the dispute 
resolution procedure set forth in Article 16 within 30 days of 
such action or denial. 

 
F. No Claim for an adjustment in Contract Price 

or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

 
ARTICLE 11 – COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 

 

 
11.01 Cost of the Work 

 
A. Costs Included: The term Cost of the Work 

means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined on 
the basis of Cost of the Work, the costs to be reimbursed to 
Contractor will be only those additional or incremental costs 
required because of the change in the Work or because of the 
event giving rise to the Claim. Except as otherwise may be 
agreed to in writing by Owner, such costs shall be in amounts 
no higher than those prevailing in the locality of the Project, 
shall not include any of the costs itemized in Paragraph 
11.01.B, and shall include only the following items: 

 
1. Payroll costs for employees in the direct 

employ of Contractor in the performance of the Work  under 
schedules of job classifications agreed upon by Owner and 
Contractor. Such employees shall include, 
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without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll  costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries and 
wages plus the cost of fringe benefits, which shall include 
social security contributions,  unemployment, excise, and 
payroll taxes, workers’ compensation, health and retirement 
benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work 
outside of regular working hours, on Saturday, Sunday, or 
legal holidays, shall be included in the above to the extent 
authorized by Owner. 

 
2. Cost of all materials and equipment furnished 

and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash discounts 
shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the 
cash discounts shall accrue to Owner. All trade discounts, 
rebates and refunds and returns from sale  of surplus 
materials and equipment shall accrue to Owner, and 
Contractor shall make provisions so that they may be 
obtained. 

 
3. Payments made by Contractor to 

Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain  competitive bids 
from subcontractors acceptable to Owner and Contractor and 
shall deliver such bids to Owner, who will then determine, 
with the advice of Engineer, which bids, if any, will be 
acceptable. If any subcontract provides that the 
Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee shall 
be determined in the same manner as Contractor’s Cost of 
the Work  and  fee  as  provided  in  this  Paragraph 11.01. 

 
4. Costs of special consultants (including but not 

limited to engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for services 
specifically related to the Work. 

 
5. Supplemental costs including the following: 

 
a. The proportion of necessary 
transportation, travel, and subsistence 
expenses of Contractor’s employees incurred 
in discharge of duties connected with the 
Work. 

 
b. Cost, including transportation and 
maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and 

temporary facilities at the Site, and hand tools 
not owned by the workers, which are 
consumed in the performance of the Work, 
and cost, less market value, of such items used 
but not consumed which remain the property 
of Contractor. 

 
c. Rentals of all construction  equipment and 
machinery, and the parts thereof whether 
rented from Contractor or others in accordance 
with rental agreements approved by Owner 
with the advice of Engineer, and the costs of 
transportation,  loading, unloading, assembly, 
dismantling, and removal thereof. All such 
costs shall be in accordance with the terms of 
said rental agreements. The rental of any such 
equipment, machinery, or parts shall cease 
when the use thereof is no longer necessary for 
the Work. 

 
d. Sales, consumer, use, and other similar 
taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and 
Regulations. 

 
e. Deposits lost for causes other than 
negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by 
any of them or for whose acts any of them may 
be liable, and royalty payments and fees for 
permits and licenses. 

 
f. Losses and damages (and related 
expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, 
sustained by Contractor in connection with the 
performance of the Work (except losses and 
damages within the deductible amounts of 
property insurance established in accordance 
with Paragraph 5.06.D), provided such losses 
and damages have resulted from causes other 
than the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts 
any of them may be liable. Such losses shall 
include settlements made with the written 
consent and approval of Owner. No such 
losses, damages, and expenses shall be 
included in the Cost of the Work for the 
purpose of determining Contractor’s fee. 

 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
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h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at 
the Site, express and courier services, and 
similar petty cash items in connection with the 
Work. 

 
i. The costs of premiums for all bonds and 
insurance Contractor is required by the 
Contract Documents to purchase and maintain. 

 
B. Costs Excluded: The term Cost of the Work 

shall not include any of the following items: 
 

1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of partnerships 
and sole proprietorships), general managers, safety 
managers, engineers, architects, estimators, attorneys, 
auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel 
employed by Contractor, whether at the Site or in 
Contractor’s principal or branch office for general 
administration of the Work and not specifically included in 
the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered  by Paragraph 
11.01.A.4, all of which are to be considered administrative 
costs covered by the Contractor’s fee. 

 
2. Expenses of Contractor’s principal  and branch 

offices other than Contractor’s office at the Site. 
 

3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for the 
Work and charges against Contractor for delinquent 
payments. 

 
4. Costs due to the negligence of Contractor, any 

Subcontractor, or anyone directly or indirectly employed by 
any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective 
Work, disposal of materials or equipment wrongly supplied, 
and making good any damage to property. 

 
5. Other overhead or general expense costs of any 

kind and the costs of any item not specifically and expressly 
included in Paragraphs 11.01.A. 

 
C. Contractor’s Fee: When all the Work is 

performed on the basis of cost-plus, Contractor’s fee shall be 
determined as set forth in the Agreement. When the value of 
any Work covered by a Change Order or when a Claim for 
an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as 
set forth in Paragraph 12.01.C. 

D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown  together 
with supporting data. 

 
11.02 Allowances 

 
A. It is understood that Contractor has included in 

the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be 
performed for such sums and by such persons or entities as 
may be acceptable to Owner and Engineer. 

 
B. Cash Allowances: 

 
1. Contractor agrees that: 

 
a. the cash allowances include the cost to 
Contractor (less any applicable trade 
discounts) of materials and equipment required 
by the allowances to be delivered at the Site, 
and all applicable taxes; and 

 
b. Contractor’s costs for unloading and 
handling on the Site, labor, installation, 
overhead, profit, and other expenses 
contemplated for the cash allowances have 
been included in the Contract Price and not in 
the allowances, and no demand for additional 
payment on account of any of the foregoing 
will be valid. 

 
C. Contingency Allowance: 

 
1. Contractor agrees that  a  contingency allowance, 

if any, is for the sole use of Owner to cover unanticipated 
costs. 

 
D. Prior to final payment, an appropriate Change 

Order will be issued as recommended by Engineer to reflect 
actual amounts due Contractor on account of Work covered 
by allowances, and the Contract Price shall be 
correspondingly adjusted. 

 
11.03 Unit Price Work 

 
A. Where the Contract Documents provide that 

all or part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for each 
separately identified item of Unit Price Work times the 
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estimated quantity of each item as indicated in the 
Agreement. 

 
B. The estimated quantities of items of Unit Price 

Work are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract 
Price. Determinations of the actual quantities and 
classifications of Unit Price Work performed by Contractor 
will be made by Engineer subject to the provisions of 
Paragraph 9.07. 

 
C. Each unit price will be deemed to include an 

amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 

 
D. Owner or Contractor may make a Claim for an 

adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 

 
1. the quantity of any item of Unit Price Work 

performed by Contractor differs materially and significantly 
from the estimated quantity of such item indicated in the 
Agreement; and 

 
2. there is no corresponding adjustment with 

respect to any other item of Work; and 
 

3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having incurred 
additional expense or Owner believes that Owner is entitled 
to a decrease in Contract Price and the parties are unable to 
agree as to the amount of any such increase or decrease. 

 
ARTICLE 12 – CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 

 

 
12.01 Change of Contract Price 

 
A. The Contract Price may only be changed by a 

Change Order. Any Claim for an adjustment in the Contract 
Price shall be based on written notice submitted by the party 
making the Claim to the Engineer and the other party to the 
Contract in accordance with the provisions of Paragraph 
10.05. 

 
B. The value of any Work covered by a Change 

Order or of any Claim for an adjustment in the Contract Price 
will be determined as follows: 

 
1. where the Work involved is covered by unit 

prices contained in the Contract Documents, by application 
of such unit prices to the quantities of the items involved 
(subject to the provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an allowance 
for overhead and profit not necessarily in accordance with 
Paragraph 12.01.C.2); or 

 
3. where the Work involved is not covered by 

unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work (determined 
as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 
12.01.C). 

 
C. Contractor’s Fee: The Contractor’s fee for 

overhead and profit shall be determined as follows: 
 

1. a mutually acceptable fixed fee; or 
 

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions of 
the Cost of the Work: 

 
a. for costs incurred under Paragraphs 
11.01.A.1 and 11.01.A.2, the Contractor’s fee 
shall be 15 percent; 

 
b. for costs incurred under Paragraph 
11.01.A.3,  the  Contractor’s  fee  shall  be five 
percent; 

 
c. where one or more tiers of subcontracts 
are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of 
Paragraphs 12.01.C.2.a and 12.01.C.2.b is that 
the Subcontractor who actually performs the 
Work, at whatever tier, will be paid a fee of 15 
percent of the costs incurred by such 
Subcontractor under Paragraphs 11.01.A.1 and 
11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid 
a fee of five percent of the amount paid to the 
next lower tier Subcontractor; 

 
d. no fee shall be payable on the basis of 
costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B; 

 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus 
a deduction in Contractor’s fee by an amount 
equal to five percent of such net decrease; and 
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f. when both additions and credits are 
involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

 
12.02 Change of Contract Times 

 
A. The Contract Times may only be changed by a 

Change Order. Any Claim for an adjustment in the Contract 
Times shall be based on written notice submitted by the party 
making the Claim to the Engineer and the other party to the 
Contract in accordance with the provisions of Paragraph 
10.05. 

 
B. Any adjustment of the Contract Times covered 

by a Change Order or any Claim for an adjustment in the 
Contract Times will be determined in accordance with the 
provisions of this Article 12. 

 
12.03 Delays 

 
A. Where Contractor is prevented from 

completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract 
Times will be extended in an amount equal to the time lost 
due to such delay if a Claim is made therefor as provided in 
Paragraph 12.02.A. Delays beyond the control  of Contractor 
shall include, but not be limited to, acts or neglect by Owner, 
acts or neglect of utility owners or other contractors 
performing other work as contemplated by Article 7, fires, 
floods, epidemics, abnormal weather conditions, or acts of 
God. 

 
B. If Owner, Engineer, or other contractors or 

utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor shall 
be entitled to an equitable adjustment in the Contract Price 
or the Contract Times, or both. Contractor’s entitlement to 
an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete 
the Work within the Contract Times. 

 
C. If Contractor is delayed in the performance or 

progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other causes 
not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment 
in Contract Times, if such adjustment is essential to 
Contractor’s ability to complete the Work within the 
Contract Times. Such an adjustment shall be 

Contractor’s sole and exclusive remedy for the delays 
described in this Paragraph 12.03.C. 

 
D. Owner, Engineer, and their officers, directors, 

members, partners, employees, agents, consultants, or 
subcontractors shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 

 
E. Contractor shall not be entitled to an 

adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and 
within the control of a Subcontractor or Supplier shall be 
deemed to be delays within the control of Contractor. 

 
ARTICLE 13 – TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

 

 
13.01 Notice of Defects 

 
A. Prompt notice of all defective Work of which 

Owner or Engineer has actual knowledge will be given to 
Contractor. Defective Work may be rejected, corrected, or 
accepted as provided in this Article 13. 

 
13.02 Access to Work 

 
A. Owner, Engineer, their consultants and other 

representatives and personnel of Owner,  independent testing 
laboratories, and governmental agencies with jurisdictional 
interests will have access to the Site and the Work at 
reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe 
conditions for such access and advise them of Contractor’s 
safety procedures and programs so that they may comply 
therewith as applicable. 

 
13.03 Tests and Inspections 

 
A. Contractor shall give Engineer timely notice of 

readiness of the Work for all required inspections, tests, or 
approvals and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 

 
B. Owner shall employ and pay for the services 

of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 

 
1. for inspections, tests, or approvals covered by 

Paragraphs 13.03.C and 13.03.D below; 
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2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B shall be 
paid as provided in Paragraph 13.04.C; and 

 
3. as otherwise specifically provided in the 

Contract Documents. 
 

C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for  arranging and 
obtaining such inspections, tests, or approvals, pay all costs 
in connection therewith, and furnish Engineer the required 
certificates of inspection or approval. 

 
D. Contractor shall be responsible for arranging 

and obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for Owner’s and 
Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; or acceptance of materials, mix 
designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 
Such inspections, tests, or approvals shall be performed by 
organizations acceptable to Owner and Engineer. 

 
E. If any Work (or the work of others) that is to 

be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, Contractor shall,  if 
requested by Engineer, uncover such Work for observation. 

 
F. Uncovering Work as provided in Paragraph 

13.03.E shall be at Contractor’s expense unless Contractor 
has given Engineer timely notice of Contractor’s intention to 
cover the same and Engineer has not acted with reasonable 
promptness in response to such notice. 

 
13.04 Uncovering Work 

 
A. If any Work is covered contrary to the written 

request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 

 
B. If Engineer considers it necessary  or advisable 

that covered Work be observed by Engineer or inspected or 
tested by others, Contractor, at Engineer’s request, shall 
uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may require, 
that portion of the Work in question, furnishing all necessary 
labor, material, and equipment. 

C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, and 
damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) 
arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to 
all costs of repair or replacement of work of others); and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

 
D. If the uncovered Work is not found to be 

defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, 
directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

 
13.05 Owner May Stop the Work 

 
A. If the Work is defective, or Contractor fails to 

supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way that 
the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the Work, 
or any portion thereof, until the cause for such order has 
been eliminated; however, this right of Owner to stop the 
Work shall not give rise to any duty on the part of Owner to 
exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or entity, 
or any surety for, or employee or agent of any of them. 

 
13.06 Correction or Removal of Defective Work 

 
A. Promptly after receipt of written notice, 

Contractor shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has been 
rejected by Engineer, remove it from the Project  and replace 
it with Work that is not defective. Contractor shall pay all 
claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or  arbitration or other 
dispute resolution costs) arising out of  or relating to such 
correction or removal (including but not limited to all costs 
of repair or replacement of work of others). 

 
B. When correcting defective Work under the 

terms of this Paragraph 13.06 or Paragraph 13.07, Contractor 
shall take no action that would void or otherwise 
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impair Owner’s special warranty and guarantee, if any, on 
said Work. 

 
13.07 Correction Period 

 
A. If within one year after the date of Substantial 

Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special guarantee 
required by the Contract Documents) or by any specific 
provision of the Contract Documents, any Work is found to 
be defective, or if the repair of any damages to the land or 
areas made available for Contractor’s use by Owner or 
permitted by Laws and Regulations as contemplated in 
Paragraph 6.11.A is found to be defective, Contractor shall 
promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

 
1. repair such defective land or areas; or 

 
2. correct such defective Work; or 

 
3. if the defective Work has been rejected by 

Owner, remove it from the Project and replace it with Work 
that is not defective, and 

 
4. satisfactorily correct or repair or remove and 

replace any damage to other Work, to the work of others or 
other land or areas resulting therefrom. 

 
B. If Contractor does not promptly comply with 

the terms of Owner’s written instructions, or in an emergency 
where delay would cause serious risk of loss or damage, 
Owner may have the defective Work corrected or repaired or 
may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and 
other professionals  and all court or arbitration or other 
dispute resolution costs) arising out  of or relating to such 
correction or repair or such removal and replacement 
(including but not limited to all costs of repair or replacement 
of work of others) will be paid by Contractor. 

 
C. In special circumstances where a particular 

item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications. 

 
D. Where defective Work (and damage to other 

Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be extended 
for an additional period of one year after such 

correction or removal and replacement has been 
satisfactorily completed. 

 
E. Contractor’s  obligations under this Paragraph 

13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be construed 
as a substitute for, or a waiver of, the provisions of any 
applicable statute of limitation or repose. 

 
13.08 Acceptance of Defective Work 

 
A. If, instead of requiring correction or removal 

and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall pay 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or  arbitration 
or other dispute resolution costs) attributable to Owner’s 
evaluation of and determination to accept such defective 
Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to 
the extent not otherwise paid by Contractor pursuant to this 
sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be 
issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work, and Owner shall be 
entitled to an appropriate decrease in the Contract Price, 
reflecting the diminished value of Work so accepted. If the 
parties are unable to agree as to the amount thereof, Owner 
may make a Claim therefor as provided in Paragraph 10.05. 
If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 

 
13.09 Owner May Correct Defective Work 

 
A. If Contractor fails within a reasonable time 

after written notice from Engineer to correct defective Work, 
or to remove and replace rejected Work as required by 
Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with 
any other provision of the Contract Documents, Owner may, 
after seven days written notice to Contractor, correct, or 
remedy any such deficiency. 

 
B. In exercising the rights and remedies under this 

Paragraph 13.09, Owner shall proceed expeditiously. In 
connection with such corrective or remedial action, Owner 
may exclude Contractor from all or part of the Site, take 
possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of 
Contractor’s tools, appliances, construction equipment and 
machinery at the Site, and incorporate in the Work all 
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materials and equipment stored at the Site or for which 
Owner has paid Contractor but which are stored elsewhere. 
Contractor shall allow Owner, Owner’s representatives, 
agents and employees, Owner’s other contractors, and 
Engineer and Engineer’s consultants access to the Site to 
enable Owner to exercise the rights and remedies under this 
Paragraph. 

 
C. All claims, costs, losses, and damages 

(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) 
incurred or sustained by Owner in exercising the rights and 
remedies under this Paragraph 13.09 will be  charged against 
Contractor, and a Change Order will be issued incorporating 
the necessary revisions in the Contract Documents with 
respect to the Work; and Owner shall be entitled to an 
appropriate decrease in the Contract Price. If the parties are 
unable to agree as to the amount of the adjustment, Owner 
may make a Claim therefor as provided in Paragraph 10.05. 
Such claims, costs, losses and damages will include but not 
be limited to all costs of repair, or replacement of work of 
others destroyed or damaged by correction, removal, or 
replacement of Contractor’s defective Work. 

 
D. Contractor shall not be allowed an extension of 

the Contract Times because of any delay in the performance 
of the Work attributable to the exercise by Owner of 
Owner’s rights and remedies under this Paragraph 13.09. 

 
ARTICLE 14 – PAYMENTS TO CONTRACTOR 
AND COMPLETION 

 

 
14.01 Schedule of Values 

 
A. The Schedule of Values established as 

provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of 
Application for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 

 
14.02 Progress Payments 

 
A. Applications for Payments: 

 
1. At least 20 days before the date established in 

the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 

Documents. If payment is requested on the basis of materials 
and equipment not incorporated in the Work but delivered 
and suitably stored at the Site or at another location agreed 
to in writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and 
evidence that the materials and equipment are covered by 
appropriate property insurance or other arrangements to 
protect Owner’s interest therein, all of which must be 
satisfactory to Owner. 

 
2. Beginning with the second Application for 

Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

 
3. The amount of retainage with respect to 

progress payments will be as stipulated in the Agreement. 
 

B. Review of Applications: 
 

1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application to 
Owner or return the Application to Contractor indicating in 
writing Engineer’s reasons for refusing to recommend 
payment. In the latter case, Contractor may make the 
necessary corrections and resubmit the Application. 

 
2. Engineer’s recommendation of any payment 

requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations of the executed Work as an experienced and 
qualified design professional, and on Engineer’s review of 
the Application for Payment and the accompanying data and 
schedules, that to the best of Engineer’s knowledge, 
information and belief: 

 
a. the Work has progressed to the point 
indicated; 

 
b. the quality of the Work is generally in 
accordance with the Contract Documents 
(subject to an evaluation of the Work as a 
functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests 
called for in the Contract Documents, a final 
determination  of quantities and classifications 
for Unit Price Work under Paragraph 9.07, 
and any other qualifications stated in the 
recommendation); and 
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c. the conditions precedent to Contractor’s 
being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
3. By recommending any such payment Engineer 

will not thereby be deemed to have represented that: 
 

a. inspections made to check the quality or 
the quantity of the Work as it has been 
performed have been exhaustive, extended to 
every aspect of the Work in progress, or 
involved detailed inspections of the Work 
beyond the responsibilities specifically 
assigned to Engineer in the Contract 
Documents; or 

 
b. there may not be other matters or issues 
between the parties that might entitle 
Contractor to be paid additionally by Owner or 
entitle Owner to withhold payment to 
Contractor. 

 
4. Neither Engineer’s review of Contractor’s 

Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment,  including final 
payment, will impose responsibility on Engineer: 

 
a. to supervise, direct, or control the Work, 
or 

 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or 
the safety precautions and programs incident 
thereto, or 

 
c. for Contractor’s failure to comply with 
Laws and Regulations applicable to 
Contractor’s performance of the Work, or 

 
d. to make any examination to ascertain how 
or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, 
or 

 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner 
free and clear of any Liens. 

 
5. Engineer may refuse to recommend the whole 

or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse to 
recommend any such payment or, because of subsequently 

discovered evidence or the results of  subsequent inspections 
or tests, revise or revoke any such payment recommendation 
previously made, to such extent as may be necessary in 
Engineer’s opinion to protect Owner from loss because: 

 
a. the Work is defective, or completed Work 
has been damaged, requiring correction or 
replacement; 

 
b. the Contract Price has been reduced by 
Change Orders; 

 
c. Owner has been required to correct 
defective Work or complete Work in 
accordance with Paragraph 13.09; or 

 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
C. Payment Becomes Due: 

 
1. Ten days after presentation of the Application for 

Payment to Owner with Engineer’s recommendation, the 
amount recommended will (subject to the provisions of 
Paragraph 14.02.D) become due, and when due will be paid 
by Owner to Contractor. 

 
D. Reduction in Payment: 

 
1. Owner may refuse to make payment of the full 

amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or 
furnishing of the Work; 

 
b. Liens have been filed in connection with 
the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner 
to secure the satisfaction  and discharge of such 
Liens; 

 
c. there are other items entitling Owner to a 
set-off against the amount recommended; or 

 
d. Owner has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through  14.02.B.5.c or 
Paragraph 15.02.A. 

 
2. If Owner refuses to make payment of the full 

amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
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Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction  of the 
amount so withheld. Owner shall promptly pay Contractor 
the amount so withheld, or any adjustment thereto agreed to 
by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

 
3. Upon a subsequent determination that Owner’s 

refusal of payment was not justified, the amount wrongfully 
withheld shall be treated as an amount due as determined by 
Paragraph 14.02.C.1 and subject to interest as provided in the 
Agreement. 

 
14.03 Contractor’s Warranty of Title 

 
A. Contractor warrants and guarantees that title to 

all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the Project 
or not, will pass to Owner no later than the time of payment 
free and clear of all Liens. 

 
14.04 Substantial Completion 

 
A. When Contractor considers the entire Work 

ready for its intended use Contractor shall notify  Owner and 
Engineer in writing that the entire Work is substantially 
complete (except for items specifically listed by Contractor 
as incomplete) and request that Engineer issue a certificate 
of Substantial Completion. 

 
B. Promptly after Contractor’s notification, 

Owner, Contractor, and Engineer shall make an inspection of 
the Work to determine the status of completion. If Engineer 
does not consider the Work substantially complete, Engineer 
will notify Contractor in writing giving the reasons therefor. 

 
C. If Engineer considers the Work substantially 

complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the date 
of Substantial Completion. There shall be attached to the 
certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven days 
after receipt of the tentative certificate during which to make 
written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will, within 14 days after 
submission of the tentative certificate to Owner, notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer  considers the 
Work substantially complete, Engineer will, within said 14 
days, execute and deliver to Owner and Contractor a 
definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or corrected) 

reflecting such changes from the tentative certificate as 
Engineer believes justified after consideration of any 
objections from Owner. 

 
D. At the time of delivery of the tentative 

certificate of Substantial Completion, Engineer will deliver 
to Owner and Contractor a written recommendation as to 
division of responsibilities pending final payment between 
Owner and Contractor with respect to security, operation, 
safety, and protection of the Work, maintenance, heat, 
utilities, insurance, and warranties and guarantees. Unless 
Owner and Contractor agree otherwise in writing and so 
inform Engineer in writing prior to Engineer’s issuing the 
definitive certificate of Substantial Completion, Engineer’s 
aforesaid recommendation will be binding on Owner and 
Contractor until final payment. 

 
E. Owner shall have the right to exclude 

Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access 
to remove its property and complete or correct items on the 
tentative list. 

 
14.05 Partial Utilization 

 
A. Prior to Substantial Completion of all the 

Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used by 
Owner for its intended purpose without significant 
interference with Contractor’s performance of the  remainder 
of the Work, subject to the following conditions: 

 
1. Owner at any time may request Contractor in 

writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its intended 
use and substantially complete. If and when Contractor 
agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures 
of Paragraph 14.04.A through D for that part of the Work. 

 
2. Contractor at any time may notify Owner and 

Engineer in writing that Contractor considers any such part 
of the Work ready for its intended use and substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

 
3. Within a reasonable time after either such 

request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the 
Work to be substantially complete, Engineer will notify 
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Owner and Contractor in writing giving the reasons therefor. 
If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

 
4. No use or occupancy or separate operation of 

part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 

 
14.06 Final Inspection 

 
A. Upon written notice from Contractor that the 

entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with Owner 
and Contractor and will notify Contractor in writing of all 
particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take 
such measures as are necessary to complete such Work or 
remedy such deficiencies. 

 
14.07 Final Payment 

 
A. Application for Payment: 

 
1. After Contractor has, in the opinion of 

Engineer, satisfactorily completed all corrections identified 
during the final inspection and has delivered, in accordance 
with the Contract Documents, all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates or 
other evidence of insurance, certificates of inspection, 
marked-up record documents (as provided in Paragraph 
6.12), and other documents, Contractor may make 
application for final payment following the procedure for 
progress payments. 

 
2. The final Application for Payment shall be 

accompanied (except as previously delivered) by: 
 

a. all documentation called for in the 
Contract Documents, including but not limited 
to the evidence of insurance required by 
Paragraph 5.04.B.6; 

 
b. consent of the surety, if any, to final 
payment; 

 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and 

 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien 

rights arising out of or Liens filed in 
connection with the Work. 

 
3. In lieu of the releases or waivers of Liens 

specified in Paragraph 14.07.A.2 and as approved by Owner, 
Contractor may furnish receipts or releases in full and an 
affidavit of Contractor that: (i) the releases and receipts 
include all labor, services, material, and equipment for which 
a Lien could be filed; and (ii) all payrolls, material and 
equipment bills, and other indebtedness connected with the 
Work for which Owner might in any way be responsible, or 
which might in any way result in liens or other burdens on 
Owner's property, have been paid or otherwise satisfied. If 
any Subcontractor or Supplier fails to furnish such a release 
or receipt in full, Contractor may furnish a bond or other 
collateral satisfactory to Owner to indemnify Owner against 
any Lien. 

 
B. Engineer’s Review of Application and 

Acceptance: 
 

1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract 
Documents, Engineer is satisfied that the Work has been 
completed and Contractor’s other obligations under the 
Contract Documents have been fulfilled, Engineer will, 
within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of 
payment and present the Application for Payment to Owner 
for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is 
acceptable subject to the provisions of Paragraph 14.09. 
Otherwise, Engineer will return the Application for Payment 
to Contractor, indicating in writing the reasons for refusing 
to recommend final payment, in which case Contractor shall 
make the necessary corrections and resubmit the Application 
for Payment. 

 
C. Payment Becomes Due: 

 
1. Thirty days after the presentation to Owner of the 

Application for Payment and accompanying documentation, 
the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, 
including but not limited to liquidated damages, will become 
due and will be paid by Owner to Contractor. 

 
14.08 Final Completion Delayed 

 
A. If, through no fault of Contractor, final 

completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
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Contractor’s final Application for Payment (for Work fully 
completed and accepted) and recommendation of Engineer, 
and without terminating the Contract, make payment of the 
balance due for that portion of the Work fully completed and 
accepted. If the remaining balance to be held by Owner for 
Work not fully completed or corrected is less than the 
retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written 
consent of the surety to the payment of the balance due for 
that portion of the Work fully completed and accepted shall 
be submitted by Contractor to Engineer with the Application 
for such payment. Such payment shall be made under the 
terms and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 

 
14.09 Waiver of Claims 

 
A. The making and acceptance of final payment 

will constitute: 
 

1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, from 
defective Work appearing after final inspection pursuant to 
Paragraph 14.06, from failure to comply with the Contract 
Documents or the terms of any special guarantees specified 
therein, or from Contractor’s continuing obligations under 
the Contract Documents; and 

 
2. a waiver of all Claims by Contractor against 

Owner other than those previously made in accordance  with 
the requirements herein and expressly acknowledged by 
Owner in writing as still unsettled. 

 
ARTICLE 15 – SUSPENSION OF WORK AND 
TERMINATION 

 

 
15.01 Owner May Suspend Work 

 
A. At any time and without cause, Owner may 

suspend the Work or any portion thereof for a period of not 
more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work on 
the date so fixed. Contractor shall be granted an adjustment 
in the Contract Price or an extension of the Contract Times, 
or both, directly attributable to any such suspension if 
Contractor makes a Claim therefor as provided in Paragraph 
10.05. 

 
15.02 Owner May Terminate for Cause 

 
A. The occurrence of any one or more of the 

following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or failure 
to adhere to the Progress Schedule established under 
Paragraph 2.07 as adjusted from time to time pursuant to 
Paragraph 6.04); 

 
2. Contractor’s disregard of Laws  or Regulations 

of any public body having jurisdiction; 
 

3. Contractor’s repeated disregard of the 
authority of Engineer; or 

 
4. Contractor’s violation in any substantial way 

of any provisions of the Contract Documents. 
 

B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent 
to terminate the services of Contractor: 

 
1. exclude Contractor from the Site, and take 

possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be used 
by Contractor (without liability to Contractor for trespass or 
conversion); 

 
2. incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere; and 

 
3. complete the Work as Owner may deem 

expedient. 
 

C. If Owner  proceeds  as  provided  in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the unpaid 
balance of the Contract Price exceeds all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by Owner arising out of or relating 
to completing the Work, such excess will be paid to 
Contractor. If such claims, costs, losses, and damages exceed 
such unpaid balance, Contractor shall pay the difference to 
Owner. Such claims, costs, losses, and damages incurred by 
Owner will be reviewed by Engineer as to their 
reasonableness and, when so approved by Engineer, 
incorporated in a Change Order.  When exercising any rights 
or remedies under this Paragraph, Owner shall not be 
required to obtain the lowest price for the Work performed. 
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D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of 
intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more than 
30 days of receipt of said notice. 

 
E. Where Contractor’s services have been so 

terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then existing 
or which may thereafter accrue. Any retention or payment of 
moneys due Contractor by Owner will not release Contractor 
from liability. 

 
F. If and to the extent that Contractor has 

provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B and 
15.02.C. 

 
15.03 Owner May Terminate For Convenience 

 
A. Upon seven days written notice to Contractor 

and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, terminate 
the Contract. In such case, Contractor shall be paid for 
(without duplication of any items): 

 
1. completed and acceptable Work executed in 

accordance with the Contract Documents prior to the 
effective date of termination, including fair and reasonable 
sums for overhead and profit on such Work; 

 
2. expenses sustained prior to the effective date 

of termination in performing services and furnishing labor, 
materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work,  plus fair 
and reasonable sums for overhead and profit on such 
expenses; 

 
3. all claims, costs, losses, and damages 

(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) 
incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 

 
4. reasonable expenses directly attributable to 

termination. 
 

B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 
 

A. If, through no act or fault of Contractor, (i) the 
Work is suspended for more than 90 consecutive days by 
Owner or under an order of court or other public authority, 
or (ii) Engineer fails to act on any Application for Payment 
within 30 days after it is submitted, or (iii) Owner fails for 
30 days to pay Contractor any sum finally determined to be 
due, then Contractor may, upon seven days written notice to 
Owner and Engineer, and provided Owner or Engineer do 
not remedy such suspension or failure within that time, 
terminate the Contract and recover from Owner payment on 
the same terms as provided in Paragraph 15.03. 

 
B. In lieu of terminating the Contract and without 

prejudice to any other right or remedy, if Engineer has failed 
to act on  an  Application  for  Payment  within 30 days after 
it  is  submitted,  or  Owner  has  failed  for  30 days to pay 
Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, 
stop the Work until payment is made of all such amounts 
due Contractor, including interest thereon. The provisions of 
this Paragraph 15.04 are not intended to preclude Contractor 
from making a Claim  under Paragraph 10.05 for an 
adjustment in Contract Price or Contract Times or otherwise 
for expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 

 
ARTICLE 16 – DISPUTE RESOLUTION 

 

 
16.01 Methods and Procedures 

 
A. Either Owner or Contractor may request 

mediation of any Claim submitted to Engineer for a decision 
under Paragraph 10.05 before such decision becomes final 
and binding. The mediation will be governed by the 
Construction Industry Mediation Rules of the American 
Arbitration Association in effect as of the Effective Date of 
the Agreement. The request for mediation shall be submitted 
in writing to the American Arbitration Association and the 
other party to the Contract. Timely submission of the request 
shall stay the effect of Paragraph 10.05.E. 

 
B. Owner and Contractor shall participate in the 

mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The date 
of termination of the mediation shall be determined by 
application of the mediation rules referenced above. 

 
C. If the Claim is not resolved by mediation, 

Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
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final and binding 30 days after termination of the mediation 
unless, within that time period, Owner or Contractor: 

 
1. elects in writing to invoke any dispute 

resolution process provided for in the Supplementary 
Conditions; or 

 
2. agrees with the other party to submit the Claim 

to another dispute resolution process; or 
 

3. gives written notice to the other party of the 
intent to submit the Claim to a court of competent 
jurisdiction. 

 
ARTICLE 17 – MISCELLANEOUS 

 

 
17.01 Giving Notice 

 
A. Whenever any provision of the Contract 

Documents requires the giving of written notice, it will be 
deemed to have been validly given if: 

 
1. delivered in person to the individual or to a 

member of the firm or to an officer of the corporation for 
whom it is intended; or 

 
2. delivered at or sent by registered or certified 

mail, postage prepaid, to the last business address known to 
the giver of the notice. 

 
17.02 Computation of Times 

 
A. When any period of time is referred to in the 

Contract Documents by days, it will be computed to exclude 
the first and include the last day of such period. If the last 
day of any such period falls on a Saturday or Sunday or on a 
day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

 
17.03 Cumulative Remedies 

 
A. The duties and obligations imposed by these 

General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are not 
to be construed in any way as a limitation of, any rights and 
remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special 
warranty or guarantee, or by other provisions of the Contract 
Documents. The provisions of this Paragraph will be as 
effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 
 

A. All representations, indemnifications, 
warranties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the  Contract Documents, 
will survive final payment, completion, and acceptance of the 
Work or termination or completion of the Contract or 
termination of the services of Contractor. 

 
17.05 Controlling Law 

 
A. This Contract is to be governed by the law of 

the state in which the Project is located. 
 

17.06 Headings 
 

A. Article and paragraph headings are inserted for 
convenience only and do not constitute parts of these General 
Conditions. 
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SUPPLEMENTARY CONDITIONS 
 

These Supplementary Conditions amend or supplement the Standard General Conditions of 
the Construction Contract as indicated below. All provisions that are not so amended or 
supplemented remain in full force and effect. 

 
The terms used in these Supplementary Conditions have the meanings stated in the General 
Conditions. Additional terms used in these Supplementary Conditions have the meanings 
stated below, which are applicable to both the singular and plural thereof. The address system 
used in these Supplementary Conditions is the same as the address system used in the General 
Conditions, with the prefix “SC” added thereto. 

 
SC-1.01. Add the following language at the end of Paragraph 1.01.A.19: 

 
The General Superintendent for the Sewerage and Water Board of New Orleans or 
delegate and has the authority provided in this Contract to approve or disapprove all 
changes to the Contract documents. 

 
SC-1.01. Add the following language at the end of Paragraph 1.01.A.44: 

 
Substantial Completion is defined as the completion of all Work with the exception of 
final clean-up. 

 
SC-1.01. Add the following new paragraph immediately after Paragraph 1.01.A.51: 

 
1.01.A.52. Specialist—The term Specialist refers to a person, partnership, firm, or 
corporation of established reputation (or if newly organized, whose personnel have 
previously established a reputation in the same field), which is regularly engaged in, 
and which maintains a regular force of workers skilled in either (as applicable) 
manufacturing or fabricating items required by the Contract Documents, or otherwise 
performing Work required by the Contract Documents. Where the Specifications 
require the installation by a Specialist, that term shall also be deemed to mean either 
the manufacturer of the item, a person, partnership, firm, or corporation licensed by the 
manufacturer, or a person, partnership, firm, or corporation who will perform the Work 
under the manufacturer’s direct supervision. 

 
1.01.A.53. Construction Coordinator—The term Construction Coordinator, where and 
when used, refers to an authorized representative of Owner or Engineer who may be 
assigned to the Site or any part thereof to monitor and oversee construction activities 
by Contractor. Synonymous with Resident Project Representative (RPR) and Owner’s 
Representative. 

 
1.01.A.54 Owner’s Representative—The term Owner’s Representative, where and 
when used, refers to an authorized representative of Owner who may be assigned to the 
Site or any part thereof to monitor and oversee construction activities by Contractor. 
Synonymous with Resident Project Representative (RPR) and Construction 
Coordinator. 
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SC-2.01. Delete the wording “and Owner” and “each” in line 2, change “other” to “owner” in 
line 3, delete “and owner respectively” and change “are” to “is” in line 7 in Paragraph 2.01.B 

 
SC-2.02. Amend first sentence in Paragraph 2.02.A to read as follows: 

 
2.02.A. Upon award of Contract, Owner will furnish Contractor with complete 
conformed project documents in electronic format. 

 
SC-2.03. Delete the third sentence of Paragraph 2.03.A in its entirety. 

 
SC-3.01. Add the following new paragraph immediately after Paragraph 3.01.C: 

 
3.01.D. Sections of Division 01, General Requirements, govern the execution of the 
Work of all sections of the Specifications. 

 
SC-4.02. Add the following new paragraph(s) immediately after Paragraph 4.02.B: 

 
4.02.C. The following reports of explorations and tests of subsurface conditions at or 
contiguous to the Site are known to Owner: 

 
SC-4.06. Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the following in their 
place: 

 

4.06.A. No reports or drawings related to Hazardous Environmental Conditions are 
known to Owner. 

 
SC-5.01. Delete in Paragraph 5.01.A first sentence the wording “and payment” 

SC-5.02. Add the following new paragraph immediately after Paragraph 5.02.A: 

SC-5.02.B. As an alternative to the requirements in paragraph A above, bonds may also 
be provided by a Louisiana Domiciled Insurance company with at least an A.M. Best’s 
Financial Strength Rating of A minus (A-) rating, or the bond shall be written by an 
insurance company that is either domiciled in Louisiana or owned by Louisiana 
residents and is licensed to write surety bonds. In addition, any surety bond written for 
a public works project shall be written by a surety or insurance company that is 
currently licensed to do business in the State of Louisiana. Surety and insurance 
companies from which the bonds and insurance for this Project are purchased under the 
provisions of paragraph 5.02.A shall have an A.M. Best’s Financial Strength Rating of 
A minus (A-) or better with a Financial Size Category of no less than VII, in addition 
to other requirements specified herein. 

 
SC-5.04. Add the following language after Paragraph 5.04.B.1: 

 
Policies will endorse the following parties or entities as additional insured: 

 
5.04.B.1.a. Sewerage and Water Board of New Orleans, 625 St. Joseph Street, 
New Orleans, Louisiana 70165 
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5.04.B.1.b. The City of New Orleans, 1300 Perdido Street, New Orleans, 
Louisiana 70112 

 
SC-5.04. Add the following new paragraph immediately following Paragraph 5.04.B: 

 
5.04.C. Insurance: General Requirements 

 
The Contractor will maintain, at his own cost and expense, and in good standing, such 
insurance as will protect the Sewerage and Water Board of New Orleans (the Owner), 
the City of New Orleans (the City,) their officers, officials, employees, boards, 
commissions and volunteers, as well as the Contractor himself and any subcontractors 
from and against any and all claims for damages to public and private property and 
personal injury, including death, to employees or to the public, which may arise from 
any operations under this Contract or any of its subcontracts. The coverage will contain 
no special limitations on the scope of protection afforded to the Owner and the City. 
Both the Owner and the City will appear as “Additional Insured” on all Commercial 
General Liability and Business Automobile Liability. Any failure to comply with the 
reporting provisions of a policy will not affect coverage provided to the Owner and the 
City, their officers, officials, employees, boards and commissions and volunteers. The 
Contractor’s insurance will apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer’s liability. 

 
In general, insurance is to be placed with insurers with an A.M. Best’s rating of A-:V, 
although this requirement may be reviewed and modified by the Risk Manager of the 
Sewerage and Water Board of New Orleans in the best interest of the Board. The Risk 
Manager may also consider performing such review upon written request from the 
Contractor. The Contractor shall furnish the Sewerage and Water of New Orleans with 
certificates of insurance affecting coverage required by this Contract. The certificates 
for each insurance policy are to be signed by a person authorized by that insurer to bind 
coverage on its behalf. The certificates of insurance are to be received and approved by 
the Risk Manager of the Sewerage and Water Board of New Orleans, 625 St. Joseph 
St., Rm. 119, New Orleans, LA 70165, before work commences. The Sewerage and 
Water Board of New Orleans reserves the right to require complete, certified copies of 
all insurance policies at any time, as proof that the insurance placed meets the 
requirements of this Contract. 

 
If the insurance is written subject to a deductible clause, Contractor assumes 
responsibility for the amount of the deductible. In addition, the Contractor shall be 
required to furnish to the Risk Manager of the Sewerage and Water Board of New 
Orleans all copies of investigative reports with regard to any and all claims with the 
Contractor and his insurance carriers, relative to the contract, with the exception of 
claims filed with his Workers’ Compensation Insurance. Such reports shall include 
dates, location and description of loss as well as amounts of settlements or judgments 
in order that annual aggregate limits maybe monitored by the Sewerage and Water 
Board of New Orleans for the Contactor’s compliance with these Specifications. 
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The furnishing of insurance as provided above shall not relieve the Contractor of his 
responsibility for losses not covered by insurance. All policies shall be with insurance 
companies authorized to do business in Louisiana and shall remain in full force and 
effect until the final completion of the work and acceptance thereof by the authority of 
the Owner. 

 
Subrogation 

 
The Contractor, Subcontractor(s), and their insurers shall agree to waive all the 
rights of subrogation against the Owner, the City, and their officers, officials, 
employees, boards and commissions, and volunteers for losses arising from 
work performed by the Contractor for the Owner and the City. 

 
5.04.C.2. Insurance Cancellations and Stop-Work 

 
Each insurance policy required by this contract shall be endorsed to state that 
coverage shall not be suspended, voided, canceled by either party, or reduced 
in coverage or in limits except after thirty (30) days prior written notice has 
been given to the Risk Manager, 625 St. Joseph St., Rm. 119, New Orleans, LA 
70165, of the Sewerage & Water Board of New Orleans, via certified mail. 

 
The Contractor and/or his insurer shall notify the Risk Manager of the Sewerage 
and Water Board of New Orleans at least thirty (30) days in advance of any 
insurance coverage to be canceled or of any insurance coverage that will expire. 
The Contractor shall simultaneously furnish the Owner evidence of new 
coverage to be effective the same day and hour of the expired or canceled 
coverage. 

 
In the event the Contractor and/or his insurer fails to submit this evidence of 
new coverage five (5) days prior to the cancellation date or expiration date of 
any policy or policies, the Sewerage and Water Board will have the right to 
obtain the required coverage to become effective on the date of cancellation or 
expiration of said policies. The cost of such new policies shall be at the expense 
of the Contractor and any expenditure incurred by the Owner for this coverage 
will be deducted from any balance due to the Contractor. 

 
Should the Owner be unable to secure new coverage to take the place of the 
expired or cancelled policy or policies, a “stop work” order will issued and all 
work on the contract shall cease on the same date and hour as the coverage 
ceases. Should the Contractor fail or refuse to secure coverage within five (5) 
days after the date of the “stop work” order, the Contractor shall be declared to 
be in default, and the contract between the parties shall be considered cancelled 
and of no force or effect between the parties reserving all the rights of the Owner 
against the Contractor and his surety. 

 
5.04.C.3. Insurance Policies, Endorsements, and Limits Required 
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The following are the types of insurance policies and the minimum limits of 
insurance coverage which shall be maintained by the Contractor during the 
entire term of the Contract: 

 

5.04.C.3.a. WORKERS’ COMPENSATION AND EMPLOYERS 
LIABILITY INSURANCE 

 
WORKERS’ COMPENSATION AND EMPLOYERS LIABILITY 
INSURANCE, as will protect Contractor from claims under Louisiana 
Workers’ Compensation Laws. The Workers’ Compensation section of 
the policy shall afford Statutory Limits and be in accordance with all 
Louisiana Workers’ Compensation Statutes. The Employers Liability 
limit shall not be less than $1,000,000 each accident for bodily injury 
by accident and $1,000,000 each employee/policy limit for bodily injury 
by disease. Whenever any Federal Longshoreman’s and Harbor 
Workers’ Act, and shall also include protection for injuries and/or death 
to Master and Members of the crews of vessels with statutory limits in 
accordance with the Jones Act. 

5.04.C.3.b. COMMERCIAL GENERAL LIABILITY INSURANCE 

COMMERCIAL GENERAL LIABILITY INSURANCE, with a limit 
of not less than $1,000,000 each occurrence and not less than 
$2,000,000 general annual aggregate, including Explosion, Collapse, 
and Underground Property Damage Hazards. The Products-Completed 
Operations aggregate limit shall not be less than $1,000,000 each 
occurrence. The general aggregate limit shall apply separately to this 
project. 

5.04.C.3.c. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

BUSINESS AUTOMOBILE LIABILITY INSURANCE, which shall 
cover liability arising out of accidents involving any auto (including 
Owned, Hired, and Non-Owned autos). The limit of liability shall not 
be less than $1,000,000 each accident for all injuries, property damage, 
and/or death resulting from any one occurrence. 

 
5.04.C.3.d. OWNER’S AND CONTRACTOR’S PROTECTIVE 
LIABILITY INSURANCE 

 
OWNER’S   AND   CONTRACTOR’S   PROTECTIVE  LIABILITY 
INSURANCE, as will protect the Contractor, the Sewerage and Water 
Board of New Orleans, and the City of New Orleans from and against 
any and all claims and lawsuits involving vicarious liability. The limits 
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of liability shall be the same as specified in Paragraph (b) above, and 
shall include Explosion, Collapse and Underground Hazards. 

 
5.04.C.3.e. PROFESSIONAL LIABILITY INSURANCE 

 
PROFESSIONAL LIABILITY INSURANCE, as may be applicable to 
the particular profession or service to be provided, with a limit of not 
less than $1,000,000 each Claim, with at least a $2,000,000 annual 
aggregate, without any restrictive “negligent act, negligent error, or 
negligent omission” clause, and sufficient to protect the Contractor, the 
Owner, and the City, for a five (5) year period from completion of this 
contract, against any and all claims which may arise from the 
Contractor’s negligent performance of work described herein. 

 
5.04.C.3.f. PROPERTY INSURANCE 

 
PROPERTY INSURANCE, required on all work except sewer and 
water drainage pipelines, reinforced concrete canals, work completely 
underground, and similar work (however Contractor is not relieved of 
responsibility therefore) as follows: 

 
5.04.C.3.f(1). 

 
ALL RISKS BUILDERS RISK INSURANCE (covering Fire, 
Extended Coverage, Vandalism and Malicious Mischief) will be 
carried on a completed value or reporting form, for not less than 
100 percent of the value of the work, including foundations. 

 
Coverage will include all machinery and equipment to be 
installed, whether furnished by the Sewerage & Water Board or 
by Contractor, for not less than 100 percent of the installed value 
of the machinery and equipment. This insurance shall be written 
in the same Insurance Company carrying the Builder’s Risk 
Insurance, shall include testing and startup, shall for partial 
utilization of the Work by Owner, and shall terminate only when 
installation has been accepted by the Sewerage and Water 
Board. 

 
The All Risks Builder’s Risk Policy shall include the names of 
the Sewerage & Water Board of New Orleans, and City of New 
Orleans, and will cover the interests of all sub-contractors 
without specifically naming them. 
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5.04.C.3.g. WORKERS’ COMPENSATION AND 
UNEMPLOYMENT COVERAGE, ADDITIONAL CONDITIONS 

 
5.04.C.3.g(1) 

 
WORKERS’ COMPENSATION: The Contractor expressly 
agrees and acknowledges that it is an “independent contractor” 
as defined in LSA-R.S.23:1021(6), and that its employees shall 
not be considered employees of the Sewerage and Water Board 
for workers’ compensation benefits or coverage. 

 
5.04.C.3.g(2) 

 
EXCLUSIVE OF UNEMPLOYMENT COMPENSATION 
COVERAGE: Contractor herein expressly agrees and 
acknowledges that it is an “independent contractor” as defined 
in LSA-R.S.23:1472(E0, that neither the contractor nor any one 
employed by the Contractor shall be considered an employee of 
the Sewerage and Water Board for the purpose of employment 
of compensation coverage. 

SC-5.06. Delete Paragraph 5.06.A in its entirety. 

SC-5.06. Delete Paragraph 5.06.B in its entirety. 

SC-5.06. Delete Paragraph 5.06 E in its entirety. 

SC-5.07. Delete third sentence of Paragraph 5.07.A in its entirety and insert the following in 
its place: 

 
Contractor and Contractor’s insurers waive all rights against Owner and their respective 
officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them for all losses and damages caused by, arising 
out of or resulting from any of the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, in addition, waive all such 
rights against Subcontractors and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any 
of them) under such policies for losses and damages so caused. 

 
SC-5.07. Delete the last sentence of Paragraph 5.07.A in its entirety and insert the following 
in its place: 

 
None of the above waivers shall extend to the rights that any party making such waiver 
may have to the proceeds of insurance held by Contractor as trustee or otherwise 
payable under any policy so issued. 
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SC-5.07. Delete Paragraph 5.07.B in its entirety. 

SC-5.07. Delete Paragraph 5.07.C in its entirety. 

SC-5.08. Delete Paragraph 5.08.A in its entirety. 

SC-5.08. Delete Paragraph 5.08.B in its entirety. 

SC-6.02. Add the following new paragraph immediately after Paragraph 6.02.B: 
 

6.02.C. Contractor shall reimburse Owner for Engineer’s additional extraordinary costs 
for onsite personnel overtime work resulting from Contractor’s overtime operations. 
Reimbursement shall be on the cost basis defined in Paragraph 14.02.D.4 of these 
Supplementary Conditions. 

 
6.03. Add the following new paragraph immediately after Paragraph 6.03.C: 

 
6.03.D. Domestic Manufacture: 

 
All equipment to be furnished and components of all items specified herein, 
except bearings, shall be of domestic produce, manufacture and assembly, i.e., 
manufactured and assembled within the limits of the United States. Parts must 
be available from suppliers that manufacture components in the USA. The 
Owner reserves the right to waive this requirement if, in the opinion of the 
Engineer, it appears to be in the best interests of the Owner. 

 
Owner’s staff will determine the ability of the lowest bidder to design and build 
the equipment and machinery specified hereon. Along with other factors to be 
considered by Owner’s staff will be the manufacturer’s facilities, listings of 
similar equipment and installations, equipment reliability and longevity. Should 
the lowest bidder be found “non-responsive”, then an informal hearing will be 
held to provide the lowest bidder the opportunity to refute the reasons for 
disqualification. 

 
SC-6.05. Add the following language at the end of Paragraph 6.05.E: 

 
Reimbursement rates for Engineer or their officers, directors, members, partners, 
employees, agents, and other consultants and subcontractors for evaluation of proposed 
substitutes shall be on the basis established in Paragraph 14.02.D.4 of these 
Supplementary Conditions. 

 
SC-6.06. Add the following new paragraph immediately after Paragraph 6.06.G: 

 
6.06.H. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, 
information about amounts paid to Contractor on account of Work performed for 
Contractor by a particular Subcontractor or Supplier. 
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SC-6.08. Add the following paragraphs after 6.08A: 
 

B. Before commencing work, the Contractor shall obtain, at his own expense, any 
required permits from the City of New Orleans. The Contractor shall also secure, at his 
own expense, any necessary inspection certificates required after the work is 
completed. 

 
C. Evidence of compliance shall be furnished to the Owner prior to starting work, 
in the case of permits, or within 10 calendar days after completion of that work 
requiring inspection certificates. 

 
SC-6.11. Add the following language to the end of Paragraph 6.11.A.1: 

 
Contractor shall not enter upon nor use property not under Owner control until 
appropriate easements have been executed and a copy is on file at the Site. 

 
SC-6.11. Add the following language to the end of Paragraph 6.11.D: 

 
6.11.D. Water and Other Utilities. It is the responsibility of the Contractor to make all 
necessary arrangements for the provision of water, electricity, drainage, sanitary 
sewage disposal, gas, compressed air, and any other utility service required to prosecute 
the work of this contract. Water used by the Contractor at the job site will be furnished 
by the Board at no cost to the Contract, if conditions permit. Costs of all other services 
shall be borne by the Contractor. 

 
6.11.E. Hydrant Connections. Connections to fire hydrants shall only be made with 
meters obtained from the Sewerage and Water Board Customer Service Department, 
504-585-2097, which shall record water usage for record purposes and which shall be 
returned to the Board as a condition of acceptance of the Contract. Application for the 
meter requires a $1,500.00 deposit that is refundable upon return of the meter in 
undamaged and operable condition. The hydrant meter application and instructions are 
available on the Sewerage and Water Board website: 
https://www.swbno.org/custserv_information_docs.asp. 

 
SC-6.13. Add the following new paragraphs immediately after 6.13.C: 

 
6.13.C.1. The Owner’s Safety Orientation Notice is applicable to the Work and 
is appended to these Supplementary Conditions. 

 
6.13.C.2. The Owner’s Drug-Free Workplace Policy is applicable to the Work 
and is appended to these Supplementary Conditions. 

 
6.13.C.3. Owner’s Electrical Safety Clearance Procedure is applicable to the 
work and is appended to these supplementary conditions. 

 
SC-6.17. Add the following new paragraphs immediately after Paragraph 6.17.E.1: 

https://www.swbno.org/custserv_information_docs.asp
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6.17.E.2. Contractor shall furnish required submittals with sufficient information and 
accuracy in order to obtain required approval of an item with no more than the number 
of submittals specified in Paragraph 14.02.D.4 of these Supplementary Conditions. 
Engineer will record time for reviewing subsequent submittals of Shop Drawings, 
Samples, or other items requiring approval and Contractor shall reimburse Owner for 
Engineer’s charges for such time in accordance with Paragraph 14.02.D.4 of these 
Supplementary Conditions. 

 
6.17.E.3. In the event Contractor requests a substitution for a previously approved item, 
Contractor shall reimburse Owner for Engineer’s charges for such time, unless the need 
for such substitution is beyond the control of Contractor. 

 
SC-7.02. Delete Paragraphs 7.02.A and 7.02.B in their entirety and insert the following in their 
place: 

 

7.02.A. Owner intends to contract with others for the performance of other work on the 
Project at the Site. The authority and responsibility of the Construction Coordinator for 
the various prime contractors, utility owners, and Owner (if present at the Site) shall be 
as follows: 

 
7.02.A.1 Owner’s Representative: Shall have authority and responsibility for 
coordination of the various contractors at the Site. Owner’s Representative shall 
be named by the Owner if necessary. 

 
7.02.A.2. Specific matters to be covered by such authority and responsibility: 
Prioritization of work activity should conflicts occur in work areas between 
contractors or between contractor and Owner’s operations; approval of requests 
to curtail, interrupt, or otherwise disrupt Owner operation to allow Contractor 
work to be scheduled and/or occur; cancellation of scheduled Contractor 
activity in the event Owner requirements supersede prior plans; other issues that 
require approval or prioritization relative to interference with Owner operations 
or conflicts with other. 

 
7.02.A.3. Extent of such authority and responsibility: Owner’s Representative 
decision and direction to Contractor shall be final. Planning and discussions to 
coordinate options relative to operational disruptions requested by Contractor 
will be scheduled by Owner’s Representative. Owner’s Representative will 
review and respond to requests by the Contractor for outage, interconnection, 
operational disruption, contract activity prioritization, or the like, within 10 
business days. 

 
7.02.A.4. Limitations of such authority and responsibility: Owner’s 
Representative may not modify the Contract or its terms and conditions. 

 
7.02.B. Unless expressly assigned to the Construction Coordinator, all other authority 
and responsibility will remain vested with each prime contractor, utility owner, or 
Owner (if present at the Site). 
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SC-7.04. Add the following new paragraph immediately after Paragraph 7.03: 

SC-7.04. Claims Between Contractors 

7.04.A. Should Contractor cause damage to the work or property of any other 
contractor at the Site, or should any claim arising out of Contractor’s performance of 
the Work at the Site be made by any other contractor against Contractor, Owner, 
Engineer, or the Construction Coordinator, if applicable, Contractor shall (without 
involving Owner, Engineer, or Construction Coordinator) either i) remedy the damage; 
ii) agree to compensate the other contractor for remedy of the damages; or iii) remedy 
the damages and attempt to settle with such other contractor by agreement, or to 
otherwise resolve the dispute by arbitration or at law. 

 
7.04.B. Contractor shall, to the fullest extent permitted by Laws and Regulations, 
indemnify and hold harmless Owner, Engineer, the Construction Coordinator (if 
applicable) and the officers, directors, members, partners, employees, agents, and other 
consultants and subcontractors of each and any of them from and against all Claims, 
costs, losses and damages (including, but not limited to, fees and charges of engineers, 
architects, attorneys, and other professionals and court and arbitration costs) arising 
directly, indirectly or consequentially out of any action, legal or equitable, brought by 
any other contractor against Owner, Engineer, their officers, directors, members, 
partners, employees, agents, and other consultants and subcontractors, or the 
Construction Coordinator (if applicable) to the extent said Claim is based on or arises 
out of Contractor’s performance of the Work. Should another contractor cause damage 
to the Work or property of Contractor or should the performance of work by any other 
contractor at the Site give rise to any other Claim, Contractor shall not institute any 
action, legal or equitable, against Owner, Engineer, or the Construction Coordinator (if 
applicable) or permit any action against any of them to be maintained and continued in 
its name or for its benefit in any court or before any arbiter which seeks to impose 
liability on or to recover damages from Owner, Engineer, or the Construction 
Coordinator (if applicable) on account of any such damage or Claim. 

 
7.04.C. If Contractor is delayed at any time in performing or furnishing the Work by 
any act or neglect of another contractor, and Owner and Contractor are unable to agree 
as to the extent of any adjustment in Contract Times attributable thereto, Contractor 
may make a Claim for an extension of times in accordance with Article 12. An 
extension of the Contract Times shall be Contractor’s exclusive remedy with respect to 
Owner, Engineer, and Construction Coordinator (if applicable) for any delay, 
disruption, interference, or hindrance caused by any other contractor. This paragraph 
does not prevent recovery from Owner, Engineer, or Construction Coordinator (if 
applicable) for activities that are their respective responsibilities. 

 
SC-8.02. Delete Paragraph 8.02.A in its entirety and replace with the following: 

 
8.02.A. In case of termination of the employment of Engineer, Owner shall appoint an 
Engineer whose status in the Contract Documents shall be that of the former Engineer. 
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SC-8.06. Delete Paragraph 8.06.A in its entirety. 

SC-8.11. Delete Paragraph 8.11.A in its entirety. 

SC-9.03. Add the following new paragraphs immediately after Paragraph 9.03.A: 
 

9.03.B. Resident Project Representative (RPR) will be furnished by Owner. The 
responsibilities, authority, and limitations of the RPR are limited to those of Engineer 
in accordance with Paragraph 9.09 and as set forth elsewhere in the Contract 
Documents and are further limited and described below. 

 
9.03.C. Responsibilities and Authority: 

 
9.03.C.1. Schedules: Review and monitor Progress Schedule, Schedule of 
Submittals, and Schedule of Values prepared by Contractor and consult with 
Engineer concerning acceptability. 

 
9.03.C.2. Conferences and Meetings: Conduct or attend meetings with 
Contractor, such as preconstruction conferences, progress meetings, Work 
conferences and other Project related meetings. 

 
9.03.C.3. Liaison: (i) Serve as Engineer’s liaison with Contractor, working 
principally through Contractor’s authorized representative, and assist in 
understanding the intent of the Contract Documents; (ii) assist Engineer in 
serving as Owner’s liaison with Contractor when Contractor’s operations affect 
Owner’s onsite operations; (iii) assist in obtaining from Owner additional 
details or information when required for proper execution of the Work. 

 
9.03.C.4. Interpretation of Contract Documents: Inform Engineer when 
clarifications and interpretations of the Contract Documents are needed and 
transmit to Contractor clarifications and interpretations as issued by Engineer. 

 
9.03.C.5. Submittals: Receive submittals that are furnished at the Site by 
Contractor, and notify Engineer of availability for examination. Advise 
Engineer and Contractor of the commencement of any Work or arrival of 
materials and equipment at Site, when recognized, requiring a Shop Drawing 
or Sample if the submittal has not been approved by Engineer. 

 
9.03.C.6. Modifications: Consider and evaluate Contractor’s suggestions for 
modifications in Drawings or Specifications and provide recommendations to 
Engineer; transmit to Contractor, in writing decisions as issued by Engineer. 

 
9.03.C.7. Review of Work and Rejection of Defective Work: (i) Conduct onsite 
observations of the Work in progress to assist Engineer in determining if the 
Work is, in general, proceeding in accordance with the Contract Documents; 
(ii) inform Engineer and Contractor whenever RPR believes that any Work is 
defective; (iii) advise Engineer whenever RPR believes that any Work will not 
produce a completed Project that conforms generally to the Contract 
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Documents or will imperil the integrity of the design concept of the completed 
Project as a functioning whole as indicated in the Contract Documents, or has 
been damaged or does not meet the requirements of any inspection test, or 
approval required to be made; and advise Engineer of that part of the Work in 
progress that RPR believes should be corrected or rejected or uncovered for 
observation, or requires special testing, inspection, or approval. 

 
9.03.C.8. Inspections, Tests, and System Startups: (i) Verify tests, equipment 
and systems startups and operating and maintenance training are conducted in 
the presence of appropriate personnel, and that Contractor maintains adequate 
records thereof; (ii) observe, record, and report to Engineer appropriate details 
relative to the test procedures and system startups; and (iii) accompany visiting 
inspectors representing public or other agencies having jurisdiction over the 
Project, record the results of these inspections, and report to Engineer. 

 
9.03.C.9. Records: (i) Maintain records for use in preparing Project 
documentation; (ii) keep a diary or log book recording pertinent Site conditions, 
activities, decisions and events; (iii) record names, addresses, fax numbers, e- 
mail addresses, web site locations, and telephone numbers of Contractors, 
Subcontractors, and major Suppliers of materials and equipment. 

 
9.03.C.10. Payment Requests: Review Applications for Payment with 
Contractor for compliance with the established procedure for their submission 
and forward with recommendations to Engineer, noting particularly the 
relationship of the payment requested to the Schedule of Values, Work 
completed, and materials and equipment delivered at the Site but not 
incorporated in the Work. 

 
9.03.C.12. Certificates, Operation and Maintenance Manuals: During the 
course of the Work, verify materials and equipment certificates and operation 
and maintenance manuals and other data required by Specifications to be 
assembled and furnished by Contractor are applicable to the items actually 
installed and in accordance with the Contract Documents, and have these 
documents been delivered to Engineer for review and forwarding to Owner 
prior to payment for that part of the Work. 

 
9.03.C.13. Completion: (i) Participate in a Substantial Completion inspection; 
assist in determination of Substantial Completion and the preparation of lists of 
items to be completed or corrected; (ii) Participate in a final inspection in the 
company of Engineer, Owner, and Contractor and prepare a final list of items 
to be completed and deficiencies to be remedied; and (iii) observe whether items 
on final list have been completed or corrected, and make recommendations to 
Engineer concerning acceptance. 

 
9.03.D. Limitations of Authority: Resident Project Representative will not: 
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9.03.D.1. have authority to authorize a deviation from Contract Documents or 
substitution of materials or equipment, unless authorized by Engineer; or 

 
9.03.D.2, exceed the limitations of Engineer’s authority as set forth in Contract 
Documents; or 

 
9.03.D.3. undertake any of the responsibilities of Contractor, Subcontractors, 
Suppliers, or Contractor’s authorized representative; or 

 
9.03.D.4. advise on, issue directions relative to, or assume control over an 
aspect of the means, methods, techniques, sequences, or procedures of 
Contractor’s work unless such advice or directions are specifically required by 
the Contract Documents; or 

 
9.03.D.5 advise on, issue directions regarding, or assume control over safety 
practices, precautions, and programs in connection with the activities or 
operations of Owner or Contractor; or 

 
9.03.D.6. participate in specialized field or laboratory tests or inspections 
conducted offsite by others, except as specifically authorized by Engineer; or 

 
9.03.D.7. accept Shop Drawings or Samples from anyone other than Contractor; 
or 

 
9.03.D.8. authorize Owner to occupy the Project in whole or in part. 

SC-9.09. Add the following new paragraph immediately after Paragraph 9.09.E: 

9.09.F. Contractors, Subcontractors, Suppliers, and others on the Project, or their 
sureties, shall maintain no direct action against Engineer, its officers, employees, 
affiliated corporations, and subcontractors, for any Claim arising out of, in connection 
with, or resulting from the engineering services performed. Only the Owner will be the 
beneficiary of any undertaking by Engineer. 

 
SC-10.05. Delete Paragraphs 10.05.C through 10.05.E in their entirety and insert the following 
in their place: 

 
10.05.C. Engineer’s Action and Executive Negotiation: 

 
Engineer’s Action: 

 
Engineer will render a formal decision in writing within  30 days after 
receipt of the last submittal of the claimant or the last submittal of the 
opposing party, if any. Engineer’s written decision on such Claim, 
dispute or other matter will be final and binding upon Owner and 
Contractor, unless within 10 days after issuance of Engineer’s written 
decision, either party appeals the decision by giving the other party and 
Engineer written notice of request for executive negotiation. 
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In the event Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

 
 Executive Negotiation: 

 
Within 10 days of the delivery of notice of appeal to Engineer’s written decision regarding Claim, 
dispute or other matter, senior representatives of at least Owner and Contractor, having authority 
to settle the dispute, and Engineer shall meet at a mutually acceptable time and place, and 
thereafter as often as they reasonably deem necessary, to exchange relevant information and to 
attempt to resolve the dispute. 

 
In the event a mutually acceptable decision cannot be reached through executive negotiation 
within 20 days of the appealing party’s notice, or mutually agreeable longer period, or if the 
party receiving such notice will not meet within 10 days, Owner or Contractor may make a 
written declaration, delivered to the other party and Engineer, that the executive negotiation is 
deemed unsuccessful and may initiate further dispute resolution measures in accordance with 
Article 16. 

 
If no such dispute resolution procedures have been set forth in Article 16, 
a written notice of intention to further appeal Engineer’s written 
decision shall be delivered by Owner or Contractor to the other and to 
Engineer within 30 days after the date upon which the executive 
negotiation has been declared unsuccessful, or within 60 days after 
Substantial Completion, whichever is later (unless otherwise agreed in 
writing by Owner and Contractor), to exercise such rights or remedies 
as the appealing party may have with respect to such Claim, dispute, or 
other matter in accordance with applicable Laws and Regulations. 

 
SC-11.01. Delete Paragraph 11.01.A.5.c in its entirety and insert the following in its place: 

11.01.A.5.c. Construction Equipment and Machinery: 

11.01.A.5.c(1) Rentals of construction equipment and 
machinery, and the parts thereof in accordance with rental 
agreements approved by Owner with the advice of Engineer, and 
the costs of transportation, loading, unloading, assembly, 
dismantling, and removal thereof. Such costs shall be in 
accordance with the terms of said rental agreements. The rental 
of any such equipment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
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11.01.A.5.c(2) Costs for equipment and machinery owned by 
Contractor will be paid at a rate shown for such equipment in the 
Rental Rate Blue Book published by Equipment Watch. An 
hourly rate will be computed by dividing the monthly rates by 
176. These computed rates will include all operating costs. Costs 
will include the time the equipment or machinery is in use on the 
changed Work and the costs of transportation, loading, 
unloading, assembly, dismantling, and removal when directly 
attributable to the changed Work. The cost of such equipment or 
machinery, or parts thereof, shall cease to accrue when the use 
thereof is no longer necessary for the changed Work. Equipment 
or machinery with a value of less than $1,000 will be considered 
small tools. 

 
SC-11.01. Add the following language to the end of Paragraph 11.01.A.5.h: 

Express and courier services must be approved prior to use. 

SC-11.01. Delete Paragraph 11.01.C in its entirety. 

SC-11.02. Delete Paragraph 11.02 in its entirety. 

SC-12.01. Add the following language to the end of Paragraph 12.01.C.2.c: 
 

except, the maximum total allowable cost to Owner shall be the Cost of the Work plus 
a maximum collective aggregate fee  for  Contractor  and  tiered  Subcontractors  of 20 
percent; 

 
SC-12.01. Add the following new paragraph immediately after Paragraph 12.01.C: 

 
12.01.D. Right to Audit: In the event Contractor submits request for additional 
compensation as a result of a change or differing Site conditions, or as a result of delays, 
acceleration, or loss of productivity, Owner reserves right, upon written request, to 
audit and inspect Contractor’s books and records relating to the Project. Upon 
written request for an audit, Contractor shall make its books and records available 
within 14 days of request. Owner shall specifically designate identity of auditor. As 
part of audit, Contractor shall make available its books and records relating to the 
Project, including but not limited to Bidding Documents, cost reports, payroll records, 
material invoices, subcontracts, purchase orders, daily timesheets, and daily diaries. 
Audit shall be limited to those cost items which are sought by Contractor in a change 
order or claim submission to Owner. 

 
SC-13.03. Delete Paragraph 13.03.B in its entirety and insert the following in its place: 

 
13.03.B. Contractor shall employ an independent testing laboratory or testing agency 
and shall be responsible for arranging and shall pay for specified tests, inspections, and 
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approvals required for Owner’s and Engineer’s acceptance of the Work at the Site 
except: 

 

costs incurred in connection with tests or inspections pursuant to Paragraph 13.04 shall be paid 
for as provided in said paragraph; and 

 
 as otherwise specifically provided in the Contract Documents. 

SC-13.03. Add the following language at the end of Paragraph 13.03.D: 

Tests required by Contract Documents to be performed by Contractor that require test 
certificates be submitted to Owner or Engineer for acceptance shall be made by an 
independent testing laboratory or agency licensed or certified in accordance with Laws 
and Regulations and applicable state and local statutes. In the event state license or 
certification is not required, testing laboratories or agencies shall meet the following 
applicable requirements: 

 
13.03.D.1. Basic requirements of ASTM E329, “Standard Specification for 
Agencies Engaged in Construction Inspection, Special Inspection, or Testing 
Materials used in Construction” as applicable. 

 
13.03.D.2. Calibrate testing equipment at reasonable intervals by devices of 
accuracy, traceable to the National Institute of Standards and Technology or 
accepted values of natural physical constants. 

 
SC-14.02. Delete Paragraph 14.02.C.1 in its entirety and insert the following in its place: 

 
14.02.C.1. Forty-Five days after presentation of the Application for Payment to Owner 
with Engineer’s recommendation, the amount recommended will (subject to the 
provisions of Paragraph 14.02.D) become due and when due will be paid by Owner to 
Contractor. 

 
SC-14.02. Add the following new paragraph(s) immediately after Paragraph 14.02.D.3: 

 
14.02.D.4. Items entitling Owner to retain set-offs from the amount recommended, 
including but not limited to: 

 
14.02.D.4.a. Owner compensation to Engineer at an estimated average rate   of 
$150 per each extra personnel hour for labor plus expenses, if applicable, 
because of the following Contractor-caused events: 

 
14.02.D.4.a.(2). return visits to manufacturing facilities to witness 
factory testing or retesting; 

 
14.02.D.4.a.(3). Submittal review in excess of two reviews by Engineer 
for substantially  the  same  submittal,  in  accordance  with  Paragraphs 
6.17.E.2 and 6.17.E.3 of these Supplementary Conditions; 
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14.02.D.4.a.(4). evaluation of proposed substitutes and making changes 
to Contract Documents occasioned thereby, in accordance with 
Paragraph 6.05.E of these Supplementary Conditions; 

 
14.02.D.4.a.(5). Overtime worked by Contractor necessitating 
Engineer, and their officers, directors, members, partners, employees, 
agents, and other consultants and subcontractors of each, Resident 
Project Representative or Resident Project Representative’s Site staff, if 
any,  to  work  extraordinary  overtime  in  accordance  with  Paragraph 
6.02.C. of these Supplementary Conditions. 

 
14.02.D.4.b. Liability for liquidated damages incurred by Contractor as set forth 
in the Agreement. 

 
SC-14.06. Add the following new paragraph immediately after Paragraph 14.06.A: 

 
14.06.B. In accordance with Louisiana Statute 38:2248, punch lists will include cost 
estimate for each item of work identified by Engineer based on mobilization, labor, 
materials, and equipment costs of correcting each punch list item. Completed punch 
list items will be paid upon expiration of 45-day lien period. 

 
SC-14.07. Delete Paragraph 14.07.C.1 in its entirety and insert the following in its place: 

 
14.07.C.1. Forty-five days after presentation to Owner of the final Application 
for Payment and accompanying documentation, the amount recommended by 
Engineer less any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated damages, will become 
due and, will be paid by Owner to Contractor. 

 
The percentage of the value of the work done, as stated in Paragraph 14.02.A.3 
of the General Conditions, will be withheld by the Owner for a period of not 
less than forty-five (45) consecutive calendar days after the contract has been 
accepted by the Owner, and such acceptance has been recorded in the Office of 
the Recorder of Mortgages for the Parish of Orleans. At the end of the forty- 
five (45) day period, the percentage withheld by the Owner, will be paid to the 
Contractor, less any sums that may be legally deducted under any provisions of 
this contract, upon the Contract or furnishing the Owner with a certificate from 
the Recorder of Mortgages for the Parish of Orleans, certifying that the contract 
is clear of all liens and privileges. 

 
SC-14.10. Add the following new paragraph immediately Paragraph 14.09.2: 

 
SC-14.10 Maintenance Period. The maintenance period under this contract, except as 
otherwise specifically provided for herein, shall be for a period of forty-five (45) 
consecutive calendar days beginning from the day after the contract has been accepted 
by the Owner, and such acceptance has been recorded in the Office of the Recorder of 
Mortgages for the Parish of Orleans. During the maintenance period the Contractor will 
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repair, at his own expense, all defects in the work that may arise, to the satisfaction of 
the Engineer. The Contractor shall restore all surfaces for which he is responsible under 
the specifications, whether unimproved, partially improved, or paved surfaces (See 
Section B of the General Specifications), and maintain them in good condition to the 
satisfaction of the Engineer. If the Contractor should fail or refuse to repair, at his own 
expense, any defects in structures or surfaces developing before the expiration of the 
aforesaid forty-five (45) days or to adjust satisfactorily any claims for damages to 
public or private property, the Owner shall have the right to continue to hold the retainer 
and to make the necessary repairs and to satisfy the claims for damages, by such means 
as the Owner shall elect, and to reimburse itself for the cost of these repairs and satisfied 
claims, out of the said retainer. Any surplus of this retainer will then be paid the 
Contractor, under the conditions above stated, any deficiency shall be made good by 
the surety. 

 
SC-15.03.A. Delete the first sentence of Paragraph 15.03.A in its entirety and insert the 
following in its place: 

 
Upon 7 days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract or any 
portion of the Contract. 

 
SC-15.04. Delete Paragraph 15.04 in its entirety. 

 
SC-16.01. Delete Paragraph 16.01 in its entirety and insert the following in its place: 

SC-16.01 Meet to Confer and Negotiate 

16.01.A. Engineer’s action under Paragraph 10.05.C shall become final and binding 30 
days after receipt of written notice of Engineer’s action or decision unless, within that 
time period, Owner or Contractor gives to the other party written notice of intent to 
submit the Claim to a process of bilateral negotiations as set forth below. 

 
16.01.B. Within 30 days of the delivery of such notice, Owner and Contractor shall 
meet and confer regarding the Claim. A good-faith effort to negotiate resolution shall 
be made by both parties. 

 
16.01.C. If the negotiations contemplated by Paragraph SC-16.01.B are unsuccessful, 
management representatives of Owner and Contractor at least one tier above the 
individuals who met under SC-16.01.B shall meet, confer, and negotiate within 30 days 
of the closure of the unsuccessful negotiations. 

 
16.01.D. If the Claim is not resolved by negotiation, Engineer’s action under 
Paragraph 10.05.C shall become final and binding 30 days after termination of the 
negotiations unless, within that time period, Owner or Contractor: 

 
16.01.D.1. gives to the other party written notice of intent to submit the Claim 
to a court of competent jurisdiction; or 
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16.01.D.2. agrees with the other party to submit the Claim to another dispute 
resolution process. 

 
16.01.E. Notwithstanding any applicable statute of limitations, a party giving notice 
under Paragraph SC-16.01.D.1 shall commence an action on the Claim within 1 year 
of giving such notice. Failure to do so shall result in the Claim being time-barred and 
Engineer’s action or denial shall become final and binding. 

 
END OF SECTION 
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Attachment 1 - Sewerage and Water Board of New Orleans 
Drug - Free Work Place Policy 

Contractor Requirements 
Page 1 of 3 

ATTACHMENT TO GENERAL SPECIFICATIONS 

STATEMENT OF POLICY 

It is the policy of the Sewerage and Water Board of New Orleans that all work 
places associated with its operation, maintenance, improvements, and expansion 
be kept drug free. In order to insure this, the Sewerage and Water Board has 
approved the following drug testing policy to be implemented on this contract. 

NOTICE 
 

The contractor shall notify all personnel to be employed on this contract that they 
must submit to drug testing upon the occurrence of any accident, injury, or 
unsafe and hazardous incident which involves them. Agreement to submit to 
such drug testing shall be required for the employment of all personnel under this 
contract. 

 

PENALTIES 
 

Any employee who refuses to agree to testing under this policy or who refuses to 
be drug tested after the occurrence of any accident, injury or unsafe and 
hazardous incident which involves them, or who fails to report any such accident, 
injury or incident within twenty-four (24) hours of its occurrence, shall be deemed 
incompetent under Paragraph 47 of the General Specifications. Any employee 
found to have a positive test result after his conformational testing shall be 
deemed incompetent under Paragraph 47 of the General Specifications. Any 
employee deemed incompetent under these provisions shall be removed by the 
contractor from work under this contract and any other current Board contract. 

TESTING PROCEDURE 
 

The contractor shall while performing this contract, require any of its employees 
who are involved in an accident, injury or unsafe and hazardous incident while in 
the course and scope of their employment, whether vehicular or non-vehicular in 
nature, to be tested for blood alcohol or drug levels through a laboratory 
approved by the National Institute for Drug Abuse.  Said employee shall provide 
a testing sample as soon as possible after such accident, injury or incident, but 
no longer than twenty-four (24) hours from the time of the occurrence. The 
contractor shall provide copies of the results of the initial testing on the samples 
involved to the Risk Manager of the Sewerage and Water Board of New Orleans 
as soon as such results are known. If the initial testing reveals a positive result, 
the contractor shall forward the remainder of the original testing sample to a 
second, conformational testing. The Sewerage and Water Board of New Orleans 
shall consider any result to be positive if it indicates any level which exceeds the 
levels set forth as follows: 
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CUT-OFF LEVELS INDICATING POSITIVE TEST RESULTS 
 

The following initial cut-off levels shall be used when screening specimens to 
determine whether negative or positive: 

 

Initial Test Level (ng/ml) 
Marijuana metabolites 50 

Cocaine metabolites 300 

Opiate metabolites 300 

Phencyclidine (PCP, etc.) 25 

Amphetamines 

Alcohol 

1000 

.05% by weight based on grams of alcohol per 100cc of blood 
LSD 150 

Barbiturates 300 

Benzodiazepines 300 
 

Quantitative GC/MS confirmation procedures at the following cut-off values shall 
be used for the following drugs: 

Confirmatory Test Level (ng/ml) 
Marijuana metabolites* 10 

Cocaine metabolites** 150 

Opiates (Morphine, Codeine) 150 

Phencyclidine (PCP, etc.) 25 

Amphetamines (amphetamine, Methamphetamine) 300 

LSD 150 

Barbiturates 300 

Benzodiazepines 300 
* Delta-9-Tetrahydrocannabinol - 9-Carboxylic Acid 
** Benzoylecgonine 
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The contractor shall choose the laboratory to be used for drug testing, and shall 
identify such laboratory to the Risk Manager of the Sewerage and Water Board 
prior to receiving approval to start work. All laboratories shall be approved by the 
National Institute for Drug Abuse. 

 
The contractor shall notify the Board's Risk Manager immediately of the results of 
any conformational testing. 

 
The Contractor's Senior Project Superintendent working in consultation and 
conjunction with the Board's Risk Manager and the Board's Engineer, shall 
determine whether an accident, injury or unsafe or hazardous incident occurred. 
The Safety Department of the Sewerage and Water Board reserves the right to 
investigate any such matter and make a complete report to the Executive Director 
of the Sewerage and Water Board whose decision shall be final. 

 
The Sewerage and Water Board shall not be liable for any cause of action of any 
employee of the contractor brought against the contractor as a result of this policy. 
The Sewerage and Water Board shall not be liable for the contractor's failure to 
stipulate adherence to the terms and conditions of this drug testing policy as a 
condition of employment of any employee on this contract. The Board shall not 
release the contractor from his responsibilities under the policy unless failure to 
adhere to the conditions of this policy shall be a direct result of any action taken by 
the Board. 

 
These requirements shall be acknowledged by signature of the contractor's 
authorized representative in the space provided in the "Form of Proposal". 
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Attachment 2 - Safety Orientation Notice  
 

Welcome 
 

We welcome you to the S&WB and request your assistance in maintaining our Safety Standards. For 
the safety of yourself and everyone working at the S&WB, you are asked to observe the following 
safety precautions. When this notice has been read thoroughly, a senior representative of your 
company is required to distribute this information to all employees who will be affected. You may call 
the Board’s Risk Management Department at (504) 585-2382 if you have any questions. 

 
 

Basic 
 

1. Smoking will be allowed in designated areas only. 
 

2. Horseplay, practical joking and fighting are positively prohibited. 
 

3. The use or possession of illegal drugs or intoxicating beverages is strictly prohibited on all 
S&WB property. 

 
4. Housekeeping is a must. We will keep our area safe and free from litter and expect you do to 

the same. 
 

5. Handrails must always be used when going up and down ladders or stairs. 
 

6. When working in confined spaces, the contractor must be in full compliance with Occupational 
Safety and Health Administration (OSHA) Standard # 29CFR 1910.146 at all times. 
Atmospheric conditions such as adequate ventilation, the presence of oxygen and the absence of 
explosive gases must be assured before working in voids, tanks, or other enclosed spaces. 

 
7. Radios must be turned off. 

 
Emergency 

 

8. The S&WB Emergency Response Plan is a document, which provides specific notification 
instructions to be followed in case of hazardous material spills. The Board’s Environmental 
Affairs Office phone number is 942-3855 during normal business hours 7:30 a.m. to 4:00 p.m. 

 
9. The Board’s 24-hour emergency lines are (504) 529-2837 and 865-0575 (Central Control 

Dispatcher, Carrollton Plant.) 
 

10. Since Board contracts are performed under various circumstances at various locations, prior to 
beginning any work, the contractor should consult with the Board employee who is responsible 
for monitoring the contract in order to establish the most effective procedures for handling 
emergencies. 
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Transportation 
 

Warning signals and lights shall be used as follows: 
 

11. Rotating beacons shall be used if your vehicle is so equipped. 
 

12. Tail lights / emergency flashers shall be used. 
 

13. Orange reflector type safety cones shall be placed to give other motorists warning. 
 

14. If vehicle is moving, backing, or parking, proper traffic control shall be exercised. 
 

Protective Clothing and Equipment 
 

15. All personnel who are exposed to eye hazards will wear safety glasses. Hard hats will be worn 
at all times while an employee is in the immediate vicinity of overhead hazards or while 
operating heavy equipment without a Rollover Protection Device. 

 
16. Protective clothing and equipment such as rubber aprons and gloves, eye and face protection, 

approved respirators or dust masks will be worn when handling all harmful chemicals. 
 

Reporting 
 

17. Defective equipment, machinery, hazardous conditions, or unsafe work practices or conditions 
shall be reported immediately to your Supervisor / Foreman who will then contact proper 
S&WB personnel for corrections. 

 
18. All injuries will be reported to the Risk Manager, (504) 585-2422, or to the Safety Unit, (504) 

585-2522, regardless of how minor an injury may seem. 
 

19. S&WB employees may hold safety meetings to discuss and promote safe working conditions 
and accident prevention. You may be asked to attend. 

 
Work Smart 

 

20. Stay alert at all times, know what is going on around you. Know the safe operating procedures 
concerned with your assigned duties. When your duties may influence the safety of Board 
employees, notify the employees and their supervisors first. 

 
21. Vendor / Contractors shall at all times demonstrate strict compliance with all Federal, State and 

Local regulations regarding safety, including but not limited to, all relevant Department of 
Environmental Quality (DEQ), Department of Transportation (DOT), Environmental Protection 
Agency (EPA), and Occupational Safety and Health Act (OSHA) regulations. 

 
22. The Vendor / Contractor will at the request of the Risk Manager and/ or Safety Manager 

remove any of his employees found to be creating or contributing to unsafe conditions. 
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23. The following items are not allowed on any S&WB Facility or jobsite: 
 

• Firearms and Ammunition 
 

• Alcohol and illegal drugs 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rev. 12/09, 5/14/2012 
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ATTACHMENT 3 
 
 

Sewerage and Water Board of New Orleans 
Electrical Safety Clearance Procedure 

 

Definitions: 
 

Operator: The Board employee who is on-site and in responsible charge of the 
operation of the plant, station, or other facility. 

 
Out of Service: The electrical/mechanical disconnection of equipment which is 
to remain inoperable. 

 
Power Dispatcher: The shift employee on duty at Central Control at the time 
safety clearance occurs. 

 
Signee: The person who actually tags-out equipment for safety clearance. 

 
Supervisor/Foreman: The Board employee who is the supervisor/foreman in 
responsible charge of the repair/maintenance of one or more work locations which 
requires safety clearance. This person may not necessarily be "on-site" at any 
particular location. 

 
Tag-out: The physical tagging of equipment by an operator for the purpose of 
disabling equipment. 

 
Lock-out: The physical locking of equipment by an operator for the purpose of 
disabling equipment. 

 
General Provisions 

1) All equipment repair/maintenance work which is scheduled and requires 
safety clearance should be presented to Central Control at the beginning of 
each work day by the supervisor/foreman/electrical engineer in charge of 
the repair/maintenance. Twenty four (24) hour advance notice of scheduled 
work for major outages is desirable; however, it is understood that due to 
the nature of the services provided by the Board this preferred notice may 
not be possible for every safety clearance. 

 
2) In cases where two (2) or more crafts are working on, or require safety 

clearance on the same equipment, the supervisor/foreman/electrical 
engineer for each craft must follow the appropriate safety clearance 
procedure and the equipment must be tagged out for each craft's signee. 
No equipment can be tested and/or restored to service until all tags have 
been removed in accordance with the tag removal procedure. 
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3) When an operator requests service for equipment at an unmanned facility, 
i.e. an unmanned sewer station or unmanned underpass station, from either 
Electrical Maintenance or Mechanical Maintenance, the appropriate 
maintenance department shall request the responsible operator to tag-out 
the equipment. When the appropriate maintenance department, in the 
course of servicing this equipment, requires restoration of power, the 
appropriate maintenance department shall contact the responsible operator 
directly (if operator is present) or by radio or telephone (if operator is absent) 
and request that the responsible operator grant his permission. If the power 
is to be restored for only a short duration, the appropriate maintenance 
department shall thereafter contact the operator for permission to either 
remove power or restore power, as often as needed. The operator shall log 
each request. If the request to restore power is for a short duration only, and 
the operator does not received contact from the appropriate maintenance 
personnel to remove power again, the operator shall make every attempt to 
contact the appropriate maintenance personnel in order to ensure that no 
accident has occurred. 

 
4) If equipment must remain "Out of Service" upon completion of the on-site 

work, the signee must request their tag be replaced with an "Out of Service" 
tag in the name of their department: e.g. "Out of Service - Electrical 
Maintenance", in addition it must be physically locked-out by that 
department. However the "Out of Service" tag does not relinquish the 
responsibility of following the safety clearance procedure each day that 
piece of equipment is worked on. 

 
5) Any equipment restored to service after being tagged "Out of Service" must 

be tested through operational test procedures. The signee must remain, 
when possible, on-site until testing is complete. 

 
6) Any individual involved in these procedures may halt the procedure at any 

time if it is felt the safety of the personnel and/or equipment warrants said 
stoppage, or if conditions within the system change that may require 
postponement of the work. 

 
7) In the event the responsible person, signee, leaves the job site without 

releasing the cleared equipment and is unreachable to release their tag- out 
the following procedure must be enacted before the signees name, tag-out, 
can be removed from the cleared equipment. 

 
1)  Cause must be established by the senior power dispatcher giving 

reason to remove the tag-out. 
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2) Senior power dispatcher must receive orders from the Chief of 
Operations or higher, in his absence, to remove said tag-out. 

 
3) Concurrence given by a senior representative of the following: 

 
a) Department or company to witch the signee works for. 

 
b) Senior representative of the plant, station, facility in which the tag- 

out occurs. 
 

c) If job site is in the field then, inspection by Electrical Engineering 
assuring work has halted for the day. 

 
Once all areas have been satisfied then the senior power dispatcher may have 
the signees tag-out removed. 

 
NOTE: The above and following procedures may be deviated from above at 
the discretion of the power dispatcher in cases of emergency. 



 

 



 

Safety Clearance Procedure 
25 Hertz System 

"Non-Sewerage and Water Board Personnel" 
 

1) The Company or responsible person representing that company shall first 
contact Electrical Engineering in regards to their outage request. Electrical 
Engineering will dispatch personnel to the job site and identify all equipment 
within close proximity to the work which should be cleared for safety. 

 
NOTE: After normal working hours clearance request will be routed through 

Central Control who will notify the proper personnel in Electrical 
Engineering. It will be the responsibility of Electrical Engineering to identify 
said feeders. 

 
2) Eletrical Engineering will then contact the power dispatcher  informing them 

of; the company, the person supervising the work, the work to be performed, 
and supplies the power dispatcher with a clearance list. 

 
3) Electrical Engineering will then direct the company's signee to personally 

appear at any Board facility involved in the clearance prior to the request. 
Upon arrival at a Board facility the signee will contact the power dispatcher 
making their clearance request. 

 
4) The power dispatcher reviews their one line schematics for any additional 

equipment they feel is required for safety. 
 

5) If the request involved equipment within a station or facility the power 
dispatcher then notifies the operator of the work to be performed and 
supplies the operator with a list of the clearance request. 

 
6) The operator makes a visual inspection of the work site and adds to the 

clearance list any additional equipment which they note as being involved 
in or in close proximity to the work site. A finalized clearance list is then 
agreed upon by all parties involved. 

 
7) The power dispatcher, with assistance from other operating personnel as 

required and through normal operating procedures, will disconnect from all 
power sources all equipment on the finalized list. 

 
8) After the completion of step seven (7), with the company's signee at a Board 

facility, the company's signee will be notified of the disconnection of the 
equipment by the power dispatcher. The company's signee will request the 
operator at each location to place a tag-out with the company name/signee's 
name on each piece of equipment on the clearance list. 



 

 

9) After receiving a tag-out report from the operators, the power dispatcher will 
then verify the tag-out reports against their finalized clearance list. If 
satisfactory, the power dispatcher will verify with the company's signee what 
was tagged-out. The company's signee will then be allowed to begin work. 

 
10) At this point prior to the beginning of any actual work it is the responsibility 

of the person or persons performing the work to check the equipment with 
a voltage tester. If all voltage testing is satisfactory, "no voltage", work  may 
begin. 

 
NOTE: Due to the nature of some work it may be necessary that voltage be 

present. 
 

11) Upon completion of the on-site work, the company's signee must report to 
a Board facility, involved in the clearance. At this point the company's signee 
will request the operator at each location to remove their tag-out with the 
company name/signee name off each piece of equipment. The operator and 
power dispatcher may restore the equipment to its  connected position and 
test same following standard operating procedures. 

 
12) If the equipment is to remain out of service, the company's signee must 

request their tag be removed and an appropriate "Out of Service" tag in the 
name of their company be placed on the equipment. The equipment will 
also be physically locked-out by the operator at each location, which would 
prevent the reconnection and testing process. 

 
13) When "Out of Service" equipment is to be returned back into service, only 

an employee of the company which originally placed the "Out of Service" 
tag may request it be removed, returning said equipment into service. 



 

 

Safety Clearance Procedure 
60 Hertz System 

"Non Sewerage and Water Board Personnel" 
 
 

1) The company or responsible person representing that company shall 
first contact Electrical Engineering in regards to their outage request. 
Electrical Engineering will dispatch personnel to the job site and identify 
all equipment within close proximity to the work which should be cleared 
for safety. 

 
2) Electrical Engineering will then contact the power dispatcher, if the work 

to be performed is outside of a station. The operator, if the work to be 
performed is inside the station. They will inform them of; the company, 
the person supervising the work, the work to be performed, and supplies 
the power dispatcher or operator with a clearance list. 

 
3) The Electrical Engineering will then direct the company's signee to 

personally appear at any Board facility involved in the clearance prior to 
the request. Upon arrival at a Board facility the signee will conduct their 
business with the operator or power dispatcher based on the procedures 
listed below. 

 
4) The power dispatcher reviews their one line schematics or the operator 

make a visual inspection of the work site and adds to the clearance list 
any additional equipment which they note as being involved in or in close 
proximity to the work site. A finalized clearance list is  then agreed upon 
by all parties involved. 

 
5) If handled through the power dispatcher: 
The power dispatcher, with assistance from other operating personnel as 
required and through normal operating procedures, will disconnect from all 
power sources all equipment on the finalized clearance list. 

 
If handled through the operator: 

 
The operator will contact the power dispatcher informing them of the 
work to be performed along with a clearance list request. The power 
dispatcher reviews their one line schematics for any additional 
equipment they feel is required for safety. A finalized clearance list is 
then agreed upon by all parties involved. The operator will then  through 
normal operating procedures disconnect from all power sources all 
equipment on the finalized clearance list. 
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6) After the completion of step five (5), with the company's signee at a 
Board facility, the company's signee will be notified of the 
disconnection of equipment by the operator or power dispatcher. The 
company's signee will then request the operator at each location to 
place a tag-out with the company's name/signee name on each piece 
of equipment on the clearance list. 

 
7) If handled through the operator: 

 
The operator will then contact the power dispatcher providing then with 
a tag-out report for logging purposes. 

 
8) At this point prior to the beginning of any actual work it is the 

responsibility of the person or persons performing the work to check the 
equipment with a voltage tester. If all voltage testing is satisfactory, "no 
voltage", work may begin. 

 
NOTE: Due to the nature of some work it may be necessary that voltage 

be present. 
 

9) Upon completion of the on-site work, the company's signee must report 
to a Board facility involved in the clearance. At this point the company's 
signee will request the operator at each location to remove their tag- out 
with the company's name/signee name off each piece of equipment. The 
operator and/or power dispatcher may restore the equipment to its 
connected position and test same following standard operating 
procedures. 

 
10) If the equipment is to remain out of service the company's signee must 

request their tag be removed and an appropriate "Out of Service" tag  in 
the name of their company be placed on the equipment. The equipment 
will also be physically locked-out by the operator at each location, which 
would prevent the reconnecting and testing process. 

 
11) When "Out of Service" equipment is to be returned back into service, 

only an employee of the company which originally placed the "Out of 
Service" tag may request it be removed, returning said equipment into 
service. 
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ATTACHMENT 4 • SEWERAGE and WATER BOARD of NEW ORLEANS 
 

Storm Water Pollution Prevention Plan (SWPPP) 
And 

Storm Water Best Management Practices (BMP) Requirements 
 

GENERAL 
 

1. The contractor shall prepare and maintain a Storm Water Pollution Prevention Plan 
(SWPPP), which describes in specific details the Contractor's program to prevent 
contamination of the storm water collection system for this project. A suggested SWPPP 
Templates and Sample Inspection Report, as well as other valuable information can be 
found at EPA's website http://cfpub.epa.gov/npdes/stormwater/swppp .cfm. 

 

2. Contractor shall implement, maintain, inspect and remove all erosion and sediment controls 
identified in the SWPPP. The program shall address both common construction activities and 
extraordinary events. 

 
3. Contractor shall include Water Pollution Control Drawings (WPCD) in the SWPPP to illustrate 

the locations, applications and deployment of Best Management Practices (BMPs) identified in 
the SWPPP. The WPCDs shall be included as an attachment to the SWPCP. 

 
4. Best Management Practices (BMPs): A Best Management Practice is a technique, process, 

activity, or structure used to reduce the pollutant content of a storm water or non-storm water 
discharge. BMPs may include simple, non-structural methods such as good housekeeping, staff 
training, and preventive maintenance. Additionally, BMPs may include structural modifications 
such as the installation of berms, canopies or treatment control 

 
5. The Contractor shall comply with laws, rules, and regulations of the State of Louisiana and 

agencies of the United States Government prohibiting the pollution of lakes, wetlands, 
streams, or river waters from the dumping of contaminates, refuse, rubbish or debris. 

 
6. The contractor shall submit six (6) copies of the SWPPP, a minimum of 10 working days prior 

to beginning construction, to the Engineer. Construction shall not begin until the SWPPP 
is approved. Contractor shall update the SWPPP as necessary during the work to prevent 
contamination of the storm water collection system. 

 
7. Before start of work, Contractor shall train all employees and subcontractors on the 

approved SWPPP and related WPCD and provide the Sewerage and Water Board with 
written documentation of said training. 

 
8. Suggested BMPs can be obtained from Ella Barbe, LA DEQ Small Business Assistance 

Program, 201 Evans Rd. Bldg. 4, Suite 420 Harahan LA. Phone 504-736-7739, e-mail: 
ella.barbe@la.gov 
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CONSTRUCTION 
 

The contractor shall keep a copy of the SWPPP on the job site. The contractor shall provide 
continuously at the jobsite all the tools, equipment, and materials necessary to implement the 
SWPPP at all times from project initiation through completion, including any punchlist or 
warranty work on the project. At a minimum the following requirements shall be met as 
applicable, to the maximum extent practicable, at construction sites: 

 
1. Storm Drain System Protection: At the first order of work, the Contractor shall protect 

the existing storm drain system from entrance of construction  debris and pollutants. 
Such protection shall include implementing the BMPs as outlined in the SWPPP. 
Protection shall prohibit the discharge of untreated runoff from temporary or permanent 
street maintenance/landscape maintenance material and waste storage areas from 
entering the storm drain system. Sediment that is generated on the project site shall be 
retained using structural drainage controls. In addition, the protection system shall have 
a minimum of three features: 1) a particulate filter of geosynthetic material securely 
fastened in place such that it cannot be bypassed without significant physical damage; 2) 
a prefilter for the particulate filter; and 3) on-hand materials to close off the inlet or 
opening in the case of a significant pollution spill. Contractor shall monitor and maintain 
all storm drain inlet protection devices during rain events to prevent flooding. 

 
2. Material Management & Storage: No construction-related materials, wastes, spills or 

residues shall be discharged from the project site to streets, drainage facilities or 
adjacent properties by wind or runoff. All materials and/or equipment storage areas 
where liquid construction materials are placed shall be protected by a physical barrier 
capable of containing the entire volume of stored liquid materials. During active 
construction activities, portions of the barrier may be removed for access. However, the 
barrier materials must be readily accessible for replacement by onsite construction 
personnel. The barrier must be in place at all times during the absence of Contractor 
personnel at the storage site. Building materials shall be placed on pallets and covered 
in event of rain. Do not store materials in the street or gutter area. 

 
3. Equipment & Vehicle Maintenance: Non-storm water runoff from equipment and 

vehicle washing and any other activity shall be contained at the project site and shall not 
be allowed to discharge from the project site to streets, drainage facilities or adjacent 
properties by wind or runoff. The Contractor shall inspect vehicles and equipment on 
each day of use. Leaks shall be repaired off-site if possible. If necessary to repair on 
site, the runoff must be contained or the problem vehicle or equipment shall be removed 
from the project site until repaired. If necessary, drip pans shall be placed under the 
vehicles or equipment while not in use to catch and/or contain drips and leaks. 

 
4. BMP Inspection: The contractor shall inspect all pollution control BMPs regularly. The 

Contractor shall also repair/replace any damaged or clogged element on a daily basis. 
During periods of precipitation where any runoff occurs, the system shall be checked 
twice a day, seven days a week, whether or not any work has been performed. The daily 
checks shall be between 6 a.m. and 9 a.m., and 4 p.m. to 8 p.m. The contractor shall 
keep a monitoring inspection log of each inspection. 

 
5. Spill Prevention & Cleanup Plan: Contractor shall have a spill prevention plan and spill 

cleanup materials readily available and addressed in the SWPPP. Spills shall be cleaned 

Issued: 2/27/2012 
2 



00 73 00 ATTACHMENT 4 - 3 v1  

up immediately using dry methods if possible. Spill cleanup material shall be properly 
disposed off site. Contractor shall keep a record of any spills in the inspection log. In 
addition, at the end of the project, the Contractor must certify that all contaminated 
materials have been properly disposed in accordance with the SWPPP. 

 
6. Asphalt & Concrete Activities: Asphalt and concrete activities shall be scheduled for 

dry weather. Contractor shall prohibit saw cutting during a storm event of 0.25 inches or 
greater. Store bags of cement away from gutters and storm drains, sealed and covered, 
protected from rainfall runoff and wind. Place tarp under cement mixer before operating 
to catch spills. Never dispose of cement washout or concrete dust onto driveways, 
streets, gutters or storm drains. 

 
7. Sidewalk Washing: The following methods should be utilized to prevent discharge of 

sidewalk cleaning wastewater into the storm drain system: 
 

a. Sweep and pick up all areas to be cleaned before using water. 
b. Manually scrape gum from sidewalks and other surfaces. 
c. Must use high pressure and low volume of water with no additives and at an 

average usage of 0.006 gallons per square foot of surface area to be rinsed. 
d. Use a wet/dry vacuum to collect wash water for disposal. Large volumes of wash 

water may require the use of a small sump pump to remove wash water from the 
job site. 

e. One or more of the following methods are recommended to prevent pollutants 
from entering the storm drain system: 
• Sandbags can be used to create a barrier around storm drains. * 
• Rubber mats or plugs can be used to seal drain openings. * 
• Temporary berms or containment pads help keep water on site.* 
• Use berms of sandbags to direct wash water to landscaping. * 
• Use large squeegees to accumulate sheet flow for collection. 

* Remember to remove plugs, berms, and sandbags or you may be liable for possible 
flooding. 

 
f. Wash water that may contain hazardous waste such as oil saturated absorbents, 

water with lead or other heavy metals from oxidized paint, and solvent cleaners 
requires special treatment and must be disposed of through a hazardous waste 
facility. 

 
8. Employee BMP Training: Contractor shall train employees and subcontractors on BMP 

implementation, general good housekeeping, and proper spill containment and cleanup. 
Before start of work, Contractor shall provide the Board with written documentation of 
training and keep all documentation in the SWPCP. 

 
9. Inspection: Contractor shall inspect and repair or replace, as needed, all job site BMPs a 

minimum of: 
• Biweekly 
• Before, during and after a major rain event. 
Contractor shall document the inspections in the SWPPP. 

 
10 . Dewatering: Avoid dewatering discharges where possible by using the water for dust 

control, infiltration, etc.. 
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 
 

The Contractor shall comply with Executive Order 11246, entitled 'Equal Employment Opportunity,' as 
amended by Executive Order 11375, and as supplemented in Department of Labor regulations (41 CFR 
Part 60). 

 
Contractor's compliance with Executive order 11246 shall be based on implementation of the Equal 
Opportunity Clause, and specific affirmative active obligations required by the Standard Federal Equal 
Employment Opportunity Construction Contract Specifications, as set forth in 41 CFR Part 60-4. 

 
During the performance of this contract, the contractor agrees as follows: 

 
1. The contractor will not discriminate against any employee or applicant for employment because of race, 

color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The contractor agrees to 
post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the contracting officer setting forth the provisions of this nondiscrimination clause. 

 
2. The contractor will, in all solicitations or advancements for employees placed by or on behalf of the 

contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin. 

 
3. The contractor will not discharge or in any other manner discriminate against any employee or applicant 

for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation information of other 
employees or applicants as a part of such employee’s essential job functions discloses the compensation 
of such other employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or 
is consistent with the contractor’s legal duty to furnish information. 

 
4. The contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice, to be provided by the agency 
contracting officer, advising the labor union or workers’ representative of the contractor’s commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

 
5. The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and of 

the rules, regulations, and relevant orders of the Secretary of Labor. 
 

6. The contractor will furnish all information and reports required by Executive Order No. 11246 of 
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant 
thereto, and will permit access to his books, records, and accounts by the contracting agency and the 
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, 
and orders. 

7. In the event of the contractor’s noncompliance with the nondiscrimination clauses of this contract or 



 

with any of such rules, regulations, or orders, this contract may be cancelled, terminated, or suspended 
in whole or in part and the contractor may be declared ineligible for further Government contracts in 
accordance with procedures authorized in Executive Order No. 11246 of Sept. 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive Order No. 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided 
by law. 

 
8. The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or purchase 

order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 
Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be 
binding upon each subcontractor or vendor. The contractor will take such action with respect to any 
subcontract or purchase order as may be directed by the Secretary of Labor as a means of enforcing such 
provisions including sanctions for noncompliance: Provided, however, that in the event the contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction, the contractor may request the United States to enter into such litigation to protect the interests 
of the United States. [Sec. 202 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966–
1970 Comp., p. 684, EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230, EO 13665 of 
April 8, 2014, 79 FR 20749, EO 13672 of July 21, 2014, 79 FR 42971] 

 
PART 1 - Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246) located at 41 CFR 60-4.3: 

 
1. As used in these specifications: 

 
a) “Covered area” means the geographical area described in the solicitation from which this contract 

resulted; 
b) “Director” means Director, Office of Federal Contract Compliance Programs, United States 

Department of Labor, or any person to whom the Director delegates authority; 
c) “Employer identification number” means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
d) “Minority” includes: 

 
i) Black (all persons having origins in any of the Black African racial groups not of Hispanic 

origin); 
ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 

Spanish Culture or origin, regardless of race); 
iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 
iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples 

of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 

 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving 

any construction trade, it shall physically include in each subcontract in excess of $10,000 the 
provisions of these specifications and the Notice which contains the applicable goals for minority and 
female participation and which is set forth in the solicitations from which this contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the 

U.S. Department of Labor in the covered area either individually or through an association, its 
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions participating in the Plan. Contractors must 



 

be able to demonstrate their participation in and compliance with the provisions of any such Hometown 
Plan. Each Contractor or Subcontractor participating in an approved Plan is individually required to 
comply with its obligations under the EEO clause, and to make a good faith effort to achieve each goal 
under the Plan in each trade in which it has employees. The overall good faith performance by other 
Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a 

through p of these specifications. The goals set forth in the solicitation from which this contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female 
utilization the Contractor should reasonably be able to achieve in each construction trade in which it 
has employees in the covered area. Covered Construction contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction contract shall 
apply the minority and female goals established for the geographical area where the work is being 
performed. Goals are published periodically in the Federal Register in notice form, and such notices 
may be obtained from any Office of Federal Contract Compliance Programs office or from Federal 
procurement contracting officers. The Contractor is expected to make substantially uniform progress in 
meeting its goals in each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom 

the Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse 
the Contractor's obligations under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the 

goals, such apprentices and trainees must be employed by the Contractor during the training period, and 
the Contractor must have made a commitment to employ the apprentices and trainees at the completion 
of their training, subject to the availability of employment opportunities. Trainees must be trained 
pursuant to training programs approved by the U.S. Department of Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The 

evaluation of the Contractor's compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 

 
a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, 
where possible, will assign two or more women to each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are 
aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such facilities. 

b) Establish and maintain a current list of minority and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

c) Maintain a current file of the names, addresses and telephone numbers of each minority and female 
off-the-street applicant and minority or female referral from a union, a recruitment source or 
community organization and of what action was taken with respect to each such individual. If such 
individual was sent to the union hiring hall for referral and was not referred back to the Contractor 
by the union or, if referred, not employed by the Contractor, this shall be documented in the file 



 

with the reason therefor, along with whatever additional actions the Contractor may have taken. 
d) Provide immediate written notification to the Director when the union or unions with which the 

Contractor has a collective bargaining agreement has not referred to the Contractor a minority 
person or woman sent by the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor's efforts to meet its obligations. 

e) Develop on-the-job training opportunities and/or participate in training programs for the area which 
expressly include minorities and women, including upgrading programs and apprenticeship and 
trainee programs relevant to the Contractor's employment needs, especially those programs funded 
or approved by the Department of Labor. The Contractor shall provide notice of these programs to 
the sources compiled under 7b above. 

f) Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 
programs and requesting their cooperation in assisting the Contractor in meeting its EEO 
obligations; by including it in any policy manual and collective bargaining agreement; by 
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with 
all management personnel and with all minority and female employees at least once a year; and by 
posting the company EEO policy on bulletin boards accessible to all employees at each location 
where construction work is performed. 

g) Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, 
termination or other employment decisions including specific review of these items with onsite 
supervisory personnel such as Superintendents, General Foremen, etc., prior to the initiation of 
construction work at any job site. A written record shall be made and maintained identifying the 
time and place of these meetings, persons attending, subject matter discussed, and disposition of 
the subject matter. 

h) Disseminate the Contractor's EEO policy externally by including it in any advertising in the news 
media, specifically including minority and female news media, and providing written notification 
to and discussing the Contractor's EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

i) Direct its recruitment efforts, both oral and written, to minority, female and community 
organizations, to schools with minority and female students and to minority and female recruitment 
and training organizations serving the Contractor's recruitment area and employment needs. Not 
later than one month prior to the date for the acceptance of applications for apprenticeship or other 
training by any recruitment source, the Contractor shall send written notification to organizations 
such as the above, describing the openings, screening procedures, and tests to be used in the 
selection process. 

j) Encourage present minority and female employees to recruit other minority persons and women 
and, where reasonable, provide after school, summer and vacation employment to minority and 
female youth both on the site and in other areas of a Contractor's work force. 

k) Validate all tests and other selection requirements where there is an obligation to do so under 41 
CFR part 60-3. 

l) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 
for promotional opportunities and encourage these employees to seek or to prepare for, through 
appropriate training, etc., such opportunities. 

m) Ensure that seniority practices, job classifications, work assignments and other personnel practices, 
do not have a discriminatory effect by continually monitoring all personnel and employment related 
activities to ensure that the EEO policy and the Contractor's obligations under these specifications 
are being carried out. 

n) Ensure that all facilities and company activities are non-segregated except that separate or single- 
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

o) Document and maintain a record of all solicitations of offers for subcontracts from minority and 
female construction contractors and suppliers, including circulation of solicitations to minority and 



 

female contractor associations and other business associations. 
p) Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

Contractor's EEO policies and affirmative action obligations. 
 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more 
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint 
contractor-union, contractor-community, or other similar group of which the contractor is a member 
and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of 
these Specifications provided that the contractor actively participates in the group, makes every effort 
to assure that the group has a positive impact on the employment of minorities and women in the 
industry, ensures that the concrete benefits of the program are reflected in the Contractor's minority and 
female workforce participation, makes a good faith effort to meet its individual goals and timetables, 
and can provide access to documentation which demonstrates the effectiveness of actions taken on 
behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a 
group to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established. The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative 
action for all minority groups, both male and female, and all women, both minority and non-minority. 
Consequently, the Contractor may be in violation of the Executive Order if a particular group is 
employed in a substantially disparate manner (for example, even though the Contractor has achieved 
its goals for women generally, the Contractor may be in violation of the Executive Order if a specific 
minority group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate 

against any person because of race, color, religion, sex, sexual orientation, gender identity, or national 
origin. 

 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 

contracts pursuant to Executive Order 11246. 
 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of 
the Equal Opportunity Clause, including suspension, termination and cancellation of existing 
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 
implementing regulations, by the Office of Federal Contract Compliance Programs. Any Contractor 
who fails to carry out such sanctions and penalties shall be in violation of these specifications and 
Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 
specifications, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 
60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 
hereof as may be required by the Government and to keep records. Records shall at least include for 
each employee the name, address, telephone numbers, construction trade, union affiliation if any, 
employee identification number when assigned, social security number, race, sex, status (e.g., 
mechanic, apprentice trainee, helper, or laborer), dates of changes in status, hours worked per week in 



 

the indicated trade, rate of pay, and locations at which the work was performed. Records shall be 
maintained in an easily understandable and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 

establish different standards of compliance or upon the application of requirements for the hiring of 
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program). 

 
PART 2 - Segregated Facilities, 41 CRF 60-1.8 

 
The contractor must ensure that facilities provided for employees are provided in such a manner that 
segregation on the basis of race, color, religion, sex, sexual orientation, gender identity, or national origin 
cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate 
such use by employee custom. The contractor's obligation extends further to ensuring that its employees 
are not assigned to perform their services at any location, under the contractor's control, where the facilities 
are segregated. This obligation extends to all contracts containing the equal opportunity clause regardless 
of the amount of the contract. The term “facilities,” as used in this section, means waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, wash rooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing provided for employees; Provided, That separate or single-user restrooms and necessary 
dressing or sleeping areas shall be provided to assure privacy between the sexes. 

 
PART 3 - Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246) located at 41 CFR § 60-4.2: 

 
1. The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard 

Federal Equal Employment Specifications” set forth herein. 
 

2. The goals and timetables for minority and female participation, expressed in percentage terms for 
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are 
as follows: 

 
Time- 
tables 

Goals for minority participation for each 
trade 

Goals for female participation in each 
trade 

 Insert goals for each year1 6.9%2 
 

a. These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area. If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed. 
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and non-federally involved construction. 

b. The Contractor's compliance with the Executive Order and the regulations in 41 CFR part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 

 
1 Goals can be found at: https://www.dol.gov/ofccp/TAguides/TAC_FedContractors_JRF_QA_508c.pdf 
2 Nationwide goal for all covered areas 

https://www.dol.gov/ofccp/TAguides/TAC_FedContractors_JRF_QA_508c.pdf


 

and its efforts to meet the goals. The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR part 60-4. Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract 

Compliance Programs within 10 working days of award of any construction subcontract in excess 
of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor; employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract 
is to be performed. 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is 

(insert description of the geographical areas where the contract is to be performed giving the state, 
county and city, if any). 

 
5. Participation by Disadvantaged Business Enterprises in Procurement under EPA Financial 

Assistance Agreements, 73 FR 15904 
 

a. Contractor agrees to comply with the requirements of USEPA’s Program for Utilization of 
Small, Minority and Women’s Business Enterprises. The DBE rule can be accessed at 
www.epa.gov/osbp. Contractor shall comply with 40 CFR Section 33.301, and retain all 
records documenting compliance with the six good faith efforts. The Contractor shall not 
discriminate on the basis of race, color, national origin or sex in the performance of this 
contract. The Contractor shall carry out applicable requirements of 40 CFR part 33 in the 
award and administration of contracts awarded under EPA financial assistance agreements. 
Failure by the Contractor to carry out these requirements is a material breach of this 
contract which may result in the termination of this contract or other legally available 
remedies 

 
American Iron and Steel and Federal Labor Standards 

 
1. American Iron and Steel Requirement 

 

The Contractor  acknowledges  to and for  the benefit of  (“Purchaser”) and the United States 
Environmental Protection Agency (“EPA”) that it understands the goods and services under this Agreement 
are being funded with monies made available by the Water Infrastructure Finance and Innovation Act 
program of the EPA that has statutory requirements commonly known as “American Iron and Steel” that 
requires all of the iron and steel products used in the project to be produced in the United States (“American 
Iron and Steel Requirement”) including iron and steel products provided by the Contactor pursuant to this 
Agreement. The Contractor hereby represents, warrants and covenants to and for the benefit of the 
Purchaser and the EPA that (a) the Contractor has reviewed and understands the American Iron and Steel 
Requirement, (b) all of the iron and steel products used in the project will be and/or have been produced in 
the United States in a manner that complies with the American Iron and Steel Requirement, unless a waiver 
of the requirement is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support a waiver 

http://www.epa.gov/osbp
http://www.epa.gov/osbp


 

of the American Iron and Steel Requirement, as may be requested by the Purchaser or the EPA. 
Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the 
Contractor shall permit the Purchaser or the EPA to recover as damages against the Contractor any loss, 
expense, or cost (including without limitation attorney’s fees) incurred by the Purchaser or the EPA 
resulting from any such failure (including without limitation any impairment or loss of funding, whether in 
whole or in part, from the EPA or any damages owed to the EPA by the Purchaser). While the Contractor 
has no direct contractual privity with the EPA, as a lender to the Purchaser for the funding of its project, the 
Purchaser and the Contractor agree that the EPA is a third-party beneficiary and neither this paragraph (nor 
any other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or 
waived without the prior written consent of the EPA. 

 
2. Compliance with Davis Bacon and related acts 

 

(a) In any contract in excess of $2,000 which is entered into for the actual construction, alteration and/or 
repair, including painting and decorating, of a public building or public work, or building or work 
financed in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or 
financed from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or 
annual contribution (except where a different meaning is expressly indicated), and which is subject to 
the labor standards provisions of any of the acts listed in § 5.1, the following clauses (or any 
modifications thereof to meet the particular needs of the agency, provided that such modifications are 
first approved by the Department of Labor): 

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as 
are permitted by regulations issued by the Secretary of Labor under the Copeland Act ( 29 CFR 
part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) 
due at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor 
and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions 
of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred 
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be compensated at the rate specified for 
each classification for the time actually worked therein: Provided, That the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. 
The wage determination (including any additional classification and wage rates conformed 
under paragraph (a)(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the contractor and its subcontractors at the site of the work in a prominent 
and accessible place where it can be easily seen by the workers. 

 

(ii)  

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=2&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=3476dd270bce137c944d39629d8f0136&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=3f6993dcc6ab281187b9429c0cf5cc4c&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=b4e131938a9c32c639bec3ecd8346c5a&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=3&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=b4e131938a9c32c639bec3ecd8346c5a&term_occur=2&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=df33f3daecf9f823d31a3bea8824e9aa&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/cfr/text/29/5.1
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9405839cc766d7965da5e3fcfcc6e3b5&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=3d905132c71c650640a4c95b8a6dd1e8&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=072699e8a654fd372ea7bd0074bc5598&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f3a7fa2ce30cce63493e1f1f21ebba16&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=528985a38b8b82fb0215aa64f705ef4c&term_occur=1&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/cfr/text/29/part-3
https://www.law.cornell.edu/cfr/text/29/part-3
https://www.law.cornell.edu/cfr/text/29/part-3
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(A) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under 
the contract shall   be   classified   in   conformance   with    the wage    determination. The 
contracting officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the Administrator of the Wage 
and Hour Division, U.S. Department of Labor, Washington, DC 20210. The Administrator, 
or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that additional time is necessary. 

(C) In the event the contractor, the laborers or mechanics to be employed in the classification 
or their representatives, and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all 
interested parties and the recommendation of the contracting  officer,  to  theAdministrator 
for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work 
in the classification under this contract from the first day on which work is performed in 
the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay 
the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or 
an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or  program, Provided, That  the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its 
own action or upon written request of an authorized representative of the Department of Labor 
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withhold or cause to  be  withheld  from  the  contractor  under  this contract or  any  other  Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to Davis-
Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the 
accrued payments or advances as may be considered necessary to pay laborersand mechanics, 
including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the 
full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working onthe site of the work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. 

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937, or 
under the Housing Act of 1949, in the construction or development of the project). Such records 
shall contain the name, address, and social security number of each such worker, his or her 
correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to thelaborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

(ii) {no text here} 

(A) The contractor shall submit weekly for each week in which any contract work is performed 
a copy of all payrolls to the (write in name of appropriate federal agency) if theagency is a 
party to the contract, but if the agency is not such a party, the contractor will submit the 
payrolls to the applicant, sponsor, or owner, as the case may be, for transmission to the 
(write in name of agency). The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full 
social security numbers and home addresses shall not be included on weekly transmittals. 
Instead the payrolls shall only need to include an individually identifying number for  each 
employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 
is available  for  this  purpose  from  the  Wage  and  Hour  Division  Web  site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the (write in name 
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of appropriate federal agency) if the agency is a party to the contract, but if the agency is 
not such a party, the contractor will submit them to the applicant, sponsor, or owner, as the 
case may be, for transmission to the (write in name of agency), the contractor, or the Wage 
and Hour Division of the Department of Labor for purposes of an investigation or audit of 
compliance with prevailing wage requirements. It is not a violation of this section for a 
prime contractor to require a subcontractor to provide addresses and social security 
numbers to the prime contractor for its own records, without weekly submission to the 
sponsoring government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by 
the contractor or subcontractor or his or her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided 
under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is 
being maintained under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and 
trainee)employed on the contract during the payroll period has been paid the full 
weekly wagesearned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 
of title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the (write the name of the agency) or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or to make them available, theFederal agency 
may, after written notice to the contractor, sponsor, applicant, or owner, take such action as 
may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees – 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
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or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer  and  Labor  Services  or  a  State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not 
be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction 
on a project in a locality other than that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed. Every apprentice must be paid at not less 
than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified  in  the  applicable wagedetermination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. 
In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilizeapprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage  determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of thetrainee program. 
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount 
of fringe benefits listed on the wage determination unless theAdministrator of the Wage and 
Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determinationwhich   provides   for   less   
than   full    fringe    benefits    for apprentices.  Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted to utilize trainees at 
less than the applicable predetermined rate for the work performed until an acceptable program 
is approved. 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9405839cc766d7965da5e3fcfcc6e3b5&term_occur=8&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=75de1c6dda2f04f56ad916d6642db4b5&term_occur=5&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=072699e8a654fd372ea7bd0074bc5598&term_occur=11&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=10&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=11&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=11&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=13&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=13&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=75de1c6dda2f04f56ad916d6642db4b5&term_occur=6&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=75de1c6dda2f04f56ad916d6642db4b5&term_occur=7&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=12&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=12&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=7662294b14776f1d038a8098c0d75557&term_occur=5&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9405839cc766d7965da5e3fcfcc6e3b5&term_occur=9&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=75de1c6dda2f04f56ad916d6642db4b5&term_occur=8&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/cfr/text/29/5.16
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=4&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=072699e8a654fd372ea7bd0074bc5598&term_occur=12&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=5&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=3&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=6&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=18&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=18&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=18&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=9&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=7&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=8&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=10&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=14&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=7662294b14776f1d038a8098c0d75557&term_occur=6&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=15&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=15&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=75de1c6dda2f04f56ad916d6642db4b5&term_occur=9&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f41487a77a1cb3ff3b9016fb246abba6&term_occur=4&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=11&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=11&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=16&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=16&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=12&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=12&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e6b221fda04caa08d6fe0a04540e112e&term_occur=17&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=ca42bfa7fae483536e21ea82ea74824a&term_occur=13&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5


 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 
this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements 
of 29 CFR part 3, which are incorporated by reference in this contract. 

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal 
agency) may by appropriate instructions require, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 
CFR 5.5. 

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract, and for debarment as a contractor and a subcontractor as provided 
in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

(9) Disputes concerning labor standards. Disputes arising out of the labor standardsprovisions  of  this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 
6, and 7.. Disputes within the meaning of this clause include disputes between the contractor (or 
any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

(10) Certification of eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

(b) Contract Work Hours and Safety Standards Act. The following clauses set forth in paragraphs (b)(1), 
(2), (3), and (4) of this section shall be inserted in full in any contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. 
These clauses shall be inserted in addition to the clauses required by § 5.5(a) or § 4.6 of part 4 of this 
title. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the conract work 
which may require or involve the employment of laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which he or she is employedon such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic receives compensation at 
a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 
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forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable 
to the United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth inparagraph (b)(1) of this section, in the sum of $25 
for each calendar day on which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages required by the clause 
set forth in paragraph (b)(1) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The (write in the name of theFederal agency 
or the loan or grant recipient) shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, from any moneys 
payable on account of work performed by the contractor or subcontractor  under  any such contract 
or any other Federal contract with the same prime contractor, or any other federally- assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set 
forth in paragraph (b)(2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth 
in paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
(b)(1) through (4) of this section. 

(c) In addition to the clauses contained in paragraph (b), in any contract subject only to the Contract Work 
Hours and Safety Standards Act and not to any of the other statutes cited in § 5.1, the contractor or 
subcontractor shall maintain payrolls and basic payroll records during the course of the work and shall 
preserve them for a period of three years from the completion of the contractfor all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain the 
name and address of each such employee, social security number, correct classifications, hourly rates 
of wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 
Further, the Agency Head shall cause or require thecontracting officer to insert in any such contract a 
clause providing that the records to be maintained under this paragraph shall be made available by the 
contractor or subcontractor for inspection, copying, or transcription by authorized representatives of the 
(write the name of agency) and the Department of Labor, and the contractor or subcontractor will permit 
such representatives to interview employees during working hours on the job. 
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https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=b4e131938a9c32c639bec3ecd8346c5a&term_occur=5&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=31&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=31&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=32&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=33&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=34&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=da5a5993c3896991d7da51806bd147a0&term_occur=13&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/cfr/text/29/5.5#b_2
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=35&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=36&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/cfr/text/29/5.1
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=37&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=3d905132c71c650640a4c95b8a6dd1e8&term_occur=23&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=38&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f41487a77a1cb3ff3b9016fb246abba6&term_occur=6&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=da5a5993c3896991d7da51806bd147a0&term_occur=14&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=da5a5993c3896991d7da51806bd147a0&term_occur=15&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=302ce1e67cc2b6af2c6485abca525399&term_occur=4&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=23b22fcd11a00dc67da3d82ac204422a&term_occur=15&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=39&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f41487a77a1cb3ff3b9016fb246abba6&term_occur=7&term_src=Title%3A29%3ASubtitle%3AA%3APart%3A5%3ASubpart%3AA%3A5.5
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Section 3 Plan 
Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u and 24 CFR Part 75) 
requires that employment and economic opportunities generated by certain HUD financial assistance shall 
be directed to low- and very low-income persons, particularly those who receive government assistance for 
housing and those residing in the community in which the federal assistance is spent. 

This project will be funded using HUD Housing and Community Development Financial Assistance and is 
therefore subject to Section 3. The selected bidder, respondent or funding applicant will be responsible  for 
ensuring compliance with all applicable Section 3 requirements. More information as well as Section 3 
worker and business certification forms can be found online at www.nola.gov/section-3/. 

Instructions: For sealed bids, the two lowest bidders must complete and submit this form with your post- 
bid document submission. RFP/RFQ respondents must submit this form as part of your proposal or 
qualifications submission. All subrecipients, contractors and subcontractors on Section 3 projects must 
submit this form. The entity receiving a contract from the City of New Orleans must submit all required 
documentation, including subcontractors’ Section 3 Plans, prior to contract award. General questions about 
Section 3 requirements and forms can be directed to section3@nola.gov. 

 
Project:  Solicitation #:   

 

Business Name: Address: 

Authorized Representative: Title: 

Phone #: Email: 

Trade/Services Provided: 

Section 3 Requirements 
Employment and Training 
To the greatest extent feasible, employment and training opportunities arising in connection with Section 3 
projects shall be provided to Section 3 workers within the New Orleans metropolitan area. Where feasible, 
priority for employment and training will be given to: 

1. Section 3 workers residing within the service area or neighborhood of the project, and 
2. Participants in YouthBuild programs. 

Contracting 
To the greatest extent feasible, contracts for work awarded in connection with Section 3 projects shall be 
provided to business concerns that provide economic opportunities to Section 3 workers residing within the 
New Orleans metropolitan area. Where feasible, priority for contracting opportunities will be given to: 

1. Section 3 business concerns that provide economic opportunities to Section 3 workers residing 
within the service area or the neighborhood of the project, and 

2. YouthBuild programs. 

Compliance Benchmarks 
To demonstrate compliance with Section 3, contractors are required to follow the prioritization of effort 
outlined above and meet or exceed the following benchmarks: 

1. 25 percent or more of the total number of labor hours worked by all workers on the project shall be 
performed by Section 3 workers, and 

2. 5 percent or more of the total number of labor hours worked by all workers on the project shall be 
performed by Targeted Section 3 workers. 

http://www.nola.gov/section-3/
mailto:section3@nola.gov
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Definitions 
• Section 3 worker: Any worker who currently fits or when hired within the past five years fit at 

least one of the following categories, as documented: 
(1) The worker’s income for the previous or annualized calendar year is below the income limit 

established by HUD (see Income Limits table below). 
(2) The worker is employed by a Section 3 business concern. 
(3) The worker is a YouthBuild participant. 

• Targeted Section 3 worker: A Section 3 worker who is: 
(1) A worker employed by a Section 3 business concern; or 
(2) A worker who currently fits or when hired within the past five years fit at least one of the 

following categories, as documented: 
(i) Living within the service area or the neighborhood of the project; or 
(ii) A YouthBuild participant. 

• Service area or the neighborhood of the project: An area within one mile of the Section 3 project 
or, if fewer than 5,000 people live within one mile of a Section 3 project, within a circle centered on 
the Section 3 project that is sufficient to encompass a population of 5,000 people according to the 
most recent U.S. Census. 

 
HUD Income Limits 
The table below shows the income limits set by HUD that determine eligibility for certain programs, including 
Section 3. HUD develops income limits based on Area Median Income (AMI) estimates and Fair Market 
Rent (FMR) area definitions. For more information, please see the HUD Income Limits Documentation 
System online at www.huduser.gov/portal/datasets/il.html. 

 

New Orleans-Metairie, LA HUD Metro FMR Area 
 

Fiscal Year 2022 2021 2020 2019 2018 2017 
Low-income 
(80% AMI) $43,900 $39,300 $39,450 $37,750 $36,750 $35,500 

 
The New Orleans-Metairie, LA HUD Metro FMR Area contains the following parishes: Jefferson, Orleans, 
Plaquemines, St. Bernard, St. Charles, St. John the Baptist, and St. Tammany. 

 

1. Does your business qualify as a Section 3 business concern?  YES   NO 
 

If you answered YES, complete the Section 3 Business Certification form on p. 6 and submit with this Plan. 
If you answered NO, you do not need to complete the Section 3 Business Certification. 

 
A Section 3 business concern is a business that satisfies at least one of the following criteria, as 
documented within the last six-month period: 

a. The business is at least 51% owned and controlled by low- or very low-income persons; 

b. The business is at least 51% owned and controlled by residents who currently live in public housing 
or Section 8-assisted housing; or 

c. Over 75% of the labor hours performed for the business over the prior three-month period were 
performed by Section 3 workers – i.e., workers who currently are, or when hired within the past five 
years were: i) low-income persons or ii) YouthBuild participants. 

http://www.huduser.gov/portal/datasets/il.html
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2. How many workers are needed to complete the project? 
Please list the job classifications and number of workers your company will need to complete the contract 
work. Attach additional sheets if necessary. 

 
Job classification 

(Office/Clerical, Manager, Engineer, 
Technician, Supervisor/Foreman, 

Electrician, Plumber, Laborer, 
Trainee, Security, etc.) 

Total estimated 
number of workers 

needed 

Number of workers 
in current 
workforce 

Estimated number 
of additional 

workers needed 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

3. Will you be using subcontractors on this project?   YES   NO 
If you answered YES, please list below. Attach additional sheets if necessary. 

 
 

Business name Scope of work (trade or 
service description) 

Is this a 
Section 3 
business? 
Yes / No 

Estimated contract 
value 

   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
   $ 
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4. Do you commit to engage in good faith efforts to meet or exceed the Section 3 
Benchmarks? 

YES NO 
Such qualitative efforts may include, but are not limited to: 

• Applicant Outreach – 
 Engage in outreach efforts to generate job applicants who are Targeted Section 3 workers, 

including posting job openings at the job site, HUD Opportunity Portal, social media pages, 
and other platforms. 
 Clearly indicate Section 3 eligibility on all job postings, notifications, and advertisements with 

the following statement: “This is a Section 3 eligible job opportunity. We encourage 
applications from individuals that are low-income, live in public housing, and/or receive a 
Section 8 voucher.” 
 Include the Section 3 Worker Self-Certification form in all job postings. 

• One-Stop / YouthBuild Outreach – Engage in outreach or referrals with local YouthBuild programs, 
Louisiana Workforce Commission, JOB 1, or other community organizations to assist with training 
and recruiting Section 3 and Targeted Section 3 workers. 

• Training and Apprenticeship – Provide training or apprenticeship opportunities. 
• Job Fairs – Hold one or more job fairs, or sponsor a job informational meeting in the project area. 
• Business Concern Outreach – 

 Engage in outreach efforts to identify and secure bids from Section 3 businesses by 
advertising notices of contracting opportunities and related information on the HUD 
Opportunity Portal and local community papers. 
 Provide written notice to all known Section 3 business concerns, with sufficient time for 

interested businesses to respond to bid invitations. 
 Send notice of contracting opportunities to local community development organizations, 

business development organizations, or minority contracting associations. 
 State clearly in all notices that the contracting opportunity is Section 3 eligible, and include a 

copy of the Section 3 Business Concern Certification form. 
• Competition Assistance – Provide technical assistance to help Section 3 business concerns 

understand and bid on contracts. 

• Contract Sizing – Size, split, or divide contracts into smaller jobs to facilitate participation by Section 
3 business concerns, particularly where economies of scale or efficiency of delivery are not factors. 
[2 CFR 200.321(b)(3)] 

• Bidder Viability Support – Provide bonding assistance, guaranties, or other efforts to support viable 
bids from Section 3 business concerns. 

• Business Registries – Promote use of the HUD Opportunity Portal or other business registries 
designed to create opportunities for disadvantaged and small businesses. 
 Visit https://hudapps.hud.gov/OpportunityPortal/ to post jobs and contracting opportunities. 

Additional activities and efforts aimed at increasing economic opportunities for Section 3 workers and 
businesses may include, but are not limited to: 

• Employment Assistance – Provide technical assistance to help Section 3 workers compete for jobs, 
or connect them with assistance in seeking employment, including resume assistance, interview 
preparation, coaching, or job placement services. 

• Work Readiness and Retention – Provide or refer Section 3 workers to services supporting work 
readiness and retention, such as interview clothing, licensing or testing fees, transportation, or 
childcare. 

• Financial Literacy – Help Section 3 workers obtain financial literacy training or coaching. 
• Education Assistance – Provide assistance to Section 3 workers to apply for or attend community 

college, four-year educational institution, or vocational/technical training. 
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5. Do you commit to prioritize your efforts in hiring, training, and contracting as required 
by the Section 3 regulations and outlined on page 1 of this Plan? 

YES NO 
 
 

Certification 
The business entity identified above commits to comply with Section 3 of the Housing and Urban 
Development Act of 1968 (24 CFR Part 75). If awarded a contract subject to Section 3, the business agrees 
to adhere to all such requirements, including meeting the benchmarks set forth by the regulations, 
maintaining records of Section 3 activity, providing evidence of qualitative efforts, and submitting 
compliance reports to the City of New Orleans periodically or upon request. The business will submit any 
additional documentation as necessary, including updates or revisions to this Section 3 Plan, 
documentation of labor hours, and certification forms for Section 3 workers and business concerns. 

 
 
 
 

Authorized Representative Signature Date 



 

CITY OF NEW 
 

� 

� 

� 

Section 3 Business Certification 
Section 3 requires that, to the greatest extent feasible, contracts for work awarded in connection with 
Section 3 projects shall be provided to Section 3 business concerns, as defined in 24 CFR 75.5. 

 
Business Name: Address: 

Authorized Representative: Title: 

Phone #: Email: 

Trade/Services Provided: 

 
Section 3 Eligibility: 
Does your business qualify as a Section 3 business concern per 24 CFR 75.5?  YES   NO 

Your business qualifies as a Section 3 business concern if it satisfies at least one of the following 
criteria, as documented within the last six-month period (check all that apply): 

  The business is at least 51% owned and controlled by low- or very low-income persons (see qualifying 
income limits below, or refer to www.huduser.gov/portal/datasets/il.html). 

 

  The business is at least 51% owned and controlled by current public housing residents or residents 
who currently live in Section 8-assisted housing. 

  Over 75% of the labor hours performed for the business over the prior three-month period were 
performed by Section 3 workers – i.e., workers who currently are, or when hired within the past five 
years were: i) low-income persons or ii) YouthBuild participants. 

The City of New Orleans Office of Community Development reserves the right to request additional 
documentation at any time to verify the information provided on this form. 

 
HUD Income Limits 
The income limits for the New Orleans-Metairie, LA HUD Metro FMR Area apply to the following parishes: 
Jefferson, Orleans, Plaquemines, St. Bernard, St. Charles, St. John the Baptist, and St. Tammany. 

 

Fiscal Year 2022 2021 2020 2019 2018 2017 
Low-income 
(80% AMI) $43,900 $39,300 $39,450 $37,750 $36,750 $35,500 

 
Certification: 
By submitting this form, I hereby certify under penalty of perjury that the information provided above is true 
and correct. I understand that providing false information is grounds for termination of Section 3 certification. 
I further understand that qualifying as a Section 3 business concern is not an entitlement or guarantee of 
contract award. I agree to allow this information to be shared with local and federal entities in an effort to 
increase my business’s contracting potential. 

 
 

Authorized Representative Signature Date 
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GENERAL WAGE RATES 



 

 



          "General Decision Number: LA20260005 05/18/2026

State: Louisiana

Construction Types: Heavy

Counties: Louisiana Counties of 
Jefferson, Orleans, Plaquemines, St 
Bernard, St Charles, St James, St John 
the Baptist and St Tammany

Includes flood control, water & sewer lines, and water wells.  Includes elevated storage tanks in all listed parishes except Plaquemines and St. James.  Excludes Industrial Construction, Processing Plants, and Refineries

Modification Number     Publication Date
          1                01/30/2026
          2                05/18/2026

 CARP0729-001 01/01/2025
                                                     Rates                  Fringes
MILLWRIGHT..........................................$ 40.34                  14.16
----------------------------------------------------------------

 CARP1846-006 07/01/2024
                                                     Rates                  Fringes
CARPENTER (FORMBUILDING/FORMSETTING AND 
PILEDRIVERS)........................................$ 32.59                  10.52
----------------------------------------------------------------

 ELEC0130-005 12/01/2025
                                                     Rates                  Fringes
ELECTRICIAN: INCLUDING LOW VOLTAGE WIRING 
(JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. 
CHARLES,  ST. JAMES, AND ST. JOHN THE BAPTIST 
PARISHES)...........................................$ 36.00                  16.66
----------------------------------------------------------------

 ELEC1077-002 05/26/2025
                                                     Rates                  Fringes
ELECTRICIAN: INCLUDING LOW VOLTAGE WIRING (ST. 
TAMMANY PARISH).....................................$ 30.35                  12.46
----------------------------------------------------------------

 ENGI0406-018 07/01/2009
                                                     Rates                  Fringes
OPERATOR:  POWER EQUIPMENT: MECHANIC................$ 23.31                  6.70
OPERATOR:  POWER EQUIPMENT: BULLDOZER...............$ 21.26                  6.70
----------------------------------------------------------------

 PLAS0567-003 08/01/2022
                                                     Rates                  Fringes
CEMENT MASON/CONCRETE FINISHER (JEFFERSON, ORLEANS, 
PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JOHN THE 
BAPTIST, AND ST. TAMMANY PARISHES)..................$ 30.47                  7.97
----------------------------------------------------------------

 PLAS0812-003 01/01/2022
                                                     Rates                  Fringes
CEMENT MASON/CONCRETE FINISHER (ST. JAMES PARISH)...$ 31.83                  5.90
----------------------------------------------------------------

 PLUM0060-002 06/05/2023
                                                     Rates                  Fringes
PLUMBERS: EXCLUDING PIPE LAYING (JEFFERSON, 
ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. 
JAMES (SOUTHEASTERN PORTION), ST. JOHN THE BAPTIST, 
AND ST. TAMMANY PARISHES)...........................$ 31.70                  13.85
----------------------------------------------------------------

 PLUM0198-005 12/08/2022
                                                     Rates                  Fringes
PLUMBER: EXCLUDING PIPE LAYING (ST. JAMES PARISH 
(NORTHWESTERN PORTION)).............................$ 32.42                  16.50
----------------------------------------------------------------

 SULA2004-007 05/13/2004
                                                     Rates                  Fringes
TRUCK DRIVERS: PICKUP...............................$ 12.25                  0.00
TRUCK DRIVERS: DUMP.................................$ 11.01                  0.00
POWER EQUIPMENT OPERATORS: OILER....................$ 10.03                  0.00
POWER EQUIPMENT OPERATORS: FRONT END LOADER.........$ 13.89                  0.00
POWER EQUIPMENT OPERATORS: DRAGLINE.................$ 16.50                  0.00
POWER EQUIPMENT OPERATORS: CRANE....................$ 16.34                  3.30
POWER EQUIPMENT OPERATORS: BACKHOE/EXCAVATOR........$ 14.42                  0.00
PIPEFITTER (EXCLUDING PIPELAYING)...................$ 17.52                  4.51
LABORERS: MASON TENDER..............................$ 7.25                  0.00
LABORERS: FLAGGER...................................$ 8.58                  0.00
LABORERS: FENCE.....................................$ 11.24                  0.00
LABORERS: COMMON/LANDSCAPE..........................$ 9.88                  0.00
LABORERS: (PIPELAYER)...............................$ 9.84                  0.00
CARPENTER (ALL OTHER WORK)..........................$ 13.75                  2.60
----------------------------------------------------------------

----------------------------------------------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject 
to the Davis-Bacon Act that were awarded on or between January 1, 
2015 and January 29, 2022, and that have not been renewed or 
extended on or after January 30, 2022. Executive Order 13658 does 
not apply to contracts subject only to the Davis-Bacon Related Acts 
regardless of when they were awarded. If a contract is subject to 
Executive Order 13658, the contractor must pay all covered workers 
at least $13.65 per hour (or the applicable wage rate listed on this 
wage determination, if it is higher) for all hours spent performing on 
the contract from May 11, 2026, through December 31, 2026.  The 
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker 
protections under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within

Firefox https://sam.gov/wage-determination/LA20260005/2
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).
-----------------------------------------------------------------------------------------------------
The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than

�SU�, �UAVG�, �SA�, or �SC� denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The �SU� identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

�SU� wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The �SA� identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which

the classifications and rates under the �SA� identifier took
effect under state law in the state from which the rates were
adopted.
-----------------------------------------------------------------------------------------------------
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:
           a) a survey underlying a wage determination
           b) an existing published wage determination
           c) an initial WHD letter setting forth a position on
                a wage determination matter
           d) an initial conformance (additional classification
                and rate) determination
On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:
            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:
            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.
================================================================
          END OF GENERAL DECISION
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PART I - SPECIAL PROJECT CONDITIONS 
SECTION 1.01 INTENT OF CONTRACT 
 

The Sewerage and Water Board of New Orleans’ (SWBNO) General Conditions, most recent 
edition, shall govern for this contract except as revised or supplemented by the provisions 
contained in these Special Project Conditions. In the event of discrepancy or conflict in 
provisions of the various contract documents, precedence shall be given to the documents in the 
order in which they appear in the following list:  

 
1. Proposal 
2. Addendum 
3. Special Project Conditions 
4. SWBNO Supplementary Conditions 
5. SWBNO General Conditions  
6. SWBNO Standard Drawings, latest edition 
7. Department of Public Works’ (DPW) General Specifications, latest edition 
8. DPW Standard Drawings for Street Paving, latest edition 
9. Louisiana Standard Specifications for Roads and Bridges (LSSRB), latest edition 
 

The SWBNO Standard Drawings, latest edition, shall govern for the construction of all sewer, 
water, and drainage systems except as revised herein or otherwise approved. 

 
The City of New Orleans’ DPW Standard Drawings for Street Paving, latest edition, shall apply 
for all restoration work except as revised herein or as otherwise approved. 

 
The Contractor shall furnish all labor, materials, equipment, tools, transportation, and supplies 



 
 

The Contractor shall furnish all labor, materials, equipment, tools, transportation, and supplies 
required to complete the work in accordance with the project specifications and terms of the 
contract. 

 
The intent of the contract is to provide performance of the work described. The Contractor shall 
furnish all labor, materials, equipment, tools, transportation, and supplies required to complete the 
work in accordance with the plans, project specifications and terms of the contract. 

 
When an item in the proposal and contract contains a choice to be made by the Contractor and of 
the type material to be furnished, the Contractor, before the work is initiated, shall indicate his 
choice in accordance with the specifications for that item. Such notification shall be submitted in 
writing to the SWBNO Project Representative. 

 
There is no direct pay for work that is not listed in the bid proposal but is required to complete the 
construction of this project. All costs thereof shall be included in the bid price of other items. 

 
SECTION 1.02 - SCOPE OF WORK 

The scope of this contract comprises repair and replacement of drainage system assets including, 
drain lines, catch basins, access manholes, and other drainage structures and pavement restoration 
required to complete those repairs.  Specifically, work may include, but is not limited to: 
 
• Removal and disposal of existing gravity flow main and lateral drain lines and related 

material.  
• Removal and disposal of existing roadways, driveways, sidewalks, curbs, gutters or 

unpaved surface areas over drain repairs.  
• Repair of gravity flow drain lines by point repair 
• Replacement of gravity flow drain lines from structure to structure. 
• Repair or replacement of drainage structures. 
• CCTV and cleaning for inspection and development of extent of repairs of drain lines. 
• Replacement of lateral drain line connections from main to catch basin. 
• Placement of backfill including compacted subbase and base material to grade. 
• Restoration of roadways, driveways, sidewalks, curbs, gutters or unpaved surface areas 

affected by repairs. 
 
The quantities given in the proposal form are approximate for the comparison of bids only. 
SWBNO reserves the right to reduce, delete or increase the quantity of any item in the 
proposal.  SWBNO also reserves the right to perform part of the work with its in-house forces or 
hire other contractors for similar work in the project area during the contract period.  
 
The quantities provided in the schedule of values are a fair approximation of the amount of work 
to be done, and that the sum of the products of the approximate quantities multiplied by the unit 
price bid constitutes the base bid price, which sum shall be used in the comparison of bids and the 
awarding of the respective contracts. The unit cost quantities represent a complete cost total, 
representing all work required to complete the project scope. The actual constructed quantities 
may vary from the quantities listed in the proposal form. 

 
SECTION 1.03 - SPECIAL PROJECT REQUIREMENTS 
 

A. SWBNO covers and boxes are to be adjusted by the Contractor. Where frames, covers, and boxes 



 
 

fall at the edge of a ramp or slope, adjust the tilt halfway between ramp slope and original 
elevation and warp the surface of ramp to blend into the edge of utility frames.  Private utility 
frames, covers and boxes are to be adjusted by the respective private utility company. 

 
B. Temporary Barricades and Sidewalks: The Contractor shall provide and maintain construction 

fences, barricades, tree protection fencing, warning lights and temporary sidewalks as required 
by the Project Representative or other authorities in approved locations affording complete 
protection to the public and providing security to the premises during the construction period. 
The Contractor shall provide all necessary items to insure pedestrian access to properties during 
construction. When required, flashing lights shall be installed at required locations. 

 
C. The Contractor shall comply with safety standards and governing regulations for cleaning 

operations. Waste materials, debris, or excess materials shall not be burned or buried in the right 
of way. Volatile or other harmful or dangerous materials shall not be discharged into drainage 
systems. The Contractor shall dispose of such material in accordance with LDEQ requirements. 

 
D. Salvageable Material: Before the Contractor shall remove any items from the site, the SWBNO 

reserves the right to retain in his possession any demolished items deemed salvageable.  All 
salvage materials as determined by the Project Representative shall be delivered to the related 
locations listed below at the Contractor's expense: 

 
i. Stone curbs, cobble stone, etc. to the Public Works/Maintenance yard at 838 

South Genois Street. 
ii. Traffic control devices (signs and signals) to the DPW sign shop at 2700 Lafitte 

St. 
iii. CB, MH frames, covers, hydrants, valves, etc. to the SWBNO Central Yard at 

2900 Peoples Ave. 
iv. Tree grates to the Department of Parks &Parkway Nursery at 2829 Gentilly 

Blvd. 
 

E. The Contractor shall remove existing sidewalks, driveways, and pavement to full depth, or as 
directed by the Project Representative, and shall take care not to damage existing pavement and 
existing curbing that is to remain. The use of "STOMPERS" and similar gravity equipment is 
prohibited to preserve the structural integrity of the adjacent buildings and adjoining property. 
All excavation is to be done from the street. 
 

F. The Contractor shall be required to protect all adjacent properties, buildings, walls, fences, steps, 
etc., from damage due to demolition, removal, and construction of items required by the Contract 
Documents. Removal of material adjacent to adjoining structures should be done in such a 
manner so as not to cause damage by direct blows, vibrations, or other methods of demolition or 
construction. The Contractor shall promptly repair damages caused to adjacent facilities by 
demolition and construction operations at no cost to the SWBNO. 
 

G. No sign, or signal shall be removed without the approval of the Project Representative. Before 
removing any signpost, the Contractor shall coordinate such removal with the appropriate City 
agencies. Existing signposts, light standards, and all other items penetrating the sidewalk shall be 
straightened and reset in accordance with the Project Representative’s requirements, at no direct 
payment. All signs and traffic control devices and their associated hardware (sign, signal, conduit, 
and marking) removed or damaged during execution of this contract, other than as provided for 



 
 

in this contract, shall be restored prior to the final inspection by the Contractor at no cost to the 
SWBNO. 
 

H. It shall be the responsibility of the Contractor to maintain the cleanliness of all public roadways, 
sidewalks, driveways, etc. during the project. All mud, trash, debris, etc. deposited on said areas 
by the Contractor shall be removed daily, before the end of work or more frequently, as necessary 
to maintain a clean condition. The Contractor shall return adjacent areas to condition existing 
prior to the start of the work. 
 

I. The Contractor may be allowed to work on the weekend but shall first request permission from 
SWBNO no later than seventy-two (72) hours prior to beginning that work.  
 

J. The Contractor shall maintain existing utilities, keep in service, and protect against damage.  Do not 
interrupt existing utilities serving occupied or used facilities, except when authorized in writing by 
authorities having jurisdiction. Provide temporary services during interruptions to existing utilities, as 
acceptable to the governing authorities with no direct payment.  The Contractor shall verify their locations 
in the field with the appropriate utilities to avoid damage to utilities. Should damage occur to any existing 
utility lines or equipment, the Contractor shall be responsible for all cost repairs or replacements. 
 

K. Following final restoration, the Contractor shall clean each work site.  The work will not be 
deemed complete should excess construction debris or material be left behind. 

 
SECTION 1.04 – COOPERATION WITH UTILITIES 

 
The Contractor shall cooperate with officials of utility companies to avoid delays in completion 
of work due to non-removal or non-adjustment of utilities. 
 
Some utility facilities will be removed, relocated, or adjusted in accordance with agreements 
between the SWBNO and utility companies. Such work may be underway concurrently with 
the Contractor's work and within construction limits covered by this contract. 
 
Contractor shall consider in his bid all permanent and temporary utilities lines and 
appurtenances in their present or relocated positions and that no additional compensation will 
be allowed for delays, inconvenience or damage sustained by him due to interference from the 
said utility lines and appurtenances or the operation of moving them. 
 

SECTION 1.05 – UTILITIES EXPLORATION 
 
Utilities exploration shall include all labor, materials, and equipment necessary for the Contractor 
to conduct a field investigation including exploratory excavations in advance of construction for 
the purpose of determining the existing location, size, and depth of all underground utilities shown 
or identified on the Drawings, all meetings with representatives of each utility, and furnishing the 
information to the Project Representative. In addition to those utilities indicated on the Drawings, 
the Contractor shall also make exploratory excavations of all utilities which could impact the 
construction. This work shall include all test pit excavations including backfilling with sand, 
compaction, dewatering, pavement removal and replacement, and other related items. No direct 
payment shall be made for utility exploration. 
 

SECTION 1.06 – INCLEMENT WEATHER DAYS 
 



 
 

For this Contract, an Inclement Weather Day shall be defined as any day on which construction 
operations were unable to proceed for at least five (5) continuous hours of the day or 65% of the 
regular working hours, whichever is greater. Should the Contractor prepare to begin work on any 
given day in which inclement weather, or the conditions resulting from inclement weather, 
prevent work from beginning at the usual starting time, and the crew is dismissed as a result 
thereof, the day will be declared an Inclement Weather Day, whether or not conditions change 
during the day, resulting in the rest of the day becoming suitable for work. The Contractor shall 
notify SWBNO within 48 hours of an Inclement Weather Delay listing the critical path work 
affected by the delay. 
 

SECTION 1.07 – AS-BUILT/PROGRESS DRAWINGS 
 
Contractor shall provide progress drawings or “red line” drawings showing all completed work 
to the SWBNO Project Representative.  The Contractor shall transcribe these drawings on the 
standard template as provided by the Project Representative. 
 
Red line drawings shall include:  
 

1. Street and bounding street names 
2. Upstream and downstream access structure and ID 
3. Pipe Asset ID 
4. Distance from property line to main 
5. Length of pipe replaced 
6. Pipe diameter 
7. Flow direction  
8. Pavement removal / restoration dimensions 

 
Red line drawings shall be developed during construction and provided to the Project 
Representative with each invoice for payment. Red lines shall be jointly reviewed/developed by 
the Contractor and the Project Representative and discussed at each construction progress 
meeting. The Contractor shall furnish a final set of red line drawings prior to final inspection.  
Redline drawings are to be completed at no direct payment. 
 

SECTION 1.08 - PROGRESS MEETINGS 
 
Progress meetings shall be scheduled by the Project Representative. Meetings shall be held at the 
Drainage Networks office located at 2900 Peoples Avenue, Garage 2, 2nd Floor Conference Room.  
Required attendance includes the Project Representative, Contractor, pertinent subcontractors, and 
suppliers as appropriate to the agenda, others as required. 
 

SECTION 1.09 – PRE-CONSTRUCTION VIDEO SURVEYS 
 
Pre-Construction Video Surveys are optional and be performed at the Contractor’s discretion. 
There shall be no direct payment for the Pre-Construction Video Surveys. 
 

SECTION 1.10 – CONTRACTOR PROGRESS PAYMENT INVOICING AND DOCUMENTATION 
 
The Contractor shall be required to provide a detailed breakdown of each monthly payment 
request that includes a summary of the work completed by asset ID, location of work, pre and 



 
 

post construction photographs, and an as-built drawing with dimensions on the template provided 
by SWBNO for quantification purposes. 
Blocks begin/end at the apparent right-of-way line of intersecting streets as shown on the plans. 
Contractor shall be required to include the following items in each invoice: 
 

• Pre and post construction photographs for all completed work 
• As-built drawings 
• Daily Reports (Template provided by SWBNO) 
• Updated Schedule 
• Approved Weather and Working Days report 

 
SECTION 1.11 – WORK ORDERS AND SCHEDULE OF CONSTRUCTION 

 
This contract compromises of multiple “Work Orders”.  Each Work Order may consist of multiple 
locations, which will serve as the scope for that specific Work Order. Work Orders shall be issued 
to the Contractor individually or grouped with appropriate drawings or other attachments, at the 
discretion of the SWBNO.  The Contractor is required to start work at a point or points designated 
within five (5) calendar days Every effort will be made to consolidate the work to minimize 
scattered work sites.  If the Contractor fails to start a work order by that date or leaves the work 
incomplete for over a 14-day period, However, if the Contractor has a valid reason for the lack of 
progress or delayed start of an issued Work Order, he must submit reasoning in writing to 
SWBNO for the stipulated delay. 
 
The Work Order shall be the Contractor's authority to purchase materials and mobilize.  Materials 
ordered by the Contractor before the "Work Order" has been issued are ordered at his own risk.  
All correspondence, billing, etc., pertaining to the work should reference the Work Order number. 
 
The SWBNO will provide a daily report template at the Pre-Construction meeting, which shall 
be completed prior to all progress meetings.   

 
Prior to beginning the work, the Contractor shall submit to the Project Representative an 
estimated progress schedule indicating the starting and completion dates of the various stages of 
the work, and a preliminary schedule of values of the work.  The Contractor shall also promptly 
report in writing to the Project Representative any conflict or discrepancy that may cause damage 
to persons or property by completing the work.  The Contractor shall notify the SWBNO and the 
Project Representative in writing at least two (2) working days prior to mobilizing and starting 
any utility work, including trenching. 
 
All work shall be considered substantially complete on a site before demobilizing.  Work to be 
substantially completed includes, but is not limited to, utility replacement or rehabilitation, 
including all services, connections, and tie-ins; roadway repairs; curbs and gutters; drive aprons; 
sidewalks; ramps; proper backfilling of all cavities; and other incidental work in accordance with 
the project plans and specifications. Any work restricting access to any street, drive, or sidewalk 
shall be completed prior to substantial completion being granted.  
 
If the Contractor elects to work on multiple sites simultaneously, the Contractor must ensure the 
proper resources are available to adequately handle all the work in progress as specified. The 
Contractor is responsible for performing all tasks to substantially complete prior to moving to 
another work area. The Contractor shall phase all work construction, including intersections to 



 
 

maintain traffic flow and emergency vehicle access. 
 
If for any reason the work cannot be completed in whole or part in accordance with the standard 
specifications the Contractor shall inform the Project Representative and provide 
recommendations for mitigation. 
 
Additional Work Orders on the project shall only be issued when the preceding work orders are 
either complete or substantially complete, as defined above. The Contractor can request additional 
work orders to be issued and approved by SWNBO.  

 
SECTION 1.12 – WATER POINT REPAIRS 

 
Damages to the water distribution system caused by the Contractor, shall be repaired by the Contractor 
at no direct pay, or repaired by the SWBNO at the Contractor's expense.  All lead service lines (LSL) 
exposed, regardless of status of utility replacement at the location of the LSL, shall be reported to the 
SWBNO Project Representative immediately. Resident must receive the SWBNO LSL Notification 
Letter at the time any LSL is located and/or replaced. 
 
The service connection must be replaced from the water main to the meter box. Temporary splices or 
repairs of leaking or damaged LSLs are not allowed.  If the water meter requires relocation, the pipe 
material must be identified between the meter box and property line. If the material is of lead material, 
the Contractor shall replace the entire LSL to the property line under the inspection of SWBNO. 
 

 
SECTION 1.13 – ASSET MANAGEMENT 

The contractor will be required to collect asset related electronic data on a designated Asset Management 
software by SWBNO as areas of work are identified, tasks and work orders created, and work is 
completed. The Asset Management Software will be used to collect data, complete assignments, create 
tasks as needed based on field conditions, create work orders based on grouping of tasks for repairs. 
Note: User access and training will be provided to contractor by SWBNO. 
All pictures taken shall be uploaded into the Asset Management Software task being completed for 
documentation purposes. Any special notes or comments shall also be added into the electronic task 
being completed.  



 
 

 
PART II – SUPPLEMENTAL TECHNICAL SPECIFICATIONS 
SECTION 2.01 – REMOVAL OF EXISTING PAVEMENT 
 

All pavement designated to be removed shall be removed and properly disposed of.  Payment for 
pavement removal shall include removal, hauling and disposing of pavement off the project site. 
 
Composite Pavement is described as asphaltic concrete over Portland cement concrete. The 
quantity for removal of Composite Pavement, without regard to thickness, shall be included with 
the bid item C202(52)(C) REMOVAL AND DISPOSAL OF EXISTING PORTLAND CEMENT 
CONCRETE PAVEMENT.  There will be no additional payment if the Contractor elects to cold 
mill or remove the existing asphalt surface prior to removal of the concrete pavement. 
 
Payment for the pay item C202(52)(C) REMOVAL AND DISPOSAL OF EXISTING PORTLAND 
CEMENT CONCRETE PAVEMENT shall be made at the contract unit price, including removal 
and disposal of existing curb at no direct pay.  
 

SECTION 2.02 – CURBS OR CURB AND GUTTER BOTTOMS 
 

Price for new dowel curbs in new concrete pavement shall include horizontal dowels and 
longitudinal reinforcement as detailed on the standard plan by the DPW. 
 
Price for new curb shall include transitions, depression or hand forming curbs at obstructions as 
may be directed by the Project Representative. 
 
Price for new curb and gutters associated with new asphalt pavement shall include all transverse 
and longitudinal reinforcement in conformance with the details on standard plan by DPW 
included with these specifications. 
 
The Contractor shall backfill and compact behind curb with select material obtained from 
roadway excavation or other approved sources and install the top four inches with Mississippi 
River sand behind the curb for dressing and beneath sidewalks and driveways at no direct pay. 
 
Price for new curb or curb and gutters associated with Handicapped Ramp construction shall be 
measured and paid for as subsidiary to the pay item ADA-ACCESSIBLE CURB RAMPS, 
CURB AND GUTTER, AND CONCRETE SIDEWALKS AT INTERSECTIONS. 
 

SECTION 2.03 – REMOVAL OF EXISTING SIDEWALKS, DRIVEWAYS, AND FOOTLAPS 
 
At locations where sidewalk, driveway, or footlaps are to be removed but are not to be replaced, 
the Contractor shall backfill the area with selected excavated or other suitable approved material 
at no direct payment. 
 

SECTION 2.04 – EXCAVATION 
 
Limits of roadway excavation are measured from the bottom of the existing pavement to the 
bottom of the base course, and/or sub-base (where applicable). All excavated material shall be 
hauled and disposed of off the project site. 
 



 
 

The quantity shown in the proposal form is approximate and is included for information 
purposes only. Partial payments for excavation will be made on a percentage basis computed 
from the ratio of linear foot of roadway excavation completed to the total length of roadway in 
the project. 
 

SECTION 2.05 – CONSTRUCTION ROUTES 
 
The Contractor must minimize damage to streets used for access to the project for the delivery of 
materials and equipment by observing weight and speed limits as defined in the City Code in 
Section 38-169 and 38-73 (h) respectively. Access routes to the work site from designated "truck 
routes" will be established at the preconstruction meeting. The Contractor and his subcontractor(s) 
will be required to adhere to these routes to and from the project site. The routes may be revised 
by the Project Representative to accommodate the work as it progresses.  The Contractor shall 
clear such roadways of dirt, silt sand or other such material as often as necessary, or as specified 
by condition at the close of each workday. 
 

SECTION 2.06 – SHEETING AND BRACING 
 
Sheeting and bracing shall meet the design, material, installation, and maintenance requirements 
of OSHA Part Number 1926. 

 
The cost of sheeting and bracing shall be included in the unit price bid where needed for removing 
and replacing of any drainage structures. 

 
The Contractor shall be responsible for the design and installation of sheeting, shoring, and 
bracing of excavations as required to create a safe working condition in and around excavations. 
The Contractor shall provide for protections and supports of utilities, roadways, buildings, and 
structures, etc.  Where required to be designed by a licensed Project Representative, the sheeting 
and shoring plan must be submitted to the Project Representative for his records. 
 

SECTION 2.07 – GEOTEXTILE FOR STABILIZATION 
 
This work consists of furnishing and placing geotextile fabric in accordance with these 
specifications and in conformance with the details shown on the plans. 
 
The geotextile fabric shall conform to Section 1019, Class D.  Rolls of geotextile fabric shall always be 
kept covered when on site. Geotextile fabric that has been installed shall be covered with embankment 
within five calendar days.  Where ultraviolet damage occurs, the geotextile fabric shall be removed and 
replaced. The geotextile fabric shall be placed at the locations shown on the plans or as directed. Adjacent 
rolls of geotextile fabric will be overlapped or sewn. When rolls are overlapped, the overlap shall be a 
minimum of three (3) feet, including the ends of the rolls. The top layer of the geotextile fabric shall be 
parallel with adjacent rolls and in the direction of construction. 
 

Geotextile fabric shall be placed as smooth as possible with no wrinkles or folds, except 
curved road sections. For curved road sections, the geotextile fabric shall be folded to 
accommodate the curve. The fold shall be in the direction of construction and pinned or 
stapled. Ruts that occur during construction shall be filled and compacted prior to placement 
of geotextile fabric. 

 



 
 

Damaged geotextile fabric shall be either removed and replaced with new geotextile fabric 
or covered with a second layer of geotextile fabric extending three (3’) feet in each direction 
from the damaged area. 

 
SECTION 2.08 – GEOGRID 

 
These items shall be governed by the requirements of the “General Specifications for Street 
Paving,” the City of New Orleans, State of Louisiana, latest edition, Section C203 Geogrid, shall 
be the General Conditions for this Contract and shall govern except as modified here-in. 
Acceptable geogrid, when approved by the Project Representative, shall meet the required 
material properties, geometry, and characteristics listed below. 
 

 
 

SECTION 2.09 – VIBRATIONS DUE TO CONSTRUCTION ACTIVITIES 
 
Section C126 of the “General Specifications for Street Paving” is amended to include the 
following requirements: 
The vibration monitoring is optional and be performed at the Contractor’s discretion. There shall 
be no direct payment for vibration monitoring services. 
 

SECTION 2.10 – SUPERPAVE ASPHALTIC CONCRETE REQUIREMENTS 
 
All Superpave asphaltic concrete placement shall conform to Section C502 except where modified 



 
 

here within. 
 
Roadway quality control, roadway acceptance, and surface tolerance shall apply to this project 
and shall conform to Section C501. 
Superpave asphaltic concrete binder course placement shall consist of ¾ inch (0.75”) maximum 
nominal aggregate size. Superpave asphaltic concrete wearing course mixture shall consist of ½ 
inch (.5”) maximum nominal aggregate size. Grade of Asphalt Cement shall be at minimum a PG 
67-22. The Project Representative shall verify the correct material is used and ensure that roadway 
density requirements are met in accordance with the contract documents. 
 
The thickness of Superpave binder course shall be placed with a 5” section. Two (2) lifts shall be 
used: one at 3” and then one at 2”. The thickness of Superpave wearing course shall be placed 
with a 2” section using one single lift. 
 
NTSS-1HM (trackless tack) shall be considered as an acceptable prime coat when requested by 
the Contractor, approved by the Project Representative, and follows the requirements of Section 
505 from the latest version of Louisiana Standard Specifications for Roads and Bridges. 
 
When the SWBNO determines that a core sample shall be obtained, the samples will be drilled 
by the Contractor at the locations determined by the Project Representative at no direct pay and 
those samples shall be provided to SWBNO. 
 
 

SECTION 2.12 – BASE COURSE 
 
All Base Course materials shall conform to section C302 except where modified here within. 
 
Gray Limestone stone conforming to section C302.03 part C is the acceptable material for base 
course. 
 
Recycled Portland Cement Concrete is not acceptable as a base course material. This is acceptable 
as a Traffic Maintenance Aggregate. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
PART III – SPECIAL ITEMS 

 
SECTION 3.01 – TEMPORARY SIGNS, BARRICADES, PAVEMENT MARKINGS, 
CONSTRUCTION SIGNING, TRAFFIC MAINTENANCE AND PUBLIC SAFETY 

 
This item shall be governed by the provisions of General Specifications Section C129 Temporary 
Signs, Barricades, Pavement Markings, Construction Signing, Traffic Maintenance and Public 
Safety except as follows: 
 
There shall be no direct payment for Temporary Signs, Barricades, Pavement Markings, 
Construction Signing, Traffic Maintenance and Public Safety. All costs associated with 
Temporary Signs, Barricades, Pavement Markings, Construction Signing, Traffic Maintenance 
and Public Safety shall be included in other major items of the proposal. 
 

SECTION 3.02 – MOBILIZATION 
 
For this project mobilization will be considered as a subsidiary obligation of the contractor under 
other bid proposal items. There shall be no direct payment for mobilization, or for any items that 
may be referenced as subsidiary to or included in mobilization. All costs associated with 
mobilization shall be included in other major items of the proposal. 
 

SECTION 3.03 – CLEARING AND GRUBBING AND DISPOSAL OF MATERIALS 
 
There shall be no direct payment for any required Clearing and Grubbing and removal and 
disposal of material not listed for removal in the proposal. There shall be no direct payment for 
removal and disposal of culverts, metal curb protection at intersections, metal plates at driveways, 
existing drain lines or drainage structures and other materials other than Portland Cement 
Concrete Pavement and Asphaltic Cement Concrete Pavement. All costs associated with Clearing 
and Grubbing, and removal and disposal of other material shall be considered subsidiary to and 
included in Roadway Excavation or other major bid items of the proposal. 
 

SECTION 3.04 – CONSTRUCTION LAYOUT 
 
1. This item shall be governed by the requirements of Standard Specification Item C740(51) 

except as modified here-in. The Contractor will be responsible for laying out the work prior to 
beginning of construction and establishing grades for all roads to maintain positive drainage 
when the profile of the road is altered. The Contractor shall initiate a Request for Information 
to the Project Representative for review if any changes to the existing road profile are to be 
made. The Contractor shall provide elevations to the Project Representative in order to 
evaluate the effect of grade changes to the adjacent driveways, sidewalks, and residential 
lots. The Contractor shall submit a detailed sketch to the Project Representative that shows 
existing roadway elevations and the proposed gutter line. This effort shall consist of adjusting 
catch basins or drop inlets as the low points of this profile. Any change to the existing road 
profile shall be approved by the Project Representative and  prior to making any changes. 
The Project Representative shall review and approve the proposed gutter line to assert that 
the road is laid out adhering to City Standards. Any changes made to the existing road profile 
without the City’s approval may be rejected and replaced at the Contractor’s expense. 

 



 
 

2. Prior to starting construction in each block, the Contractor shall be required to mark using 
survey marking paint the limits of the pavement, driveway, sidewalk, and handicapped ramp 
removal as shown on the plans, and mark using a contrasting color any areas the contractor 
recommends as additional removal/replacement due to constructability concerns. 

3. There shall be no direct payment for Construction Layout. All costs associated with the 
requirements included in Section C740 of the General Specifications shall be included in 
other major items of the proposal. 

 
SECTION 3.05 – TRAFFIC CONTROL PLAN 

 
The requirements of General Specifications Section C128 PERMITS AND REGULATIONS 
shall apply except a detailed traffic control plan shall be required for this project. 
 
• The Contractor shall maintain fifty (50%) percent of the roadway accessible to vehicular 

traffic at all times, and for major streets shall maintain 100% of roadway accessible to 
vehicular traffic between the hours of 7-9 A.M. and 4-6 P.M. A traffic control plan 
indicating, in detail, the location of all signs, lights, and barricades must be prepared by the 
Contractor for the written approval of the Project Representative, no less than two, nor more 
than ten working days in advance of implementation. It shall be the Contractor's 
responsibility to obtain these approvals in writing. There is no direct pay for this 
requirement. 

 
• The Police Department, Fire Department, all affected utilities as well as any and all residents 

and/or businesses affected must be informed a minimum of twenty-four (24) hours in 
advance of anticipated closures and the duration thereof. 

 
• Construction traffic control signs, barricades, warning lights, devices, and methods, shall 

comply with Part VI of Manual on Uniform Traffic Control Devices for Streets and 
Highways (MUTCD) unless otherwise directed by the Project Representative. There is no 
direct pay for this. 

 
• All traffic control devices (roadway markings, signs, signals, signal controls, etc.) destroyed 

as a result of construction shall be replaced at the Contractor’s expense. 
 

• The Contractor shall notify the Project Representative immediately if the project requires 
changes or modifications to existing traffic control signs, parking meters, etc. 

 
 

SECTION 3.06 – SAW CUTTING (SIDEWALK, DRIVEWAY AND CURBS) 
 
This item shall be governed by the requirements of General Specification Item C202 (55) except 
as modified here-in. To ensure against ragged connections between old and new work, saw 
cutting will be required at sidewalks, driveways, curbs, and/or at other paved construction areas 
as may be designated by the Project Representative. The saw cuts in sidewalks shall be full 
depth with an appropriate saw to ensure the straight vertical edge for the upper portion on the 
patch. After the edges have been cut, the areas to be removed are broken in small pieces with 
pneumatic chisels or drills and the pieces removed. The resulting broken edge of the concrete 
below the saw cut is left fairly rough and irregular but in approximately vertical plane so that it 
will provide aggregate interlocks between the patch and existing concrete. Joints and typical 



 
 

joint spacing within the repair area shall be established or reestablished in accordance with the 
details shown on City of New Orleans Department of Public Works Standard Drawings. 
 
The saw cuts in driveways and curbs shall be full depth with an appropriate saw to ensure the 
straight vertical edge for the upper portion on the patch. After the edges have been cut, the areas 
to be removed are broken in small pieces with pneumatic chisels or drills and the pieces removed. 
The resulting broken edge of the concrete below the saw cut is left fairly rough and irregular but 
in approximately vertical plane so that it will provide aggregate interlocks between the patch and 
existing concrete. When breaking the concrete driveway pavement an attempt shall be made to 
save a minimum twelve (12) inches of the existing welded wire fabric on each side. 
 
Joints and typical joint spacing within the repair area shall be established or reestablished in 
accordance with the details shown on City of New Orleans Department of Public Works Standard 
Drawings. 
 
• Measurement and payment for saw cutting required to establish joints interior to the work 

area as required by the DPW Standard Details and General Specifications shall not be 
allowed. 

• Measurement and payment for saw cutting of sidewalks, driveways, or curbs along the ends 
or perimeter of removal areas as required to protect existing concrete that is to remain in-
place shall be made at the unit price bid per linear foot for Special Bid Item No. CF-3 
SIDEWALK, DRIVEWAY AND CURB SAW CUTTING when listed on the Unit Price 
Form. 

• There shall be no Measurement and payment for the depth of saw cutting of sidewalks, 
driveways, or curbs along the ends or perimeter of removal areas. The depth of saw cutting 
shall follow the plan drawings regarding the pavement section thickness. 

 
 

SECTION 3.07 – PAVEMENT SAW CUTTING ADJACENT TO EXISTING PAVEMENT AND AT 
PATCHES AND UTILITY TRENCHES 

 
• This item shall be governed by the requirements of Standard Specification Item C202 (56) 

except as modified here-in. The cut in roadway pavement adjacent to existing pavement 
that is to remain in place, and for patching, and for utility trenches shall be made prior to 
demolition of the paved area to be removed and shall be sawcut full pavement depth to ensure 
the adjacent paved areas that are to remain in place are protected from damage during the 
demolition process. If the contractor damages the edge of sawcut pavement the contractor 
shall be required to re-sawcut the entire concrete panel, or as approved by the Project 
Representative, to remove the damaged area. Any saw cutting, pavement, and related items 
that are required due to Contractor damage of existing pavement shall be at no direct cost. 

 
• This item shall include saw cutting for both Portland cement concrete and asphaltic concrete 

pavement along the ends or perimeter of removal areas as required to protect existing 
pavement that is to remain in-place. The pavement saw cut, assuming a full pavement-
depth saw cut up to a 10” maximum depth, shall be made with an appropriate saw to ensure 
the straight vertical edge for the upper portion on the patch. After the edges have been cut, 
the areas to be removed shall be broken in small pieces with pneumatic chisels or drills and 
the pieces removed. Measurement and payment for saw cutting required to establish or 
reestablish contraction and expansion joints interior to the work area as required by the 



 
 

DPW Standard Details and General Specifications shall not be allowed. 
 
• Measurement and payment for saw cutting existing pavement along the ends or perimeter 

of removal areas adjacent to patches and utility trenches shall be made at the unit price bid 
per linear foot for Special Bid Item No. CF-4 PAVEMENT SAW CUTTING 
ADJACENT TO EXISTING PAVEMENT AND AT PATCHES AND UTILITY 
TRENCHES when listed on the Unit Price Form. 

 
SECTION 3.08 – REMOVAL OF ADA-ACCESSIBLE RAMPS, CURB AND GUTTER, AND 
CONCRETE SIDEWALKS AT INTERSECTIONS INCLUDING SAW CUTTING 

 
• This item shall be governed by the requirements of Standard Specification Item C202 except 

as modified here-in. The unit price bid per Square Yard for this item shall include all saw 
cutting of curb, curb and gutter bottom, sidewalk, and pavement, removal and proper 
disposal of existing pavement, curb, curb and gutter bottom, sidewalk, ramps, and curb 
transitions, including all excavation, associated with handicapped ramp removal and at the 
locations shown on the plans. 

 
• Measurement and payment for Handicap Ramps and Concrete sidewalks at intersection 

shall be made at the unit price bid per square yard for Special Bid Item No. CF-5 
REMOVAL OF HANDICAPPED RAMPS, CURB AND GUTTER, AND 
CONCRETE SIDEWALKS  AT INTERSECTIONS INCLUDING SAW CUTTING 
when listed on the Unit Price Form. 

 
SECTION 3.09 - ADA-ACCESSIBLE CURB RAMPS, CURB AND GUTTER, AND CONCRETE 
SIDEWALKS AT INTERSECTIONS 

 
• This item shall be governed by the requirements of General Specification Item C706 (54) 

except as modified here-in. Concrete sidewalks at intersection shall include the handicap 
ramp Type B as detailed on the Construction Documents, and the latest ADA standards, 
unless otherwise approved by the Project Representative in writing on a case-by-case basis. 
Concrete shall be 3000 psi compressive strength at 28 days reinforced with 6x6 - 
W2.9xW2.9 reinforcing mesh weighing forty-two (42) lbs. per 100 sq. ft. placed at 2” from 
the top of slab. 

 
• Breaking out and removing existing pavement, curb, and sidewalk will be paid for under 

another item. Transitional sidewalk, where required, will be paid for under for under other 
items of the proposal. 

 
• Measurement and payment for Handicap Ramps and Concrete sidewalks at intersection 

shall be made at the unit price bid per square yard for Special Bid Item No. CF-6 ADA-
ACCESSIBLE CURB RAMPS, CURB AND GUTTER, AND CONCRETE 
SIDEWALKS AT INTERSECTIONS, when listed on the Unit Price Form, and shall 
include: detectable warning surfaces, all necessary sand, backfill, concrete, transitional 
flares, transitional curbs, the curb with thickened section and gutter bottom, and all 
additional curb transitions required for ramp construction in accordance construction 
requirements of the Standard New Orleans DPW details. All non-compliant ADA Handicap 
Ramps within the limits of construction shall be replaced with ADA compliant ramps unless 
otherwise approved by the Project Representative. 



 
 

 
Price shall include all backfill and compaction behind curb and along the edges of walk with select 
material obtained from roadway excavation or other approved sources and installation of the top 
4 inches with batture sand for dressing and beneath sidewalks and curbs as required. 
 
Price shall include removal and replacement of adjacent roadway pavement as required to form 
curb, gutter, and ramp transition areas, where adjacent pavement is not included on the drawings 
and quantified in other items of the proposal. 
 
Price shall include all dowelling and transverse and longitudinal reinforcement in conformance 
with the Standard New Orleans DPW details. 
 
Price for new curb or curb and gutters associated with Handicapped Ramp construction shall be 
measured and paid for as subsidiary to Square Yard unit price bid for ADA-ACCESSIBLE CURB 
RAMPS, CURB AND GUTTER, AND CONCRETE SIDEWALKS AT INTERSECTIONS. 
 
 

SECTION 3.10 - SIDEWALK TRANSITION ADJACENT TO ADA-ACCESSIBLE CURB RAMP 
AREAS 

 
• This item shall be governed by the requirements of Standard Specification Item C706 (51) 

Concrete Sidewalk, C706 (57) Brick Sidewalk, and C706 (59) Stone Sidewalk except as 
modified here- in. This item shall include all necessary work associated with transitioning 
line and grade of existing sidewalk and non-roadway paved transition areas adjacent to 
proposed handicapped ramp locations. 
 

• The unit price bid per Square Yard for SIDEWALK TRANSITION ADJACENT TO 
HANDICAPPED RAMPS shall include all saw cutting, removal and proper disposal of 
existing sidewalk and non-roadway paved transition areas, all excavation, subgrade 
preparation, setting bed, concrete foundation, grading, compaction, tamping, and 
furnishing and placing all necessary fill material, backfill, dressing, sand for adjustment, 
joints, reinforcement, grout, finishing, curing, and sidewalk or non-roadway paved 
transition area constructed of a material to match the existing type and surface course unless 
otherwise directed by the Project Representative. Where existing sidewalk or non- 
roadway paved transition areas to be removed is Portland Cement Concrete the new surface 
course shall be 4 inches thick 3,000 psi concrete at 28 days reinforced with 6x6 - 
W2.9xW2.9 reinforcing mesh. Where existing sidewalk or non-roadway paved transition 
areas to be removed is Brick or Stone the new surface course shall be replaced in-kind and 
compliant with the construction requirements of the General Specifications for the type 
material removed. Where feasible and accepted by the Project Representative existing 
salvaged material, if reusable, can be removed, properly cleaned, and re-installed. Price 
shall include all backfill and compaction behind curb and along the edges of walk with 
select material obtained from roadway excavation or other approved sources and the 
installation of the top four inches with Batture sand for dressing as required. The Contractor 
is solely responsible for coordinating with the respective utility for any required 
adjustments or relocations as required. If approved by the respective utility any necessary 
utility box adjustments shall be performed by the contractor in accordance with the 
appropriate standards and requirements at no direct payment. 

 



 
 

• When SIDEWALK TRANSITION ADJACENT TO HANDICAPPED RAMPS has 
been shown on the unit price proposal the extent of transition area allowable for 
measurement and payment shall be a maximum of 8’-0” in length in each direction from 
proposed handicapped ramps where existing sidewalk requires replacement to meet line and 
grade dictated by compliance with the latest ADA standards. The width of the sidewalk 
transition shall match the width of the material to be removed to meet line and grade dictated 
by compliance with the latest ADA standards. Locations eligible for use of this pay item 
shall be recommended by the contractor to the project Project Representative’s Resident 
Inspector (RI) for submission to the Project Representative of an approved amount per each 
location proposed. The Contractor shall consult directly with the RI and provide field 
measurements, recommendations, and existing and proposed grades as needed to install 
ADA compliant sidewalk transitions to proposed handicapped ramp locations. Only 
locations and extents specifically pre- approved by the Project Representative during 
construction will be eligible for payment. SIDEWALK TRANSITION ADJACENT TO 
HANDICAPPED RAMPS shall not be considered a material part of the work contemplated, 
and only amounts specifically approved in writing from the Project Representative shall be 
measured and paid for at the contract unit price bid with no adjustment to the unit price for an 
increase or decrease in the final quantity approved. 

 
• Measurement and payment: 

 
1. SIDEWALK TRANSITION ADJACENT TO HANDICAPPED RAMPS, not shown on 

the Construction Drawings but included in the unit price proposal, shall only be measured 
and paid for each location and specific quantity approved in writing by the Project 
Representative for Special Bid Item No. CF-13 SIDEWALK TRANSITION ADJACENT 
TO HANDICAPPED RAMPS. 

 
2. All sidewalk areas that are shown on the Construction Drawings are measured and 

paid for in other applicable pay items of the proposal. 
 
 

SECTION 3.11 - CONCRETE PAVEMENT (8” THICK) 
 
• This item shall be governed by the requirements General Specification Item C601 except as 

modified here-in. 
 
• The final finish and texture shall be obtained using a broom, or other acceptable methods 

approved by the Project Representative, in accordance with the latest edition of LaDOTD 
Louisiana Standard Specifications for Roads and Bridges Section 601. 

 
• At all locations proposed concrete pavement abuts existing concrete pavement that is to 

remain in place: 
All concrete pavement within the designated area is to be removed and the subgrade area prepared 
to receive an eight (8") inch compacted crushed stone base course as shown on the typical 
roadway cross sections contained in the Construction Drawings. Compacted pumped sand 
covered by a geotextile fabric as required shall be used to bring subgrade to the required elevation. 
It shall also be used to replace unsuitable subgrade or to fill voids as directed. 
No. 5 (#5) dowels 24” long at 12” on center shall be drilled and epoxy grouted into the existing 
concrete to allow for a proper tie-in. 



 
 

Just prior to placing the new concrete, the vertical faces of the old concrete pavement are to be 
coated with an approved concrete epoxy per ASTM C 881 Type II. The new roadway pavement 
shall consist of four thousand (4,000) psi P.C.C.P. reinforced with 6 X 12 - W 7.5 X W 6.5 welded 
wire fabric, seventy-seven (77) pounds per one hundred (100) square feet. The new mesh shall 
be tied to the existing mesh where possible. Full width sheets are to be used and overlapped a 
minimum of 12”, no partial or scrap pieces are to be used. 
Wherever a joint (any type) or a part thereof falls within the affected area, the same shall be 
reestablished in kind and shall be incidental to the work included as concrete pavement. 
After all roadway pavement repairs have been completed at a location, Bituminous Wearing 
Course material, if required, shall be placed in a continuous operation. 
 
• Unit Price bid shall include all preparation work and drilling and dowelling between existing 

and proposed pavement in accordance with the CONCRETE PAVEMENT REPAIR detail 
shown on City of New Orleans Department of Public Works Standard Drawing STD5, 
except epoxy grout shall also be required. 

 
• Measurement and payment for concrete pavement shall be made at the unit price bid per 

square yard for Bid Item No. C601 (54) REINFORCED CONCRETE PAVEMENT (8” 
THICK) when listed on the Unit Price Form. 

 
 

SECTION 3.12 - ROOT PRUNING, TREE PROTECTION, LANDSCAPING, AND SIDEWALK 
GRAVEL BED 

 
Landscaping shall be in accordance with Section C719 of the General Specifications for Street 
Paving Department of Public Works 2015 Edition (Revised 11/05/2015), Department of Parks 
and Parkways Specifications Section 02480 Landscape Protection During Construction, 02481  
Installation of Plant Materials and Section 02485 Seeding and Sodding, and amended as follows: 

 
• Root Pruning – All tree roots, of City owned trees, damaged during removal of curbs, 

sidewalks and driveways shall be root pruned. All tree roots damaged during any 
excavation operations; yard drains, collector lines, etc. shall be root pruned. Tunneling and 
boring shall be required when working within the critical root zone. Trenching is prohibited 
from this area. Air spading may be required in order to reveal the roots under circumstances 
where construction occurs within the critical root zone as directed by the Parks & Parkways 
Department (PPD) arborist. 

1. Air spading requirement - When working within the critical root zone, air spading is 
required to expose the top seven to ten inches of the critical root zone to reveal root 
conflicts. 

2. Aerial pruning requirement – When root pruning occurs, aerial pruning is required as per 
the direction of the Chief Urban Forester to mitigate damage by reducing the canopy in 
proportion to the root reduction. 

3. Lac Balsam is prohibited from use to dress severed roots as a tree wound treatment. 
4. A living root that will be buried below grade following pruning shall be treated with a 

rooting hormone approved by the Chief Urban Forester. 
5. A root flare that must be cut and remain exposed shall be treated with a copper paste 

approved by the Chief Urban Forester. 
6. All root pruning shall occur prior to excavation. 
7. When circumstance require that roots be exposed for more than 48 hours, the roots shall 



 
 

be re- cut to living tissue, re-treated, buried and irrigated promptly. 
8. Approved root cutting tools – Sharp instruments that make clean cuts, including hand 

saw, loppers, snips or hand pruners, chain saw or reciprocating saw with unpainted 
blades. Dull blades are prohibited. Trenchers and excavators are prohibited. 

 
• Fertilization – All trees’ roots pruned due to construction shall be fertilized using a water-

soluble fertilizer injected into the soil. The fertilization plan shall be based upon soil lab test 
reports furnished by the Contractor. The minimum acceptable N-P-K ratio shall be 30-5-5. 
The nutrient complex and ratio (gal. /sq. ft.) must be approved by the Urban Forester 
overseeing the project. 

 
• Mycorrhizal Fungal Inoculate – Treatment equal to or better than Mycor Tree Saver, 

Cambistat, and mulching shall be applied to all construction damaged tree root zones per 
manufacturer’s directions. Cost shall be included in the bid price for root pruning. 

 
• Termite Treatment – All tree roots pruned due to construction shall be treated for termites. 

A termiticide equal to or better than Premise manufactured by Bayer Corporation shall be 
used per manufacturer’s directions. Cost shall be included in the bid price for root pruning. 

 
• Tree Permit Requirements – When necessary, the Contractor will be required to obtain 

a Tree Permit from the Department of Parks and Parkways. 
 

1.Pre-Permit: In order to obtain a tree permit, the Contractor must satisfy the 
following conditions: 

1. The Contractor will ensure that the tree permit application will be made by a 
Louisiana Licensed Arborist certified by the International Society of 
Arboriculture 

2. A signed contract and a written detailed plan are required for issuance of the 
permit. The plan shall include the location of the proposed excavation, 
measurements of depth, length, and proximity to the main trunk of the tree, 
tools and methodology and exact time when work will be performed. 

2.Post-Permit: Once PPD approves the tree permit, the Contractor must ensure the 
following on- going requirements are met: 

1. The Contractor will ensure that the Arborist is present on the 
construction site for all excavation and/or root pruning within 
protected areas of the tree. 

2. The Contractor will ensure that the Arborist visits the construction site for a 
minimum of one hour per day during active construction that is near to or 
involves trees. 

3. The Contractor will ensure that the Arborist will submit a weekly log of 
hours to the Chief Urban Forester with each invoice. 

• Canopy Pruning – When aerial pruning occurs, the resulting canopy shall be 
symmetrical and balanced as per the direction of the Chief Urban Forester. 

• Tree Replacement – Trees determined by the Chief Urban Forester to no longer be viable 
due to damage inflicted by the Contractor shall be replaced as directed by the Department 
of Parks and Parkways. At a minimum, trees shall be replaced on the basis of inch caliper 
per inch diameter lost. In the event that there is not sufficient space for planting, an 
alternative location may be designated off site, or the Contractor my donate a sum equal to 
the cost of replacement to the Department of Parks and Parkways Plant-A-Tree Trust Fund. 



 
 

 
• Tunneling and Boring Requirement – When work cannot be redirected away from the 

Critical Root Zone, tunneling and boring is required for the installation of lines. Trenching 
is prohibited within the critical root zone. Air spading may be required in order to reveal 
the roots under circumstances where construction occurs within the critical root zone as 
directed by the Chief Urban Forester. 
 

• Root Barrier – When work includes installation of root barrier, the barrier may not be 
constructed from wood. 

 
• Restricted Use Instruments – Permission must be obtained from the Chief Urban Forester in 

advance for use of any machines intended for trenching or mechanical digging. When 
stump grinders are employed, it must be followed by the use of an approved cutting 
instrument that will remove any torn or shredded tissue back to a clean, living cut. 

 
• These items shall be governed by the requirements of General Specification Item C719 

except as modified here-in. 
 
• When Root Pruning has been shown on the unit price proposal the extent of root pruning 

allowable shall be determined by the Parks & Parkways Department (PPD) and require 
written approval by the Project Representative. The Contractor shall consult directly with 
the PPD and provide a licensed arborist as needed to perform root pruning. Only root 
pruning locations specifically approved by the Project Representative during construction 
will be eligible for payment. Root Pruning shall not be considered a material part of the 
work contemplated, and only Root Pruning locations specifically approved in writing from 
the Project Representative shall be measured and paid for at the unit price bid with no 
adjustment to the unit price for an increase or decrease in the number of items approved. 
Measurement and payment for Root Pruning shall be made for each approved location at 
the unit price bid per each tree for Special Bid Item No. CF-10 ROOT PRUNING. When 
Root Pruning has not been shown on the unit price proposal then any required Root Pruning 
shall be at no direct payment. 

 
• There shall be no direct payment for Root Trenching. The Contractor is responsible for 

protecting existing trees in and adjacent to the work area and installing tree protection 
measures as required by Parks and Parkways and as directed by the Project Representative. 
All costs associated with Root Trenching shall be included in other major items of the 
proposal. 

 
• There shall be no direct payment for tree protection. The Contractor is responsible for 

protecting existing trees in and adjacent to the work area and installing tree protection 
measures as required by Parks and Parkways and as directed by the Project Representative. 
All costs associated with tree protection shall be included in other major items of the 
proposal. Tree protection shall be in place and approved by the PPD arborist prior to 
commencement of any work on site, including clearing and grubbing. 

• There shall be no direct payment for Sidewalk Gravel Bed as required for ramping over tree 
roots that interfere with placement of sidewalk. The Contractor is responsible for protecting 
existing trees in and adjacent to the work area and installing tree protection measures as 
required by Parks and Parkways and as directed by the Project Representative. All costs 
associated with Gravel Bed and Filter Cloth over Tree Roots shall be included in other major 



 
 

items of the proposal. 
 
• There shall be no direct payment for Tree Trimming required to obtain needed clearance to 

perform the work. The Contractor is responsible for protecting existing trees in and 
adjacent to the work area and installing tree protection measures as required by Parks and 
Parkways and as directed by the Project Representative. All costs associated with Tree 
Trimming shall be included in other major items of the proposal. There shall be no direct 
payment for air spading and tunnel and boring required to work within the critical root zone 
as directed by the PPD arborist. 

 
 

SECTION 3.13 - GRANULAR MATERIAL AND FILL MATERIAL 
 
Granular material shall be governed by the requirements of Standard Specification Item C723 
except as modified here-in. The Contractor shall be responsible for importation and placement 
of granular fill material as required for placement of timber or concrete curb and structures. There 
shall be no direct payment for Granular Material or Batture Sand. Payment for Item C723 
Granular Material item no. C723 (52) Batture Sand for Dressing, Granular Material for other 
Adjustments shall not be allowed. All costs for Batture Sand for Dressing, Granular Material for 
other Adjustments shall be included in the unit price bid for curbs, sidewalks, or driveways, 
roadways, or other major items of the proposal as applicable. 
 
Fill material shall be required as fill, backfill or dressing material to ensure positive drainage 
within the limits of the area disturbed by construction, areas adjacent to sidewalk or driveway 
repairs, and between sidewalk repairs and the roadway to comply with the typical roadway cross 
sections shown on the plans or as directed. The fill material shall be suitable on-site excavated 
earth material, subject to approval of the Project Representative, or borrow material compliant 
with the requirements Standard Specification Item C723 Granular Material with subsection 
1003.07 referencing 2006 Edition LaDOTD Standard Specifications for Roads and Bridges. Fill 
and borrow materials shall be free from waste, rubbish, large rocks, or other unsuitable or foreign 
material. 
 
Suitable excavated material is to be used if available as fill or dressing to comply with the typical 
roadway cross sections shown on the plans. In the absence of a sufficient amount of suitable on-
site material the Contractor shall provide and import borrow material. There shall be no direct 
payment for Fill Material. All costs associated with furnishing, hauling, storing, placement and 
compaction of material used as fill, backfill, or dressing in accordance with the typical sections 
or as required to ensure positive drainage shall be included in the unit price bid for curbs, 
sidewalks, or driveways, roadways, or other major items of the proposal as applicable. 
 

SECTION 3.14 – TEMPORARY ASPHALT PAVEMENT 
 
Temporary asphalt pavement shall be same mix as asphaltic concrete wearing course; shall be a 
minimum of two (2) inches thick; shall be placed over a minimum of six (6) inches of compacted 
crushed 610 limestone or crushed concrete and encapsulated in a layer of geotextile fabric. 
 
Measurement and payment for interim asphalt pavement shall be made at the unit price bid per 
square yard for Special Bid Item No. CF-501 INSTALL TEMPORARY PAVEMENT, 2” THICK 
when listed on the Unit Price Form. 



 
 

 
 

SECTION 3.15 - CATCH BASIN AND MANHOLE REPAIRS AND VERTICAL ADJUSTMENTS 
 
This work consists of the reset or replacement of components and repair or vertical adjustment of 
vertical catch basins, mountable catch basins, drop inlet catch basins, drainage manholes, and 
other drainage structure as described and in accordance with the details, dimensions, and grades 
shown on plans or as directed by the Project Representative. These items shall be governed by the 
requirements of the latest addition of standard Sewerage and Water Board New Orleans 
(SWBNO) drawings for the type of structure described and Standard Specification Item C702 
except as modified herein. When Catch Basin and Manhole Repairs and Adjustments pay items 
have been shown on the unit price proposal the final approved quantity for installation, 
measurement, and payment shall be determined by and subject to written approval of the Project 
Representative and shall not be considered a material part of the work contemplated. Only 
locations specifically approved in writing by the Project Representative during construction shall 
be measured and paid for at the unit price bid with no adjustment to the unit price for an increase 
or decrease in the number of items approved. 
 
Measurement and payment for Catch Basin and Manhole Repairs and Vertical Adjustments items 
shall be made at the unit prices bid under Special Bid Item Numbers CF-301 through CF-378 for 
Vertical Catch Basin, Drop Inlet Catch Basin, Mountable Catch Basin, and Drain Manhole in 
conjunction with Cover or Grate; Frame; Front Grate; and Repair or Vertical Adjustment of 
Single or Double Basins or Manhole Reusing Existing Metal Castings or Repair or Vertical 
Adjustment of Single or Double Basins or Manhole Brick Work Only, for each type of Special Bid 
Item. Measurement shall be per each or per foot height, as specified for each type of repair or 
vertical adjustment item. 
 
Unit prices bid for Catch Basin and Manhole Repairs and Vertical Adjustments items shall 
include any related preparation and finishing work, all excavation, soil and debris removal and 
proper disposal, sheeting, shoring, bracing, bedding material, granular backfill, backfill and 
compaction, cement, mortar, sealants, fabric, shagging, materials, castings, transitions to match 
adjacent improvements, protection and restoration of adjacent areas, labor and workmanship 
required to provide each individual repair or adjustment as described. All required removal and 
replacement of adjacent improvements and any damage caused by the contractor to the bordering 
roadway, adjacent non-paved area, sidewalk, driveway, ramp, curb, existing structure or 
components, or other existing assets shall be considered incidental to the unit price paid for the 
Catch Basin and Manhole Repairs and Adjustments items and the contractor shall be required to 
replace improvements or repair the damages to comply with SWBNO and DPW approved 
standards at no direct pay. Each Catch Basin and Manhole Repairs and Adjustments pay item may 
be required individually, or in combination with other Catch Basin and Manhole Repairs and 
Adjustments pay items, but the unit price bid shall prevail for each item individually. 

 
Vertical Catch Basin items - At no time is a vertical catch basin is to be installed in a driveway, in 
the event that an existing vertical catch basin is located in the face of a drive apron within project 
limits and the scope of adjacent work includes full depth restoration, the catch basin will need to 
be converted to a mountable catch basin conforming SWBNO Std. Drawing No. D-3431-A. Curb 
inlet type vertical catch basins shall conform to the requirements shown on SWBNO Standard 
Drawings D- 873 and D-873A for single or double vertical catch basins. 

 



 
 

CF-301 Vertical Catch Basin Cover  
 
Work to provide and install Catch Basin Cover shall include furnishing and installing a cover on 
the catch basin existing frame. Catch Basins shall receive new covers made of fiberglass material 
sized to properly to fit flush in the existing metal frame. Fiberglass covers for Catch Basins shall 
be Grate Glass “M” Solid Composite Plate by Road Masters International or approved equal and 
shall meet AASHTO M 306 or HS-20 loading requirements. This work will include removing the 
damaged/missing cover as identified by the Engineer, cleaning the existing frame, and to 
fit/retrofit a new cover in the existing frame, measured per each Vertical Catch Basin Cover. 
CF-302 Vertical Catch Basin Frame  
 
Catch Basin frames shall meet AASHTO M 306 loading requirements and shall be of the proper 
size and installed to meet the requirements of the SWBNO drawings for the type of catch basin 
repaired. This work will include removing the damaged/missing cover and frame and to fit/retrofit 
a new frame to the structure including incidental removal and replacement of the bordering 
roadway and cleaning and reinstallation of the existing salvaged cover or in conjunction with a 
new cover pay item(s) as directed by the Engineer. Work and materials for Catch Basin Frame 
includes the removal of the existing cover and frame as necessary and furnishing and installing a 
new frame including all components and any related preparation or finishing work to the basin 
for the new frame installation, measured per each Vertical Catch Basin Frame. If no structural 
repair or vertical adjustment work is required, then Vertical Catch Basin Frame placement shall 
include any incidental brick and mortar work required for the installation of the frame. If structural 
repairs or vertical adjustment are required, then the Vertical Catch Basin Frame pay item may be 
used in conjunction with other pay item(s) for repair or vertical adjustments. The Engineer will 
have sole authority in determining whether structural repairs or vertical adjustments are required. 
 
CF-303 Lockable Vertical Catch Basin Frame and Cover 
 
Work to provide and install Lockable Catch Basin Frame and Cover shall include furnishing and 
installing the frame and cover on an existing Catch Basin. Lockable Catch Basin Frame and Cover 
shall conform to East Jordan Iron Works, INC. V-4300-7 or approved equal. Item installation 
requirements shall follow CF-302 description. CF-303 Lockable Vertical Catch Basin Frame and 
Cover will be measured per each. 
 
CF-311 Vertical Catch Basin Front Grate No. 1 
 
No. 1 Catch Basin Front Grate shall meet AASHTO M 306 or HS-20 loading requirements. This 
work will include removing the damaged/missing grate and to fit/retrofit a new grate to the 
structure including incidental removal and replacement of the bordering roadway and cleaning 
and reinstallation of the existing salvaged frame and cover, or in conjunction with a new frame 
and/or cover pay item(s) as directed by the Engineer. Work and materials for Catch Basin Front 
Grate includes the removal and reinstallation of the existing cover and frame if necessary, and 
removal of the existing front grate and furnishing and installing a new front grate including and 
all components and any related preparation or finishing work to the basin for the new grate 
installation, measured per each Vertical Catch Basin Front Grate No. 1, 2, or 3. If no structural 
repair or vertical adjustment work is required then Catch Basin Front Grate placement shall 
include any incidental brick and mortar work required for the installation of the grate. If structural 
repairs or vertical adjustments are required, then the Catch Basin Front Grate pay item may be 
used in conjunction with other pay item for repair or vertical adjustments. The Engineer will have 



 
 

sole authority in determining whether structural repairs or vertical adjustments are required. 
 
CF-315 Single Vertical Catch Basin Repair or Vertical Adjustment Reusing Existing Metal 
Castings, and CF-316D Double Vertical Catch Basin Repair or Vertical Adjustment Reusing 
Existing Metal Castings 
 
Work to repair or provide vertical adjustment of catch basin reusing existing metal castings shall 
consist of: remove and salvage the existing frame and cover, or frame, cover and grate, remove 
all of the existing brick and mortar structure to the lowest elevation of brick area requiring repair 
or adjustment, furnish and install new brick and mortar courses matching the existing size and 
location of the original structure, and clean and reinstall the salvaged frame and cover, or frame, 
cover and grate, measured per each. 
 
CF-317 Single Vertical Catch Basin Repair or Vertical Adjustment Brick Work Only, and 
CF-318D Double Vertical Catch Basin Repair or Vertical Adjustment Brick Work Only 
 
Work to repair or provide brick work only for vertical adjustment of Vertical Catch Basins shall 
consist of removing all or a portion of the existing brick and mortar structure down to the lowest 
brick course elevation requiring repair and furnishing and installing new brick and mortar courses 
matching the existing size and location of the original structure, measured per each. Vertical Catch 
Basin Repair or vertical Adjustment Brick Work only shall be used in conjunction with a pay item 
for installing a new frame and/or a pay item for installing a new front grate. 
 
• Drop Inlet Catch Basin items - Drop inlet type Catch basins shall conform to the 

requirements shown on SWBNO Standard Drawings D-3264 for Standard 24”x30” Clear 
Opening Drop Inlet Catch Basins, except: 
 

CF-331 Drop Inlet Catch Basin Grate 
 
Work to provide and install Drop Inlet Catch Basin Grate shall include furnishing and installing a 
grate on the drop inlet catch basin existing frame. Drop Inlet Catch Basins shall receive new grates 
made of fiberglass material sized to properly to fit flush in the existing metal frame. Fiberglass 
grate for Catch Basins shall be Grate Glass “M” Mesh Composite Drain by Road Masters 
International or approved equal and shall meet AASHTO M 306 or HS-20 loading requirements. 
This work will include removing the damaged/missing grate as identified by the Project 
Representative, cleaning the existing frame, and to fit/retrofit a new grate in the existing frame, 
measured per each Drop Inlet Catch Basin Grate. 
 
CF-332 Drop Inlet Catch Basin Frame 
 
Drop Inlet Catch Basin frames shall meet AASHTO M 306 loading requirements and shall be of 
the proper size and installed to meet the requirements of the SWBNO drawings for the type of 
catch basin repaired. This work will include removing the damaged/missing grate and frame and 
to fit/retrofit a new frame to the structure including incidental removal and replacement of the 
bordering roadway and cleaning and reinstallation of the existing salvaged grate, or in conjunction 
with a grate pay item(s) as directed by the Project Representative. Work and materials for Drop 
Inlet Catch Basin Frame includes the removal of the existing grate and frame as necessary and 
furnishing and installing a new frame including all components and any related preparation or 
finishing work to the basin for the new frame installation, measured per each Drop Inlet Catch 



 
 

Basin Frame. If no structural repair or vertical adjustment work is required, then Drop Inlet Catch 
Basin Frame placement shall include any incidental brick and mortar work required for the 
installation of the frame. If structural repairs or vertical adjustments are required, then the Drop 
Inlet Catch Basin Frame pay item may be used in conjunction with other pay item(s) for repair or 
vertical adjustments. The Project Representative will have sole authority in determining whether 
structural repairs or vertical adjustments are required. 
 
CF-335 Drop Inlet Catch Basin Repair or Vertical Adjustment Reusing Existing Metal Castings  
 
Work to repair or provide vertical adjustment of drop inlet catch basin reusing existing metal 
castings shall consist of: remove and salvage the existing frame or frame and grate, remove all of 
the existing brick and mortar structure to the lowest elevation of brick area requiring repair or 
adjustment, furnish and install new brick and mortar courses matching the existing size and 
location of the original structure, and clean and reinstall the salvaged frame or frame and grate, 
measured per each. 
 
CF-336 Drop Inlet Catch Basin Repair or Vertical Adjustment Brick Work Only 
 
Work to repair or provide brick work only for vertical adjustment of Drop Inlet Catch Basins shall 
consist of removing all or a portion of the existing brick and mortar structure down to the lowest 
brick course elevation requiring repair and furnishing and installing new brick and mortar courses 
matching the existing size and location of the original structure. Drop Inlet Catch Basin Repair 
or vertical Adjustment Brick Work Only, measured per each, shall be used in conjunction with a 
pay item for installing a new drop inlet frame. 
 
• Mountable Catch Basin items - Mountable catch basin shall conform to the requirements 

shown on SWBNO Standard Drawings D-3431-A Standard Single Mountable Catch Basin 
and D-3431-B Standard Double Mountable Catch Basin, except: 
 

CF-351 Mountable Catch Basin Grate 
 
Work to provide and install Mountable Catch Basin Grate shall include furnishing and installing a 
grate in the mountable catch basin existing frame. Mountable Catch Basins shall receive new 
grates made of fiberglass material sized to properly to fit flush in the existing metal frame. 
Fiberglass grates for Catch Basins shall be Grate Glass “M” Mesh Composite Plate by Road 
Masters International or approved equal and shall meet AASHTO M 306 or HS-20 loading 
requirements. This work will include removing the damaged/missing grate as identified by the 
Project Representative, cleaning the existing frame, and to fit/retrofit a new grate in the existing 
frame, measured per each Mountable Catch Basin Grate. 
 
CF-352 Single or Double Mountable Catch Basin Frame 
 
Mountable Catch Basin frames shall meet AASHTO M 306 loading requirements and shall be of 
the proper size and installed to meet the requirements of the SWBNO drawings for the type of 
catch basin repaired. This work will include removing the damaged/missing grate and frame and 
to fit/retrofit a new frame to the structure including incidental removal and replacement of the 
bordering roadway and curb, transition to match the adjacent roadway and curb, and cleaning and 
reinstallation of the existing salvaged grate, or in conjunction with a grate pay item(s) as directed 
by the Project Representative. On rigid pavement streets, after installation of mountable catch 



 
 

basin frame an isolation pad of 4,000 psi concrete shall be installed as per details shown on City 
of New Orleans Department of Public Works Standard Drawings and included in the unit price 
bid for this item. Work and materials for Single or Double Mountable Catch Basin Frame includes 
the removal of the existing grate and frame as necessary and furnishing and installing a new frame 
including all components and any related preparation or finishing work to the basin for the new 
frame installation, measured per each Single or Double Mountable Catch Basin Frame. If no 
structural repair or vertical adjustment work is required, then Mountable Catch Basin Frame 
placement shall include any incidental brick and mortar work required for the installation of the 
frame.  If structural repairs or vertical adjustments are required, then the Single Mountable Catch 
Basin Frame or Double Mountable Catch Basin Frame pay item may be used in conjunction with 
other pay item(s) for repair or vertical adjustments. The Project Representative will have sole 
authority in determining whether structural repairs or vertical adjustments are required. 
 
CF-353 Lockable Mountable Catch Basin Grate 
 
Work to provide and install Lockable Mountable Catch Basin Grate shall include furnishing and 
installing a grate in the mountable catch basin existing frame. Mountable Catch Basins shall 
receive new grates which shall conform to the requirements of East Jordan Iron Works, INC. 
V4510-1L or approved equal and shall be installed to properly fit flush in the existing metal frame. 
This work will include removing the damaged/missing grate as identified by the Project 
Representative, cleaning the existing frame, and to fit/retrofit a new grate in the existing frame, 
measured per each Lockable Mountable Catch Basin Grate. 
 
CF-355 Single Mountable Catch Basin Repair or Vertical Adjustment Reusing Existing Metal 
Castings, and CF-356D Double Mountable Catch Basin Repair or Vertical Adjustment Reusing 
Existing Metal Castings 
 
Work to repair or provide vertical adjustment of single or double mountable catch basin reusing 
existing metal castings shall consist of: remove and salvage the existing frame(s) or frame(s) and 
grate(s), remove all of the existing brick and mortar structure to the lowest elevation of brick area 
requiring repair or adjustment, furnish and install new brick and mortar courses matching the 
existing size and location of the original structure, and clean and reinstall the salvaged frame or 
frame and grate, measured per each. On rigid pavement streets, after adjustment of the mountable 
catch basin an isolation pad of 4,000 psi concrete shall be installed as per details shown on City 
of New Orleans Department of Public Works Standard Drawings STD9 and included in the unit 
price bid for this item. 
 
CF-357 Single Mountable Catch Basin Repair or Vertical Adjustment Brick Work Only, and CF-
358 Double Mountable Catch Basin Repair or Vertical Adjustment Brick Work Only 
 
Work to repair or provide brick work only for vertical adjustment of Single or Double Mountable 
Catch Basins shall consist of removing all or a portion of the existing brick and mortar structure 
down to the lowest brick course elevation requiring repair and furnishing and installing new brick 
and mortar courses matching the existing size and location of the original structure. Single or 
Double Mountable Catch Basin Repair or vertical Adjustment Brick Work Only, measured per 
each, shall be used in conjunction with a pay item for installing a new mountable catch basin 
frame. 
 
• Manhole items - Manhole items shall conform to the requirements shown on SWBNO 



 
 

Standard Drawings D-870 Standard Drain Brick Manhole and D-871 Drain Manhole Frame 
& Cover or 3143- E-1 Sewer and Water Manhole Castings to match the type utility repaired. 
Manholes that are approved as described here-in, shall be adjusted to match with the level of 
the new surface using brick and mortar. Only City of New Orleans Department of Public 
Works and Sewerage and Water Board manholes and structures shall be adjusted to grade 
under this contract. Other manholes and structures shall be adjusted to grade by the 
respective utility company. 
 

CF-371 Manhole Cover 
 
Work to provide and install Manhole Covers shall include furnishing and installing a cover on the 
manhole existing frame. The new manhole cover shall be sized and installed properly to fit flush 
in the existing metal frame and shall meet AASHTO M 306 or HS-20 loading requirements. This 
work will include removing the damaged/missing cover as identified by the Project 
Representative, cleaning the existing frame, and to fit/retrofit a new cover to the existing frame, 
measured per each Manhole Cover. 
 
CF-372 Manhole Frame 
 
Manhole frames shall meet AASHTO M 306 loading requirements and shall be of the proper size 
and installed to meet the requirements of the SWBNO drawings for the type of manhole repaired. 
This work will include removing the damaged/missing cover and frame and to fit/retrofit a new 
frame to the structure including incidental removal and replacement of the bordering roadway and 
cleaning and reinstallation of the existing salvaged grate, or in conjunction with a grate pay 
item(s) as directed by the Project Representative. Work and materials for Manhole Frame 
includes the removal of the existing cover and frame as necessary and furnishing and installing a 
new frame including all components and any related preparation or finishing work to the manhole 
for the new frame installation, measured per each Manhole Frame. On rigid pavement streets, after 
installation of the frame an isolation pad of 4,000 psi concrete shall be installed as per details 
shown on City of New Orleans Department of Public Works Standard Drawings and included in 
the unit price bid for this item. 
 
Manhole Frame placement shall include any brick-and-mortar work required for the adjustment 
of the frame to the existing or new road pavement grade, inclusive of the requirements of item 
CF-377 at no additional compensation. The Project Representative and the SWBNO will have 
authority in determining whether structural repairs or vertical adjustments are required. 
 
CF-373 Hinged Manhole assembly with restraint arm 
 
Manhole frame shall meet or exceed AASHTO M306 and ASTM A536 and shall have minimum 
clear opening of twenty-four (24) inches. Manhole shall conform to the requirements of East 
Jordan Iron Works, INC. product 00103250A01 or approved equal. This work will include 
removing the damaged/missing cover and frame and to fit/retrofit the new hinged frame to the 
structure including incidental removal and replacement of the bordering roadway as directed by 
the Project Representative. Work and materials for Hinged Manhole assembly includes the 
removal of the existing cover and frame as necessary and furnishing and installing a new hinged 
frame and cover including all components and any related preparation or finishing work to the 
manhole for the new frame installation, measured per each Manhole assembly. On rigid pavement 
streets, after installation of the frame an isolation pad of 4,000 psi concrete shall be installed as 



 
 

per details shown on City of New Orleans Department of Public Works Standard Drawings and 
included in the unit price bid for this item. 
 
Manhole Frame placement shall include any brick-and-mortar work required for the adjustment 
of the frame to the existing or new road pavement grade, inclusive of the requirements of item 
CF-377 at no additional compensation. The Project Representative and the SWBNO will have 
authority in determining whether structural repairs or vertical adjustments are required. 
 
CF-375, Manhole Repair or Vertical Adjustment up to 6” Reusing Existing Metal Castings  
 
Work to repair or provide a vertical adjustment of manholes up to 6” reusing existing metal 
castings shall consist of: remove and salvage the existing frame or frame and cover, excavation, 
remove all of the existing brick and mortar structure requiring repair or adjustment, furnish and 
install new brick and mortar courses matching the existing size and location of the original 
structure, sealing the exposed exterior surface, backfill, and clean and reinstall the salvaged frame 
or frame and cover, to repair or provide a vertical increase or decrease elevation adjustment to 
grade up to six inches (6”), measured per each (location). On rigid pavement streets, after 
adjustment of the manhole an isolation pad of 4,000 psi concrete shall be installed as per details 
shown on City of New Orleans Department of Public Works Standard Drawings and included in 
the unit price bid for this item. 
 
CF-376, Manhole Repair or Vertical Adjustment over 6” Reusing Existing Metal Castings  
 
Work to repair or provide vertical adjustment of manholes over 6” reusing existing metal castings 
shall consist of: remove and salvage the existing frame or frame and cover, excavation, remove 
all of the existing brick and mortar structure requiring repair or adjustment, furnish and install 
new brick and mortar courses matching the existing size and location of the original structure, 
sealing the exposed exterior surface, backfill, and clean and reinstall the salvaged frame or frame 
and cover, to repair or provide a vertical increase or decrease elevation adjustment to grade over 
six inches (6”),measured per foot height, or any fraction of a foot to the nearest 0.1’. On rigid 
pavement streets, after adjustment of the manhole an isolation pad of 4,000 psi concrete shall be 
installed as per details shown on City of New Orleans Department of Public Works Standard 
Drawings and included in the unit price bid for this item. 
 
CF-377, Manhole Repair or Vertical Adjustment up to 6” Brick Work Only 
 
Work to repair or provide brick work only for vertical adjustment up to 6” for manholes shall 
consist of excavation, removing all or a portion of the existing brick and mortar structure requiring 
repair or adjustment, and furnishing and installing new brick and mortar courses matching the 
existing size and location of the original structure, sealing the exposed exterior surface, and 
backfill to repair or provide a vertical increase or decrease elevation adjustment to grade up to six 
inches (6”). Manhole Repair or Vertical Adjustment up to 6” Brick Work Only, measured per 
each (location). This item shall be used in conjunction with the appropriate pay items for installing 
a new manhole frame and cover. On rigid pavement streets, after adjustment of the manhole an 
isolation pad of 4,000 psi concrete shall be installed as per details shown on City of New Orleans 
Department of Public Works Standard Drawings and included in the unit price bid for this item. 
 
CF-378, Manhole Repair or Vertical Adjustment over 6” Brick Work Only 
 



 
 

Work to repair or provide brick work only for vertical adjustment over 6” for manholes shall 
consist of excavation, removing all or a portion of the existing brick and mortar structure requiring 
repair, and furnishing and installing new brick and mortar courses matching the existing size and 
location of the original structure, sealing the exposed exterior surface, and backfill. Manhole 
Repair or Vertical Adjustment over 6” Brick Work Only, to repair or provide a vertical increase 
or decrease elevation adjustment to grade over six inches (6”), shall be measured per foot height 
or any fraction of a foot to the nearest 0.1’. This item shall be used in conjunction with the 
appropriate pay items for installing a new manhole frame and cover. On rigid pavement streets, 
after adjustment of the manhole an isolation pad of 4,000 psi concrete shall be installed as per 
details shown on City of New Orleans Department of Public Works Standard Drawings and 
included in the unit price bid for this item. 
 
 
 

Measurement and payment of Special Bid Items for Catch Basin and Manhole Repairs and 
Vertical Adjustment: 

 
ITEM NO PAY ITEM PAY 

UNIT  
CF-301 VERTICAL CATCH BASIN COVER EA 
CF-302 VERTICAL CATCH BASIN FRAME EA 
CF-303 LOCKABLE VERTICAL CATCH BASIN FRAME AND COVER EA 
CF-311 VERTICAL CATCH BASIN FRONT GRATE NO. 1 EA 
CF-312 VERTICAL CATCH BASIN FRONT GRATE NO. 2 EA 
CF-313 VERTICAL CATCH BASIN FRONT GRATE NO. 3 EA 
CF-315 SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 

ADJUSTMENT REUSING EXISTING METAL CASTINGS 
EA 

CF-316D DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS 

EA 

CF-317 SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY 

EA 

CF-318D DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY 

EA 

CF-331 DROP INLET CATCH BASIN GRATE EA 
CF-332 DROP INLET CATCH BASIN FRAME EA 
CF-335 DROP INLET CATCH BASIN REPAIR OR VERTICAL 

ADJUSTMENT REUSING EXISTING METAL CASTINGS 
EA 

CF-336 DROP INLET CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY 

EA 

CF-351 MOUNTABLE CATCH BASIN GRATE EA 
CF-352 SINGLE OR DOUBLE MOUNTABLE CATCH BASIN FRAME EA 
CF-353 LOCKABLE MOUNTABLE CATCH BASIN GRATE EA 
CF-355 SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 

ADJUSTMENT REUSING EXISTING METAL CASTINGS 
EA 

CF-356D DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS 

EA 

CF-357 SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY 

EA 

CF-358D DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY 

EA 



 
 

CF-501 INSTALL TEMORARY PAVEMENT, 2" THICK SY 
CF-371 MANHOLE COVER EA 
CF-372 MANHOLE FRAME EA 
CF-373 HINGED MANHOLE ASSEMBLY WITH RESTRAINT ARM EA 
CF-375 MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6" 

REUSING EXISTING METAL CASTINGS 
EA 

CF-376 MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6" 
REUSING EXISTING METAL CASTINGS 

FTHT 

CF-377 MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6" 
BRICK WORK ONLY 

EA 

CF-378 MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6" 
BRICK WORK ONLY 

FTHT 

   
 
*Note, double catch basins requiring two covers, frames, or grates each shall be paid for separately. 
 
 

SECTION 3.16 - DRAIN LINE REPAIRS / REPLACEMENT 
 

SECTION 3.16.A - GENERAL 
 
These items shall be governed by the requirements of the “General Specifications for Street 
Paving,” the City of New Orleans, State of Louisiana, latest edition, Section C701 Storm Drains 
shall be the General Conditions for this Section of Contract work and shall govern except as 
modified here-in. All workmanship, material and tests shall conform to Section E of the General 
Specifications of the SWBNO and the SWBNO Standard Drawing No. 7260-S or 7260-D for the 
type of pipe material installed. When Culverts and Storm Drains replacement or repair items have 
been shown on the unit price proposal the final approved quantity for installation, measurement, 
and payment shall be determined by and subject to written approval of the Project Representative 
and shall not be considered a material part of the work contemplated. Only locations specifically 
approved in writing by the Project Representative before or during construction shall be measured 
and paid for at the unit price bid with no adjustment to the unit price for an increase or decrease 
in the bid quantity for approved work. 
 
The Contractor shall conduct his operations in such manner as to cause the least possible 
interruption to service. The Contractor shall maintain drainage and driveway access at the end of 
the day's pipe laying. Open trenches shall only be as long as the length of pipe to be laid that day. 
At the end of the day's work, the end of the last length of pipe laid shall be blanked with a cover 
to prevent intrusion of trash. The Contractor shall provide bracing at power poles as per 
instructions from the utility SWBNO where the trench excavation is adjacent to the poles (no direct 
pay). The Contractor shall exercise caution when placing and compacting backfill and bedding 
material as not to damage the pipe or cause joints to move out of place. The Contractor shall 
replace, at his own expense, any pipe, fittings, and other materials in existing installation which 
are damaged due to his operations. All pipe installations shall be inspected by the Project 
Representative’s field representative before backfilling operations commence. 
 
New pipe between two existing structures and pipe used for point repairs shall match the 
alignment and elevations of the existing pipe to be replaced unless otherwise shown in the plans 
or directed by SWBNO. 

 



 
 

MATERIAL SELECTION 
 
Class IV Reinforced Concrete Pipe (RCP) shall be required when the cover over the pipe within 
the roadway between 2.0-2.5 ft. The installation of reinforced concrete pipe shall be installed as 
shown on SWBNO Standard Drawing No. D-3809, D-3810, D-3933 or D-3934. 
 
Solid wall polyvinyl chloride (PVC) pipe is permitted when the cover over the pipe within the 
roadway is greater than 3 ft. PVC pipe used for replacement up to 30” diameter shall be installed 
as shown on SWBNO Standard Drawing No. 4697-E5-A and shall use bedding material as 
instructed above. PVC pipe connecting to brick manholes shall be installed as shown on SWBNO 
Standard Drawing No. 6178-B-6. Solid wall PVC pipe less than 18-inches in diameter, unless 
otherwise noted, shall be SDR 26 (PS115) Polyvinyl Chloride (PVC) pipe manufactured in 
accordance with ASTM D3034, latest edition, and shall be U.L. listed. Solid wall PVC pipe sizes 
18-inches through 30-inches in diameter, unless otherwise noted, shall be SDR 26 (PS115) 
Polyvinyl Chloride (PVC) pipe manufactured in accordance with ASTM F679, latest edition, and 
shall be U.L. listed. The elastomeric gaskets and retainer rings shall be installed in accordance 
with ASTM D3212 and F477, or per latest Sewerage & Water Board requirements. The fittings 
for solid wall PVC pipe shall be SDR 35 and shall have the same inside diameter as the solid wall 
PVC. 
 

SECTION 3.16.B - FULL SEGMENT REPLACEMENT 
 
Pipe used for the replacement of the entire length of existing drain lines between manholes or 
structures may be either new reinforced concrete pipe or solid wall polyvinyl chloride (PVC) pipe. 
Bedding material for any pipe size shall be a compacted modified 610 crushed limestone at 
minimum 97% of maximum dry density (ASTM D 698). At the discretion of the Project 
Representative, the Contractor may be approved at no direct pay to use No. 57 Limestone instead 
of the modified 610 crushed limestone if there is excessive ground water present in the trench. 
There will be no direct payment for bypass pumping or temporary plugs that may be required to 
perform repairs. 
 

SECTION 3.16.C - DRAIN LINE POINT REPAIRS 
 
A. UP TO TEN FEET - Pipe used for Point Repairs of Existing Drain Lines may be new reinforced 
concrete pipe conforming to Section E of the SWBNO General Specifications or solid wall polyvinyl 
chloride (PVC) pipe, if approved by the Project Representative. Bedding material for any pipe size shall be 
a compacted modified 610 crushed limestone at minimum 97% of maximum dry density (ASTM D 698). 
At the discretion of the Project Representative, the Contractor may be approved at no direct pay to use No. 
57 Limestone instead of the modified 610 crushed limestone if there is excessive ground water present in 
the trench. There will be no direct payment for bypass pumping or temporary plugs that may be required to 
perform repairs. 
 
B. BEYOND TEN FEET - Point repairs extending beyond 10’ shall require approval by the Project 
Representative. All point repairs shall be terminated at a section of the existing pipe that is without cracks, 
fractures, or any other evidence of structural deficiency. The contractor shall be compensated at the unit 
bid price per linear foot for the pipe (size). 
 
 C. FIND AND FIX - The scope includes known locations of pipe failures, but the extent of the failure is 
not known.  The Contractor will be responsible to determine the location and the length of the point repairs 
through cleaning and CCTV inspection. CCTV and cleaning will be directed and paid for under the 
respective bid unit item. 



 
 

 
Manholes requiring vertical adjustment will be directed in the field and paid for under the respective bid 
unit item. There is no direct payment for the coordination, locating or exposing of the manholes for lines 
identified as “Find and Fix” 
 
 

SECTION 3.16.D - MEASUREMENT AND PAYMENT 
 

A. Payment for drain line replacement or repairs shall conform to the “General Specifications 
for Street Paving,” the City of New Orleans, State of Louisiana, latest edition, Section C701 
Culverts and Storm Drains, C701.08 PAYMENT when listed on the Unit Price Form 
proposal. 

 
B.  Payment for furnishing and installing SDR 26 (PS115) Polyvinyl Chloride (PVC) pipe for 

replacement shall be made at the unit price bid per linear foot, including all main line fittings 
(bends, wyes, tees, etc.), of the types and sizes specified for Special Bid Item No. CF-
C701(53) PVC (SIZE) when listed on the Unit Price Form. 

 
 

SECTION 3.17 – WATER SOURCE FOR CLEANING 
 
The Contractor will be responsible to supply to obtain their own water source.  Any use of water 
from the public distribution system shall require the use of a hydrant meter.  The Contractor is 
responsible for obtaining the appropriate meter for use in Orleans Parish. The contractor shall bear 
any costs or fees associated with obtaining a water meter. Any costs associated with the damage 
or loss of water meter equipment shall be the responsibility of the Contactor. 
 

SECTION 3.18 - CONCRETE BARRIER OR MOUNTABLE CURB WITH LAYING 
STRIP 

 
This item shall be governed by the requirements of Standard Specification Section C707 except as 
modified here-in. 
See details for Concrete Barrier Curb and Laying Strip and for Concrete Mountable Curb and 
Laying Strip on the Construction Drawings Typical Roadway and Section Details sheets for 
additional concrete strip required to be placed between the concrete pavement and concrete curb 
for construction of composite roadways. 
There shall be no direct measurement and payment for the laying strip portion of the concrete 
barrier curb or concrete mountable curb. All associated costs shall be included in other major 
items of the proposal. 

 
SECTION 3.19 – WELL POINT SYSTEM 
 
 

Any dewatering necessary to perform repairs shall be at no direct pay 
 

SECTION 3.20 – PRE AND POST REHABILITATION CCTV INSPECTION AND 
CLEANING DRAIN STRUCTURE(S) 
 

The contractor shall be responsible for cleaning and performing CCTV pipe inspections of 
drainage lines under this contract in order to determine the length of repairs required in order to 



 
 

bring the pipes to their original hydraulic capacity. The contractor will be required to follow 
industry standard and best practices for the jetting and vacuuming of pipes to remove debris from 
the drainage system. 

 
SECTION 3.20.A – CLOSED-CIRCUIT TELEVISION (CCTV) INSPECTIONS 
 

The work generally consists of Closed-Circuit Television (CCTV) Inspection of existing storm 
drain mainlines, laterals, and all structures servicing the Drainage System.  
 
Storm drain lines sections shall be inspected by means of remote CCTV. If a blockage hampers 
the inspection of the drain line in one direction, then the contractor shall attempt to complete 
the section by televising from the other manhole to complete the section. The contractor must 
immediately report the obstruction to the SWBNO or representative.  
The documentation of the work shall consist of PACP CCTV Reports, PACP database, logs, 
electronic reports, etc. noting important features encountered during the inspection. The 
contractor shall perform all CCTV inspections in accordance with the latest NASSCO’s 
Pipeline Assessment Certification Program (PACP). CCTV inspections will be delivered 
entirely in electronic format. The entire survey shall be recorded in an approved electronic 
format submitted with electronic links between the data and the video. All television inspection 
reports shall be with-in +/- two (2) feet of the measured linear footage between manholes along 
the existing drain line centerline from the start of pipe to end of pipe. All SWBNO and PACP 
required header information must be fully and accurately entered on all CCTV reports. Work 
not following these specifications may be rejected for payment and the contractor will be 
required to re do the work.  
The speed of travel shall be slow enough to inspect each pipe joint, tee connection, structural 
deterioration, infiltration and inflow sources, and deposits, but should not, at any time, be faster 
than 30 feet per minute, except as noted otherwise herein. The camera shall be stopped for a 
minimum of 5 seconds at each identifiable defect to ensure proper documentation of the 
condition. In addition, the camera shall be stopped at each service connection, and the camera 
shall pan the service connection to video inside the service line.  
The camera must be centered in the pipe to provide accurate distance measurements to provide 
locations of features in the drain line and these footage measurements shall be displayed and 
documented on the video. All PACP Observations shall be identified by audio and on PACP 
log. All video must be continuously metered from manhole. The pipe should be clean enough 
to ensure all defects, features and observations are seen and logged.  
All blind manholes and buried manholes shall be noted in the inspection report and logged on 
a separate log with the GPS location and type of structure. The log shall be provided to the 
SWBNO with each pay request. 
The recorded video must show the entire circumference of the drain line. Any flow control to 
remove standing water and debris shall be incidental to the contract. It is not the intent of this 
specification to require bypass pumping to control heavy flow; however, the contractor must, 
at a minimum, make reasonable effort to control the flow. The contractor must also consider 
weather conditions to obtain the best video image of the drain lines. This may require the 
contractor to delay any video work after major rain events until the system can return to lower 
dry weather flow.  
The contractor shall provide a PACP certified operator on site at all times during the entire 
survey. If video is to be coded separately from the actual recording, both the onsite Operator 
and the individual performing the PACP coding shall be PACP certified. The contractor shall 
provide proof of certification prior to commencement of work, prior to a change in personnel 



 
 

involved in data collection, and as requested by the SWBNO. Once the inspection data and 
reports have been compiled, the SWBNO will evaluate findings for recommendations on 
necessary repairs and quantities which shall be included on required submittals. 
 
The contractor shall submit a CCTV report and footage to SWBNO as an example of report 
quality for SWBNO to review and approve. 
 
As the implementation of the pre-assessments take place and cleanings and CCTV inspections 
are identified, the contractor shall deliver a schedule for cleaning and inspecting each drain line. 
A copy of completed CCTV logs, daily reports, confined space entry forms shall be delivered 
as required. All inspection footage and pictures shall be clear, legible, and free of haze. Formats 
shall be /mpeg and mp4.  
Contractor shall upload screenshots of pipe defects into the corresponding asset management 
tasks for documentation purposes. SWBNO will provide contractor with structure numbers to 
be used. If contractor has previous experience with cleaning of drain lines and CCTV in Orleans 
Parish with SWBNO, the contractor may consult with SWBNO on the use of those shape files 
and structure and segment identification numbers. All files shall also be delivered in electronic 
format and USB drives to be owned by SWBNO.  
 
When drainage pipes are fully surcharged and CCTV inspections is not a viable option 
contractor will be authorized to perform a sonar inspection to determine the extents of repairs. 

 
SECTION 3.20.B – DRAINAGE SYSTEM CLEANINGS 
 

At the direction of the SWBNO, the contractor shall create catch basin and drain line cleaning 
tasks and work orders in the Asset Management System.  
 
Contractor shall provide all the equipment necessary for the proper high-pressure water nozzle 
cleaning and vacuuming via combination vacuum trucks, and other equipment as necessary to 
perform cleanings that will produce completely cleaned drainage lines with less than 5% of 
fine sediment or visible debris. contractor shall remove accumulation of sediment, debris 
blockages or obstructions, roots, sticks, bricks, grease, deposited solids, etc., that can reduce 
the hydraulic capacity of the Drainage System and limit future maintenance access of remote 
equipment, to allow a thorough cleaning. This will require an unlimited number of passes by 
hydro-cleaning flushing equipment to remove all debris types listed above and collect it for 
removal in the downstream manhole. All debris must be removed from the Drainage System, 
including any debris that may have been washed up into any service connection, drop 
connections, or the bench wall of the structures. The contractor will be responsible for selecting 
the appropriate nozzles and regulating the trucks pressure to achieve a complete cleaning and 
shall prevent the migration of existing debris into other downstream lines or manholes by 
means of plugs, suitable weirs or temporary dams as approved by SWBNO. 
 
All storm drain manholes, conflict boxes, catch basins, and drop inlets within City blocks 
designated for cleaning shall be washed with a pressure wand while the debris is vacuumed 
from the structure. Catch basin and drop inlet laterals shall be cleaned prior to cleaning drain 
lines and in a manner similar to main drain line cleaning, as described above, except the debris 
shall be pulled back to the catch basin or drop inlet and removed since there is typically no 
downstream access point on a catch basin or drop inlet lateral. Catch Basin and Drop Inlet 
laterals shall be considered as any drain line or pipe connecting, stubbed or otherwise tied into 



 
 

the catch basin or drop inlet. Any debris in the gutter bottom within ten feet of catch basin or 
drop inlet grates shall be vacuumed to reduce clogging the grates. 
It shall be the responsibility of the contractor to adequately decant the combination vacuum 
trucks debris body to ensure the maximum amount of solids and minimum amount of water is 
disposed of at the appropriate disposal facilities. Should disposed debris be observed to be 
overly saturated with water, a percentage deduction to the disposal bid item of 10% shall be 
applied.  
The Contractor shall maintain a detailed documentation of all cleaning efforts made to remove 
all types of debris. Such documentation shall be made available to the SWBNO at any time.  
contractor shall clean storm drain lines in such a manner that allows a clear viewing of the 
interior surface of pipe during CCTV inspection. All solids and/or semi-solids resulting from 
the cleaning operations shall be removed from the site and hauled away by contractor. All 
cleanings shall be of the entire line segment between structures (upstream manhole to 
downstream manhole). Conditions such as broken pipe and major blockages may prevent 
cleaning from being accomplished, especially where additional damage or equipment loss 
would result if cleaning were attempted or continued. Should such conditions be encountered, 
and the contractor is unable to clean the entire line from all reasonable points of access and 
directions, the contractor shall submit a partial cleaning report and the SWBNO may authorize 
a CCTV inspection as outlined herein. Any reverse set-up mobilization costs for cleaning shall 
be considered part of the respective cleaning item at no direct pay. If a reverse set-up is required 
because the CCTV in the downstream direction could not be completed, a new coding sheet 
shall be prepared for the start of the reverse setup CCTV. In no instance shall the pipe ID be 
altered so that the downstream manhole reference number is listed first, and upstream manhole 
reference number listed. All reverse set-ups shall be logged on a separate log. Reverse set-up 
for CCTV will be paid for at the bid unit price. 
The contractor shall immediately notify the SWBNO in writing if he or she believes that 
cleaning of certain drain lines will cause a collapse due to the existing deterioration of the host 
pipe. The SWBNO will determine whether to continue of stop work. This exception may only 
be used to prevent asset damage and shall not be used to eliminate difficult or adverse cleaning 
areas.  
Payment will only be made for the satisfactory cleaning and ensuing inspection. Satisfactory 
precautions shall be taken to protect the storm drain lines from damage that might be inflicted 
by the improper or inadequate use of cleaning equipment. Any structures, or pipe segments 
found to be poorly cleaned, shall be re-cleaned by the contractor at no additional cost to the 
SWBNO. 
If a line segment is damaged as a result of improper cleaning techniques, then that repair will 
be made at the cost of the contractor. contractor shall be responsible for completing the 
corresponding asset management cleaning tasks and will be required to upload before and after 
cleaning pictures. 

 
SECTION 3.20.C – MEASUREMENT AND PAYMENT 
 
CSD701-01, Combination Cleaning Truck with Operator and Helper and CCTV Inspection Unit with 
Operator and Helper (Min. 5 Hours) 
 

Pay item measurement shall be an hourly rate. Payment under this pay item shall be inclusive 
of all labor, tools, equipment mobilization and demobilization, reverse setups, disposal fees, 
traffic control, and any bypass pumping that may be required to perform the cleaning and 
CCTV inspection of pipe segments identified as needing repairs. Contractor shall be 



 
 

responsible for producing a PACP compliant report for the pipeline condition assessment that 
shall clearly identify segments needing to be repaired and provide all deliverables available 
from cleaning and CCTV company 

 
 
 

MEASUREMENT AND PAYMENT   

ITEM NO. ITEM NO.  UNIT OF 
MEASURE  

CSD701-01 COMBINATION CLEANING TRUCK WITH 
OPERATOR AND HELPER AND CCTV 
INSPECTION UNIT WITH OPERATOR AND 
HELPER (MIN. 5 HOURS) 

HR. 

 
 
 
SECTION 3.20.D – POST REHABILITATION CCTV AND INSPECTION 

 
In accordance with Section C204 Environmental Protection and Stormwater Pollution Prevention 
Plan from the General Specifications, the Contractor is responsible for the long-term operation 
and maintenance of the related best management practices. Post rehabilitation CCTV and 
inspection is required, at no direct pay, to evaluate the storm sewer’s capacity and ensure that the 
restored pipe is free from debris, obstructions, or foreign material which would have been caused 
by construction activities of the Contractor. Post rehabilitation CCTV and inspection shall follow 
the requirements of Sections 3.19.A Payment of Post Rehabilitation CCTV and inspection shall 
be included within the CCTV bid items. 
 
 

SECTION 3.21 – MANHOLE REHABILITATION, CEMENTITIOUS LINER, PARTIAL AND FULL 
DEPTH 

 
A. Manhole Rehabilitation, Cementitious Liner, Partial Depth 
 
1. Description: The work consists of the repair and adjustment of manholes, partial depth (2 Feet) 
and cementitious liner by means of grout repairs to walls and benches, infiltration control, vertical 
and horizontal adjustment of frames and covers and cementitious lining of the interior wall over 
6”. 
 
2. Unit of Measure: Each 
 
  
B. Manhole Rehabilitation, Cementitious Liner, Full Depth 
 
1. Description: The work consists of the repair and adjustment of manholes, full depth and 
cementitious liner by means of grout repairs to walls and benches, infiltration control, vertical 
and horizontal adjustment of frames and covers and cementitious lining of the interior wall over 
6”. 
 
2. Unit of Measure: Vertical Foot 



 
 

SECTION 3.22 – DRAIN LINE TIE-IN TO EXISTING DRAINAGE BOX CANAL 
 

The contractor shall furnish all labor, materials, tools, excavation, shoring, bracing, equipment, 
and supervision required for making the tie-ins to the existing box canal. Standing water may be 
encountered in the box during construction. The contractor shall be responsible for coordinating 
with the SWBNO if a drainage box canal needs to be pumped down, and shall be additionally 
responsible for adequately constructing cofferdams and dewatering operations during 
construction at no direct payment. 
 
Temporary Dams: The contractor shall not be allowed to impede drainage during rainstorms or 
when 
a storm is imminent. 

a) The contractor may construct temporary dams to permit dewatering for construction. The 
contractor shall submit to the Chief of Engineering of the Sewerage and Water Board, the location 
and elevations of any temporary dams he proposes to erect and receive the Chief of Engineering’s 
approval prior to placing such temporary dams. However, upon orders at any time from the 
Sewerage and Water Board these dams must be removed within one (1) hour of notification to 
permit storm water through the construction area. 

b) The Contractor shall also be responsible for keeping all existing drain lines from the surrounding 
drainage systems flowing at all times. 

c) The Contractor shall file with the Engineer and the Sewerage and Water Board the names and 
phone numbers of personnel who are available on a 24 hour basis for removing these dams and 
any impediment to drainage within the construction area  

d) Maintaining drainage at all times is the Contractor’s responsibility and the cost to maintain 
drainage while constructing the work will be included in this bid item.  
 
The contractor shall submit to the Engineer and to the Chief of Engineering of the Sewerage and 
Water Board, drawings prepared under the supervision of a registered professional engineer, 
detailing the design and methods the contractor proposes to use to accomplish this item of work 
for approval prior to commencement of this item of work, including the temporary retaining 
structures and Dewatering plan. 
 
Plans of existing box canals are available from the Sewerage and Water Board of New Orleans. 
 
Payment for this item of work, all inclusive, will be made under bid item CS-7 - DRAIN LINE 
TIE-IN TO EXISTING DRAINAGE BOX CANAL (INCLUDING ALL NECESSARY WORK 
AND 
MATERIALS) 

 
SECTION 3.23 – NON-STANDARD BID ITEMS 

ITEM NO. ITEM DESCRIPTION PAY 
UNIT 

CF-3  SIDEWALK, DRIVEWAY, AND CURB SAW CUTTING  LF  

CF-4  PAVEMENT SAW CUTTING ADJACENT TO EXISTING PAVEMENT 
AND AT PATCHES TO UTILITY TRENCHES  LF  

CF-5  
REMOVAL OF HANDICAPPED RAMPS, CURB AND GUTTER, AND 
CONCRETE SIDEWALKS AT INTERSECTIONS INCLUDING SAW 
CUTTING  

SY  



 
 

CF-6  ADA-ACCESSIBLE CURB RAMPS, CURB AND GUTTER, AND 
CONCRETE SIDEWALKS AT INTERSECTIONS  SY  

CF-7  4” CONCRETE SIDEWALK (SPECIAL FINISH)  SY  
CF-8  6” CONCRETE DRIVEWAY (SPECIAL FINISH)  SY  
CF-9  6” CONCRETE DRIVEWAY (SPECIAL FINISH) (PEA GRAVEL)  SY  
CF-10  ROOT PRUNING  EACH  
CF-13  SIDEWALK TRANSITION ADJACENT TO HANDICAPPED RAMPS  SY  
CF-301  VERTICAL CATCH BASIN COVER  EACH  
CF-302  VERTICAL CATCH BASIN FRAME  EACH  
CF-303  LOCKABLE VERTICAL CATCH BASIN FRAME AND COVER  EACH  
CF-311  VERTICAL CATCH BASIN FRONT GRATE NO. 1  EACH  
CF-312  VERTICAL CATCH BASIN FRONT GRATE NO. 2  EACH  
CF-313  VERTICAL CATCH BASIN FRONT GRATE NO. 3  EACH  

CF-315  SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS  EACH  

CF-316D  DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS  EACH  

CF-317  SINGLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY  EACH  

CF-318D  DOUBLE VERTICAL CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY  EACH  

CF-331  DROP INLET CATCH BASIN GRATE  EACH  
CF-332  DROP INLET CATCH BASIN FRAME  EACH  

CF-335  DROP INLET CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT 
REUSING EXISTING METAL CASTINGS  EACH  

CF-336  DROP INLET CATCH BASIN REPAIR OR VERTICAL ADJUSTMENT 
BRICK WORK ONLY  EACH  

CF-351  MOUNTABLE CATCH BASIN GRATE  EACH  
CF-352  SINGLE OR DOUBLE MOUNTABLE CATCH BASIN FRAME  EACH  
CF-353  LOCKABLE MOUNTABLE CATCH BASIN GRATE,  EACH  

CF-355  SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS  EACH  

CF-356D  DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT REUSING EXISTING METAL CASTINGS  EACH  

CF-357  SINGLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY  EACH  

CF-358D  DOUBLE MOUNTABLE CATCH BASIN REPAIR OR VERTICAL 
ADJUSTMENT BRICK WORK ONLY  EACH  

CF-371  MANHOLE COVER  EACH  
CF-372  MANHOLE FRAME  EACH  



 
 

CF-373 HINGED MANHOLE ASSEMBLY WITH RESTRAINT ARM EACH 

CF-375  MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6” REUSING 
EXISTING METAL CASTINGS  EACH  

CF-376  MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6” REUSING 
EXISTING METAL CASTINGS  FTHT  

CF-377  MANHOLE REPAIR OR VERTICAL ADJUSTMENT UP TO 6” BRICK 
WORK ONLY  EACH  

CF-378  MANHOLE REPAIR OR VERTICAL ADJUSTMENT OVER 6” BRICK 
WORK ONLY  FTHT  

CF-501  INSTALL TEMPORARY PAVEMENT, 2” THICK  SY  

CSS742(X8)  MANHOLE REHABILITATION, CEMENTITIOUS LINER, PARTIAL 
DEPTH (2-FEET)  EACH  

CSS742(X9)  MANHOLE REHABILITATION, CEMENTITIOUS LINER, FULL DEPTH  FTHT  

CSD701-01 
COMBINATION CLEANING TRUCK WITH OPERATOR AND HELPER 
AND CCTV INSPECTION UNIT WITH OPERATOR AND HELPER (MIN. 5 
HOURS)  

HR  
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SEWERAGE and WATER BOARD of NEW ORLEANS 
 

Storm Water Pollution Prevention Plan (SWPPP) 
And 

Storm Water Best Management Practices (BMP) Requirements 
 
 

GENERAL 
 
 

1. The contractor shall prepare and maintain a Storm Water Pollution Prevention Plan 
(SWPPP), which describes in specific details the Contractor’s program to prevent 
contamination of the storm water collection system for this project. A suggested SWPPP 
Templates and Sample Inspection Report, as well as other valuable information can be 
found at EPA’s website http://cfpub.epa.gov/npdes/stormwater/swppp.cfm. 

 

2. Contractor shall implement, maintain, inspect and remove all erosion and sediment controls 
identified in the SWPPP. The program shall address both common construction activities and 
extraordinary events. 

 
3. Contractor shall include Water Pollution Control Drawings (WPCD) in the SWPPP to illustrate 

the locations, applications and deployment of Best Management Practices (BMPs) identified in 
the SWPPP. The WPCDs shall be included as an attachment to the SWPCP. 

 
4. Best Management Practices (BMPs): A Best Management Practice is a technique, process, 

activity, or structure used to reduce the pollutant content of a storm water or non-storm water 
discharge. BMPs may include simple, non-structural methods such as good housekeeping, 
staff training, and preventive maintenance. Additionally, BMPs may include structural 
modifications such as the installation of berms, canopies or treatment control. 

 
5. The Contractor shall comply with laws, rules, and regulations of the State of Louisiana and 

agencies of the United States Government prohibiting the pollution of lakes, wetlands, 
streams, or river waters from the dumping of contaminates, refuse, rubbish or debris. 

 
6. The contractor shall submit copies of the SWPPP (as per requirement of Section 2, Paragraph 2- 

20) a minimum of 10 working days prior to beginning construction, to the Engineer. Construction 
shall not begin until the SWPPP is approved. Contractor shall update the SWPPP as necessary 
during the work to prevent contamination of the storm water collection system. 

 
7. Before start of work, Contractor shall train all employees and subcontractors on the approved 

SWPPP and related WPCD and provide the Sewerage and Water Board with written 
documentation of said training. 

 
8. Suggested BMPs can be obtained from Ella Barbe, LA DEQ Small Business Assistance 

Program, 201 Evans Rd. Bldg. 4, Suite 420 Harahan LA. Phone 504-736-7739. 

http://cfpub.epa.gov/npdes/stormwater/swppp.cfm
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CONSTRUCTION 
 

The contractor shall keep a copy of the SWPPP on the job site. The contractor shall provide 
continuously at the jobsite all the tools, equipment, and materials necessary to implement the 
SWPPP at all times from project initiation through completion, including any punchlist or warranty 
work on the project. At a minimum the following requirements shall be met as applicable, to the 
maximum extent practicable, at construction sites: 

 
1. Storm Drain System Protection: At the first order of work, the Contractor shall protect 

the existing storm drain system from entrance of construction debris and pollutants. 
Such protection shall include implementing the BMPs as outlined in the SWPPP. 
Protection shall prohibit the discharge of untreated runoff from temporary or 
permanent street maintenance/landscape maintenance material and waste storage 
areas from entering the storm drain system. Sediment that is generated on the project 
site shall be retained using structural drainage controls. In addition, the protection 
system shall have a minimum of three features: 1) a particulate filter of geosynthetic 
material securely 
fastened in place such that it cannot be bypassed without significant physical damage; 
2) a prefilter for the particulate filter; and 3) on-hand materials to close off the inlet or 
opening in the case of a significant pollution spill. Contractor shall monitor  and 
maintain all storm drain inlet protection devices during rain events to prevent flooding. 

 
2. Material Management & Storage: No construction-related materials, wastes, spills or 

residues shall be discharged from the project site to streets, drainage facilities or 
adjacent properties by wind or runoff. All materials and/or equipment storage areas 
where liquid construction materials· are placed shall be protected by a physical barrier 
capable of containing the entire volume of stored liquid materials. During active 
construction activities, portions of the barrier may be removed for access. However, 
the barrier materials must be readily accessible for replacement by onsite construction 
personnel. The barrier must be in place at all times during the absence of Contractor 
personnel at the storage site. Building materials shall be placed on pallets and 
covered in event of rain . Do not store materials in the street or gutter area. 

 
3. Equipment &  Vehicle  Maintenance:  Non-storm  water  runoff  from  equipment  and 

vehicle washing and any other activity shall be contained  at  the project  site  and  shall  not 
be allowed to discharge from the project site to streets, drainage facilities or adjacent 
properties by wind or runoff.  The  Contractor  shall  inspect  vehicles  and  equipment  on 
each day of use. Leaks shall be  repaired  off-site  if  possible.  If  necessary  to  repair  on 
site, the runoff must be contained or the problem vehicle or equipment  shall  be  removed 
from the project site until repaired. If necessary, drip pans shall  be  placed  under  the 
vehicles or equipment while not in use to catch and/or contain drips and leaks. 

 
4. BMP Inspection: The contractor shall inspect all pollution control BMPs regularly. The 

Contractor shall also repair/replace any damaged or clogged element on a daily basis. 
During periods of precipitation where any runoff occurs, the system shall be checked twice 
a day, seven days a week, whether or not any work has been performed. The daily 
checks shall be between 6 a.m. and 9 a.m., and 4 p.m. to 8 p.m. The contractor shall keep 
a monitoring inspection log of each inspection. 

 
5. Spill Prevention & Cleanup Plan: Contractor shall have a spill prevention plan and spill 

cleanup materials readily available and addressed in the SWPPP. Spills shall be cleaned 
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up immediately using dry methods if possible. Spill cleanup material shall be properly 
disposed off site. Contractor shall keep a record of any spills in the inspection log. In 
addition, at the end of the project, the Contractor must certify that all contaminated 
materials have been properly disposed in accordance with the SWPPP. 

 
6. Asphalt & Concrete Activities: Asphalt and concrete activities shall be scheduled 

for dry weather. Contractor shall prohibit saw cutting during a storm event of 0.25 
inches or greater. Store bags of cement away from gutters and storm drains, sealed 
and covered, protected from rainfall runoff and wind. Place tarp under cement mixer 
before operating to catch spills. Never dispose of cement washout or concrete dust 
onto driveways, streets, gutters or storm drains. 

 
7. Sidewak Washing: The following methods should be utilized to prevent discharge of 

sidewalk cleaning wastewater into the storm drain system: 
 

a. Sweep and pick up all areas to be cleaned before using water. 
b. Manually scrape gum from sidewalks and other surfaces. 
c. Must use high pressure and low volume of water with no additives and at an 

average usage of 0.006 gallons per square foot of surface area to berinsed. 
d. Use a wet/dry vacuum to collect wash water for disposal. Large volumes of 

wash water may require the use of a small sump pump to remove wash water 
from the job site. 

e. One or more of the following methods are recommended toprevent pollutants 
from entering the storm drain system: 
• Sandbags can be used to create a barrier around storm drains.* 
• Rubber mats or plugs can be used to seal drain openings. * 
• Temporary berms or containment pads help keep water on site.* 
• Use berms of sandbags to direct wash water to landscaping. * 
• Use large squeegees to accumulate sheet flow for collection. 

* Remember to remove plugs, berms, and sandbags or you may be liable for 
possible flooding. 

 
f. Wash water that may contain hazardous waste such as oil-saturated 

absorbents, water with lead or other heavy metals from oxidized paint, and 
solvent cleaners requires special treatment and must be disposed of through a 
hazardous waste facility. 

 
8. Employee BMP Training: Contractor shall train employees and subcontractors on 

BMP implementation, general good housekeeping, and proper spill containment and 
cleanup. Before start of work, Contractor shall provide the Board with written 
documentation of training and keep all documentation in the SWPCP. 

 
9. Inspection: Contractor shall inspect and repair or replace, as needed, all job site BMPs a 

minimum of 
• Biweekly 
• Before, during and after a major rain event. Contractor shall document the 

inspections in the SWPPP. 
 

1 0.  Dewatering: Avoid dewatering discharges where possible by using the water for dust 
control, infiltration, etc.. 
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Inspection Report 

Instructions 
This inspection report has been developed as a helpful tool to aid contractors in 
completing their site inspections. This sample inspection report was created consistent 
with EPA's Developing the Storm water Pollution Prevention Plan. Contractor can find 
both the guide and the sample inspection report (formatted in Microsoft Word) at 
www.epa.gov/npdes/swpppguide. 

 
This inspection report is designed to be customized according to the BMPs and 
conditions at the site. For ease of use, contractor shall take a copy of the site plan and 
number all of the storm water BMPs and areas of the site that will be inspected. A brief 
description of the BMP or area shall then be listed in the site-specific section of the 
inspection report. For example, specific structural BMPs such as construction site 
entrances, sediment ponds , or specific areas with silt fence (e.g., silt fence along Main 
Street; silt fence along slope in NW corner, etc.) shall be numbered and listed. 
Contractor shall also number specific non-structural BMPs or areas that will be 
inspected (such as trash areas, material storage areas, temporary sanitary waste areas, 
etc.). 

 
Contractor can complete the items in the "General Information" section that will remain 
constant, such as the project name, NPDES tracking number, and inspector (if only use 
one inspector is used). Print out multiple copies of this customized inspection report to 
use during the inspections. 

 
When conducting the inspection, walk the site by following the site map and numbered 
BMPs/areas for inspection. Also note whether the overall site issues have been 
addressed (customize this list according to the conditions at your site). Note any 
required corrective actions and the date and responsible person for the correction in the 
Corrective Action Log. 
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APPENDIX C 
General Specifications for Street Paving, 

2015 Edition, Department of Public Works, 
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