



15 August 2016

Project No.: C15-0016C

---

**BREC – Church Street Recreation Center Revisions**

3210 Church Street; Zachary, LA 70791

BREC Project No. – SB -1672

**ADDENDUM NO. 05**

1 page excluding attachments

This Addendum forms part of the Contract Documents and modifies the Bid Documents. Prospective bidders shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so will subject Bidder to disqualification.

I. GENERAL

1. Information, clarifications, and additional requirements are included and made part of this project.
2. Contractor is reminded to be familiar with and conform to all requirements in the specifications and instructions to Bidders.
3. The Owner has determined there are asbestos containing materials and lead containing paint. Abatement work is included in this scope of work. The work related to abatement was included in Addendum No. 02, issued 25 July 2016.
4. Architect's estimate of probable construction cost is \$798,000.

II. PREVIOUS ADDENDA

1. **Addendum No. 04**, issued 11 August 2016 was issued and distributed via the Owner's electronic plan distribution system.

III. BIDDING REQUIREMENTS

1. Due to severe weather and flooding issues beyond the Owner's control, **the Bid Opening has been postponed to a date to be determined**. The Owner will issue an Addendum No. 06 in the near future when the Bid Opening date can be rescheduled.

– End of Addendum –

Attachments  
none

ADDENDUM