ARCHITECTURAL SERVICES WANTED

Applications for ARCHITECTURAL Services for the following projects will be accepted until 2:00
p.m., Tuesday, July 01, 2025.

(Your attention is called to the 2:00 p.m. deadline -- exceptions WILL NOT be made). Applications shall
be submitted on the standard LSB - 1 (September 2019 edition) only, with no additional pages attached.
Please be sure to use an up-to-date copy of the form. These forms are available at the Office of Facility
Planning and Control and on the Selection Board page of the Facility Planning & Control website

at https://www.doa.la.gov/doa/fpc/selection-boards/. Do not attach any additional pages to this
application. Applications with attachments in addition to the pre-numbered sheets or otherwise not
following this format will be discarded. One fully completed signed copy of each application shall be
submitted. The copy may be printed and mailed or printed and delivered or scanned in PDF format and
e-mailed. Printed submittals shall not be bound or stapled. E-mailed PDF copies, as well as printed
copies, shall be received by Facility Planning & Control within the deadline stated above. The date and
time the e-mail is received in the Microsoft Outlook Inbox at Facility Planning & Control shall govern
compliance with the deadline for e-mailed applications. Timely delivery by whatever means is strictly the
responsibility of the applicant. By e-mailing an application the applicant assumes full responsibility for
timely electronic delivery. DO NOT submit both printed and e-mail copies. Any application submitted by
both means will be discarded.

1. Harvey and May Peltier Center (Welcome Center-Alumni House), Nicholls State University,
Thibodaux, Louisiana, Project No. 19-621-23-03, F.19002497.

This project consists of the construction of the new Harvey and May Peltier Center (Welcome Center-Alumni
House) on the campus of Nicholls State University in Thibodaux. Site development will be a part of the
project, including site preparation, service access, parking, site accessories, site lighting, landscaping and
security systems. The scope includes an 8,000 s.f. facility which will serve as a welcome center to house the
Alumni Affairs Department. The building program includes, but is not limited to, a reception area, conference
rooms, office spaces, multi-purpose space, storage, restrooms and a kitchen area with related furnishings and
appurtenances. All design, including building structure, envelope, including new windows and doors, roof, all
associated exterior and interior finishes, interior and exterior signage, mechanical, electrical power and lighting,
plumbing, with sprinkler, fire alarm, building controls management, security cameras, access control, food
service and the infrastructure necessary for the installation and construction of these elements are to be included
in the project. Furniture, fixtures, equipment and data/telephone will be provided under separate contracts,
although coordination of these items and systems with the work will be necessary on the part of the Designer.
The design shall comply with the current FEMA BFE/local flood plain ordinances. The Percent for Universal
Design program shall apply to this project. Designer shall identify and develop features that utilize universal
design principles and incorporate them into the project. The cost of these features shall be at least 2% of the
estimated construction cost. Percent for Art program will also apply to this project. The Designer shall
cooperate with the artist to incorporate the artwork into the design of the building. Design services shall be
limited to the Program Completion through the Construction Documents Approval phases (60% of basic
services). The fee and design time have been adjusted to account for this. At the owner's option, the design
contract may be amended to include the additional phases of basic design services with the corresponding fee
and design time adjustment. The Designer shall prepare and submit all required drawings to Facility Planning &
Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to
Designers for AutoCAD Drawings Submittal”. The available funds for construction (AFC) are approximately
$3,625,000.00 with a fee of approximately $159,020.00. Contract design time is 365 consecutive calendar days;
including 122 days review time. Thereafter, liquidated damages in the amount of $200.00 per day will be
assessed. Further information is available from Nathan Montgomery, Facility Planning & Control,


https://www.doa.la.gov/doa/fpc/selection-boards/

nathan.montgomery@Ia.gov, (504) 568-2414.

2. Hurricane Laura Building and Site Repairs Area A, Allen Correctional Center, Department of Public
Safety and Corrections, Kinder, Louisiana, Project No. 01-107-05B-13, F.01004701.

This project consists of removal and replacement of the roofs on Dormitory #1 (Earth)(S01286), Dormitory
(Jupiter)(S09885) and Hobby Craft Building #1 (S01284) approximately 75,189 s.f. along with roof repairs of
roofs on Hobby Craft Building #2 (S01285) and Hobby Craft #3 (Jupiter)(S09886) approximately 3,038 s.f.
located at Allen Correctional Center in Kinder. The scope consists of the removal of existing SBS Modified
Bitumen Roofing System down to the existing roof deck; then installation of un-tapered and tapered
polyisocyanurate insulation and cover board as required to comply with energy codes R-Value and to achieve
positive drainage. The Designer shall be responsible for evaluating and confirming the existing roof deck
condition, its suitability to accept the desired new code compliant roofing systems and to verify that no water is
migrating to the interior of the building. The work shall include, but is not limited to, necessary repairs
to/reinforcing of structural systems as required, new insulation, necessary flashing, gutters and trim pieces,
along with replacements and/or adjustments as required of rooftop equipment curbs, and supports for rooftop
mounted items (pipe, conduit, HVAC lines, lightning protection, etc.). Roofing shall meet FPC standard
guidelines and carry a 20 year NDL warranty. Design will include replacements and/or adjustments as required
to rooftop equipment curbs, and supports for rooftop mounted items (pipe, conduit, HVAC lines, lightning
protection, etc.). Access is highly controlled at the facility and limited to designated staff and faculty. The
facility will remain occupied during the design and construction of this project, with construction and staging
coordinated with the user and scheduled for minimal impact to the occupants and the operation of the facility.
The Designer should consider the protection of the occupants during construction to be of the utmost
importance. The Designer shall retain an accredited LDEQ Asbestos Inspector to complete an inspection of all
suspect building materials that will be removed/impacted by this project as a reimbursable expense. If any
materials are found to contain asbestos, the Designer shall provide, as part of their basic services, an accredited
LDEQ Asbestos Designer to design the asbestos abatement specifications. If asbestos air monitoring will be
required during abatement activities, the Designer will obtain an air-monitoring firm as a reimbursable expense.
The Designer will survey the site for other hazardous materials and include in the specifications. If lead-based
paint or mold inspections are required these will be provided as a reimbursable expense. Funding for this
project is provided, in part, by the Federal Emergency Management Agency and their participation and
oversight may be expected in all phases of the project. Design services shall be limited to the Program
Completion through Construction Documents Approval phases (60%). The fee and design time have been
adjusted to account for this. At the owner's option, the design contract may be amended to include the
additional phases of basic design services with the corresponding fee and design time adjustment. The Designer
shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard copy.
Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings
Submittal”. The available funds for construction (AFC) are approximately $2,846,895.00 with a fee of
approximately $127,207.00. Contract design time is 150 consecutive calendar days; including 50 days review
time. Thereafter, liquidated damages in the amount of $200.00 per day will be assessed. Further information is
available from Tad Sebastian, Facility Planning & Control, tad.sebastian@Ia.gov, (337) 262-5825.

3. Hurricane Laura Building and Site Repairs Area B, Allen Correctional Center, Department of Public
Safety and Corrections, Kinder, Louisiana, Project No. 01-107-05B-13, F.01004599.

This project consists of removal and replacement of the roofs on Dormitory Saturn (S09883) and Cellblock -
Mars (S01288) approximately 73,670 s.f. located at Allen Correctional Center in Kinder. The scope consists of
the removal of existing SBS Modified Bitumen Roofing System down to the existing roof deck; then
installation of un-tapered and tapered polyisocyanurate insulation and cover board as required to comply with
energy codes (R-Value) and to achieve positive drainage. The Designer shall be responsible for evaluating and
confirming the existing roof deck condition, its suitability to accept the desired new code compliant roofing
systems and to verify that no water is migrating to the interior of the building. The work shall include, but is
not limited to, necessary repairs to/reinforcing of structural systems as required, new insulation, necessary
flashing, gutters and trim pieces, along with replacements and/or adjustments as required of rooftop equipment



curbs and supports for rooftop mounted items (pipe, conduit, HVAC lines, lightning protection, etc.). Roofing
shall meet FPC standard guidelines and carry a 20-year NDL warranty. Design will include replacements
and/or adjustments as required to rooftop equipment curbs, and supports for rooftop mounted items (pipe,
conduit, HVAC lines, lightning protection, etc.). Access is highly controlled at the facility and limited to
designated staff and faculty. The facility will remain occupied during the design and construction of this project,
with construction and staging coordinated with the user and scheduled for minimal impact to the occupants and
the operation of the facility. The Designer should consider the protection of the occupants during construction
to be of the utmost importance. The Designer shall retain an accredited LDEQ Asbestos Inspector to complete
an inspection of all suspect building materials that will be removed/impacted by this project as a reimbursable
expense. If any materials are found to contain asbestos, the Designer shall provide, as part of their basic
services, an accredited LDEQ Asbestos Designer to design the asbestos abatement specifications. If asbestos
air monitoring will be required during abatement activities, the Designer will obtain an air-monitoring firm as a
reimbursable expense. The Designer will survey the site for other hazardous materials and include in the
specifications. If lead-based paint or mold inspections are required these will be provided as a reimbursable
expense. Funding for this project is provided, in part, by the Federal Emergency Management Agency and their
participation and oversight may be expected in all phases of the project. This project was completed through
the Construction Documents phase via a previous design contract. The previous construction document
submittal drawings and CAD files will be provided to the Designer who is awarded this contract for their
evaluation and use in repackaging documents for the purposes of bidding. The Designer selected for this
contract shall be responsible for the Design Development through Two Year Warranty inspections (85%). The
Designer shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard
copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings
Submittal™. The available funds for construction (AFC) are approximately $2,785,462.00 with a fee of
approximately $176,617.00. Contract design time is 90 consecutive calendar days; including 30 days review
time. Thereafter, liquidated damages in the amount of $200.00 per day will be assessed. Further information is
available from Tad Sebastian, Facility Planning & Control, tad.sebastian@Ia.gov, (337) 262-5825.

4. Hurricane Laura Building and Site Repairs Area E, Allen Correctional Center, Department of Public
Safety and Corrections, Kinder, Louisiana, Project No. 01-107-05B-13, F.01004700.

This project consists of removal and replacement of the roofs on Canteen (S01272), Central Warehouse
(S01281), Gymnasium (S01280) and Laundry (S01273) Buildings approximately 39,970 s.f. located at Allen
Correctional Center in Kinder. The scope consists of the removal of existing SBS Modified Bitumen Roofing
System down to the existing roof deck; then installation of un-tapered and tapered polyisocyanurate insulation
and cover board as required to comply with energy codes (R-Value) and to achieve positive drainage. The
Designer shall be responsible for evaluating and confirming the existing roof deck condition, its suitability to
accept the desired new code compliant roofing systems and to verify that no water is migrating to the interior of
the building. The work shall include, but is not limited to, necessary repairs to/reinforcing of structural systems
as required, new insulation, necessary flashing, gutters and trim pieces, along with replacements and/or
adjustments as required of rooftop equipment curbs, and supports for rooftop mounted items (pipe, conduit,
HVAC lines, lightning protection, etc.). Roofing shall meet FPC standard guidelines and carry a 20-year NDL
warranty. Design will include replacements and/or adjustments as required to rooftop equipment curbs, and
supports for rooftop mounted items (pipe, conduit, HVAC lines, lightning protection, etc.). Access is highly
controlled at the facility and limited to designated staff and faculty. The facility will remain occupied during
the design and construction of this project, with construction and staging coordinated with the user and
scheduled for minimal impact to the occupants and the operation of the facility. The Designer should consider
the protection of the occupants during construction to be of the utmost importance. The Designer shall retain an
accredited LDEQ Asbestos Inspector to complete an inspection of all suspect building materials that will be
removed/impacted by this project as a reimbursable expense. If any materials are found to contain asbestos, the
Designer shall provide, as part of their basic services, an accredited LDEQ Asbestos Designer to design the
asbestos abatement specifications. If asbestos air monitoring will be required during abatement activities, the
Designer will obtain an air-monitoring firm as a reimbursable expense. The Designer will survey the site for
other hazardous materials and include in the specifications. If lead-based paint or mold inspections are required



these will be provided as a reimbursable expense. Funding for this project is provided, in part, by the Federal
Emergency Management Agency, and their participation and oversight may be expected in all phases of the
project. Design services shall be limited to the Program Completion through Construction Documents
Approval phases (60%). The fee and design time have been adjusted to account for this. At the owner's option,
the design contract may be amended to include the additional phases of basic design services with the
corresponding fee and design time adjustment. The Designer shall prepare and submit all required drawings to
Facility Planning & Control in AutoCAD and hard copy. Drawings shall follow the format specified in the
"Instructions to Designers for AutoCAD Drawings Submittal”. The available funds for construction (AFC) are
approximately $1,686,266.00 with a fee of approximately $78,508.00. Contract design time is 150 consecutive
calendar days; including 50 days review time. Thereafter, liquidated damages in the amount of $150.00 per day
will be assessed. Further information is available from Tad Sebastian, Facility Planning & Control,
tad.sebastian@la.gov, (337) 262-5825.

5. Hurricane Laura Building and Site Repairs Area F, Allen Correctional Center, Department of Public
Safety and Corrections, Kinder, Louisiana, Project No. 01-107-05B-13, F.01004521.

This project consists of removal and replacement of the roofs on Administration/Security Building (S01266),
Visitors Reception/Roll Call (S01265), Infirmary (S01268), Multipurpose/Classification/Ed (S01269), Control
Station (S01271) approximately 56,748 s.f. located at Allen Correctional Center in Kinder. The scope consists
of the removal of existing SBS Modified Bitumen Roofing System down to the existing roof deck; then
installation of un-tapered and tapered polyisocyanurate insulation and cover board as required to comply with
energy codes (R-Value) and to achieve positive drainage. The Designer shall be responsible for evaluating and
confirming the existing roof deck condition, its suitability to accept the desired new code compliant roofing
systems, and to verify that no water is migrating to the interior of the building. The work shall include, but is
not limited to, necessary repairs to/reinforcing of structural systems as required, new insulation, necessary
flashing, gutters and trim pieces, along with replacements and/or adjustments as required of rooftop equipment
curbs, and supports for rooftop mounted items (pipe, conduit, HVAC lines, lightning protection, etc.). Roofing
shall meet FPC standard guidelines and carry a 20-year NDL warranty. Design will include replacements
and/or adjustments as required to rooftop equipment curbs, and supports for rooftop mounted items (pipe,
conduit, HVAC lines, lightning protection, etc.). Access is highly controlled at the facility and limited to
designated staff and faculty. The facility will remain occupied during the design and construction of this project,
with construction and staging coordinated with the user and scheduled for minimal impact to the occupants and
the operation of the facility. The Designer should consider the protection of the occupants during construction
to be of the utmost importance. The Designer shall retain an accredited LDEQ Asbestos Inspector to complete
an inspection of all suspect building materials that will be removed/impacted by this project as a reimbursable
expense. If any materials are found to contain asbestos, the Designer shall provide, as part of their basic
services, an accredited LDEQ Asbestos Designer to design the asbestos abatement specifications. If asbestos
air monitoring will be required during abatement activities, the Designer will obtain an air-monitoring firm as a
reimbursable expense. The Designer will survey the site for other hazardous materials and include in the
specifications. If lead-based paint or mold inspections are required these will be provided as a reimbursable
expense. Funding for this project is provided, in part, by the Federal Emergency Management Agency, and
their participation and oversight may be expected in all phases of the project. This project was completed
through the Construction Documents Phase via a previous design contract. The previous construction document
submittal drawings and CAD files will be provided to the Designer who is awarded this contract for their
evaluation and use in repackaging documents for the purposes of bidding. The Designer selected for this
contract shall be responsible for the Design Development through Two-Year Warranty inspections (85%). The
Designer shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard
copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings
Submittal". The available funds for construction (AFC) are approximately $1,648,554.00 with a fee of
approximately $108,929.00. Contract design time is 90 consecutive calendar days; including 30 days review
time. Thereafter, liquidated damages in the amount of $125.00 per day will be assessed. Further information is
available from Tad Sebastian, Facility Planning & Control, tad.sebastian@la.gov, (337) 262-5825.



6. Roof and Opening Replacements, Automotive Technology Lab A (Building 10), Delgado Community
College, City Park Campus, New Orleans, Louisiana, Project No. N/A - Delegated, N/A - Delegated.

The project consists of two project components that will remove and replace the roofs and openings at Building
10 (S00331) on the Delgado Community College City Park Campus in New Orleans. Building 10 is a two-
story building of non-combustible masonry construction and is approximately 19,430 s.f. Project component 1
is the removal/replacement of the existing roofing system at Building 10. The existing roof of Building 10 is
comprised of a stone ballasted 2-ply modified bitumen system with cementitious cover board and tapered
insulation. The Designer shall be responsible for evaluating and confirming the existing roof deck condition, its
suitability to accept the desired new code compliant roofing systems and to verify that no water is migrating to
the interior of the building. The work shall include, but is not limited to, necessary repairs to/reinforcing of
structural systems as required, new insulation, necessary flashing, gutters and trim pieces, along with
replacements and/or adjustments as required of rooftop equipment curbs and supports for rooftop mounted
items (pipe, conduit, HVAC lines, lightning protection, etc.). Roofing shall meet FPC standard guidelines and
carry a 20-year NDL warranty. Project component 2 is the removal and replacement of openings (window and
door systems) at Building 10. The existing openings of Building 10 are comprised of non-insulated, single
glazed aluminum window systems. At each of the buildings, the Designer shall be responsible for evaluating all
existing openings, and specifying the appropriate code compliant replacement systems. Miscellaneous repairs
and reconfiguration of materials/structure at openings are also required as needed to achieve a clean installation.
The building will remain occupied during the design and construction of this project, with construction
coordinated with the user and scheduled for minimal impact to the occupants and the operation of the facility.
The Designer should consider the protection of the occupants during construction to be of the utmost
importance. The Designer shall retain an accredited LDEQ Asbestos Inspector to complete an inspection of all
suspect building materials that will be removed/impacted by this project as a reimbursable expense. If any
materials are found to contain asbestos, the Designer shall provide, as part of their basic services, an accredited
LDEQ Asbestos Designer to design the asbestos abatement specifications. If asbestos air monitoring will be
required during abatement activities, the Designer will obtain an air-monitoring firm as a reimbursable expense.
The Designer will survey the site for other hazardous materials and include in the specifications. If lead-based
paint or mold inspections are required these will be provided as a reimbursable expense. Design services shall
be limited to the Program Completion through Construction Documents Approval phases (60%). The fee and
design time have been adjusted to account for this. At the owner's option, the design contract may be amended
to include the additional phases of basic design services with the corresponding fee and design time adjustment.
The Designer shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and
hard copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings
Submittal". The available funds for construction (AFC) are approximately $1,388,500.00 with a fee of
approximately $65,667.00. Contract design time is 240 consecutive calendar days; including 80 days review
time. Thereafter, liquidated damages in the amount of $100.00 per day will be assessed. Further information is
available from Nathan Montgomery, Facility Planning & Control, nathan.montgomery@Ia.gov, (504) 568-
2414,

7. Hurricane Laura Building and Site Repairs Area H, Allen Correctional Center, Department of Public
Safety and Corrections, Kinder, Louisiana, Project No. 01-107-05B-13, F.01004703.

This project consists of removal and replacement of the roofs on Electrical Equipment Building (S01295),
Emergency Vehicle Building (S01264), Generator Building(S01291), Maintenance Building (S01289), Sewer
Treatment Building (S01296), Vehicle Storage/Service Station (S01290) and Vo-Tech/Culinary Arts Building
(S01292) approximately 28,436 s.f. located at Allen Correctional Center in Kinder. The scope consists of the
removal of existing SBS Modified Bitumen Roofing System down to the existing roof deck; then installation of
un-tapered and tapered polyisocyanurate insulation and cover board as required to comply with energy codes
(R-Value) and to achieve positive drainage. The Designer shall be responsible for evaluating and confirming
the existing roof deck condition, its suitability to accept the desired new code compliant roofing systems and to
verify that no water is migrating to the interior of the building. The work shall include, but is not limited to,
necessary repairs to/reinforcing of structural systems as required, new insulation, necessary flashing, gutters and
trim pieces, along with replacements and/or adjustments as required of rooftop equipment curbs, and supports



for rooftop mounted items (pipe, conduit, HVAC lines, lightning protection, etc.). Roofing shall meet FPC
standard guidelines and carry a 20-year NDL warranty. Design will include replacements and/or adjustments as
required to rooftop equipment curbs, and supports for rooftop mounted items (pipe, conduit, HVAC lines,
lightning protection, etc.). Access is highly controlled at the facility and limited to designated staff and faculty.
The facility will remain occupied during the design and construction of this project, with construction and
staging coordinated with the user and scheduled for minimal impact to the occupants and the operation of the
facility. The Designer should consider the protection of the occupants during construction to be of the utmost
importance. The Designer shall retain an accredited LDEQ Asbestos Inspector to complete an inspection of all
suspect building materials that will be removed/impacted by this project as a reimbursable expense. If any
materials are found to contain asbestos, the Designer shall provide, as part of their basic services, an accredited
LDEQ Asbestos Designer to design the asbestos abatement specifications. If asbestos air monitoring will be
required during abatement activities, the Designer will obtain an air-monitoring firm as a reimbursable expense.
The Designer will survey the site for other hazardous materials and include in the specifications. If lead-based
paint or mold inspections are required these will be provided as a reimbursable expense. Funding for this
project is provided, in part, by the Federal Emergency Management Agency and their participation and
oversight may be expected in all phases of the project. Design services shall be limited to the Program
Completion through Construction Documents Approval phases (60%). The fee and design time have been
adjusted to account for this. At the owner's option, the design contract may be amended to include the
additional phases of basic design services with the corresponding fee and design time adjustment. The Designer
shall prepare and submit all required drawings to Facility Planning & Control in AutoCAD and hard copy.
Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings
Submittal”. The available funds for construction (AFC) are approximately $1,075,263.00 with a fee of
approximately $51,933.00. Contract design time is 150 consecutive calendar days; including 50 days review
time. Thereafter, liquidated damages in the amount of $125.00 per day will be assessed. Further information is
available from Tad Sebastian, Facility Planning & Control, tad.sebastian@la.gov, (337) 262-5825.

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS:

Applicants are advised that design time ends when the Documents are “"complete, coordinated and ready for
bid" as stated in to Article 3.3.1 (4) of the Capital Improvements Projects Procedure Manual for Design and
Construction. Documents will be considered to be "complete, coordinated and ready for bid" only if the
advertisement for bid can be issued with no further corrections to the Documents. Design time will not
necessarily end at the receipt of the initial Construction Documents Phase submittal by Facility Planning and
Control. Any re-submittals required to complete the documents will be included in the design time.

In addition to the statutory requirements, professional liability insurance covering the work involved will be
required in an amount specified in the following schedule. This will be required at the time the Designer's
contract is signed. Proof of coverage will be required at that time.

SCHEDULE
LIMITS OF PROFESSIONAL LIABILITY
Construction Cost Limit of Liability
$0 to $10,000,000 $1,000,000
$10,000,001 to $20,000,000 $1,500,000
$20,000,001 to $50,000,000 $3,000,000
Over $50,000,000 To be determined by Owner

Applicant firms should be familiar with the above stated requirements prior to application. The firm(s) selected
for the project(s) will be required to sign the State's standard Contract Between Owner and Designer. When
these projects are financed either partially or entirely with Bonds, the award of the contract is contingent upon
the sale of bonds or the issuance of a line of credit by the State Bond Commission. The State shall incur no
obligation to the Designer until the Contract Between Owner and Designer is fully executed.



Firms will be expected to have all the expertise necessary to provide all architectural services required by the
Louisiana Capital Improvement Projects Procedure Manual for Design and Construction for the projects for
which they are applying. Unless indicated otherwise in the project description, there will be no additional fee
for consultants.

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the Hudson Initiative) and
applicants are encouraged to consider participation. Information is available from the Office of Facility
Planning and Control or on its website at https://www.doa.la.gov/doa/fpc/.

Applications shall be delivered or mailed or emailed to:
LOUISIANA ARCHITECTURAL SELECTION BOARD
c/o FACILITY PLANNING AND CONTROL

E-Mail: Deliver:
selection.board@la.gov 1201 North Third Street
Mail: Claiborne Office Building
Post Office Box 94095 Seventh Floor, Suite 7-160

Baton Rouge, LA 70804-9095 Baton Rouge, LA 70802
Use this e-mail address for applications only. Do not send any other communications to this address.

The meeting date for the Louisiana Architectural Selection Board is Wednesday, July 16, 2025 at 10:00 AM
in room 1-100 Louisiana Purchase Room of the Claiborne Building, 1201 North Third Street, Baton Rouge,
LA 70802.

If you have a disability and would like to request an accommodation in order to participate in this meeting,
please contact Christina Cardona at Christina.Cardona@]Ia.gov or (225) 342-6060 as soon as possible but no
later than 48 hours before the scheduled meeting.


https://www.doa.la.gov/doa/fpc/

