
ARCHITECTURAL SERVICES WANTED 
 

Applications for Architectural Services for the following projects will be accepted until 2:00 p.m., Thursday, 

September 14, 2017. (Your attention is called to the 2:00 p.m. deadline -- exceptions WILL NOT be made). 

Applications shall be submitted on the standard form LASB - 1 - 2007 Edition only, with no additional pages 

attached. Please be sure to use an up-to-date copy of the form. These forms are available at the selection board 

office and on the Facility Planning & Control website at http://www.doa.la.gov/Pages/ofpc/Index.aspx. Do not 

attach any additional pages to this application. Applications with attachments in addition to the pre-numbered 

sheets or otherwise not following this format will be discarded. One fully completed signed copy of each 

application shall be submitted. The copy may be printed and mailed or printed and delivered or scanned in PDF 

format and e-mailed. Printed submittals shall not be bound or stapled. E-mailed PDF copies, as well as printed 

copies, shall be received by Facility Planning & Control within the deadline stated above. The date and time the 

e-mail is received in the Microsoft Outlook Inbox at Facility Planning & Control shall govern compliance with 

the deadline for e-mailed applications. Timely delivery by whatever means is strictly the responsibility of the 

applicant. By e-mailing an application the applicant assumes full responsibility for timely electronic delivery. DO 

NOT submit both printed and e-mail copies. Any application submitted by both means will be discarded.  
 

1. Stephenson Veterinary Hospital, Louisiana State University, Baton Rouge, Louisiana; WBS F.19002122, 

Project No. 19-601-17-03, Part N/A. 
This project consists of the construction of an approximately 27,000 sf new building annex with clinical and teaching 

spaces to house functions currently located in the existing Veterinary Medicine facility. The annex will physically 

connect to the existing small animal teaching hospital. The new space will be a state-of-the-art community practice 

service that includes primary care, dentistry, dermatology, ophthalmology, and integrative medicine. The project will 

include interior design services for finish selections, finish boards, recommended furniture layout, and interior and 

exterior signage. Audio/visual components and donor recognition design is included. Asbestos abatement is a part of the 

scope of the project and is included in the Designer's fee. Abatement will be as-needed to connect to the existing 

building. The Percent for Universal Design program will apply to this project. The Designer will identify and develop 

features that utilize universal design principles and incorporate them into the project. The cost of these features will be 

at least 2% of the estimated construction cost. The Percent for Art program will apply to this project and the Designer 

will cooperate with the selected artist to incorporate the artwork into the design of the building. The Designer shall 

prepare and submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. Drawings shall 

follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available 

for construction are approximately $8,000,000.00 with a fee of approximately $607,315.00. Contract design time is 365 

consecutive calendar days; including 122 days review time. Thereafter, liquidated damages in the amount of $250.00 

per day will be assessed. Further information is available from Ms. Ellen Jenkins - Facility Planning and Control, 

1201 N. Third Street, Suite 7-160, Baton Rouge, LA 70802; 225-342-1021.  
 

2. Renovations, Memorial Tower, Louisiana State University, Baton Rouge, Louisiana; WBS F.19002121, Project 

No. 19-601-17-02, Part N/A. 
This project consists of interior and exterior renovations to restore the historic (approximately) 6,630 sf building to its 

original condition and use as museum when constructed in 1923. The building is on the National Historic Register, and 

design review by SHPO will be required. Walls that have been added will be removed, and cornices, pilasters, and 

wainscot that have been modified will be restored. The Tower features, clock, campanile, windows, and entrances will 

be restored or replaced. Mechanical, electrical and lighting systems will be upgraded to be of maximum efficiency. 

Refurbishment of lanterns and balustrades, new ADA ramp and interior compliance, stucco restoration, waterproofing, 

removal and replacement of the Plaza decorative top coating, and Plaza extension is included. Audio/visual and donor 

recognition are included in the scope, along with coordination of the museum display design (the display design will be 

done under separate contract). The Percent for Universal Design program will apply to this project and Designer will 

identify universal design principles to incorporate into the project. The cost of these features will be at least 2% of the 

estimated construction cost. The Percent for Art program will apply to this project and the Designer will cooperate with 

the selected artist to incorporate the artwork into the design of the building. Programming, Schematic Design, and 

Design Development Phases have been completed and approved by LSU, therefore a .70 factor will be applied to the 

Designer fee. A set of construction documents will be made available to the Designer for reference. The Designer shall 

prepare and submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. Drawings shall 

follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available 

for construction are approximately $6,453,644.00 with a fee of approximately $382,941.00. Contract design time is 120 

http://www.doa.la.gov/Pages/ofpc/Index.aspx


consecutive calendar days; including 30 days review time. Thereafter, liquidated damages in the amount of $250.00 per 

day will be assessed. Further information is available from Ms. Ellen Jenkins - Facility Planning and Control, 1201 

N. Third Street, Suite 7-160, Baton Rouge, LA 70802; 225-342-1021.  
 

3. Cafeteria & In-Service Training Facility, Law Enforcement Training Academy & Emergency Facility 

Complex, Waddill Wildlife Management Area, Baton Rouge, Louisiana; WBS F.16000144, Project No. 16-512-

12-01, Part 03. 
This project consists of a new Cafeteria and In-Service Training Facility to replace flood-damaged buildings at the 

Wildlife & Fisheries Law Enforcement Training Academy & Emergency Facility (Complex), Waddill Wildlife 

Management Area in East Baton Rouge Parish. The building program consists of 2 buildings; a Cafeteria of 

approximately 3,000 sf and an Administration / Training facility of approximately 4,100 sf and related site work and 

utilities infrastructure. The project is partially funded by FEMA/ORM/CDBG and Designer shall expect their 

involvement in all phases. The Designer shall prepare and submit all required drawings to Facility Planning and Control 

in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD 

Drawings Submittal". The funds available for construction are approximately $1,400,000.00 with a fee of approximately 

$120,880.00. Contract design time is 180 consecutive calendar days; including 60 days review time. Thereafter, 

liquidated damages in the amount of $150.00 per day will be assessed. Further information is available from Ms. Dawn 

Picard - Facility Planning and Control, 1201 N. Third Street, Suite 7-160, Baton Rouge, LA 70802; 225-219-1129.  
 

4. Demolition of Hutcheson Hall & McFarland-Jenkins Hall, Louisiana Tech University, Ruston, Louisiana, 

Project No. 50012-384-18, Part N/A. 
This project consists of the demolition of two vacant multistory dormitories - Hutcheson Hall (4 stories, approximately 

76,000 sf) and McFarland-Jenkins Hall (3 stories, approximately 46,300 sf). Piers and/or piles shall be removed to 6 feet 

below final grade. All utilities shall be capped at the nearest branch point. The site shall be filled and left in a condition 

that mitigates erosion until seeding takes root. Hazardous materials abatement will be necessary to complete the 

construction work and is included in the Designer's fee. The contract will initially be limited to completion of the 

Construction Documents phase. After confirmation of scope and cost, contract will be amended through project 

completion. The User Agency shall administer the Design and Contract Services contracts for this project. The Designer 

shall prepare and submit all required drawings in AutoCAD and hard copy. Drawings shall follow the format specified 

in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available for construction are 

approximately $896,000.00 with a fee of approximately $43,299.00. Contract design time is 90 consecutive calendar 

days; including 30 days review time. Thereafter, liquidated damages in the amount of $100.00 per day will be assessed. 

Further information is available from Mr. Sam Wallace - Louisiana Tech University, 318-257-2769, 

Wallace@latech.edu.  
 

5. Repair Balconies and Stairs, Garrison Residences, Jackson Barracks, New Orleans, Louisiana; WBS 

F.01003681, Project No. 01-107-05B-13, Part N/A. 
This project consists of repairs to 14 balconies at the Historic Garrison residences at Jackson Barracks. The scope 

includes replacement of damaged or rotted decking, evaluation/replacement of structural members, and replacement of 

stairs and railings as needed. Designer shall evaluate adequacy of drainage, flashing and locations of possible water 

entrapment. Painting, electrical associated with porch lighting, and plaster patching will be required. All replacement 

work shall be suitable for an exterior environment. User may want to investigate use of composite materials which will 

require SHPO approval. This project was originally funded by FEMA and their involvement may become necessary 

during the course of the replacement work. Designer is required to comply with any FEMA requirements. The Designer 

shall prepare and submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. Drawings 

shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds 

available for construction are approximately $575,000.00 with a fee of approximately $45,383.00. Contract design time 

is 75 consecutive calendar days; including 25 days review time. Thereafter, liquidated damages in the amount of 

$100.00 per day will be assessed. Further information is available from Mr. Thomas Campbell - Facility Planning 

and Control, 1201 N. Third Street, Suite 7-160, Baton Rouge, LA 70802; 225-342-9664.  
 

6. 415th Maintenance Building, Gillis W. Long Center, Carville, Louisiana, Project No. LA18-A-011, Part N/A. 
This project consists of construction of a new 415th Maintenance Building (approximately 7,000 sf) at the Gillis W. 

Long Center. The building shall consist of 2 pull-through training bays, office area, library, battery room, tool room, 

storage, toilet, and mechanical rooms. Maintenance training bays shall have pull-through roll up doors, exhaust 

ventilators, and 5000 psi concrete. A fire rated wall will be needed between the training bay area and offices. 

Topographic and geotechnical services, if needed, are considered part of the basic fee. The User Agency shall 



administer the Design and Contract Services contracts for this project. The Designer shall prepare and submit all 

required drawings in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to 

Designers for AutoCAD Drawings Submittal". The funds available for construction are approximately $526,000.00 with 

a fee of approximately $49,213.00. Contract design time is 75 consecutive calendar days; including 25 days review 

time. Thereafter, liquidated damages in the amount of $100.00 per day will be assessed. Further information is available 

from Colonel (Ret) Michael Deville, Louisiana National Guard, 318-641-5909, Michael.p.deville.nfg@mail.mil.  

 

7. Replace Perimeter Roof Section, State Supreme Court Building, New Orleans, Louisiana; WBS F.01003677, 

Project No. 01-107-06B-11, Part N/A. 
This project consists of removal and replacement of the existing foam roof system at the perimeter of the building. The 

scope includes installation of a new approximately 8 foot wide drainage trough at the building perimeter, with a new 

roofing system inside the trough to be sloped to the existing perimeter drain locations. Expansion joints between 

dissimilar roofing materials should be considered by the Designer. A minimum of a 3 foot clearance around all roof 

drains inside the drainage trough will be provided. New overflow drains for each primary drain are also to be included, 

to drain through the attic space and out through new exterior wall scuppers. The inside of the existing parapet wall is to 

be waterproofed with a liquid-applied flashing system that directs all rainwater into the new drainage trough. A curb 

will be installed along the joint between the existing foam roof system and the new perimeter drainage trough roofing 

system, in order to separate the 2 roofing sections. Adjustments will be made to the existing foam roof in order to 

properly connect to the new curb. The Designer shall prepare and submit all required drawings to Facility Planning and 

Control in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to Designers for 

AutoCAD Drawings Submittal". The funds available for construction are approximately $420,000.00 with a fee of 

approximately $34,056.00. Contract design time is 135 consecutive calendar days; including 45 days review time. 

Thereafter, liquidated damages in the amount of $100.00 per day will be assessed. Further information is available from 

Mr. Perry Sims - Office of State Buildings, 1928 N. Third Street, Baton Rouge, LA 225-219-4789.  
 

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS: 
Applicants are advised that design time ends when the Documents are "complete, coordinated and ready for bid" as 

stated in to Article 3.3.1, 4) of the Capital Improvements Projects Procedure Manual for Design and Construction. 

Documents will be considered to be "complete, coordinated and ready for bid" only if the advertisement for bid can be 

issued with no further corrections to the Documents. Design time will not necessarily end at the receipt of the initial 

Construction Documents Phase submittal by Facility Planning and Control. Any re-submittals required to complete the 

documents will be included in the design time.  

 

In addition to the statutory requirements, professional liability insurance covering the work involved will be required in 

an amount specified in the following schedule. This will be required at the time the Designer's contract is signed. Proof 

of coverage will be required at that time. 

 

SCHEDULE 

LIMITS OF PROFESSIONAL LIABILITY 

Construction Cost  Limit of Liability 

$0 to $1,000,000  $500,000 

$1,000,000 to $10,000,000  $1,000,000 

$10,000,000 to $20,000,000  $1,500,000 

$20,000,000 to $50,000,000  $3,000,000 

Over $50,000,000  To be determined 

 

Applicant firms should be familiar with the above stated requirements prior to application. The firm(s) selected for the 

project(s) will be required to sign the state's standard Contract Between Owner and Designer. When these projects are 

financed either partially or entirely with Bonds, the award of the contract is contingent upon the sale of bonds or the 

issuance of a line of credit by the State Bond Commission. The State shall incur no obligation to the designer until the 

Contract Between Owner and Designer is fully executed.  

 

Firms will be expected to have all the expertise necessary to provide all architectural services required by the Louisiana 

Capital Improvement Projects Procedure Manual for Design and Construction for the projects for which they are 

applying. Unless indicated otherwise in the project description, there will be no additional fee for consultants.  



 

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the Hudson Initiative) and 

applicants are encouraged to consider participation. Information is available from the Office of Facility Planning and 

Control or on its website at www.doa.la.gov/Pages/ofpc/Index.aspx.  

 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY FACILITY PLANNING AND 

CONTROL OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAT SEVEN (7) DAYS 

BEFORE THE SELECTION BOARD MEETING.  

 

Applications shall be delivered or mailed to :  

 

Applications shall be delivered or mailed or emailed to :  

LOUISIANA ARCHITECTS SELECTION BOARD  

c/o FACILITY PLANNING AND CONTROL  

Deliver: 

1201 North Third Street 

Claiborne Office Building 

Seventh Floor, Suite 7-160 

Baton Rouge, LA 70802 
 

Mail: 

Post Office Box 94095 

Baton Rouge, LA 70804-9095 

E-Mail: 

selection.board@la.gov 
 

 

Use this e-mail address for applications only. Do not send any other communications to this address. 
 

The tentative meeting date for the Louisiana Architectural Selection Board is Thursday, September 28, 2017 at 10:00 

AM at Claiborne Building, Room 1-153 (Iowa Room), 1201 N. Third Street, Baton Rouge, LA 70802.  
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