

"RE-BUILDING THE CITY'S WATER SYSTEMS FOR THE 21ST CENTURY"

Sewerage & Water Board of NEW ORLEANS

625 ST. JOSEPH STREET
NEW ORLEANS, LA 70165 • 504-529-2837 OR 52-WATER
www.swbno.org

Addendum No. _1__

Date: 11/29/2023

Your reference is directed to **Contract Number**: <u>30232</u> for Carrollton Basin No. 3 Sewer Rehabilitation which is scheduled to open at <u>11:30 a.m.</u> **CST** on <u>December 11, 2023,</u> for SWBNO.

This addendum provides for the following:

1. Pre-bid meeting attendance sheet.

The above revisions shall be incorporated in and take precedence over any conflicting part of the original proposal documents. This addendum is hereby officially made a part of the referenced proposal.

Receipt of this addendum shall be acknowledged by inserting its number and date in the space provided in the Form of Proposal.

This addendum consists of two (2) pages.

*** END OF ADDENDUM ***



SEWERAGE & WATER BOARD OF NEW ORLEANS PROCUREMENT DEPARTMENT PRE- BID SIGN-IN SHEET

PROJECT:

Carrollton Basin No. 3 Sewer Rehabilitation Contract 30232

MEETING DATE: 11/29/2023

PLACE/ROOM: 625 St. Joseph Street, Room# 131 & Via Microsoft Teams			FACILITATOR: Shelita Sells, Procurement Department	
Shelita Sells	Procurement Analyst	Sewerage and Water Board	504-585-2135	ssells2@swbno.org
Tim Morgan	Estimator	Wallace C. Drennan	504-835-1050	estimating@wallacecdrennan.com
Blake Hymel	Estimator/PM	Hard Rock Construction	504-835-1050	bhymel@hardrockconstruction.com
Twyla Rattler	Analyst	Sewerage and Water Board	504-585-2486	trattler@swbno.org
Alvin Porter	EDBP	Sewerage and Water Board		aporter@swbno.org
Isidore Marshall	Construction Manager	Stantec	504-495-2113	isidore.marshall@stantec.com
Austin Wolfson	Project Manager	CMG Pipelines, Inc.	504-352-6122	austin@cmgpipelines.com
Danny Albert	Estimator/Project Manager	BLD Services, LLC	504-602-1067	dalbert@bldllc.net