



JEFFERSON PARISH

DEPARTMENT OF PURCHASING

CYNTHIA LEE SHENG
PARISH PRESIDENT

RENNY SIMNO
DIRECTOR

February 7, 2024

ADDENDUM # 1

Bid Number: 50-00144499

Bid Opening Date: March 5, 2024 at 2:00 pm cst

Description of Bid: Two (2) Year Contract to Provide Labor, Materials and Equipment Necessary for Turnkey Landscape Bed Maintenance Operations for the Jefferson Parish Department of Parkways

REVISION

Remove the Attachment 'B' pages 13 and 14 of the specifications in its entirety. Replace with the Attachment 'B' Revised Per Addendum #1 attached to this addendum.

This addendum is to revise attachment 'B' scheduled work. This addendum does not change the bid opening date.

Sincerely,

A handwritten signature in black ink, appearing to read "Mark Buttery", written over a horizontal line.

Mark Buttery
Purchasing Specialist II

Bidders must acknowledge all addenda on the bid form. Bidder acknowledges receipt of this addendum on the bid form by indicating the addendum number listed above. Failure to list each addenda number on the bid form will result in bid rejection.

This addendum is a part of the contract documents and modifies the original bidding documents and specifications. The contents of this addendum shall be included in the contract documents. Changes made by this addendum shall take precedence over the documents of earlier date.

JOSEPH S. YENNI BUILDING - 1221 ELMWOOD PARK BLVD - SUITE 404 - JEFFERSON, LA 70123 - PO BOX 10242 JEFFERSON, LA 70181-0242
OFFICE 504.364-2678

GENERAL GOVERNMENT BUILDING - 200 DERBIGNY ST - SUITE 4400 - GRETNA, LA 70053 - PO BOX 9 - GRETNA - LA 70054
OFFICE 504.364.2678

EMAIL: PURCHASING@JEFFPARISH.NET

WEBSITE: WWW.JEFFPARISH.NET

Attachment 'B'

Scheduled Work

The below schedule of work shall be completed on monthly basis for all landscape locations outlined in Attachment 'A'. Refer to 'Definitions and Specifications' for a description of each task outlined below. The Contractor shall complete the assigned tasks within seven (7) calendar days of the below schedule.

Year: 2024

Month	Week (Monday)	Task
July	22 nd	Chemical/Hand Weeding
August	5 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
August	19 th	Chemical/Hand Weeding
September	2 nd	Chemical/Hand Weeding
September	16 th	Chemical/Hand Weeding, Shrub Pruning
September	30 th	Chemical/Hand Weeding
October	14 th	Chemical/Hand Weeding
November	11 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
December	9 th	Chemical/Hand Weeding

Year: 2025

Month	Week (Monday)	Task
January	6 th	Chemical/Hand Weeding
February	3 rd	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
March	3 rd	Chemical/Hand Weeding, Ornamental Grass Pruning
April	7 th	Chemical/Hand Weeding
April	21 st	Chemical/Hand Weeding
May	3 rd	Chemical/Hand Weeding
May	19 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
June	2 nd	Chemical/Hand Weeding, Shrub Pruning, Granular Fertilizer
June	16 th	Chemical/Hand Weeding
June	30 th	Chemical/Hand Weeding
July	14 th	Chemical/Hand Weeding, Shrub Pruning
July	28 th	Chemical/Hand Weeding
August	11 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
August	25 th	Chemical/Hand Weeding
September	8 th	Chemical/Hand Weeding, Shrub Pruning
September	22 nd	Chemical/Hand Weeding
October	6 th	Chemical/Hand Weeding
November	3 rd	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
December	8 th	Chemical/Hand Weeding

Year: 2026

Month	Week (Monday)	Task
January	5 th	Chemical/Hand Weeding
February	9 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide

March	9 th	Chemical/Hand Weeding, Ornamental Grass Pruning
April	6 th	Chemical/Hand Weeding
April	20 th	Chemical/Hand Weeding
May	4 th	Chemical/Hand Weeding
May	18 th	Chemical/Hand Weeding, Granular Pre-Emergent Herbicide
June	1 st	Chemical/Hand Weeding
June	15 th	Chemical/Hand Weeding
June	29 th	Chemical/Hand Weeding

* All tasks scheduled for the week of June 29, 2026 shall be completed before the end of the contract to receive full payment.