

ADDENDUM NO. 2

TO THE
CONSTRUCTION DOCUMENTS
FOR THE CONSTRUCTION OF

**OPSB
ELLIS MARSALIS ELEMENTARY SCHOOL BOILERS REPLACEMENT
OPSB PROJECT NO. 24-FAC-0012**

**5625 LOYOLA AVE
NEW ORLEANS, LA 70115**

PREPARED BY:

INFINITY ENGINEERING CONSULTANTS, L.L.C.

4001 DIVISION ST.

METAIRIE, LA 70002

INFINITY PROJECT NO. 23-060

August 16, 2024

GENERAL

1. The following addendum to plans and specifications shall be considered a part of the Contract Documents as if originally written and included in same. Where changes in materials or workmanship are made, same shall take precedence over original specifications, however, changes which may affect the proper installation or construction of materials or fixtures not mentioned must be brought to the attention of the Engineer before submitting a bid, otherwise conditions found later to exist must be resolved properly without additional cost.
2. All addenda must be acknowledged on the bid form. Failure to acknowledge any addenda will cause the bid response to be rejected.

QUESTIONS AND ANSWERS

Q: What is the anticipated scheduling / specific window of availability when the work can be performed on site?

A: Work can be coordinated to happen when school is in session; however, school operation must not be affected. The work will be scheduled March through November when heat is not needed.