Facility Address:  Camp Beauregard Range Operations                 
6090 West Range Road, Pineville, LA 71360

The Contractor will provide all equipment, labor, and materials to complete the following scope of work. The Agency will coordinate with the Contractor to ensure aggregate is dropped at the correct start/end points.

1. The Contractor will haul, and tail gate drop #57 Limestone onto the center of all identified roads below at a depth of 2 inches and 8-foot-wide strip. Total of 5,160 Tons.

2. The Contractor will bulk drop Gabion rock at one location on Cedar Road, gabion will be used for ongoing road maintenance due to heavy construction equipment traversing the training area in effort to construct the MPMG. Total of 2,200 Tons

			
[bookmark: _Hlk142399741]Locations:
1. Millcreek Road, #57, Distance 4 miles, 2,450 Tons.
2. Pecan Road, 57, Distance, 1 mile, 615 Tons.
3. West Range Road, 57, Distance 1 mile, 615 Tons.
4. [bookmark: _Hlk204686292]Stockpile #57 on Cedar for ongoing Heavy Equipment Maintenance on Millcreek, 1,480 Tons.
5. Stockpile Gabion on Cedar for ongoing Heavy Equipment Maintenance on Millcreek, 2,200 Tons.

[bookmark: OLE_LINK1][bookmark: OLE_LINK2]Conditions:
Recent heavy use, including contractor and military vehicle traffic, has significantly degraded road conditions within the south-eastern portion of the training area. Specifically, roadways exhibit substantial washouts, erosion, and a loss of structural integrity – in many areas, the road surface has deteriorated to a loose, powdery consistency. This condition poses a significant safety hazard to personnel and equipment and will be exacerbated by anticipated wet weather this fall and winter.

Range Control staff will coordinate closely with the Contractor during the application of #57 aggregate material. This will include coordinating precise tailgate spreading operations and following tailgate drops with motor graders to ensure even distribution of materials.
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