RFX No: 3000025483                                Attachment B – Scope of Work                              

Facility Address:  Camp Beauregard Range Operations 	
6090 West Range Road, Pineville, LA 71360

The Contractor will provide all equipment, labor, and materials to complete the following scope of work. The Agency will coordinate with the Contractor to ensure aggregate is dropped at the correct start/end points. 

Current: #57 Limestone: 

1. The Contractor will haul, and tail gate drop #57 Limestone onto the center of all identified roads below at a depth of 2 inches and 8-foot-wide strip. Total of 11,175 Tons.

Current: Gabion Rock: 
2. The Contractor will bulk drop Gabion Rock at one location behind the Range Maintenance compound. This rock will be used to reinforce eroded areas, stabilize slopes, and prevent further road damage, particularly in areas prone to washout. Total of 100 Tons.

Locations:
1. Brushy Road, #57, Distance 6.6 miles, 2020 Tons.
2. Arrowhead Road to Pecan Road, #57, Distance 4.4 miles, 1347 Tons.
3. Pecan Road, #57, Distance, 3 miles, 918 Tons.
4. Buckhorn Road to Tank Trail intersection, #57, Distance 3 mile, 918 Tons.
5. Cedar Road to Demo Gate #57, Distance, 5 miles, 1531 Tons.
6. Mayhaw Road, Tank Trail to Cotton Island Road, #57, Distance, 8 miles, 2449 Tons.
7. Pinetree Road, #57, Distance, 1 mile, 307 Tons.
8. Twin lakes Road #57, Distance, 4.5 mile. 1378 Tons.
9. Wash Rack Road #57, Distance, 1 mile. 307 Tons.
10. Stockpile Gabion behind the Range Maintenance compound for ongoing road repairs.

Conditions:
Road conditions within the training areas have significantly deteriorated due to recent heavy use by military vehicles, logging operations, and anticipated increased civilian traffic. Roadways exhibit substantial washouts, erosion, and a critical loss of structural integrity. In many areas, the road surface has degraded to a loose, powdery consistency, creating hazardous conditions, particularly when wet.


Range Control staff will coordinate closely with the Contractor during the application of #57 aggregate material. This will include coordinating precise tailgate spreading operations and following tailgate drops with motor graders to ensure even distribution of materials. 
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