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NOTICE TO BIDDERS 

ST. TAMMANY PARISH 

 

Sealed bids will be received by the Department of Procurement until 2:00 p.m., Tuesday,  March  

23, 2026, and then opened and read publicly at that time by the Procurement Staff for the following 

project:   

Bid # 26-12-2– 2026 District 1, 4 Road Improvements 

 

This bid package is available online at www.bidexpress.com or LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=185.  It is 

the Vendor’s responsibility to check Bid Express, or LaPAC frequently for any possible addenda 

that may be issued.  The Parish is not responsible for a Vendor’s failure to download any addenda 

documents required to complete a submission. 

The project classification is: 

Highways, Street, Bridge Construction 

Paper Bids must be sealed.  In addition, the outside of the envelope, box, or package containing 

the Bid shall be marked with the following information. Name and Address of the Bidder, the State 

Contractor’s License Number of the Bidder  (if the work is estimated at $50k or more), the Bid 

Name, and the Bid Number. Bids submitted without this information may be deemed non-

responsive. 

 
Bids will be received at 21454 Koop Dr., Suite 2F, Mandeville, LA 70471 from each bidder or his 

agent and given a written receipt, by certified mail with return receipt requested, or electronically 

at www.bidexpress.com. 

The Procurement Department can be contacted by telephone at (985) 898-2520 or via e-mail at 

Procurement@stpgov.org.  St. Tammany Parish Government reserves the right to reject any or all 

quotes and to waive informalities. 

 

 

http://www.bidexpress.com/
http://www.bidexpress.com/
mailto:Procurement@stpgov.org
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Section 02 

 

Instructions to Bidders 

 
Bidders are urged to promptly review the requirements of this specification and submit questions 

for resolution as early as possible during the bid period. Questions or concerns must be submitted 

in writing to the Procurement Department no later than 2:00 CST seven (7) working days prior to 

the bid opening date. Otherwise, this will be construed as acceptance by the bidders that the intent 

of the specifications is clear and that competitive bids may be obtained as specified herein. Protests 

with regard to the specification documents will not be considered after bids are opened.  
 

 

1. Bid security is required.  Be sure that your bid includes such security as is necessary to 

meet Parish requirements and is properly signed. The bid must be fully completed. All 

applicable Louisiana license numbers must be affixed. 

 

2. The Owner is the St. Tammany Parish Government (the “Parish”). 

 

3. The terms “he/his” and “it/its” may be used interchangeably. 

 

4. The terms “Owner,” the “Parish,” and “St. Tammany Parish” may be used interchangeably. 

  

5.  The successful Bidder understands the limited contract time in the contract is ninety (90) 

calendar days, and shall submit any request for an extension of time in accordance with 

the General and Supplementary Conditions.  Said request will reflect the days requested 

and the reason for same.  No extension request is guaranteed or absolute. 

 

6. Bidder specifically understands that acknowledgment of the General Conditions is 

required. Bidder specifically understands that signature of receipt of the General 

Conditions is mandated.  The Bidder’s signature on the “Louisiana Uniform Public 

Work Bid Form” will serve as acknowledgment of the Bidder’s receipt and 

understanding of the General Conditions as well as any Supplementary Conditions. 

 

7. If any additional work is performed by the contractor without written approval by 

owner, the cost of the work will be borne by the contractor and will not be reimbursed 

by the Parish.  

 

8. Only the Louisiana Uniform Public Bid Form, the Unit Price Form (if necessary), the bid 

security, and written evidence of authority of person signing the bid shall be submitted on 

or before the bid opening time and date provided for in the Bid Documents.  Necessary 

copies of the Louisiana Uniform Public Work Forms and Unit Price Forms (if necessary) 

will be furnished for Bidding.  Bound sets of the Contract Documents are for Bidder's 

information and should not be used in submitting Bids. 

 

9. All other documents and information required are to be submitted by the low Bidder within 

ten (10) days after the opening of the bids, and at the same time of day and location as 

given for the opening of the bids in the Bid Documents. 

 

10. Each Bid must be submitted in a sealed envelope, unless submitted electronically.  The 

outside of the envelope shall show the name and address of the Bidder, the State 

Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 

Project name and the Bid number. In the case of an electronic bid proposal, a contractor 

may submit an authentic digital signature on the electronic bid proposal accompanied by 

the contractor's license number, Project name and the Bid number.   

 

11. The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

figures only on the Unit Price Form.  The price in the Bid shall include all costs necessary 

for the complete performance of the Work in full conformity with the conditions of the 

Contract Documents, and shall include all applicable Federal, State, Parish, Municipal or 

other taxes and is the responsibility of the contractor to obtain tax exemption if applicable. 

The price bid for the items listed on the Unit Price Form will include the cost of all related 

items not listed, but which are normally required to do the type of Work bid. 
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12. The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 

authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 

13. Only a Contractor licensed by the State to do the type of Work as indicated on the Notice 

to Bidders can submit a Bid. The Bidder’s signature on the Bid Form certifies that he holds 

an active license under the provisions of Chapter 24 of Louisiana Revised Statutes Title 

37.  Failure to be properly licensed constitutes authority for the Owner to reject the Bid. 

 

14. Bidders shall not attach any conditions or provisions to the Bid. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid. 

 

15. A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 

certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 

Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 

guaranteed. Cashier's check or certified check must be made payable to the order of the 

Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 

the cashier's check or certified check. Such guarantees shall be made payable to the Parish 

of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 

be written by a surety or insurance company currently on the U.S. Department of the 

Treasury Financial Management Service list of approved bonding companies which is 

published annually in the Federal Register, or by a Louisiana domiciled insurance company 

with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 

individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 

Key Rating Guide or by an insurance company in good standing licensed to write bid bonds 

which is either domiciled in Louisiana or owned by Louisiana residents. It is not required 

to be on any AIA form. 

 

16. Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 

of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 

binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 

within the forty-five (45) days to award the contract to the lowest responsible bidder or 

reject all bids. However, the Parish and the lowest responsible bidder, by mutual written 

consent, may agree to extend the deadline for award by one or more extensions of thirty 

(30) calendar days. In the event the Owner issued the Letter of Award during this period, 

or any extension thereof, the Bid accepted shall continue to remain binding until the 

execution of the Contract.   

 

17. A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 

representative and is filed with the Owner prior to that time. When such a request is 

received, the Proposal will be returned to the Bidder unopened. A bid withdrawn under the 

provisions of LSA-R.S. 38:2214(C) cannot be resubmitted. 

 

18. Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 

to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 

Modifications will not be considered. 

 

19. No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 

interpretation shall be made in writing and addressed and forwarded to the Owner.  

Inquiries received within seven (7) days prior to the day fixed for opening of the Bids may 

not be given consideration. Every interpretation made to the Bidder shall be in the form of 

an addendum to the Specifications. All such Addenda shall become part of the Contract 

Documents. Failure of the Owner to send or failure of Bidder to receive any such 

interpretation shall not relieve any Bidder from any obligation under this Bid as submitted 

without Modification. All Addenda shall be issued in accordance with the Public Bid Law, 

LSA-R.S. 38:2212(O). 

 

20. The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal, illegible, or unbalanced Bids 

may be rejected. Reasonable grounds for belief that any one Bidder is concerned directly 

or indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder 
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is concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 

ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 

for rejection. If the Parish determines that the bidder is not responsive or responsible for 

any reason whatsoever, the bid may be rejected in accordance with State law. 

 

21. Contractor shall be liable without limitation to the Parish for any and all injury, death, 

damage, loss, destruction, damages, costs, fines, penalties, judgments, forfeitures, 

assessments, expenses (including attorney fees), obligations, and other liabilities of every 

name and description, which may occur or in any way arise out of any act or omission of 

Contractor, its owners, agents, employees, partners or subcontractors.  

 

22. Upon notice of any claim, demand, suit, or cause of action against the Parish, alleged to 

arise out of or be related to this Contract, Contractor shall investigate, handle, respond to, 

provide defense for, and defend at its sole expense, even if the claim, demand, suit, or cause 

of action is groundless, false, or fraudulent.  The Parish may, but is not required to, consult 

with or assist the Contractor, but this assistance shall not affect the Contractor’s 

obligations, duties, and responsibilities under this section. Contractor shall obtain the 

Parish’s written consent before entering into any settlement or dismissal. 

 

23. It is understood and agreed that neither party can foresee the exigencies beyond the control 

of each party which arise by reason of an Act of God or force majeure; therefore, neither 

party shall be liable for any delay or failure in performance beyond its control resulting 

from an Act of God or force majeure. The Parish shall determine whether a delay or failure 

results from an Act of God or force majeure based on its review of all facts and 

circumstances. The parties shall use reasonable efforts, including but not limited to, use of 

continuation of operations plans (COOP), business continuity plans, and disaster recovery 

plans, to eliminate or minimize the effect of such events upon the performance of their 

respective duties under this Contract. 

 

24. Contractor shall fully indemnify and hold harmless the Parish, without limitation, for any 

and all injury, death, damage, loss, destruction, damages, costs, fines, penalties, judgments, 

forfeitures, assessments, expenses (including attorney fees), obligations, and other 

liabilities of every name and description, which may occur or in any way arise out of any 

act or omission of Contractor, its owners, agents, employees, partners or subcontractors. 

The Contractor shall not indemnify for the portion of any loss or damage arising from the 

Parish’s act or failure to act. 

 

25. Contractor shall fully indemnify and hold harmless the Parish, without limitation, from and 

against damages, costs, fines, penalties, judgments, forfeitures, assessments, expenses 

(including attorney fees), obligations, and other liabilities in any action for infringement of 

any intellectual property right, including but not limited to, trademark, trade-secret, 

copyright, and patent rights.  

 

When a dispute or claim arises relative to a real or anticipated infringement, the Contractor, 

at its sole expense, shall submit information and documentation, including formal patent 

attorney opinions, as required by the Parish.  

 

If the use of the product, material, service, or any component thereof is enjoined for any 

reason or if the Contractor believes that it may be enjoined, Contractor, while ensuring 

appropriate migration and implementation, data integrity, and minimal delays of 

performance, shall at its sole expense and in the following order of precedence: (i) obtain 

for the Parish the right to continue using such product, material, service, or component 

thereof; (ii) modify the product, material, service, or component thereof so that it becomes 

a non-infringing product, material, or service of at least equal quality and performance; 

(iii) replace the product, material, service, or component thereof so that it becomes a non-

infringing product, material, or service of at least equal quality and performance; or, (iv) 

provide the Parish monetary compensation for all payments made under the Contract 

related to the infringing product, material, service, or component, plus for all costs incurred 

to procure and implement a non-infringing product, material, or service of at least equal 

quality and performance. Until this obligation has been satisfied, the Contractor remains in 

default.  

 

The Contractor shall not be obligated to indemnify that portion of a claim or dispute based 

upon the Parish’s unauthorized: i) modification or alteration of the product, material or 

service; ii) use of the product, material or service in combination with other products not 
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furnished by Contractor; or, iii) use of the product, material or service in other than the 

specified operating conditions and environment.  

 

26. Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 

jurisdiction over construction of the Project, which may directly or indirectly affect the 

Work or its prosecution. These laws and/or ordinances will be deemed to be included in 

the Contract, as though herein written in full. 

 

27. Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 

Contract. Bidder shall also thoroughly examine and be familiar with drawings, 

Specifications and Contract Documents. The failure or omission of any Bidder to receive 

or examine any form, instrument, Drawing or document or to visit the site and acquaint 

itself with existing conditions shall in no way relieve any Bidder from any obligation with 

respect to its Bid and the responsibility in the premises. 

 

28. The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 

It has important legal consequences in all respects and consultation with an attorney is 

encouraged. Contractor shall be presumed to have consulted with its own independent legal 

counsel. 

 

29. When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 

to be performed by the other where the Work upon which this bid is submitted is shown to 

come into close proximity or in conflict with the Work of the other. In avoiding conflicts, 

pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 

of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 

his Bid the cost of a conflict box at these locations. The location of and a solution to the 

conflicts do not have to be specifically noted as such on the plans. 

 

30. Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 

the contract. 

 

31. In accordance with Louisiana Law, all Corporations (See LA R.S. 12:26.1) and Limited 

Liability Companies (See LA R.S. 12:1308.2) should be registered and in good standing 

with the Louisiana Secretary of State in order to hold a contract. 

 

32. Sealed Bids shall be delivered to St. Tammany Parish Government at the office of St. 

Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 

2-F, Mandeville, LA 70471, and a receipt given, until the time and date denoted in Notice 

to Bidders, at which time and place the Bids shall be publicly opened and read aloud to 

those present. In accordance with LSA-R.S. 38:2212(H), the designer’s final estimated cost 

of construction shall be read aloud upon opening bids. Sealed Bids may also be mailed by 

certified mail to St. Tammany Parish Government, Department of Procurement, 

21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received before the 

bid opening. Bids may also be submitted electronically. Information concerning links for 

electronic bidding is contained in the Notice to Bidders. It is the responsibility of the 

Bidders to ensure that bids are delivered in a timely fashion. Late bids, regardless of 

reason, will not be considered, and will be returned to bidder. 

 

33. Paper bids shall be placed in a sealed envelope, marked plainly and prominently as 

indicated in the Notice to Bidders, and these Instructions, and addressed: 

 

St. Tammany Parish Government 

Department of Procurement 

21454 Koop Drive, Suite 2-F 

Mandeville, LA  70471 

 

34. See Notice to Bidders for availability of Procurement Documents via electronic methods. 

 

35. The successful Bidder shall be required to post in each direction a public information sign, 

4' x 4' in size, at the location of the project containing information required by the Owner. 

The Owner shall supply this information.  
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36. The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 

accordance with State Law. No award will be made until the Owner has concluded such 

investigations as it deems necessary to establish the responsibility and qualifications of the 

Bidder to do the Work in accordance with the Contract Documents to the satisfaction of 

the Owner within the time prescribed as established by the Department based upon the 

amount of work to be performed and the conditions of same. The written contract and bond 

shall be issued in conformance with LSA-R.S. 38:2216. If the Contract is awarded, the 

Owner shall give the successful Bidder written notice of the award within forty-five (45) 

calendar days after the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or 

any extension as authorized thereunder. 

 

37. At least three days prior to the execution of the Contract, the Contractor shall deliver to the 

Owner the required Bonds. 

 

38. Failure of the successful Bidder to execute the Contract and deliver the required Bonds 

within ten (10) days of the Notice of the Award shall be just cause for the Owner to annul 

the award and declare the Bid and any guarantee thereof forfeited. Award may then be 

made to the next lowest responsible bidder. 

 

39. In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and hold harmless the Owner from any and 

all damages, either directly or indirectly arising out of any failure to perform same, the 

successful Bidder to whom the Contract is awarded shall furnish a Performance and 

Payment Bond in an amount of at least equal to one hundred percent (100%) of the Contract 

Price. The Contract shall not be in force or binding upon the Owner until such satisfactory 

Bond has been provided to and approved by the Parish. The cost of the Bond shall be paid 

for by the Contractor unless otherwise stipulated in the Special Provisions.  

 

40. No surety Company will be accepted as a bondsman which has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 

these Specifications may be served. Service of said notice on said agent or representative 

in the State shall be equal to service of notice on the President of the Surety Company, or 

such other officer as may be concerned. 

 

41. In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 

 

Any surety bond written for a public works project shall be written by a surety or 

insurance company currently on the U.S. Department of the Treasury Financial 

Management Service list of approved bonding companies which is published 

annually in the Federal Register, or by a Louisiana domiciled insurance company 

with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 

to write individual bonds up to ten percent of policyholders' surplus as shown in the 

A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 

in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 

 

For any public works project, no surety or insurance company shall write a bond 

which is in excess of the amount indicated as approved by the U.S. Department of 

the Treasury Financial Management Service list or by a Louisiana domiciled 

insurance company with an A- rating by A.M. Best up to a limit of ten percent of 

policyholders' surplus as shown by A.M. Best; companies authorized by this 

Paragraph who are not on the treasury list shall not write a bond when the penalty 

exceeds fifteen percent of its capital and surplus, such capital and surplus being the 

amount by which the company's assets exceed its liabilities as reflected by the most 

recent financial statements filed by the company with the Department of Insurance. 

 

In addition, any surety bond written for a public works project shall be written by 

a surety or insurance company that is currently licensed to do business in the state 

of Louisiana.  All contractors must comply with any other applicable provisions of 

LSA-R.S. 38:2219.  

 

42. Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 

bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 

company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 

under the same terms and conditions as the original Bond. The new bond shall be submitted 



Version 2025.2 

 

within thirty (30) days of such time as the Owner notifies Contractor or from the time 

Contractor learns or has reason to know that the original surety is no longer financially 

viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 

or refuses to timely secure additional surety, then the Owner may secure such surety and 

thereafter deduct such cost or expense from any sum due, or to become due to Contractor. 

 

43. The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 

the right to do Extra Work or make changes by altering, adding to deducting from the Work 

under the conditions and in the manner herein before described without notice to the 

Contractor's surety and without in any manner affecting the liability of bondsman or 

releasing it from any of its obligations hereunder. 

 

44. The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans, specifications, and other Contract Documents. It shall protect the 

Owner against all lien laws of the State and shall provide for payment of reasonable 

attorney's fees for enforcement of Contract and institution or concursus proceedings, if 

such proceedings become necessary. Likewise, it shall provide for all additional expenses 

of the Owner occurring through failure of the Contractor to perform. 

 

45. The surety of the Contractor shall be and does hereby declare and acknowledge itself by 

acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 

Contractor, for fulfillment of terms of the Contract. 

 

46. The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 

acceptance of the Work/Project by Owner to assure prompt removal and replacement of all 

defective material, equipment, components thereof, workmanship, etc., and to assure 

payment of any damage to property of Owner or others as a result of such defective 

materials, equipment, workmanship, etc. 

 

47. Contractor authorizes Parish to deduct from any payment due herein costs and service fees 

for recordation of this Contract in full or an excerpt hereof, or any revisions or 

modifications thereof as required by law.  Contractor agrees to execute an excerpt or extract 

of this agreement for recordation purposes. If Contractor fails to execute such an excerpt, 

then the Parish shall file and record the entire Contract and all attachments at the expense 

of Contractor and Parish is hereby authorized to deduct all related costs from any proceeds 

due to the Contractor. 

 

 

48. Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 

or in connection with the performance of Services or Work hereunder by the Contractor, 

his agents, representatives, employees, and/or subcontractors. The cost of such insurance 

shall be included in Contractor’s bid. 

 

49. The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 

required and begins work without first furnishing Parish with a currently dated certificate 

of insurance, the Parish has the right to obtain the insurance protection required and deduct 

the cost of insurance from the first payment due the Contractor. Further deductions are 

permitted from future payments as are needed to protect the interests of the Parish 

including, but not limited to, renewals of all policies. 

 

50. Payment of Premiums: The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 

assessments under any form of policy. 

 

51. Deductibles: Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor. 

 

52. Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 

no less than A-, Category VII. 
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53. Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 

 

Date of Issue: Certificate must have current date. 

 

Named Insured:  The legal name of Contractor under contract with the Parish and 

its principal place of business shall be shown as the named insured on all 

Certificates of Liability Insurance. 

 

Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 

Management, P. O. Box 628, Covington, LA 70434  

 

Project Description:  A brief project description, including Project Name, Project 

Number and/or Contract Number, and Location. 

 

Endorsements and Certificate Reference:  All policies must be endorsed to provide, 

and certificates of insurance must evidence the following:  

 

Waiver of Subrogation: The Contractor’s insurers will have no right of 

recovery or subrogation against the Parish of St. Tammany, it being the 

intention of the parties that all insurance policy(ies) so affected shall protect 

both parties and be the primary coverage for any and all losses covered by 

the below described insurance. Policy endorsements required for all 

coverages. 

 

Additional Insured: The Parish of St. Tammany shall be named as additional 

named insured with respect to general liability, marine liability, 

pollution/environmental liability, automobile liability and excess liability 

coverages. Policy endorsements required. 

 

Hold Harmless: Contractor’s liability insurers shall evidence their 

cognizance of the Hold Harmless and Indemnification in favor of St. 

Tammany Parish Government by referencing same on the face of the 

Certificate(s) of Insurance. 

 

Cancellation Notice: Producer shall provide thirty (30) days prior written 

notice to the Parish of policy cancellation or substantive policy change. 

 

54. The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract shall be designated by a separate document issued 

by the Office of Risk Management.   

 

55. It is the intent of these instructions that they are in conformance with State Bid Laws. 

Should there be any discrepancy or ambiguity in these provisions, the applicable State Bid 

Law shall apply. 

 

56. The letting of any public contract in connection with funds that are granted or advanced by 

the United States of America shall be subject to the effect, if any, of related laws of said 

United States and valid rules and regulations of federal agencies in charge, or governing 

use and payment of such federal funds. 

 

57. Protests based on alleged solicitation improprieties that are apparent before bid opening, 

or the time set for receipt of initial proposals must be filed with and received by the 

Procurement Department BEFORE two (2) working days of the bid opening. Any other 

protest shall be filed no later than ten (10) calendar days after: the opening of the bid; the 

basis of the protest is known; or the basis of the protest should have been known (whichever 

is earlier). 

 

58. It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 

better to seek a resolution within the Parish system before resorting to outside agencies 

and/or litigation to resolve differences. All protests must be made in writing, and shall be 

concise and logically presented to facilitate review by the Parish. The written protest shall 

include: 
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The protester’s name, address, and fax and telephone numbers and the solicitation, bid, 

or contract number; 

 

A detailed statement of its legal and factual grounds, including a description of the 

resulting prejudice to the protester; 

 

Copies of relevant documents; 

 

All information establishing that the protester is an interested party and that the protest 

is timely; and 

 

A request for a ruling by the agency; and a statement of the form of relief requested. 

 

The protest shall be addressed to St. Tammany Parish Government Department of 

Procurement, P.O. Box 628, Covington, LA 70434 

 

The protest review shall be conducted by the Parish Legal Department. 

  

 Only protests from interested parties will be allowed. Protests based on alleged solicitation 

improprieties that are apparent before bid opening, or the time set for receipt of initial 

proposals, must be filed with and received by the Department of Procurement BEFORE 

those deadlines. 

  

 Any other protest shall be filed no later than ten (10) calendar days after the basis of the 

protest is known, or should have been known (whichever is earlier). 

 

 The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 

that it is received by the Parish. The written response will be sent to the protestor via mail 

and fax, if a fax number has been provided by the protestor. The protester can request 

additional methods of notification. 

 

59. The last day to submit questions to Procurement shall be no later than 2:00 pm CST, seven 

(7) working days prior to the opening of bids, and verification on comparable products will 

be no later than 2:00 pm CST, fourteen (14) working days prior to the opening date of the 

bid/proposal due date. Further, any questions or inquiries must be submitted via fax to 985-

898-5227, or via email to Procurement@stpgov.org.  The Parish reserves the right to refuse 

to answer any questions received after the inquiry deadline. 

 

 Schedule of Events 

         Date  Time (CT) 

 

 Bid Due Date      March 10, 2026         2:00 PM 

 

 Inquiry Deadline     February 27, 2026     2:00 PM 

 

 Addendum Deadline     March 5, 2026           2:00 PM 

 
 NOTE:  The Parish reserves the right to revise this schedule.  Any such revision will 

be formalized by the issuance of an addendum to the Bid Request. 
 

60. St. Tammany Parish Government contracts to be awarded are dependent on the available 

funding and/or approval by members designated and/or acknowledged by St. Tammany 

Parish Government. At any time, St. Tammany Parish Government reserves the right to 

cancel the award of a contract if either or both of these factors is deficient. 

 

61. Any action by the Parish to disqualify any Bidder on the grounds that they are not a 

responsible Bidder shall be conducted in accordance with LSA-R.S. 38:2212(X). 

 

62. Failure to complete or deliver within the time specified or to provide the services as 

specified in the bid or response will constitute a default and may cause cancellation of the 

contract. Where the Parish has determined the contractor to be in default. The Parish 

reserves the right to purchase any or all products or services covered by the contract on the 

open market and to charge the contractor with the cost in excess of the contract price. Until 

such assessed charges have been paid, no subsequent bid or response from the defaulting 

contractor will be considered. 

 

mailto:Procurement@stpgov.org
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63. If any part of the provisions contained herein and/or in the Specifications and Contract for 

the Work shall for any reason be held invalid, illegal or unenforceable in any respect, such 

invalidity, illegality or unenforceability shall not affect any other provisions of this 

Agreement or attachment, but it shall be construed as if such invalid, illegal, or 

unenforceable provision or part of a provision had never been contained herein. 

 

64. A retainage fee will be applied to all Public Work contracts with a total price of 

$100,000.00 or more. For contracts priced between $100,000.00 and $499,999.99, the 

retainage shall be 10% of the amount. For contracts priced at $500,000.00 or more, the 

retainage shall be 5%. Retainage will be deducted from each payment and released in 

accordance with the contract closeout and acceptance requirements.  

 

65. If two or more of the lowest bidders are determined to be both responsive and responsible, 

a tie-breaking procedure will be conducted. A random process, such as flipping a coin, will 

be used to determine the award. Both tied bidders must be present and must agree to 

participate in the tie-breaking procedure.  The result will be final. 

 

66. By signing and submitting the Bid, the bidder certifies that their company, any 

subcontractors, or principals are not suspended or debarred by the General Services 

Administration (GSA) in accordance with the requirements in “Audit Requirements in 

subpart F of the Office of Management and Budget’s Uniform administrative 

requirements, cost principles, and audit requirements for Federal Awards: 

  

 A list of Parties who have been suspended or debarred can be viewed via the Internet at 

HTTP://www.sam.gov. 

 

67. A Prime Contractor must perform 50% of the contract amount of work. Suppliers and 

truckers do not count towards the 50% limit. The contractor should submit with their bid 

a subcontractor plan which will list all subcontractors' names and total contract dollar 

amounts that will be used for the entirety of the project. Before the Parish makes an award, 

the Parish will review the subcontractor plan submitted to determine if the 50% limit was 

met. 
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 Section 03 

 

Summary of Work 
  

         

 

I. Work to Include:      

  

The Contractor shall provide all adequate and competent labor, equipment, tools, 

testing, and materials necessary to improve roadways by milling and overlaying 

and patching road surfaces as specified along Archer’s Way (R01I027) 

Madisonville, LA ; Bay Dr (R01E009) Covington, LA ; Jasmine Dr (R01D010) 

Covington, LA ; Loden Way (R01I028) Madisonville, LA ; N Marigold Dr 

(R01D012) Covington, LA ; Piney Ridge Cir (R01I029) Madisonville, LA ; S 

Magnolia Dr (R01E013) Covington, LA ; Summerhaven Ct (R01J015) 

Madisonville, LA ; Pine Crest Dr (R01L001) Covington, LA ; 7th St (R04A007) 

Mandeville, LA ; CS Owens Rd (R01J004) Madisonville, LA ; Fairfield Oaks Dr 

(R01J057) Madisonville, LA ; Marquette St (R04A004) Mandeville, LA ; Mossy 

Oak Cir (R01I030) Madisonville, LA ; Shelby Marie Dr (R01I046) Madisonville, 

LA. 

 

 

II. Location of Work: 

 

• Archer’s Way (R01I027) Madisonville, LA  

• Bay Dr (R01E009) Covington, LA  

• Jasmine Dr (R01D010) Covington, LA   

• Loden Way (R01I028) Madisonville, LA   

• N Marigold Dr (R01D012) Covington, LA ; 

• Piney Ridge Cir (R01I029) Madisonville, LA  

• S Magnolia Dr (R01E013) Covington, LA  

• Summerhaven Ct (R01J015) Madisonville, LA  

• Pine Crest Dr (R01L001) Covington, LA  

• 7th St (R04A007) Mandeville, LA  

• CS Owens Rd (R01J004) Madisonville, LA  

• Fairfield Oaks Dr (R01J057) Madisonville, LA  

• Marquette St (R04A004) Mandeville, LA  

• Mossy Oak Cir (R01I030) Madisonville, LA  

• Shelby Marie Dr (R01I046) Madisonville, LA 

 

 

 

III. Documents: Bid Documents dated January 29, 2026, and entitled: 

   

2026 District 1, 4 Road Improvements   

  Bid No. 26-12-2 

 

 

IV. OTHER REQUIREMENTS (as applicable) 

 

      When not otherwise specified herein, all work and materials shall conform to 

the requirements of the Louisiana Department of Transportation and 

Development hereafter called LDOTD (2016 Edition of Louisiana Standard 

Specifications for Roads and Bridges). 
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Table 3.1 

 

Liquidated Damages 

Original Contract Amount Daily Charge 

Dollars Dollars 

0 - 250,000 500 

250,000 – 1 Million 1,000 

> 1 Million – 5 Million 1,500 

> 5 Million – 10 Million 2,000 

> 10 Million 3,000 

 

• Parish reserves the right to increase the Daily charge rate due to additional provisions 

required in order to complete the project as described in the specifications 

 

   

  

 

 



    
Name: Archer’s Way           (R01I027)                                                             Page 1 of 4                                
 
Begin @ Sta. 0+00 @ the curve on Ruelle Du Chene Drive heading West to the Cul de Sac at E.O.P. Sta. 12+10 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta. 0+00 @ the curve on Ruelle Du Chene Drive heading West to the Cul de Sac at E.O.P. Sta. 12+10 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

3,000 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  3,000 Square Yard 
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Begin @ Sta. 0+00 @ the curve on Ruelle Du Chene Drive heading West to the Cul de Sac at E.O.P. Sta. 12+10 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  225 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA. Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications.  

  16 Linear Foot 

706-
02-

00200 

Remove/Replace Concrete Driveway (6”) (72-HR High Early):   All labor, materials, equipment and 
supervision necessary to, in accordance with these specifications, Remove/Replace Concrete Driveway in 
accordance with LA DOTD Standard Specifications for Roads and Bridges, Section 706 and Section 202.02, 
2016 Latest Edition.  Contractor shall be responsible for removal of all unsuitable base materials to a 
depth of 12” below the bottom grade of the new 6” thick concrete panel.  Replacement material shall be 
river or pumped sand.  Base repair and/or patch is not limited to a square yardage quantity, but may 
include the entire panel if directed by Public Works inspection staff. Concrete will be 4000# with micro 
fibers Any damage caused by contractor operations shall be repaired immediately at no direct pay 

  15 Square Yard 
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All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.   

  7 Cubic Yard 

 



    
Name: Bay Dr            (R01E009)                                                              Page 1 of 4                                
 
Begin @ Sta. 0+00 @ HWY 1085 heading South to Pine St E.O.P. Sta.8+85 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Bay Dr            (R01E009)                                                              Page 2 of 4                                
 
Begin @ Sta. 0+00 @ HWY 1085 heading South to Pine St E.O.P. Sta.8+85 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

1,900 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  1,900 Square Yard 
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Begin @ Sta. 0+00 @ HWY 1085 heading South to Pine St E.O.P. Sta.8+85 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. 

  250 Square Yard 

701-
04-

01000 

Storm Drain Pipe (15” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 15” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  48 Linear Foot 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  10 Cubic Yard 
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Begin @ Sta. 0+00 @ HWY 1085 heading South to Pine St E.O.P. Sta.8+85 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  25 Ton 

 



    
Name: Jasmine Dr           (R01D010)                                                            Page 1 of 4                                
 
Begin @ Sta. 0+00 @ Camellia Drive heading West to E.O.P.  Sta. 14+66 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Jasmine Dr           (R01D010)                                                            Page 2 of 4                                
 
Begin @ Sta. 0+00 @ Camellia Drive heading West to E.O.P.  Sta. 14+66 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

3,300 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  3,300 Square Yard 



    
Name: Jasmine Dr           (R01D010)                                                            Page 3 of 4                                
 
Begin @ Sta. 0+00 @ Camellia Drive heading West to E.O.P.  Sta. 14+66 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  245 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA. Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications.  

  264 Linear Foot 

701-
04-

01040 

Storm Drain Pipe (24” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 24” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  40 Linear Foot 



    
Name: Jasmine Dr           (R01D010)                                                            Page 4 of 4                                
 
Begin @ Sta. 0+00 @ Camellia Drive heading West to E.O.P.  Sta. 14+66 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  9 Cubic Yard 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  66 Ton 

 



    
Name: Loden Way           (R01I028)                                                             Page 1 of 4                                
 
Begin @ Sta. 0+00 @ Archers Way heading South to EOP Sta. 9+40 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Loden Way           (R01I028)                                                             Page 2 of 4                                
 
Begin @ Sta. 0+00 @ Archers Way heading South to EOP Sta. 9+40 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

2,500 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  2,500 Square Yard 
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Begin @ Sta. 0+00 @ Archers Way heading South to EOP Sta. 9+40 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  100 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA. Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications.  

  40 Linear Foot 

706-
02-

00200 

Remove/Replace Concrete Driveway (6”) (72-HR High Early):   All labor, materials, equipment and 
supervision necessary to, in accordance with these specifications, Remove/Replace Concrete Driveway in 
accordance with LA DOTD Standard Specifications for Roads and Bridges, Section 706 and Section 202.02, 
2016 Latest Edition.  Contractor shall be responsible for removal of all unsuitable base materials to a 
depth of 12” below the bottom grade of the new 6” thick concrete panel.  Replacement material shall be 
river or pumped sand.  Base repair and/or patch is not limited to a square yardage quantity, but may 
include the entire panel if directed by Public Works inspection staff. Concrete will be 4000# with micro 
fibers Any damage caused by contractor operations shall be repaired immediately at no direct pay 

  60 Square Yard 
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Begin @ Sta. 0+00 @ Archers Way heading South to EOP Sta. 9+40 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.   

  7 Cubic Yard 

 



    
Name: N. Marigold Dr                               (R01D012)                                                              Page 1 of 4                                
 
Begin @ Sta. 0+00 @ Concrete tie in @ HWY 21 heading South to E.O.P. Sta. 12+26 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta. 0+00 @ Concrete tie in @ HWY 21 heading South to E.O.P. Sta. 12+26 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

2,600 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  2,600 Square Yard 



    
Name: N. Marigold Dr                               (R01D012)                                                              Page 3 of 4                                
 
Begin @ Sta. 0+00 @ Concrete tie in @ HWY 21 heading South to E.O.P. Sta. 12+26 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. 

  260 Square Yard 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  23 Cubic Yard 



    
Name: N. Marigold Dr                               (R01D012)                                                              Page 4 of 4                                
 
Begin @ Sta. 0+00 @ Concrete tie in @ HWY 21 heading South to E.O.P. Sta. 12+26 @ Zinnia Drive 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  20 Ton 

 



    
Name: Piney Ridge Cir                        (R01I029)                                                                                                    Page 1 of 4                                
 
Begin @ Sta. 0+00 @ Loden Way head SE to E.O.P @ Sta. 11+25 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Piney Ridge Cir                        (R01I029)                                                                                                    Page 2 of 4                                
 
Begin @ Sta. 0+00 @ Loden Way head SE to E.O.P @ Sta. 11+25 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

3,000 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  3,000 Square Yard 



    
Name: Piney Ridge Cir                        (R01I029)                                                                                                    Page 3 of 4                                
 
Begin @ Sta. 0+00 @ Loden Way head SE to E.O.P @ Sta. 11+25 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  150 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA. Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications.  

  60 Linear Foot 

706-
02-

00200 

Remove/Replace Concrete Driveway (6”) (72-HR High Early):   All labor, materials, equipment and 
supervision necessary to, in accordance with these specifications, Remove/Replace Concrete Driveway in 
accordance with LA DOTD Standard Specifications for Roads and Bridges, Section 706 and Section 202.02, 
2016 Latest Edition.  Contractor shall be responsible for removal of all unsuitable base materials to a 
depth of 12” below the bottom grade of the new 6” thick concrete panel.  Replacement material shall be 
river or pumped sand.  Base repair and/or patch is not limited to a square yardage quantity, but may 
include the entire panel if directed by Public Works inspection staff. Concrete will be 4000# with micro 
fibers Any damage caused by contractor operations shall be repaired immediately at no direct pay 

  60 Square Yard 
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Begin @ Sta. 0+00 @ Loden Way head SE to E.O.P @ Sta. 11+25 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.   

  8 Cubic Yard 

 



    
Name: S Magnolia Dr                   (R01E013)                                                              Page 1 of 4                                
 
Begin @ Sta. 0+00 @ HWY 1085 heading South to E.O.P @ Sta. 16+08 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta. 0+00 @ HWY 1085 heading South to E.O.P @ Sta. 16+08 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

3,700 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  3,700 Square Yard 



    
Name: S Magnolia Dr                   (R01E013)                                                              Page 3 of 4                                
 
Begin @ Sta. 0+00 @ HWY 1085 heading South to E.O.P @ Sta. 16+08 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. 

  370 Square Yard 

701-
04-

01000 

Storm Drain Pipe (15” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 15” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  72 Linear Foot 
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Begin @ Sta. 0+00 @ HWY 1085 heading South to E.O.P @ Sta. 16+08 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  20 Cubic Yard 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  20 Ton 

 



    
Name: Summerhaven Ct                     (R01J015)                                                             Page 1 of 4                                
 
Begin @ Sta. 0+00 @ Brewster Road to E.O.P Sta. 8+82 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta. 0+00 @ Brewster Road to E.O.P Sta. 8+82 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

1,850 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  1,850 Square Yard 



    
Name: Summerhaven Ct                     (R01J015)                                                             Page 3 of 4                                
 
Begin @ Sta. 0+00 @ Brewster Road to E.O.P Sta. 8+82 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  150 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA. Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications.  

  96 Linear Foot 

706-
02-

00200 

Remove/Replace Concrete Driveway (6”) (72-HR High Early):   All labor, materials, equipment and 
supervision necessary to, in accordance with these specifications, Remove/Replace Concrete Driveway in 
accordance with LA DOTD Standard Specifications for Roads and Bridges, Section 706 and Section 202.02, 
2016 Latest Edition.  Contractor shall be responsible for removal of all unsuitable base materials to a 
depth of 12” below the bottom grade of the new 6” thick concrete panel.  Replacement material shall be 
river or pumped sand.  Base repair and/or patch is not limited to a square yardage quantity, but may 
include the entire panel if directed by Public Works inspection staff. Concrete will be 4000# with micro 
fibers Any damage caused by contractor operations shall be repaired immediately at no direct pay 

  20 Square Yard 
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Begin @ Sta. 0+00 @ Brewster Road to E.O.P Sta. 8+82 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  6 Cubic Yard 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  15 Ton 

 



    
Name: Pine Crest Dr             (R01L001)                                                             Page 1 of 3                                
 
Begin @ Sta. 0+00 @ HWY 21 heading East to E.O.P. @ Sta. 36+60 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta. 0+00 @ HWY 21 heading East to E.O.P. @ Sta. 36+60 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

9,320 Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  9,320 Square Yard 
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Begin @ Sta. 0+00 @ HWY 21 heading East to E.O.P. @ Sta. 36+60 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts.  

  800 Square Yard 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  30 Cubic Yard 

732-
02-

02000 

Pavement Markings, 4” Thermoplastic (90 mil): All labor and materials necessary to install 4” Solid 
Thermo Plastic Striping.  All work shall be done in accordance to the La DOTD Standard Specifications for 
Roads and Bridges, Section 732. 

  15,840 Linear Foot 

731-
02-

00100 

Reflectorized Raised Pavement Markings: All labor, materials and equipment necessary to provide and 
install raised markings down the center of the roadway. All work shall be done in accordance to the LA 
DOTD Standard Specifications for Roads and Bridges, Section 732, 2016 Edition. 

  200 Each 

 



    
Name: 7th St         (R04A007)                                                              Page 1 of 5                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading North to E.O.P. @ Sta. 8+22 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 
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Begin @ Sta 0+00 @ W. Frontage Road heading North to E.O.P. @ Sta. 8+22 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD Latest Edition of Standard Specifications for Roads and Bridges. Subject to 
the specifications herein, and corresponding to the mixture selected, equipment and processes shall 
adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and Bridges. The use 
of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

1,900 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the Latest Edition of LA DOTD Standard Specifications for Roads and Bridges.  
When the entire roadway width has not been planed to a flush surface by the end of a work period which 
resulting in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall 
be sloped as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  
Provisions shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting 
from planning not meeting these requirements shall be re-planed at no direct pay.  The cold planning 
operation shall not precede the subsequent paving operation by more than 15 calendar days.  The 
contractor will be allowed to retain at least 50 percent of the reclaimed asphaltic pavement material 
(RAP) generated by the project.  All other RAP is property of St. Tammany Parish Public Works 
Department and shall be hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  1,900 Square Yard 



    
Name: 7th St         (R04A007)                                                              Page 3 of 5                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading North to E.O.P. @ Sta. 8+22 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the Latest Edition of  LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD Latest Edition Standard Specifications for 
Roads and Bridges. Mixture shall be Level 1 Superpave according to LA DOTD Latest Edition of Standard 
Specifications for Roads and Bridges. Subject to the specifications herein, and corresponding to the 
mixture selected, equipment and processes shall adhere to Section 503 in the Latest Edition of LA 
Standard Specifications for Roads and Bridges. The use of a LADOTD approves material transfer vehicle 
(MTV) is allowed, but not required unless specified.   All material shall be removed to minimum depth of 
12” and replaced with a minimum 12” of asphalt. Removed materials, including large asphalt patches, 
shall be disposed of outside and away from the project site at no direct pay.  The repaired asphalt shall 
have a smooth, uniform surface, free from ridges, waves, depressions or loose material.  The re-
compacted roadbed shall be primed in accordance with Section 505. The contractor shall protect the 
compacted roadbed from damage due to either public traffic or construction operations and shall 
maintain the roadbed in satisfactorily condition at all times, including the asphalt patch. Any damage shall 
be repaired immediately by the contractor at no direct pay. Patch shall be compacted in minimum 2 
equal lifts. 

  160 Square Yard 

701-
04-

01000 

Storm Drain Pipe (15” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 15” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  48 Linear Foot 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  144 Linear Foot 
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Begin @ Sta 0+00 @ W. Frontage Road heading North to E.O.P. @ Sta. 8+22 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

706-
02-

00200 

Remove/Replace Concrete Driveway (6”) (72-HR High Early):   All labor, materials, equipment and 
supervision necessary to, in accordance with these specifications, Remove/Replace Concrete Driveway in 
accordance with LA DOTD Standard Specifications for Roads and Bridges, Section 706 and Section 202.02, 
2016 Latest Edition.  Contractor shall be responsible for removal of all unsuitable base materials to a 
depth of 12” below the bottom grade of the new 6” thick concrete panel.  Replacement material shall be 
river or pumped sand.  Base repair and/or patch is not limited to a square yardage quantity, but may 
include the entire panel if directed by Public Works inspection staff. Concrete will be 4000# with micro 
fibers Any damage caused by contractor operations shall be repaired immediately at no direct pay 

  25 Square Yard 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  5 Cubic Yard 

S-
00001 

Sawcutting (Concrete): All Labor, Materials, equipment, and supervision necessary to cut full depth 
concrete road panels. This item is separate and apart from cutting the joints of the road to prevent 
damaging another panel that is scheduled to remain 

  600  IN/FT 

510-
01-

00100 

3” Thick Slope Paving (Level 1 Superpave with PG 67-22): When the use of mechanical finishing 
equipment is not practical, the mix may be placed and finished by hand to the satisfaction of the Project 
Manager. No casting will be allowed including casting the mixture from the truck to the grade. Asphalt is 
to be 3” thick and used to reduce the amount of erosion. This item references the Latest Edition of LA 
Standard Specifications for Roads and Bridges. 

  10 Ton 
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Begin @ Sta 0+00 @ W. Frontage Road heading North to E.O.P. @ Sta. 8+22 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the Latest Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  25 Ton 

 



    
Name: CS Owens Rd               (R01J004)                                                              Page 1 of 4                                
 
Begin @ Sta 0+00 @ Galatas Road heading South then East to E.O.P. @ Sta. 19+64 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: CS Owens Rd               (R01J004)                                                              Page 2 of 4                                
 
Begin @ Sta 0+00 @ Galatas Road heading South then East to E.O.P. @ Sta. 19+64 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD Latest Edition of Standard Specifications for Roads and Bridges. Subject to 
the specifications herein, and corresponding to the mixture selected, equipment and processes shall 
adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and Bridges. The use 
of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

3,500 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the Latest Edition of LA DOTD Standard Specifications for Roads and Bridges.  
When the entire roadway width has not been planed to a flush surface by the end of a work period which 
resulting in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall 
be sloped as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  
Provisions shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting 
from planning not meeting these requirements shall be re-planed at no direct pay.  The cold planning 
operation shall not precede the subsequent paving operation by more than 15 calendar days.  The 
contractor will be allowed to retain at least 50 percent of the reclaimed asphaltic pavement material 
(RAP) generated by the project.  All other RAP is property of St. Tammany Parish Public Works 
Department and shall be hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  3,500 Square Yard 



    
Name: CS Owens Rd               (R01J004)                                                              Page 3 of 4                                
 
Begin @ Sta 0+00 @ Galatas Road heading South then East to E.O.P. @ Sta. 19+64 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the Latest Edition of  LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD Latest Edition Standard Specifications for 
Roads and Bridges. Mixture shall be Level 1 Superpave according to LA DOTD Latest Edition of Standard 
Specifications for Roads and Bridges. Subject to the specifications herein, and corresponding to the 
mixture selected, equipment and processes shall adhere to Section 503 in the Latest Edition of LA 
Standard Specifications for Roads and Bridges. The use of a LADOTD approves material transfer vehicle 
(MTV) is allowed, but not required unless specified.   All material shall be removed to minimum depth of 
12” and replaced with a minimum 12” of asphalt. Removed materials, including large asphalt patches, 
shall be disposed of outside and away from the project site at no direct pay.  The repaired asphalt shall 
have a smooth, uniform surface, free from ridges, waves, depressions or loose material.  The re-
compacted roadbed shall be primed in accordance with Section 505. The contractor shall protect the 
compacted roadbed from damage due to either public traffic or construction operations and shall 
maintain the roadbed in satisfactorily condition at all times, including the asphalt patch. Any damage shall 
be repaired immediately by the contractor at no direct pay. Patch shall be compacted in minimum 2 
equal lifts. 

  220 Square Yard 

701-
04-

01020 

Storm Drain Pipe (18” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 18” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  32 Linear Foot 



    
Name: CS Owens Rd               (R01J004)                                                              Page 4 of 4                                
 
Begin @ Sta 0+00 @ Galatas Road heading South then East to E.O.P. @ Sta. 19+64 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  15 Cubic Yard 

732-
04-

16000 

Crosswalk:  All labor, materials and equipment necessary to install/stripe new crosswalks at the provided 
locations. All work shall be done in accordance to the LA DOTD Standard Specifications for Roads and 
Bridges, Section 732, 2016 Edition. 

  2 Each 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the Latest Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  15 Ton 

 



    
Name: Fairfield Oaks Dr, Ph. 2                  (R01J057)                                                              Page 1 of 3                                
 
Begin @ Sta. 14+46 heading South, then East  to E.O.P. @ Sta. 24+32 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way trafafic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Fairfield Oaks Dr, Ph. 2                  (R01J057)                                                              Page 2 of 3                                
 
Begin @ Sta. 14+46 heading South, then East  to E.O.P. @ Sta. 24+32 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

2,700 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  2,700 Square Yard 



    
Name: Fairfield Oaks Dr, Ph. 2                  (R01J057)                                                              Page 3 of 3                                
 
Begin @ Sta. 14+46 heading South, then East  to E.O.P. @ Sta. 24+32 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. 

  200 Square Yard 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.    

  7 Cubic Yard 

 



    
Name: Marquette St                (R04A004)                                                              Page 1 of 4                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading West o E.O.P. @ Sta. 11+29 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Marquette St                (R04A004)                                                              Page 2 of 4                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading West o E.O.P. @ Sta. 11+29 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD Latest Edition of Standard Specifications for Roads and Bridges. Subject to 
the specifications herein, and corresponding to the mixture selected, equipment and processes shall 
adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and Bridges. The use 
of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

2,250 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the Latest Edition of LA DOTD Standard Specifications for Roads and Bridges.  
When the entire roadway width has not been planed to a flush surface by the end of a work period which 
resulting in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall 
be sloped as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  
Provisions shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting 
from planning not meeting these requirements shall be re-planed at no direct pay.  The cold planning 
operation shall not precede the subsequent paving operation by more than 15 calendar days.  The 
contractor will be allowed to retain at least 50 percent of the reclaimed asphaltic pavement material 
(RAP) generated by the project.  All other RAP is property of St. Tammany Parish Public Works 
Department and shall be hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  2,250 Square Yard 



    
Name: Marquette St                (R04A004)                                                              Page 3 of 4                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading West o E.O.P. @ Sta. 11+29 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the Latest Edition of  LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD Latest Edition Standard Specifications for 
Roads and Bridges. Mixture shall be Level 1 Superpave according to LA DOTD Latest Edition of Standard 
Specifications for Roads and Bridges. Subject to the specifications herein, and corresponding to the 
mixture selected, equipment and processes shall adhere to Section 503 in the Latest Edition of LA 
Standard Specifications for Roads and Bridges. The use of a LADOTD approves material transfer vehicle 
(MTV) is allowed, but not required unless specified.   All material shall be removed to minimum depth of 
12” and replaced with a minimum 12” of asphalt. Removed materials, including large asphalt patches, 
shall be disposed of outside and away from the project site at no direct pay.  The repaired asphalt shall 
have a smooth, uniform surface, free from ridges, waves, depressions or loose material.  The re-
compacted roadbed shall be primed in accordance with Section 505. The contractor shall protect the 
compacted roadbed from damage due to either public traffic or construction operations and shall 
maintain the roadbed in satisfactorily condition at all times, including the asphalt patch. Any damage shall 
be repaired immediately by the contractor at no direct pay. Patch shall be compacted in minimum 2 
equal lifts. 

  200 Square Yard 

701-
04-

01000 

Storm Drain Pipe (15” Equivalent RCPA):  All labor, materials and equipment necessary to 
remove/replace 15” Equivalent RCPA.  Item shall include all required saw-cutting, excavation, backfill 
material and embankment.   Item shall include removal and replacement of all unsuitable material as 
identified by St. Tammany Parish Public Works Department personnel. All pipe joints shall be wrapped 
with suitable geotextile fabric.  Contractor installed pipe shall be cleaned of all debris and other materials 
prior to final acceptance.  Storm drain pipe installation shall be in accordance with Section 701 of LADOTD 
Standard Specifications 

  168 Linear Foot 



    
Name: Marquette St                (R04A004)                                                              Page 4 of 4                                
 
Begin @ Sta 0+00 @ W. Frontage Road heading West o E.O.P. @ Sta. 11+29 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

401-
02-

00100 

Rap Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place RAP as an aggregate surface course for shoulder 
material (Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and 
compact flush with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be 
graded uniformly throughout the project and be free of any large pieces of asphalt.  Should any excess 
incidental construction material extend beyond the 12” maximum limit, the material shall be removed 
and properly disposed of off-site.  The finished specified shoulder material shall not consist of any foreign 
material that is not contained with the parent material.   

  15 Cubic Yard 

502-
01-

00200 

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22):  All labor, materials, 
equipment and supervision necessary to furnish and construct one or more courses of asphaltic concrete 
mixture applied in conformance with LA DOTD Standard Specifications for Roads and Bridges. Mixture 
shall be Type A Superpave according to the Latest Edition of LA Standard Specifications for Roads and 
Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment and 
processes shall adhere to Section 503 in the Latest Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.  Tie-ins shall be 8’ deep beginning at the edge of the new asphalt roadway. Driveways 
shall be paved to the back of ditch. If elevation of driveway is too high for new paving, it shall be milled. 
The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless 
specified.   

  25 Ton 

 



    
Name: Mossy Oak Cir           (R01I030)                                                              Page 1 of 3                                
 
Begin @ Sta. 00+00 @ Piney Ridge Circle heading South to E.O.P. @ Sta. 3+97 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch, 2” Mill and 2” Overlay.  

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Mossy Oak Cir           (R01I030)                                                              Page 2 of 3                                
 
Begin @ Sta. 00+00 @ Piney Ridge Circle heading South to E.O.P. @ Sta. 3+97 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

502-
01-

00000-
A 
 
 

2” Asphalt Wearing Course (Level 1 Superpave with PG 67-22):  All labor, materials, equipment and 
supervision necessary to furnish and construct one or more courses of asphaltic concrete mixture applied 
in conformance with LA DOTD 2016 Standard Specifications for Roads and Bridges. Subject to the 
specifications herein, and corresponding to the mixture selected, equipment and processes shall adhere 
to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and Bridges. The use of a 
LADOTD approves material transfer vehicle (MTV) is allowed, but not required unless specified.   

  
 

1,550 
 
 

Square Yard 

509-
01-

00100 
 

2” Cold Planing:  All labor, materials, equipment and supervision necessary to remove existing asphaltic 
concrete surface to a depth of 2” in accordance with LA DOTD Standard Specifications for Roads and 
Bridges, Section 509 in the 2026 LA DOTD Standard Specifications for Roads and Bridges.  When the 
entire roadway width has not been planed to a flush surface by the end of a work period which resulting 
in a vertical or near vertical longitudinal face exceeding 2” in height, this longitudinal face shall be sloped 
as directed.    Traverse faces present at the end of a work period shall be beveled as directed.  Provisions 
shall be made at drives and turnouts to maintain local traffic.  Pavement surfaces resulting from planning 
not meeting these requirements shall be re-planed at no direct pay.  The cold planning operation shall 
not precede the subsequent paving operation by more than 15 calendar days.  The contractor will be 
allowed to retain at least 50 percent of the reclaimed asphaltic pavement material (RAP) generated by 
the project.  All other RAP is property of St. Tammany Parish Public Works Department and shall be 
hauled to the storage facility and stockpiled by the contractor at no direct pay.     

  1,550 Square Yard 



    
Name: Mossy Oak Cir           (R01I030)                                                              Page 3 of 3                                
 
Begin @ Sta. 00+00 @ Piney Ridge Circle heading South to E.O.P. @ Sta. 3+97 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. 

  150 Square Yard 

715-
01-

00100 

Topsoil Shoulder Material:  LA DOTD Standard Specification for Roads and Bridges, Section 401.  All labor, 
materials and equipment necessary to furnish and place Topsoil as a surface course for shoulder material 
(Adjusted Vehicular Measurement).  Contractor shall place specified shoulder material and compact flush 
with the asphalt wearing surface course to a maximum of 12” wide.  This material shall be graded 
uniformly throughout the project.  Should any excess incidental construction material extend beyond the 
12” maximum limit, the material shall be removed and properly disposed of off-site.  The finished 
specified shoulder material shall not consist of any foreign material that is not contained with the parent 
material.    

  5 Cubic Yard 

 



    
Name: Shelby Marie Dr                   (R01I046)                                                              Page 1 of 2                                
 
Begin @ Sta. 4+86 heading East to Sta. 5+51 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

 General Notes: 
1. Contractor shall field verify all quantities and measurements. 
2. Contractor shall be responsible for locating and protecting all existing utilities. 
3. Two-way traffic shall be maintained at all times during construction. Contractor shall have flagmen on both ends of work zone. If Police details are used for traffic control this does not take the 

place of flag men. 
4. Construction work shall not begin until signs, barricades, project signs and other traffic devices have been erected and approved.  Contractor shall maintain project and construction signs.  
5. All existing sanitary/storm sewer lines shall be tied-in at no direct pay. 
6. Asphalt and concrete driveway tie-ins shall be tied in to existing surface material if in good shape. 
7. At all intersecting asphalt roads, contractor shall mill 1 ½”deep and 8’ into intersecting road for a smooth and clean transition.  See Detail attached with Bid Proposal. 
8.  Any additional work performed by the contractor without prior written approval from St Tammany Parish Department of Public Works, the cost of the work will be borne by the contractor and 

will not be reimbursed by the Parish. 
9. Contractor shall ensure roadway and shoulders drain accordingly without any surface ponding or bird baths after rain events. Contractor shall be required to fix these deficiencies at no direct 

pay.  
10. Materials Testing:  All required testing and reporting shall be the contractor’s responsibility at no direct pay.  Sampling and Testing will be performed in accordance with the St. Tammany Parish 

Roadway Testing and Inspection Standards for Residential Subdivisions (Attached with Bid Proposal) and LADOTD Standard Specifications for Roads and Bridges, Latest Edition, Section 101 and 
106. 

11. Roads and surrounding areas shall be dressed after 3 calendar days and no later than 10 calendar days of final asphalt wearing course.  Late Fee of $1.00 per Linear Foot per Calendar Day shall be 
charged if not completed with the specified time frame. 

12. If deep patching is required, the contractor is to compact at a minimum two equal lifts unless otherwise authorized. 
13. The existing asphalt has been cored by STP personnel to determine thickness and whether or not soil cement has been detected. Unless otherwise noted in the plans, the existing asphalt shall be 

reclaimed into the soil. If the contractor so chooses to mill the existing asphalt he may do so at no direct pay and retain 100% of the RAP. A separate sheet will be included with the bid tab to 
show existing thicknesses and base materials. 

14. If for any reason incidental construction occurs after the wearing course has been paved, the street MUST be protected from any scarring, gouging, scraping, ETC. If any of these occur the 
contractor shall be required to satisfactorily repair the deficiencies and/or be penalized a percentage of payment. 

15. The contractor MUST take care not to leave any asphalt “pattys” on the new OR existing street surface. The contractor WILL be required to remove them before it is considered complete.  
 

 Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces 
with: Patch and Overlay 

    

727-01 Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including 
those necessary for movement of personnel, equipment, supplies and incidentals to the project site. 
 

  1 Lump Sum 



    
Name: Shelby Marie Dr                   (R01I046)                                                              Page 2 of 2                                
 
Begin @ Sta. 4+86 heading East to Sta. 5+51 

Item Description Length Width Quantity Unit 

 
 

 
All Work Shall Conform to Louisiana Standard Specifications for Roads and Bridges, Latest Edition 

2/6/2026 

713-01 Temporary Signs and Barricades:  All labor, materials, equipment and supervision necessary to furnish, 
install, maintain and remove temporary construction barricades, precast concrete barriers, lights, signals, 
pavement markings and signs, including project signs; providing flaggers; and complying with all other 
requirements regarding the protection of the work, workers and safety of the public.  Unless otherwise 
noted in the plans or special provisions this work also includes traffic control management in compliance 
with contract documents and the Manual on Uniform Traffic Control Devices (MUTCD), including the 
installation, inspection, maintenance, and removal of all traffic control devices on the project.  This item 
shall not be construed to relieve the contractor of responsibilities for the safety of the public, for liability 
in connection therewith, or compliance with State and local laws or ordinances.  Signs, barricades, 
barriers, channelizing devices, pavement markings, etc., shall comply with plan details, the MUTCD and 
Section 713 of LADOTD Standard Specifications for Roads and Bridges, Latest Edition.  Construction work 
shall not begin until signs, barricades, project signs and other traffic devices have been erected and 
approved.    

 
 

 
 

1 Lump Sum 

510-
01-

00200 

Full Depth Asphalt Patching (12”) (Level 1 Superpave with PG 67-22):  All labor, materials, equipment 
and supervision necessary to remove and replace asphalt pavement at locations specified by the Project 
Construction Manager/Project Inspector and in accordance with the 2026 LA DOTD Standard 
Specifications for Roads and Bridges, Section 510, LA DOTD 2016 Standard Specifications for Roads and 
Bridges. Mixture shall be Level 1 Superpave according to LA DOTD 2016 Standard Specifications for Roads 
and Bridges. Subject to the specifications herein, and corresponding to the mixture selected, equipment 
and processes shall adhere to Section 503 in the 2026 Edition of LA Standard Specifications for Roads and 
Bridges. The use of a LADOTD approves material transfer vehicle (MTV) is allowed, but not required 
unless specified.   All material shall be removed to minimum depth of 12” and replaced with a minimum 
12” of asphalt. Removed materials, including large asphalt patches, shall be disposed of outside and away 
from the project site at no direct pay.  The repaired asphalt shall have a smooth, uniform surface, free 
from ridges, waves, depressions or loose material.  The re-compacted roadbed shall be primed in 
accordance with Section 505. The contractor shall protect the compacted roadbed from damage due to 
either public traffic or construction operations and shall maintain the roadbed in satisfactorily condition 
at all times, including the asphalt patch. Any damage shall be repaired immediately by the contractor at 
no direct pay. Patch shall be compacted in minimum 2 equal lifts. The area that will be patched is the 
center area of the cul-de-sac.  

  200 Square Yard 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 

 
TO: St. Tammany Parish Government  

 21454 Koop Dr., Suite 2F   

 Mandeville, La 70471   

_____________________________ 
(Owner to provide name and address of owner) 

 

 

BID FOR:_2026 District 1, 4 Road Improvements_ 

_Bid No. 26-12-2____________________________ 

___________________________________________ 

___________________________________________ 
(Owner to provide name of project and other identifying information.) 

 
 

 

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 

Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 

any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 

tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 

completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:  

 St. Tammany Parish Government       and dated: January 29, 2026  
(Owner to provide name of entity preparing bidding documents.) 

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _________________________________________ . 

 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated         

“Base Bid” * but not alternates) the sum of: 
 

          Dollars    ($    ) 

 

ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 

designated as alternates in the unit price description.  

 

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

NA    Dollars  ($   NA  ) 

 

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

NA    Dollars  ($   NA  ) 

 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

NA    Dollars  ($  NA  ) 

 

NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         

 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:  _______________________ 

 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 

UNIFORM PUBLIC WORK BID FORM: 
 

*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be 

included with the form.  The number of unit prices that may be included is not limited and additional sheets may be included 

if needed.  

 

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 

public work as prescribed by LA R.S. 38:2212(B)(5). 

 

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached 

to and made a part of this bid. 

 

 



TO: BID FOR:

St. Tammany Parish Government 2026 District 1, 4 Road Improvements

21454 Koop Drive, Suite 2F Bid No. 26-12-2

Mandeville, LA. 70471
(OWNER TO PROVIDE NAME AND ADDRESS OF OWNER) (OWNER TO PROVIDE PROJECT NAME & OTHER IDENTIFYING INFO)

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

727-01 1 Lump Sum

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

713-01 1 Lump Sum

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

502-01-00000-A 43,070 Square Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

509-01-00100 43,070 Square Yard

LOUISIANA UNIFORM PUBLIC WORK BID FORM

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Mobilization

2" Asphalt Wearing Course (Level 1 Superpave with PG 67-22)

2" Cold Planing

UNIT PRICE FORM

Temporary Signs and Barricades

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #
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Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

510-01-00200 3,680 Square Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

510-01-00100 10 Ton

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

701-04-01000 336 Linear Foot

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

701-04-01020 652 Linear Foot

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

701-04-01040 40 Linear Foot

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

706-02-00200 180 Square Yard

Remove/Replace Concrete Driveway (6")(72-Hr High Early)

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

Storm Drain Pipe (15" Equivalent RCPA)

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Storm Drain Pipe (24" Equivalent RCPA)

Full Depth Asphalt Patching (12")(Level 1 Superpave with PG 67-22)

3" Thick Slope Paving (Level 1 Superpave with PG 67-22)

Storm Drain Pipe (18" Equivalent RCPA)

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #
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Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

715-01-00100 34 Cubic Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

732-02-02000 15,840 Linear Foot

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

731-02-00100 200 Each

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

401-02-00100 133 Cubic Yard

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

502-01-00200 211 Ton

Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

S-00001 600 IN/FT

Topsoil Shoulder Material

Pavement Markings, 4" Thermoplastic (90 Mil)

Reflectorized Raised Pavement Markings

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

Rap Shoulder Material

Sawcutting (Concrete)

Driveways, Turnouts and Miscellaneous (Level A Superpave with PG 67-22)

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

BASE BID       OR  ALT #

Version 2017 Q2
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Description:

REF  NO.: QUANTITY UNIT OF MEASURE UNIT PRICE
UNIT PRICE EXTENSION                                      

(Quantity times unit price)

732-04-16000 2 Each

Wording for "description" is to be provided by the Owner.  All Quantities Estimated.   The Contractor will be paid based upon actual quantities as verified by the Owner.

UNIT PRICES: This form shall be used for any & all work required by the Bidding Documents & described as unit prices.  Amounts shall be stated in figures & only in figures. 

CrosswalkBASE BID       OR  ALT #

BASE BID       OR  ALT #BASE BID       OR  ALT #BASE BID       OR  ALT #BASE BID       OR  ALT #BASE BID       OR  ALT #

Version 2017 Q2
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Section 05 

 

 

AFFIDAVIT PURSUANT TO LSA-R.S. 38:2224 and 38:2227 

FOR BIDDERS FOR PUBLIC WORKS CONTRACTS 
 

 

STATE OF ___________________________ 

 

PARISH/COUNTY OF __________________________ 

 

 

 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of __________________________, 

who is seeking a public contract with St. Tammany Parish Government. 

 

 2. That affiant employed no person, corporation, firm, association, or other 

organization, either directly or indirectly, to secure the public contract 

under which he received payment, other than persons regularly 

employed by the affiant whose services in connection with the 

construction, alteration or demolition of the public building or project 

or in securing the public contract were in the regular course of their 

duties for affiant; and 

 

 3. That no part of the contract price received by affiant was paid or will be 

paid to any person, corporation, firm, association, or other organization 

for soliciting the contract, other than the payment of their normal 

compensation to persons regularly employed by the affiant whose 

services in connection with the construction, alteration or demolition of 

the public building or project were in the regular course of their duties 

for affiant. 

  

 4. If affiant is a sole proprietor, that after July 2, 2010, he/she has not been 

convicted of, or has not entered a plea of guilty or nolo contendere to 

any of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 5. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no individual partner, 

incorporator, director, manager, officer, organizer, or member, who has 

a minimum of a ten percent ownership in the bidding entity, has been 

convicted of, or has entered a plea of guilty or nolo contendere to any 
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of the crimes or equivalent federal crimes listed in LSA-R.S. 

38:2227(B). 

 

 6. If affiant is a sole proprietor, that neither affiant, nor his/her immediate 

family is a public servant of St. Tammany Parish Government or the 

Contract is not under the supervision or jurisdiction of the public 

servant’s agency. 

 

 7. If affiant is executing this affidavit on behalf of a juridical entity such 

as a partnership, corporation, or LLC, etc., that no public servant of St. 

Tammany Parish Government, or his/her immediate family, either 

individually or collectively, has more than a 25% ownership interest in 

the entity seeking the Contract with St. Tammany Parish Government 

if the Contract will be under the supervision or jurisdiction of the public 

servant’s agency. 

 

 

 

 

 

 

 

__________________________________ 

Printed Name: _____________________ 

Title: _____________________________ 

Entity name: _______________________ 

 

 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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AFFIDAVIT PURSUANT TO LSA-R.S. 38:2212.10 CONFIRMING 

REGISTRATION AND PARTICIPATION IN A STATUS VERIFICATION 

SYSTEM 

 
 

STATE OF ___________________________ 

PARISH/COUNTY OF ______________________________ 

       

 

 BEFORE ME, the undersigned authority, in and for the above stated State and Parish (or 

County), personally came and appeared: 

_____________________________ 

Print Name 

 

who, after first being duly sworn, did depose and state: 

 

1. That affiant is appearing on behalf of _____________________________, 

a private employer seeking a bid or a contract with St. Tammany Parish 

Government for the physical performance of services within the State of 

Louisiana. 

 

2. That affiant is registered and participates in a status verification system to 

verify that all employees in the state of Louisiana are legal citizens of the 

United States or are legal aliens; and 

 

3. That affiant shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the 

state of Louisiana. 

 

4. That affiant shall require all subcontractors to submit to the affiant a sworn 

affidavit verifying compliance with this law. 

   

      ______________________________________ 

      Printed Name: _________________________ 

      Title: _________________________________ 

Name of Entity: ________________________ 

 

 

THUS SWORN TO AND SUBSCRIBED BEFORE ME, 

THIS___________, DAY OF ________________________, 202__. 

____________________________________ 

Notary Public 

Print Name: _________________________ 

Notary I.D./Bar No.: __________________ 

My commission expires: _______________ 
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INSURANCE REQUIREMENTS*
Construction Project:   2026 District 1, 4 Road Improvements 

    Bid#:  26-12-2 

***IMPORTANT – PLEASE READ*** 
Prior to submitting your quote or bid, it is recommended that you review these 

insurance requirements with your insurance broker/agent. 
These requirements modify portions of the insurance language found in the General Conditions and/or 
Supplementary General Conditions; however, there is no intention to remove all sections pertaining to insurance 
requirements and limits set forth in the General Conditions and/or Supplementary General Conditions, only to 
amend and specify those items particular for this Project. 

A. The Provider shall secure and maintain at its expense such insurance that will protect it and St. Tammany Parish
Government (the “Parish”) from claims for bodily injury, death or property damage as well as from claims under
the Workers’ Compensation Acts that may arise from the performance of services under this agreement. All
certificates of insurance shall be furnished to the Parish and provide thirty (30) days prior notice of cancellation to
the Parish, in writing, on all of the required coverage.

B. All policies shall provide for and certificates of insurance shall indicate the following:

1. Waiver of Subrogation: The Provider's  insurers will have no right of recovery or subrogation against the
Parish of St. Tammany, it being the intention of the parties that all insurance policy(ies) so affected shall
protect both parties and be the primary coverage for any and all losses covered by the below described
insurance.

2. Additional Insured: St. Tammany Parish Government shall be named as Additional Insured with respect
to general liability, automobile liability and excess liability coverages, as well as marine liability and
pollution/environmental liability, when those coverages are required or necessary.

3. Payment of Premiums: The insurance companies issuing the policy or policies will have no recourse
against St. Tammany Parish Government for payment of any premiums or for assessments under any
form of policy.

4. Project Reference: The project(s) and location(s) shall be referenced in the Comment or Description of
Operations section of the Certificate of Insurance (Project ##-###, or Bid # if applicable, Type of Work,
Location).

C. Coverage must be issued by insurance companies authorized to do business in the State of Louisiana.
Companies must have an A.M. Best rating of no less than A-, Category VII.  St. Tammany Parish Risk
Management Department may waive this requirement only for Workers Compensation coverage at their
discretion.

Section 06
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Provider shall secure and present proof of insurance on forms acceptable to St. Tammany Parish Government, Office of 
Risk Management no later than the time of submission of the Contract to the Parish.   However, should any work 
performed under this Contract by or on behalf of Provider include exposures that are not covered by those insurance 
coverages, Provider is not relieved of its obligation to maintain appropriate levels and types of insurance necessary to 
protect itself, its agents and employees, its subcontractors, St. Tammany Parish Government (Owner), and all other 
interested third parties, from any and all claims for damage or injury in connection with the services performed or provided 
throughout the duration of this Project, as well as for any subsequent periods required under this Contract. 

The insurance coverages checked (✔) below are those required for this Contract.   
 

 1. Commercial General Liability* insurance – Occurrence Form - with a Combined Single Limit for bodily 
injury and property damage of at least $1,000,000 per Occurrence / $2,000,000 General Aggregate and 
$2,000,000 Products-Completed Operations. Contracts over $1,000,000 may require higher limits. The 
insurance shall provide for and the certificate(s) of insurance shall indicate the following coverages: 
a) Premises - operations; 
b) Broad form contractual liability; 
c) Products and completed operations; 
d) Personal/Advertising Injury; 
e) Broad form property damage (for Projects involving work on Parish property); 
f) Explosion, Collapse and Damage to underground property. 
g) Additional Insured forms CG 2010 and CG 2037 in most current edition are required. 

 

 
 

2. Business Automobile Liability* insurance with a Combined Single Limit of $1,000,000 per Occurrence for 
bodily injury and property damage, and shall include coverage for the following: 
a) Any auto;  

 or 
b) Owned autos; and 
c) Hired autos; and 
d) Non-owned autos. 

 

 
 

3. Workers’ Compensation/Employers Liability insurance* - Workers’ Compensation coverage as required 
by State law.  Employers’ liability limits shall be a minimum of $1,000,000 each accident, $1,000,000 each 
disease, $1,000,000 disease policy aggregate.  When water activities are expected to be performed in 
connection with this project, coverage under the USL&H Act, Jones Act and/or Maritime Employers Liability 
(MEL) must be included.  Coverage for owners, officers and/or partners in any way engaged in the 
Project shall be included in the policy.  The names of any excluded individual must be shown in the 
Description of Operations/Comments section of the Certificate. 

  

 
 

4. Pollution Liability and Environmental Liability* insurance in the minimum amount of $1,000,000 per 
occurrence / $2,000,000 aggregate including full contractual liability and third party claims for bodily injury 
and/or property damage, for all such hazardous waste, pollutants and/or environmental exposures that may 
be affected by this project stemming from pollution/environmental incidents as a result of Contractor’s 
operations. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
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☐ 
 

5. Contractor’s Errors and Omissions* insurance in the sum of at least $1,000,000 per claim / $2,000,000 
aggregate is required when work performed by Contractor or on behalf of Contractor to include coverage for, 
but not limited to: negligence, mistakes, faulty workmanship, improper installation, not following design 
specifications, etc. An occurrence basis policy is preferred. 

 
If coverage is provided on a claims-made basis, the following conditions apply: 

1) the retroactive date must be prior to or coinciding with the effective date of the Contract, or prior to the 
commencement of any services provided by the Contractor on behalf of the Parish, whichever is 
earlier; AND 

2) continuous coverage must  be provided to the Parish with the same retro date for 24 months following 
acceptance or termination of the Project by the Parish either by 

a)  continued renewal certificates  OR 
b)  a 24 month Extended Reporting Period 

*The Certificate must indicate whether the policy is written on an occurrence or claims-made basis and, if 
claims-made, the applicable retro date must be stated. 
 

 

☐ 
 

6. Marine Liability/Protection and Indemnity* insurance is required for any and all vessel and/or marine 
operations in the minimum limits of $1,000,000 per occurrence / $2,000,000 per project general aggregate.  
The coverage shall include, but is not limited to, the basic coverages found in the Commercial General Liability 
insurance and coverage for third party liability 

*Excess/Umbrella Liability insurance may be provided to meet the limit requirements for any Liability 
coverage.  For example: if the General Liability requirement is $3,000,000 per occurrence, but the policy is 
only $1,000,000 per occurrence, then the excess policy should be at least $2,000,000 per occurrence thereby 
providing a combined per occurrence limit of $3,000,000.) 

  

 
  

7. Owners Protective Liability (OPL) shall be furnished by the Contractor and shall provide coverage in the 
minimum amount of $1,000,000 CSL each occurrence / $1,000,000 aggregate.  St. Tammany Parish 
Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 70434 shall be the 
first named insured on the policy. 

  

☐ 
 

8. Builder’s Risk Insurance written as an “all-risk” policy providing coverage in an amount at or greater than 
one hundred percent (100%) of the completed value of the contracted project.   Any contract modifications 
increasing the contract cost will require an increase in the limit of the Builder’s Risk policy.  Deductibles should 
not exceed $5,000 and Contractor shall be responsible for all policy deductibles.  This insurance shall cover 
materials at the site, stored off the site, and in transit.  The Builder’s Risk Insurance shall include the interests 
of the Owner, Contractor and Subcontractors and shall terminate only when the Project is accepted in writing.  
St. Tammany Parish Government, ATTN:  Risk Management Department, P. O. Box 628, Covington, LA 
70434 shall be named as a Loss Payee on the policy. 

  

☐ 
 

9. Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor and carried for the full 
value of the materials, machinery, equipment and labor for each location.  The Contractor shall be responsible 
for all policy deductibles.   The Installation Floater Insurance shall provide coverage for property owned by 
others and include the interests of the Owner, Contractor and Subcontractors and shall terminate only when 
the Project is accepted in writing.  St. Tammany Parish Government, ATTN:  Risk Management 
Department, P. O. Box 628, Covington, LA 70434 shall be named as a Loss Payee on the policy. 
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D. All policies of insurance shall meet the requirements of the Parish prior to the commencing of any work.  The 
Parish has the right, but not the duty, to approve all insurance coverages prior to commencement of work.  If 
any of the required policies are or become unsatisfactory to the Parish as to form or substance; or if a company 
issuing any policy is or becomes unsatisfactory to the Parish, the Provider shall promptly obtain a new policy, 
timely submit same to the Parish for approval, and submit a certificate thereof as provided above.  The Parish 
agrees not to unreasonably withhold approval of any insurance carrier selected by Provider. In the event that 
Parish cannot agree or otherwise authorize a carrier, Provider shall have the option of selecting and submitting 
a new insurance carrier within 30 days of said notice by the Parish.  In the event that the second submission is 
insufficient or is not approved, then the Parish shall have the unilateral opportunity to thereafter select a 
responsive and responsible insurance carrier all at the cost of Provider and thereafter deduct from Provider's fee 
the cost of such insurance. 

 
E Upon failure of Provider to furnish, deliver and/or maintain such insurance as above provided, this contract, at 

the election of the Parish, may be declared suspended, discontinued or terminated.  Failure of the Provider to 
maintain insurance shall not relieve the Provider from any liability under the contract, nor shall the insurance 
requirements be construed to conflict with the obligation of the Provider concerning indemnification. 

 
F. Provider shall maintain a current copy of all annual insurance policies and agrees to provide a certificate of 

insurance to the Parish on an annual basis or as may be reasonably requested for the term of the contract or 
any required Extended Reporting Period. Provider further shall ensure that all insurance policies are maintained 
in full force and effect throughout the duration of the Project and shall provide the Parish with annual renewal 
certificates of insurance evidencing continued coverage, without any prompting by the Parish. 

 
G. It shall be the responsibility of Provider to require that these insurance requirements are met by all contractors 

and sub-contractors performing work for and on behalf of Provider. Provider shall further ensure the Parish is 
named as an additional insured on all insurance policies provided by said contractor and/or sub-contractor 
throughout the duration of the project. 

 
H. Certificates of Insurance shall be issued as follows:  

 
St. Tammany Parish Government 

Attn: Risk Management 
P O Box 628 

Covington, LA 70434 
 

To avoid contract processing delays, be certain the project name/number is included on  
all correspondence including Certificates of Insurance. 

 
*NOTICE:  St. Tammany Parish Government reserves the rights to remove, replace, make additions to and/or 

modify any and all of the insurance requirements at any time. 
 

Any inquiry regarding these insurance requirements should be addressed to: 
 

St. Tammany Parish Government 
Office of Risk Management 

P O Box 628 
Covington, LA 70434 

Telephone: 985-898-5226 
Email: riskman@stpgov.org 
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Section 07 

 

Project Signs 
 

 

1. General 

 

a. Work to include providing and installing project sign(s) at the beginning of the 

project.  Some projects may require multiple signs.  Should more than one sign be 

required, it will be reflected in the bidding documents. 

 

2. Materials 

 

a. The printed project sign(s) shall be 3/8" primed Medium Density Overlay (MDO) 

OR 3-millimeter corrugated plastic secured to exterior plywood (4' x 4'). 

 

b. Contractor shall not use previously provided templates and/or fonts. 

 

3. Execution    

 

a. The sign(s) shall be printed on a project-by-project basis in black and white, using 

the template and font provided to the Contractor by the St. Tammany Parish 

Government Project Manager. 

 

b. All signage proofed and approved by State Tammany Parish Government before 

project sign(s) are to be produced by the Contractor. 

 

c. Exact placement of the project sign(s) must be coordinated with, and approved by, 

the St. Tammany Parish Government Project Manager prior to sign installation. 

 

d. The sign(s) is to be installed such that the bottom of the sign is a minimum of 5' 

above the existing ground elevation. 

 

e. Sign(s) is to be maintained throughout the period of construction.  If sign(s) is 

damaged or destroyed, repair and/or replacement of sign(s) will be at Contractor’s 

expense. 

 

f. Contractor is responsible for the removal of all project signs upon issuance of 

final acceptance by the St. Tammany Parish Government Project Manager at no 

direct pay. 

 

g. Cost to be included in “Temporary Signs and Barricades 
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Blank Template of Parish Project Sign:  

  

Example of a Completed Parish Project Sign: 

 

  

 

Total Dollar $ 

amount specified here 

Name of Street, Bridge, 

Subdivision, etc. stated here 

Short Description of Project stated here 

(if deemed applicable by the Parish) 
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Section 08 

 

 

 

General Conditions for St. Tammany Parish Government 

 
 

 

 

 

 

 

This index is for illustrative purposes only and is not intended to be complete nor 

exhaustive.  

 

 All bidders/contractors are presumed to have read and understood the entire document.  

Some information contained in these conditions may not be applicable to all projects. 
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 GENERAL CONDITIONS INDEX 

 

A.A.S.H.T.O      01.01 

 

A.C.I.       01.02 

 

ADDENDA      01.03, 01.05, 01.12, 02.13, 02.13, 06.02, 

06.03 

 

ADVERTISEMENT     01.04, 01.12, 02.21, 02.22, 02.23 

 

AGREEMENT     01.05, 01.11, 01.12, 01.14, 01.15, 01.19, 

03.02, 03.03, 03.04, 06.01, 06.02, 10.01, 

11.03, 12.01, 14.02, 29.06, 32.01, 32.02, 

33.06, 33.07 

 

APPLICATION FOR PAYMENT   01.06, 29.07 

 

A.S.T.M.      01.07 

 

AWARD      03.00, 03.01, 03.04, 03.05 

 

BID       01.08, 01.12, 01.26, 02.02, 02.04, 02.08, 

02.09, 02.10, 02.13, 02.14, 02.17, 02.19, 

02.21, 03.01, 03.04, 04.02, 14.03, 22.01, 

23.01, 28.08 

 

BIDDER      01.04, 01.08, 01.09, 01.26, 01.28, 02.02, 

02.04, 02.06, 02.08, 02.09, 02.10, 02.12, 

03.13, 02.14, 02.16, 02.17, 02.19, 02.20, 

02.21, 02.24, 03.01, 03.04, 03.05, 23.01 

 

BONDS      01.10, 01.12 02.02, 02.09, 03.00, 03.03, 

03.04, 03.05, 03.07, 03.08, 03.10, 03.12, 

03.13, 27.06 

 

CHANGE ORDER     01.11, 01.19, 04.01, 09.04, 11.07, 16.02, 

16.06, 16.07, 21.06, 21.08, 21.10, 21.11, 

29.06, 33.07 

 

CLAIMS      02.15, 04.05, 09.05, 14.01, 16.04, 16.05, 

21.16, 24.01 

 

CLOSING ROADS     16.06, 16.07, 16.15 

COMMENCE WORK    04.04, 07.04, 09.02, 11.02, 14.02, 16.13, 

24.02 

 

COMPLETION OF WORK OR PROJECT  01.14, 02.15, 08.03, 09.01, 09.04, 11.00, 

11.03, 12.01, 13.01, 13.11, 20.01, 25.01, 

28.02, 29.04 

 

CONDITIONS AT JOB SITE   16.17 

 

CONTRACT DOCUMENTS    01.03, 01.03, 01.10, 01.12, 01.13, 01.16, 

01.17, 01.18, 01.19, 01.29, 01.22, 01,25, 

01.30, 01.33, 02.02, 02.05, 02.13, 02.17, 

02.18, 02.23, 03.01, 03.02, 04.01, 04.02, 

04.03, 04.04, 04.05, 06.00, 06.01, 06.02, 

06.03, 07.02, 07.03, 07.05, 08.01, 10.06, 

11.03, 13.01, 13.02, 21.01, 21.09, 21.10, 

21.11, 28.01, 28.04, 33.01 

 

CONTRACT PRICE     01.11, 01.13, 03.05, 04.01, 12.01, 14.02, 

21.06, 21.10, 21.11, 27.05, 28.01, 28.02, 

28.03, 28.08 
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CONTRACT TIME     01.11, 01.14, 01.22, 10.06, 11.01, 21.06, 

29.04 

 

CONTRACTOR - (Defined)    01.15 

 

DAMAGE      02.15, 03.05, 03.12, 04.05, 09.05, 11.09, 

13.11, 14.01, 14.02, 16.01, 16.02, 16.03, 

16.04, 16.05, 19.01, 19.03, 20.01, 20.08, 

23.03, 24.01, 24.07, 24.12, 26.03, 28.05, 

28.01, 28.10, 33.07 

 

DEFECTIVE WORK     01.16, 10.03, 21.00, 21.01, 21.07, 21.08, 

21.09, 21.10, 28.03 

 

DELAYS      07.02, 11.05, 11.09, 12.01, 16.07, 18.02, 

19.01, 28.04 

 

DRAWINGS      01.12, 01.17, 02.13, 02.17, 02.23, 06.01, 

06.02, 06.03, 13.15, 22.02, 01.27, 01.33, 

03.12, 04.01, 06.02, 09.01, 10.01, 10.02, 

11.07, 13.00, 13.01, 13.03, 13.05, 13.11, 

13.12, 13.15, 14.02, 14.07, 14.08, 14.09, 

16.09, 16.13, 21.01, 21.06, 21.07, 21,14, 

24.07, 27.05, 27.07, 28.01, 28.05, 28.10, 

29.03, 13.00, 13.11 

 

ENGINEER STATUS (NOT APPLICABLE) 15.00 

 

EXTRA WORK     03.09, 14.00, 14.03, 14.04, 14.05, 14.08, 

14.09, 14.10, 14.11, 14.12, 16.01, 22.02 

 

FAILURE OF CONTRACTOR    03.10, 04.05, 06.02, 09.05, 10.01, 10.03, 

13.10, 16.03, 20.01, 24.09, 27.02, 28.10 

 

FAILURE OF OWNER    02.13 

 

FAILURE OF SUCCESSFUL BIDDER  02.13, 02.17, 03.04 

 

FIELD ORDER     01.18 

 

FORCE ACCOUNT     14.04, 14.05, 14.11, 14.12 

 

FUNDING      33.09 

 

INDEMNIFY / HOLD HARMLESS   02.15, 03.05, 04.05, 13.11, 16.04, 16.05, 

20.02, 24.06, 24.09 

 

INDEMNIFYING INFRINGEMENT CLAUSE 02.15 

 

INJURIES      16.00, 16.01, 16.02, 19.01, 19.03, 20.01, 

24.02, 24.07 

 

INSPECTION FEES     13.12 

 

INSPECTIONS, GENERALLY   01.16, 13.05, 16.13, 21.00, 21.03, 21.04, 

21.05, 21.06, 21.14, 21.15, 28.04, 29.02, 

29.03 

 

INSURANCE      01.05, 14.05, 16.13, 24.00 - 12, 27.07, 28.05 

 

INTENTION OF CONTRACT DOCUMENTS 06.00, 06.01 

 

INTENTION OF GENERAL CONDITIONS 31.00 

 



 

Version 2025.2 

 

LABOR      01.33, 03.12, 09.01, 13.00, 13.01, 13.02, 

13.08, 13.10, 13.11, 13.12, 14.05, 16.06, 

16.07, 21.06, 21.07, 21.15, 27.01, 28.10, 

29.03 

 

LAWS       01.10, 01.20, 02.06, 02.13, 02.14, 02.16, 

02.20, 03.01, 03.10, 13.12, 16.06, 16.07, 

20.02, 21.02, 21.09, 27.01, 29.06, 33.00, 

33.01, 33.08 

 

LIQUIDATED DAMAGES    11.03, 12.00, 12.01, 29.04 

 

MATERIALS      01.33, 03.12, 04.01, 06.02, 07.01, 09.01, 

10.01, 10.02, 13.00, 13.01, 13.03, 13.04, 

13.05, 13.12, 13.13, 13.15, 14.01, 14.11, 

20.01, 12.01, 21.07, 21.14, 21.15, 23.03, 

27.01, 27.05, 27.07, 28.01, 28.05, 28.07, 

28.08, 28.10 

 

MODIFICATIONS     01.12, 01.19, 02.12, 02.13, 06.01, 06.02, 

24.07, 32.02 

 

NOTICE OF AWARD    01.20, 03.01, 03.04, 04.01 

 

NOTICE OF DEFAULT    12.01, 33.08 

 

NOTICE TO BIDDER    2.21 

 

NOTICE  TO CONTRACTOR   01.12, 01.21, 21.11, 30.01 

 

NOTICE TO OWNER    13.07, 24.06, 27.07 

 

NOTICE TO PROCEED    01.22, 09.02, 11.01, 11.03 

 

OBSTRUCTIONS     16.09, 16.11, 16.15, 23.00, 23.01, 23.02 

 

OCCUPANCY     25.00 

 

ORAL INTERPRETATIONS   02.13 

 

OWNER - (Defined)     01.23 

 

PAYMENT      01.30,.03,10, 03.12, 03.13, 04.12, 09.03, 

11.04, 11.09, 14.04, 14.12, 16.02, 16.16, 

19.02, 21.07, 21.08, 21.09, 21.10, 21.11, 

21.16, 24.02, 24.03, 24.12, 27.01, 27.07, 

28.00, 28.01, 28.02, 28.03, 28.04, 28.05, 

28.06, 28.08, 28.09, 28.10, 29.00, 29.03, 

29.05, 29.07 

 

PERMITS      13.00, 13.12, 16.13, 28.08 

 

PRICE       02.05, 14.02, 14.03, 14.04, 14.05, 22.01 

 

PROGRESS PAYMENT    01.06, 28.06 

 

PROGRESS SCHEDULE    09.03, 09.05, 21.11 

 

PROGRESS OF WORK    09.00, 11.09, 13.07, 16.01, 16.12, 21.11, 

21.12, 22.02, 27.02 

 

PROJECT      01.24, 01.29, 01.30, 02.04, 03.07, 06.01, 

07.03, 10.02, 11.04, 11.06, 13.08, 13.13, 

14.08, 14.11, 16.15, 24.07, 24.11, 28.07, 

29.03, 29.07 



 

Version 2025.2 

 

 

PROJECT REPRESENTATIVE   01.23, 21.16 

 

PROPERTY      16.00, 16.01, 16.02, 16.03, 16.12, 16,13, 

16.17, 18.01, 19.00, 19.01, 19.02, 19.03, 

23.03, 24.0124.07, 26.03, 28.10, 29,08, 33.05 

 

PROPOSAL      01.26, 02.00, 02.01, 02.03, 02.05,.02.06, 

02.07, 02.08, 02.09, 02.10, 02.11, 02.12, 

02.14, 02.18, 02.21, 02.22, 11.03, 12.01, 

14.01, 14.02, 14.03, 19.02, 23.02, 28.08  

 

PROTESTS      33.10 

 

PUNCH LIST      29.03, 29.04 

 

QUANTITIES OF ESTIMATES   14.00, 14.01, 14.02, 14.04 

 

RAILROADS      16.13, 19.01 

 

RECORD DRAWINGS    08.00, 18.01, 18.02, 18.03 

 

RECORDATION OF DOCUMENTS  03.13, 28.03, 29.05, 29.06 

 

REJECTION OF BIDS    02.03, 02.07, 02.08, 02.10, 02.14, 03.01 

 

RENTAL OF EQUIPMENT    14.07, 14.09 

 

RIGHTS OF WAY     18.00 

 

SAFETY      16.01, 16.07, 16.14, 16.17 

SANITARY PROVISIONS    13.01, 17.00 

 

SCHEDULE OF WORK    09.03, 09.04, 9.05, 11.06, 13.09 

 

SEVERABILITY     32.01, 32.02 

 

SHOP DRAWINGS     01.27, 06.03, 07.00, 07.01, 07.02, 07.03, 

07.04, 07.05 

 

SITE       02.17, 7.04, 13.05, 13.07, 13.11, 14.06, 

16.09, 21.08, 21.09, 21.12, 22.02, 23.01, 

24.07 

 

SOLICITATION OF EMPLOYMENT  13.14 

 

SPECIFICATIONS     01.01, 01.02, 01.05, 01.07, 01.12, 01.28, 

02.13, 02.17, 02.23, 03.06, 03.09, 03.10, 

03.13, 06.01, 06.02, 06.03, 07.04, 07.05, 

11.03, 13.05, 13.15, 20.01, 21.12, 22.02, 

28.01, 28.04, 32.01 

 

SUBCONTRACTOR     01.27, 01.29, 04.01, 04.02, 04.03, 04.04, 

04.05, 16.02, 16.04, 16.05, 20.01, 20.02, 

21.07, 24.01, 24.07, 27.01, 28.07 

 

SUBCONTRACTS     04.00, 13.09 

 

SUBSURFACE CONDITIONS   02.17, 22.00, 22.01, 22.02 

 

SUBSTANTIAL COMPLETION   01.30, 11.04, 21.09, 28.04, 29.01, 29.02, 

29.03, 29.04, 29.06 

 

SUPERINTENDENT     01.21, 01.31, 13.07, 14.05 
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SUPERVISION     13.01, 13.06 

 

SURETY      01.05, 01.10, 02.09, 03.05, 03.06, 03.07, 

03.08, 03.09, 03.11, 03.12, 04.05, 05.01, 

14.03, 27.03, 27.05 

 

SURVEY      13.02, 26.00, 26.01 

 

TAXES      02.05, 13.00, 13.12, 13.13, 14.05, 28.07, 

28.08, 28.10 

 

TERMINATION OF CONTRACT   13.10, 24.09, 27.00, 27.01, 27.02, 27.03, 

27.04, 27.05, 27.06, 27.07 

 

TESTS, GENERALLY    21.00, 21.02, 21.03, 21.04, 21.05, 21.06 

 

 

TIME       01.32 

 

TRAFFIC      16.06, 16.07, 16.10, 16.15, 16.16 

 

TRAFFIC HAZARDS    16.16 

 

TREES AND SHRUBS    19.02 

 

VERBAL INSTRUCTIONS    21.16 

 

WAIVERS      24.06, 29.03, 33.08 

 

WARNING DEVICES    16.13, 16.14, 16.15 

 

WARRANTY      21.01, 21.08, 21.09, 33.04, 33.06 

 

WORK      01.31, 20.01 

 

WORK BY OTHERS     10.03, 10.04, 10.05 

 

WORK BY OWNER     10.02, 10.04, 10.05 

 

WORK FOR OTHER, RESTRICTIONS  16.12 

 

WORK ORDER     28.01 
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01.00 DEFINITIONS OF TERMS   

 

 Whenever used in these General Conditions or in other Contract Documents, the following 

terms shall have the meanings indicated, and these shall be applicable to both the singular 

and plural thereof. 

 

01.01 A.A.S.H.T.O  American Association of State Highway and Transportation Officials. When 

A.A.S.H.T.O. is referred to in these Specifications it takes the meaning of the specification 

for materials and methods of testing specified by this association and the specification 

stated is considered to be a part of the Specifications as if written herein in full. 

 

01.02 A.C.I  American Concrete Institute. When A.C.I. is referred to in these Specifications it 

takes the meaning of the specification for materials and methods of testing specified by 

this institute and the specification stated is considered to be a part of the Specifications as 

if written herein in full. 

 

01.03 Addenda  Written or graphic instruments issued prior to the opening of bids which clarify, 

correct, modify or change the bidding or Contract Documents. 

 

01.04 Advertisement  The written instrument issued by the Owner at the request of the Owner 

used to notify the prospective bidder of the nature of the Work. It becomes part of the 

Contract Documents. 

 

01.05 Agreement  The written agreement or contract between the Owner and the Contractor 

covering the Work to be performed and the price that the Owner will pay. Other documents, 

including the Proposal, Addenda, Specifications, plans, surety, insurance, etc., are made a 

part thereof. 

 

01.06 Application for Payment  The form furnished by the Owner which is to be used by the 

Contractor in requesting incremental (progress) payments and which is to include 

information required by Section 28.01 and an affidavit of the Contractor. The affidavit shall 

stipulate that progress payments theretofore received from the Owner on account of the 

Work have been applied by Contractor to discharge in full of all Contractor's obligations 

reflected in prior applications for payment. 

 

01.07 A.S.T.M.  American Society of Testing Materials. When A.S.T.M. is referred to in these 

Specifications it takes the meaning of the specification for materials and methods of testing 

specified by this society and the specification stated is considered to be a part of the 

Specifications as if written herein in full. 

 

01.08 Bid  The offer or Proposal of the Bidder submitted on the prescribed form setting forth all 

the prices for the Work to be performed. 

 

01.09 Bidder  Any person, partnership, firm or corporation submitting a Bid for the Work. 

 

01.10 Bonds  Bid, performance and payment bonds and other instruments of security, furnished 

by the Contractor and its surety in accordance with the Contract Documents and Louisiana 

law. 

 

01.11 Change Order  A written order to the Contractor signed by the Owner authorizing an 

addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 

Contract Time after execution of the Agreement. 

 

01.12 Contract Documents  The Agreement, Addenda, Contractor's Bid and any documentation 

accompanying or post-bid documentation when attached as an exhibit, the Bonds, these 

General Conditions, the Advertisement for Bid, Notice to Contractor, all supplementary 

conditions, the Specifications, the Drawings, together with all Modifications issued after 

the execution of the Agreement. 

 

01.13 Contract Price  The total monies payable to the Contractor under the Contract Documents. 
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01.14 Contract Time  The number of consecutive calendar days stated in the Agreement for the 

completion of the Work. 

 

01.15 Contractor  The person, firm, corporation or Contractor with whom the Owner has executed 

the Agreement. 

 

01.16 Defective Work When work which is unsatisfactory, faulty or deficient for any reason 

whatsoever, or does not conform to the Contract Documents, or does not meet the 

requirements of any inspection, test or approval referred to in the Contract Documents, or 

has been damaged prior to the Owner's recommendation or acceptance. 

 

01.17 Drawings  The Drawings and plans which show the character and scope of the Work to be 

performed and which have been prepared or approved by the Owner and are referred to in 

the Contract Documents. 

 

01.18 Field Order  A written order issued by the Owner or his agent which clarifies or interprets 

the Contract Documents. 

 

01.19 Modification  (a) A written amendment of the Contract Documents signed by both parties, 

(b) A Change Order, (c) A written clarification or interpretation issued by the Owner or his 

agent.  Modification may only be issued after execution of the Agreement. 

 

01.20 Notice of Award  The written notice by Owner to the lowest responsible Bidder stating that 

upon compliance of the conditions enumerated in the Notice of Award, or enumerated in 

the Bid documents, the Owner will deliver the Contract Documents for signature. The time 

for the delivery of the Contract Documents can be extended in conformance with Louisiana 

Law. 

        

01.21 Notice to Contractor  Instructions, written or oral given by Owner to Contractor and 

deemed served if given to the Contractor's superintendent, foreman or mailed to Contractor 

at his last known place of business. 

 

01.22 Notice to Proceed  A written notice given by the Owner fixing the date on which the 

Contract Time will commence, and on which date the Contractor shall start to perform his 

obligation under the Contract Documents. Upon mutual consent by both parties, the Notice 

to Proceed may be extended. 

 

 01.23 Owner  St. Tammany Parish Government, acting herein through its duly constituted and 

authorized representative, including but not limited to the Office of the Parish President or 

its designee, its Chief Administrative Officer, and/or Legal Counsel. St. Tammany Parish 

Government (hereinafter, the “Parish”) and Owner may be used interchangeably.  

 

01.24 Project  The entire construction to be performed as provided in the Contract Documents. 

 

01.25 Project Representative  The authorized representative of the Owner who is assigned to the 

Project or any parts thereof. 

 

01.26 Proposal  The Bid submitted by the Bidder to the Owner on the Proposal form setting forth 

the Work to be done and the price for which the Bidder agrees to perform the Work. 

 

01.27 Shop Drawings  All drawings, diagrams, illustrations, brochures, schedules and other data 

which are prepared by the Contractor, Subcontractor, Manufacturer, Supplier or Distributor 

and which illustrate the equipment, material or some portion of the Work. 

 

01.28 Specifications  The Instructions to Bidders, these General Conditions, the Special 

Conditions and the Technical Provisions. All of the documents listed in the "Table of 

Contents." 

  

01.29 Subcontractor  An individual, firm or corporation having a direct Contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Project 

Work. 

 

01.30 Substantial Completion  The date as certified by the Owner or its agent when the 

construction of the Project or a specified part thereof is sufficiently complete in accordance 

with the Contract Documents so that the Project or specified part can be utilized for the 
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purposes for which it was intended; or if there is no such certification, the date when final 

payment is due in accordance with Section 28. 

 

01.31 Superintendent  Contractor's site representative. The person on the site who is in full and 

complete charge of the Work. 

 

01.32 Time  Unless specifically stated otherwise, all time delays shall be calculated in calendar 

days. 

 

01.33 Work  Any and all obligations, duties and responsibilities necessary to the successful 

completion of the Project assigned to or undertaken by the Contractor under the Contract 

Documents, usually including the furnishing of all labor, materials, equipment and other 

incidentals. 

 

01.34   The terms “he/himself” may be used interchangeably with “it/itself.” 

 

 

02.00 PROPOSAL 

 

02.01 All papers bound with or attached to the Proposal Form are a necessary part thereof and 

must not be detached. 

 

02.02 For submitting Bids, the only forms allowed shall be the “Louisiana Uniform Public Work 

Bid Form”, “Louisiana Uniform Public Works Bid Form Unit Price Form” (if necessary),  

the Bid Bond, and written evidence of authority of person signing the bid. Necessary copies 

of the Louisiana Uniform Public Work Forms will be furnished for Bidding. Bound sets of 

the Contract Documents are for Bidder's information and should not be used in submitting 

Bids.  

 

02.03 Proposal forms must be printed in ink or typed, unless submitted electronically. Illegibility 

or ambiguity therein may constitute justification for rejection of the Bid. 

 

02.04 Each Bid must be submitted in a sealed envelope, unless submitted electronically. The 

outside of the envelope shall show the name and address of the Bidder, the State 

Contractor’s License Number of the Bidder (if work requires contractor’s license), and the 

Project name and number for which the Bid is submitted, along with the Bid number. 

 

02.05 The price quoted for the Work shall be stated in words and figures on the Bid Form, and in 

numbers only on the Unit Price Form. The price in the Proposal shall include all costs 

necessary for the complete performance of the Work in full conformity with the conditions 

of the Contract Documents, and shall include all applicable Federal, State, Parish, 

Municipal or other taxes. The price bid for the items listed on the Unit Price Form will 

include the cost of all related items not listed, but which are normally required to do the 

type of Work bid. 

 

02.06 The Bid shall be signed by the Bidder. The information required on the Louisiana Uniform 

Public Work Bid Form must be provided.  Evidence of agency, corporate, or partnership 

authority is required and shall be provided in conformance with LSA-R.S. 38:2212(B). 

 

02.07 Only the Contractors licensed by the State to do the type of Work involved can submit a 

Proposal for the Work. The envelope containing the Proposal shall have the Contractor's 

license number on it. Failure to be properly licensed constitutes authority by the Owner for 

rejection of Bid. 

 

02.08 Bidders shall not attach any conditions or provisions to the Proposal. Any conditions or 

provisions so attached may, at the sole option of the Owner, cause rejection of the Bid or 

Proposal. 

 

02.09 A Bid Guarantee of five percent (5%) of the amount of the total Bid, including Alternates, 

must accompany the Proposal and, at the option of the Bidder, may be a cashier's check, 

certified check or a satisfactory Bid Bond. The Bid Guarantee must be attached to the 

Louisiana Uniform Public Work Bid Form. No Bid will be considered unless it is so 

guaranteed. Cashier's check or certified check must be made payable to the order of the 

Owner. Cash deposits will not be accepted. The Owner reserves the right to cash or deposit 

the cashier's check or certified check. Such guarantees shall be made payable to the Parish 
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of St. Tammany. In accordance with LSA-R.S. 38:2218(C), if a bid bond is used, it shall 

be written by a surety or insurance company currently on the U.S. Department of the 

Treasury Financial Management Service list of approved bonding companies which is 

published annually in the Federal Register, or by a Louisiana domiciled insurance company 

with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 

individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 

Key Rating Guide, or by an insurance company in good standing licensed to write bid 

bonds which is either domiciled in Louisiana or owned by Louisiana residents. It is not 

required to be on any AIA form. 

 

02.10 Bid securities of the three (3) lowest Bidders will be retained by the Owner until the 

Contract is executed or until final disposition is made of the Bids submitted. Bid securities 

of all other Bidders will be returned promptly after the canvas of Bids. Bids shall remain 

binding for forty-five (45) days after the date set for Bid Opening. The Parish shall act 

within the forty-five (45) days to award the contract to the lowest responsible bidder or 

reject all bids as permitted by Public Bid Law. However, the Parish and the lowest 

responsible bidder, by mutual written consent, may agree to extend the deadline for award 

by one or more extensions of thirty (30) calendar days. In the event the Owner issued the 

Letter of Award during this period, or any extension thereof, the Bid accepted shall 

continue to remain binding until the Execution of the Contract.   

 

02.11 A Proposal may be withdrawn at any time prior to the scheduled closing time for receipt 

of Bids, provided the request is in writing, executed by the Bidder or its duly authorized 

representative and is filed with the Owner prior to that time. When such a request is 

received, the Proposal will be returned to the Bidder unopened. 

 

02.12 Written communications, over the signature of the Bidder, to modify Proposals will be 

accepted and the Proposal corrected in accordance therewith if received by the Owner prior 

to the scheduled closing time for receipt of Bids. Oral, telephonic or telegraphic 

Modifications will not be considered. 

 

02.13 No oral interpretation obligating the Owner will be made to any Bidder as to the meaning 

of the Drawings, Specifications and Contract Documents. Every request for such an 

interpretation shall be made in writing and addressed and forwarded to the Owner. No 

inquiry received within seven (7) days prior to the day fixed for opening of the Bids shall 

be given consideration. Every interpretation made to the Bidder shall be in the form of an 

addendum to the Specifications. All such Addenda shall become part of the Contract 

Documents. Failure of Bidder to receive any such interpretation shall not relieve any 

Bidder from any obligation under this Bid. All Addenda shall be issued in accordance with 

the Public Bid Law, LSA-R.S. 38:2212(O)(2)(a) and (b). 

 

02.14 The Owner reserves the right to reject any or all Bids for just cause in accordance with the 

Public Bid Law, LSA-R.S. 38:2214(B). Incomplete, informal or unbalanced Bids may be 

rejected. Reasonable grounds for belief that any one Bidder is concerned directly or 

indirectly with more than one Bid will cause rejection of all Bids wherein such Bidder is 

concerned. If required, a Bidder shall furnish satisfactory evidence of its competence and 

ability to perform the Work stipulated in its Proposal. Incompetence will constitute cause 

for rejection. If the Parish determines that the bidder is not responsive or responsible for 

any reason whatsoever, the bid may be rejected in accordance with State law. 

 

02.15 The Contractor shall indemnify and hold harmless the Owner from any and all suits, costs, 

penalties or claims for infringement by reason of use or installation of any patented design, 

device, material or process, or any trademark and copyright in connection with the Work 

agreed to be performed under this Contract, and shall indemnify and hold harmless the 

Owner for any costs, expenses and damages which it may be obliged to pay by reason of 

any such infringement at any time during the prosecution or after completion of the Work. 

 

02.16 Bidders shall familiarize themselves with and shall comply with all applicable Federal and 

State Laws, municipal ordinances and the rules and regulations of all authorities having 

jurisdiction over construction of the Project, which may directly or indirectly affect the 

Work or its prosecution. These laws and/or ordinances will be deemed to be included in 

the Contract, as though herein written in full. 

 

02.17 Each Bidder shall visit the site of the proposed Work and fully acquaint itself with all 

surface and subsurface conditions as they may exist so that it may fully understand this 
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Contract. Bidder shall also thoroughly examine and be familiar with drawings, 

Specifications and Contract Documents. The failure or omission of any Bidder to receive 

or examine any form instrument, Drawing or document or to visit the site and acquaint 

itself with existing conditions, shall in no way relieve any Bidder from any obligation with 

respect to its Bid and the responsibility in the premises. 

 

02.18 The standard contract form enclosed with the Proposal documents is a prototype. It is 

enclosed with the Contract Documents for the guidance of the Owner and the Contractor. 

It has important legal consequences in all respects and consultation with an attorney is 

encouraged. Contractor shall be presumed to have consulted with its own independent legal 

counsel. 

 

02.19 When one set of Contract plans show the Work to be performed by two or more prime 

Contractors, it is the responsibility of each Bidder to become knowledgeable of the Work 

to be performed by the other where the Work upon which this bid is submitted is shown to 

come into close proximity or into conflict with the Work of the other. In avoiding conflicts, 

pressure pipe lines must be installed to avoid conflict with gravity pipe lines and the Bidder 

of the smaller gravity pipe line in conflict with the larger gravity pipe line must include in 

his Bid the cost of a conflict box at these locations. The location of and a solution to the 

conflicts do not have to be specifically noted as such on the plans. 

 

02.20 Bidder shall execute affidavit(s) attesting compliance with LSA-R.S. 38:2212.10, 38:2224, 

38:2227, each as amended, and other affidavits as required by law, prior to execution of 

the contract. 

 

02.21 Sealed Proposals (Bid) shall be received by St. Tammany Parish Government at the office 

of St. Tammany Parish Government, Department of Procurement, 21454 Koop Drive, Suite 

2-F, Mandeville, LA 70471, until the time and date denoted in Notice to Bidders, at which 

time and place the Proposals (Bids), shall be publicly opened and read aloud to those 

present. In accordance with LSA-R.S. 38-2212(A)(3)(c)(i), the designer’s final estimated 

cost of construction shall be read aloud upon opening bids. Sealed Proposals (Bids) may 

also be mailed by certified mail to St. Tammany Parish Government, Department of 

Procurement, 21454 Koop Drive, Suite 2-F, Mandeville, LA 70471, and must be received 

before the bid opening. Bids may also be submitted electronically. Information concerning 

links for electronic bidding is contained in the Notice to Bidders. 

 

02.22 Proposals (Bids) shall be executed on Forms furnished and placed in a sealed envelope, 

marked plainly and prominently as indicated in the Notice to Bidders, and these General 

Conditions, and addressed: 

 

 St. Tammany Parish Government 

 Department of Procurement 

 21454 Koop Drive, Suite 2-F 

 Mandeville, LA  70471 

 

02.23 See Notice to Bidders for availability of Procurement Documents via electronic Methods. 

 

02.24 The successful bidder shall be required to post in each direction a public information sign, 

4' x 4' in size, at the location of the project containing information required by the Owner. 

The Owner shall supply this information. 

 

 

03.00 AWARD, EXECUTION OF DOCUMENTS, BONDS, ETC. 

 

03.01 The award of the Contract, if it is awarded, will be to the lowest responsible Bidder, in 

accordance with State Law. No award will be made until the Owner has concluded such 

investigations as it deems necessary to establish the responsibility, qualifications and 

financial ability and stability of the Bidder to do the Work in accordance with the Contract 

Documents to the satisfaction of the Owner within the time prescribed as established by 

the Department based upon the amount of work to be performed and the conditions of 

same. The written contract and bond shall be issued in conformance with LSA-R.S. 

38:2216. The Owner reserves the right to reject the Bid of any Bidder in accordance with 

the Public Bid Law, LSA-R.S. 38:2214. If the Contract is awarded, the Owner shall give 

the successful Bidder written notice of the award within forty-five (45) calendar days after 
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the opening of the Bids in conformance with LSA-R.S. 38:2215(A), or any extension as 

authorized thereunder. 

 

03.02 At least three counterparts of the Agreement and of such other Contract Documents as 

practicable shall be signed by the Owner and the Contractor. The Owner shall identify 

those portions of the Contract Documents not so signed and such identification shall be 

binding on both parties. The Owner and the Contractor shall each receive an executed 

counterpart of the Contract Documents. 

 

03.03 Prior to the execution of the Agreement, the Contractor shall deliver to the Owner the 

required Bonds. 

 

03.04 Failure of the successful Bidder to execute the Agreement and deliver the required Bonds 

within twenty (20) days of the Notice of the Award shall be just cause for the Owner to 

annul the award and declare the Bid and any guarantee thereof forfeited. 

 

03.05 In order to ensure the faithful performance of each and every condition, stipulation and 

requirement of the Contract and to indemnify and save harmless the Owner from any and 

all damages, either directly or indirectly arising out of any failure to perform same, the 

successful Bidder to whom the Contract is awarded shall furnish a surety Bond in an 

amount of at least equal to one hundred percent (100%) of the Contract Price. The Contract 

shall not be in force or binding upon the Owner until such satisfactory Bond has been 

provided to and approved by the Parish. The cost of the Bond shall be paid for by the 

Contractor unless otherwise stipulated in the Special Provisions.  

 

03.06 No surety Company will be accepted as a bondsman who has no permanent agent or 

representative in the State upon whom notices referred to in the General Conditions of 

these Specifications may be served. Services of said notice on said agent or representative 

in the State shall be equal to service of notice on the President of the Surety Company, or 

such other officer as may be concerned. 

 

03.07 In conformance with LSA-R.S. 38:2219(A)(1)(a), (b), and (c): 

 

Any surety bond written for a public works project shall be written by a surety or 

insurance company currently on the U.S. Department of the Treasury Financial 

Management Service list of approved bonding companies which is published 

annually in the Federal Register, or by a Louisiana domiciled insurance company 

with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide, 

to write individual bonds up to ten percent of policyholders' surplus as shown in the 

A.M. Best's Key Rating Guide or by an insurance company that is either domiciled 

in Louisiana or owned by Louisiana residents and is licensed to write surety bonds. 

 

For any public works project, no surety or insurance company shall write a bond 

which is in excess of the amount indicated as approved by the U.S. Department of 

the Treasury Financial Management Service list or by a Louisiana domiciled 

insurance company with an A- rating by A.M. Best up to a limit of ten percent of 

policyholders' surplus as shown by A.M. Best; companies authorized by this 

Paragraph who are not on the treasury list shall not write a bond when the penalty 

exceeds fifteen percent of its capital and surplus, such capital and surplus being the 

amount by which the company's assets exceed its liabilities as reflected by the most 

recent financial statements filed by the company with the Department of Insurance. 

 

In addition, any surety bond written for a public works project shall be written by 

a surety or insurance company that is currently licensed to do business in the state 

of Louisiana. All contractors must comply with any other applicable provisions of 

LSA-R.S. 38:2219.  

 

03.08 Should the Contractor's Surety, even though approved and accepted by the Owner, 

subsequently remove its agency or representative from the State or become insolvent, 

bankrupt, or otherwise fail, the Contractor shall immediately furnish a new Bond in another 

company approved by the Owner, at no cost to the Owner. The new Bond shall be executed 

under the same terms and conditions as the original Bond. The new bond shall be submitted 

within thirty (30) days of such time as the Owner notifies Contractor or from the time 

Contractor learns or has reason to know that the original surety is no longer financially 

viable or acceptable to the Parish, whichever occurs first. In the event that Contractor fails 
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or refuses to timely secure additional surety, then the Owner may secure such surety and 

thereafter deduct such cost or expense from any sum due or to become due Contractor. 

 

03.09 The Contractor's bondsman shall obligate itself to all the terms and covenants of these 

Specifications and of contracts covering the Work executed hereunder. The Owner reserves 

the right to do Extra Work or make changes by altering, adding to deducting from the Work 

under the conditions and in the manner herein before described without notice to the 

Contractor's surety and without in any manner affecting the liability of bondsman or 

releasing it from any of its obligations hereunder. 

 

03.10 The Bond shall also secure for the Owner the faithful performance of the Contract in strict 

accordance with plans and Specifications. It shall protect the Owner against all lien laws 

of the State and shall provide for payment of reasonable attorney fees for enforcement of 

Contract and institution or concursus proceedings, if such proceedings become necessary. 

Likewise, it shall provide for all additional expenses of the Owner occurring through failure 

of the Contractor to perform. 

 

03.11 The surety of the Contractor shall be and does hereby declare and acknowledge itself by 

acceptance to be bound to the Owner as a guarantor, jointly and in solido, with the 

Contractor, for fulfillment of terms of Section 03.00. 

 

03.12 The performance Bond and Labor and Material Bond forming part of this Contract shall 

be continued by Contractor and its Surety for a period of one (1) year from date of 

acceptance of this Contract by Owner to assure prompt removal and replacement of all 

defective material, equipment, components thereof, workmanship, etc., and to assure 

payment of any damage to property of Owner or others as a result of such defective 

materials, equipment, workmanship, etc. 

 

03.13 Contractor shall pay for the cost of recording the Contract and Bond and the cost of 

canceling same. Contractor shall also secure and pay for all Clear Lien and Privilege 

Certificates (together with any updates) which will be required before any final payment is 

made, and that may be required before any payment, at the request of the Owner, its 

representative, agent, architect, engineer and the like. All recordation and Clear Lien and 

Privilege Certificate requirements shall be in accordance with those requirements noted 

herein before in contract Specifications. 

 

 

04.00 SUBCONTRACTS 

 

04.01 Contractor shall be fully responsible for all acts and omissions of its Subcontractors and of 

persons and organizations for whose acts any of them may be liable to the same extent that 

it is responsible for the acts and omissions of persons directly employed by it. Nothing in 

the Contract Documents shall create any contractual relationship between Owner and any 

Subcontractor or other person or organization having a direct Contract with Contractor, nor 

shall it create any obligation on the part of the Owner to pay or to see to the payment of 

any monies due any Subcontractor. 

 

04.02 Nothing in the Contract Documents shall be construed to control the Contractor in dividing 

the Work among approved Subcontractors or delineating the Work to be performed by any 

trade. 

 

04.03 The Contractor agrees to specifically bind every Subcontractor to all of the applicable terms 

and conditions of the Contract Documents prior to commencing Work. Every 

Subcontractor, by undertaking to perform any of the Work, shall thereby automatically be 

deemed bound by such terms and conditions. 

 

04.04 The Contractor shall indemnify and hold harmless the Owner and their agents and 

employees from and against all claims, damages, losses and expenses including Attorney's 

fees arising out of or resulting from the Contractor's failure to bind every Subcontractor 

and Contractor's surety to all of the applicable terms and conditions of the Contract 

Documents. 
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05.00 ASSIGNMENT 

 

05.01 Neither party to this Contract shall assign or sublet its interest in this Contract without prior 

written consent of the other, nor shall the Contractor assign any monies due or to become 

due to it under this Contract without previous written consent of the Owner, nor without 

the consent of the surety unless the surety has waived its right to notice of assignment. 

 

 

06.00 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS. 

 

06.01 It is the intent of the Specifications and Drawings to describe a complete Project to be 

constructed in accordance with the Contract Documents. The Contract Documents 

comprise the entire Agreement between Owner and Contractor. Alterations, modifications 

and amendments shall only be in writing between these parties. 

 

06.02 The Contract Documents are intended to be complimentary and to be read in pari materii, 

and what is called for by one is as binding as if called for by all. If Contractor finds a 

conflict, error or discrepancy in the Contract Documents, it shall call it to the Owner's 

attention, in writing, at once and before proceeding with the Work affected thereby; 

however, it shall be liable to Owner for its failure to discover any conflict, error or 

discrepancy in the Specifications or Drawings. In resolving such conflicts, errors and 

discrepancies, the documents shall be given precedence in the following order:  Agreement, 

Modifications, Addenda, Special Conditions, General Conditions, Construction 

Specifications and Drawings. The general notes on the plans shall be considered special 

provisions. Figure dimensions on Drawings shall govern over scale dimensions and detail 

Drawings shall govern over general Drawings. Where sewer connections are shown to fall 

on a lot line between two lots, the Contractor shall determine this location by measurement 

not by scale. Any Work that may reasonably be inferred from the Specifications or 

Drawings as being required to produce the intended result shall be supplied whether or not 

it is specifically called for. Work, materials or equipment described herein which so applied 

to this Project are covered by a well-known technical meaning or specification shall be 

deemed to be governed by such recognized standards unless specifically excluded. 

 

06.03 Unless otherwise provided in the Contract Documents, the Owner will furnish to the 

Contractor (free of charge not to exceed ten (10) copies) Drawings and Specifications for 

the execution of Work. The Drawings and Specifications are the property of the Owner and 

are to be returned to it when the purpose for which they are intended have been served. The 

Contractor shall keep one copy of all Drawings and Specifications, including revisions, 

Addenda, details, Shop Drawings, etc. on the Work in good order and available to the 

Owner or the regulatory agency of the governmental body having jurisdiction in the area 

of the Work. 

 

 

07.00 SHOP DRAWINGS, BROCHURES AND SAMPLES 

 

07.01 After checking and verifying all field measurements, Contractor shall submit to Owner for 

approval, five copies (or at Owner's option, one reproducible copy) of all Shop Drawings, 

which shall have been checked by and stamped with the approval of Contractor and 

identified as Owner may require. The data shown on the Shop Drawings will be complete 

with respect to dimensions, design criteria, materials of construction and the like to enable 

Owner to review the information as required. 

 

07.02 Contractor shall also submit to Owner, for review with such promptness as to cause no 

delay in Work, all samples as required by the Contract Documents. All samples will have 

been checked by and stamped with the approval of Contractor identified clearly as to 

material, manufacturer, any pertinent catalog numbers and the use for which intended. At 

the time of each submission, Contractor shall in writing call Owner's attention to any 

deviations that the Shop Drawings or samples may have from the requirements of the 

Contract Documents. 

 

07.03 Owner will review with reasonable promptness Shop Drawings and samples, but its review 

shall be only for conformance with the design concept of the Project and for compliance 

with the information given in the Contract Documents. The review of a separate item as 

such will not indicate approval of the assembly in which the item functions. Contractor 

shall make any corrections required by Owner and shall return the required number of 
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corrected copies of Shop Drawings and resubmit new samples for review. Contractor shall 

direct specific attention in writing or on resubmitted Shop Drawings to revisions other than 

the corrections called for by Owner on previous submissions. Contractor's stamp of 

approval on any Shop Drawing or sample shall constitute a representation to Owner that 

Contractor has determined and verified all quantities, dimensions, field construction 

criteria, materials catalog numbers and similar data and thereafter assumes full 

responsibility for doing so, and that it has reviewed or coordinated each Shop Drawing or 

sample with the requirements of the Work and the Contract Documents. 

 

07.04 Where a Shop Drawing or sample submission is required by the Specifications, no related 

Work shall be commenced until the submission has been reviewed by Owner. A copy of 

each reviewed shop Drawing and each inspected sample shall be kept in good order by 

Contractor at the site and shall be available to Owner. 

 

07.05 Owner's review of Shop Drawings or samples shall not relieve Contractor from its 

responsibility for any deviations from the requirements of the Contract Documents unless 

Contractor has in writing called Owner's attention to such deviation at the time of 

submission and Owner has given written approval to the specific deviation, nor shall any 

review by Owner relieve Contractor from responsibility for errors or omissions in the Shop 

Drawings. The mere submittal of shop drawings which contain deviations from the 

requirements of plans, specifications and/or previous submittals in itself does not satisfy 

this requirement. 

 

 

08.00 RECORD DRAWINGS 

 

08.01 The Contractor shall keep an accurate record in a manner approved by the Owner of all 

changes in the Contract Documents during construction. In Work concerning underground 

utilities, the Contractor shall keep an accurate record in a manner approved by the Owner 

of all valves, fittings, etc. Before the Work is accepted by the Owner, and said acceptance 

is recorded, the Contractor shall furnish the Owner a copy of this record. 

 

08.02 Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the 

location of all sewer house connections. The location shown shall be the end of the 

connection at the property line measured along the main line of pipe from a manhole. 

 

08.03 Contractor shall keep an accurate drawing of the storm water drainage collection system. 

Inverts to the nearest 0.01' and top of castings shall be shown as well as location of all 

structures to the nearest 0.1'. Upon completion of the Work, the plan will be given to the 

Owner. 

 

 

09.00 PROGRESS OF WORK 

 

09.01 Contractor shall conduct the Work in such a professional manner and with sufficient 

materials, equipment and labor as is considered necessary to ensure its completion within 

the time limit specified. 

 

09.02 The Owner shall issue a Notice to Proceed to the Contractor within twenty (20) calendar 

days from the date of execution of the Contract. Upon mutual consent by both parties, the 

Notice to Proceed may be extended. The Contractor is to commence Work under the 

Contract within ten (10) calendar days from the date the Notice to Proceed is issued by the 

Owner. 

 

09.03 The Contractor, immediately after being awarded the Contract, shall prepare and submit 

for the Owner's approval an estimated progress schedule for the work to be performed, as 

well as a construction signing layout for all roads within the project area. The Contractor 

shall not start work or request partial payment until the work schedule has been submitted 

to the Owner for approval. 

 

09.04 Revisions to the original schedule will be made based on extension of days granted for 

inclement weather or change orders issued under the contract. No other revision shall be 

made which affects the original completion or updated completion date, whichever is 

applicable. 
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09.05 Failure of the Contractor to submit an estimated progress schedule or to complete timely 

and on schedule the Work shown on the progress schedule negates any and all causes or 

claims by the Contractor for accelerated completion damages. These accelerated damage 

claims shall be deemed forfeited. 

 

09.06 Meetings will be held as often as necessary to expedite the progress of the job. Meetings 

will be held during normal working hours at the jobsite and shall be mandatory for the 

Contractor and all Sub-Contractors working on the project. Meetings may be requested by 

the Owner at any time and at the discretion of the Owner. 

 

 

10.00 OWNER'S RIGHT TO PROCEED WITH PORTIONS OF THE WORK 

 

10.01 Upon failure of the Contractor to comply with any notice given in accordance with the 

provisions hereof, the Owner shall have the alternative right, instead of assuming charge 

of the entire Work, to place additional forces, tools, equipment and materials on parts of 

the Work. The cost incurred by the Owner in carrying on such parts of the Work shall be 

payable by the Contractor. Such Work shall be deemed to be carried on by the Owner on 

account of the Contractor. The Owner may retain all amounts of the cost of such Work 

from any sum due Contractor or those funds that may become due to Contractor under this 

Agreement. 

 

10.02 Owner may perform additional Work related to the Project by itself or it may let any other 

direct contract which may contain similar General Conditions. Contractor shall afford the 

other contractors who are parties to such different contracts (or Owner, if it is performing 

the additional Work itself) reasonable opportunity for the introduction and storage of 

materials and equipment and the execution of Work, and shall properly connect and 

coordinate its Work with the subsequent work. 

 

10.03 If any part of Contractor's Work depends upon proper execution or results upon the Work 

of any such other contractor (or Owner), Contractor shall inspect and promptly report to 

Owner in writing any defects or deficiencies in such Work that render it unsuitable for such 

proper execution and results. Failure to so report shall constitute an acceptance of the other 

Work as fit and proper for the relationship of its Work except as to defects and deficiencies 

which may appear in the other Work after the execution of its Work. 

 

10.04 Whatever Work is being done by the Owner, other Contractors or by this Contractor, the 

parties shall respect the various interests of the other parties at all times. The Owner may, 

at its sole discretion, establish additional rules and regulations concerning such orderly 

respect of the rights of various interests. 

 

10.05 Contractor shall do all cutting, fitting and patching of its Work that may be required to 

integrate its several parts properly and fit to receive or be received by such other Work. 

Contractor shall not endanger any Work of others by cutting, excavating or otherwise 

altering Work and will only alter Work with the written consent of Owner and of the other 

contractors whose Work will be affected. 

 

10.06 If the performance of additional Work by other contractors or Owner is not noted in the 

Contract Documents, written notice thereof shall be given to Contractor prior to starting 

any such additional Work. If Contractor believes that the performance of such additional 

Work by Owner or others may cause additional expense or entitles an extension of the 

Contract Time, the Contractor may make a claim therefor. The claim must be in writing to 

the Owner within thirty (30) calendar days of receipt of notice from the Owner of the 

planned additional Work by others. 

 

 

11.00 TIME OF COMPLETION 

 

11.01 The Notice to Proceed will stipulate the date on which the Contractor shall begin work. 

That date shall be the beginning of the Contract Time charges. 

 

11.02 Contractor shall notify the Owner through its duly authorized representative, in advance, 

of where Contractor’s work shall commence each day. A daily log shall be maintained by 

Contractor to establish dates, times, persons contacted, and location of work. Specific 

notice shall be made to the Owner if the Contractor plans to work on Saturday, Sunday, or 
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a Parish approved holiday. If notice is not received, no consideration will be given for 

inclement weather and same shall be considered a valid work day. 

 

11.03 The Work covered by the Plans, Specifications and Contract Documents must be 

completed sufficiently for acceptance within the number of calendar days specified in the 

Proposal and/or the Contract, commencing from the date specified in the Notice to Proceed. 

It is hereby understood and mutually agreed, by and between the Contractor and the Owner, 

that the time of completion is an essential condition of this Contract, and it is further 

mutually understood and agreed that if the Contractor shall neglect, fail or refuse to 

complete the Work within the time specified, or any proper extension thereof granted by 

the Owner, then the Contractor does hereby agree, as partial consideration for the awarding 

of this Contract, to pay the Owner based on Table 3.1 as specified in the Contract, not as 

a penalty, but as liquidated damages for such breach of contract for each and every calendar 

day that the Contractor shall be in default after the time stipulated in the Contract for 

completing the Work. It is specifically understood that the Owner shall also be entitled to 

receive a reasonable attorney fee and all costs in the event that Contractor fails to adhere 

to this agreement and this contract is referred to counsel for any reason whatsoever. 

Reasonable attorney fees shall be the prevailing hourly rate of the private sector, and in no 

event shall the hourly rate be less than $175.00 per hour. All attorney fees shall be paid to 

the operating budget of the Office of the Parish President.  

 

11.04 Prior to final payment, the Contractor may, in writing to the Owner, certify that the entire 

Project is substantially complete and request that the Owner or its agent issue a certificate 

of Substantial Completion. See Section 29.00. 

 

11.05 The Owner may grant an extension(s) of time to the Contractor for unusual circumstances 

which are beyond the control of the Contractor and could not reasonably be foreseen by 

the Contractor prior to Bidding. Any such request must be made in writing to the Owner 

within seven (7) calendar days following the event occasioning the delay. The Owner shall 

have the exclusive and unilateral authority to determine, grant, and/or deny the validity of 

any such claim. 

 

11.06 Extensions of time for inclement weather shall be processed as follows: 

 

Commencing on the start date of each job, the Parish Inspector assigned to same 

shall keep a weekly log, indicating on each day whether inclement weather has 

prohibited the Contractor from working on any project within the specific job, 

based upon the following: 

 

1. Should the Contractor prepare to begin work on any day in which inclement 

weather, or the conditions resulting from the weather, prevent work from 

beginning at the usual starting time, and the crew is dismissed as a result, 

the Contractor will not be charged for a working day whether or not 

conditions change during the day and the rest of the day becomes suitable 

for work. 

 

2. If weather conditions on the previous day prevent Contractor from 

performing work scheduled, provided that no other work can be performed 

on any project within the package. The Parish Inspector shall determine if 

it is financially reasonable to require the Contractor to deviate from the 

schedule and relocate to another location. 

 

3. If the Contractor is unable to work at least 60% of the normal work day due 

to inclement weather, provided that a normal working force is engaged on 

the job. 

 

Any dispute of weather conditions as related to a specific job shall be settled by 

records of the National Weather Service. 

 

11.07 Extensions of time for change orders 

 

When a change order is issued, the Owner and Contractor will agree on a reasonable time 

extension, if any, to implement such change. Consideration shall be given for, but not 

limited to, the following: 
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1. If material has to be ordered; 

2. Remobilization and or relocation of equipment to perform task; and 

3. Reasonable time frame to complete additional work. 

 

Time extensions for change orders shall be reflected on the official document signed by 

the Owner and Contractor. 

 

11.08 At the end of each month, the Owner or its agent will furnish to the Contractor a monthly 

statement which reflects the number of approved days added to the contract. The 

Contractor will be allowed fourteen (14) calendar days in which to file a written protest 

setting forth in what respect the monthly statement is incorrect; otherwise, the statement 

shall be considered accepted by the Contractor as correct. 

 

11.09 Apart from extension of time for unavoidable delays, no payment or allowance of any kind 

shall be made to the Contractor as compensation for damages because of hindrance or delay 

for any cause in the progress of the Work, whether such delay be avoidable or unavoidable. 

 

 

12.00 LIQUIDATED DAMAGES 

 

12.01 In case the Work is not completed in every respect within the time that may be extended, 

it is understood and agreed that per diem deductions per Table 3.1 for liquidated damages, 

as stipulated in the Proposal and/or Contract, shall be made from the total Contract Price 

for each and every calendar day after and exclusive of the day on which completion was 

required, and up to the completion of the Work and acceptance thereof by the Owner. It is 

understood and agreed that time is of the essence to this Contract, and the above sum being 

specifically herein agreed upon in advance as the measure of damages to the Owner on 

account of such delay in the completion of the Work. It is further agreed that the expiration 

of the term herein assigned or as may be extended for performing the Work shall, ipso 

facto, constitute a putting in default, the Contractor hereby waiving any and all notice of 

default. The Contractor agrees and consents that the Contract Price, reduced by the 

aggregate of the entire damages so deducted, shall be accepted in full satisfaction of all 

Work executed under this Contract. It is further understood and agreed that Contractor shall 

be liable for a reasonable attorney fee and all costs associated with any breach of this 

agreement, including but not limited to this subsection. In the event that any dispute or 

breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable 

attorney fee at the prevailing hourly rate of the private sector. In no event shall the hourly 

rate be less than $175.00 per hour. 

 

 

13.00 LABOR, MATERIALS, EQUIPMENT, SUPERVISION, PERMITS AND TAXES 

 

13.01 The Contractor shall provide and pay for all labor, materials, equipment, supervision, 

subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all 

incidentals necessary for the completion of the Work in substantial conformance with the 

Contract Documents. 

 

13.02 The Contractor shall provide competent, suitably qualified personnel to survey and lay out 

the Work and perform construction as required by the Contract Documents. It shall at all 

times maintain good discipline and order at the site. 

 

13.03 Unless otherwise specifically provided for in the Specifications, all workmanship, 

equipment, materials, and articles incorporated in the Work covered by this Contract are to 

be new and of the best grade of their respective kinds for the purpose intended. Samples of 

materials furnished under this Contract shall be submitted for approval to the Owner when 

and as directed. 

 

13.04 Whenever a material or article required is specified or shown on the plans by using the 

name of a proprietary product or of a particular manufacturer or Contractor, any material 

or article which shall perform adequately the duties imposed by the general design will be 

considered equal, and satisfactory, providing the material or article so proposed is of equal 

substance and function and that all technical data concerning the proposed substitution be 

approved by the Owner prior to the Bidding. The Owner shall have the exclusive and 

unilateral discretion to determine quality and suitability in accordance with LSA-R.S. 

38:2212(T)(2). 
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13.05 Materials shall be properly and securely stored so as to ensure the preservation of quality 

and fitness for the Work, and in a manner that leaves the material accessible to inspection. 

Materials or equipment may not be stored on the site in a manner such that it will interfere 

with the continued operation of streets and driveways or other contractors working on the 

site. 

 

13.06 The Contractor, by entering into the Contract for this Work, sets itself forth as an expert in 

the field of construction and it shall supervise and direct the Work efficiently and with its 

best skill and attention. It shall be solely responsible for the means, methods, techniques, 

sequences and procedures of construction. 

 

13.07 Contractor shall keep on the Work, at all times during its progress, a competent resident 

Superintendent, who shall not be replaced without written Notice to Owner except under 

extraordinary circumstances. The Superintendent will be Contractor's representative at the 

site and shall have authority to act on behalf of Contractor. All communications given to 

the Superintendent shall be as binding as if given to the Contractor. Owner specifically 

reserves the right to approve and/or disapprove the retention of a new superintendent, all 

to not be unreasonably withheld. 

 

13.08 Any foreman or workman employed on this Project who disregards orders or instructions, 

does not perform his Work in a proper and skillful manner, or is otherwise objectionable, 

shall, at the written request of the Owner, be removed from the Work and shall be replaced 

by a suitable foreman or workman. 

 

13.09 The Contractor and/or its assigned representative shall personally ensure that all 

subcontracts and divisions of the Work are executed in a proper and workmanlike manner, 

on scheduled time, and with due and proper cooperation. 

 

13.10 Failure of the Contractor to keep the necessary qualified personnel on the Work shall be 

considered cause for termination of the Contract by the Owner. 

 

13.11 Only equipment in good working order and suitable for the type of Work involved shall be 

brought onto the job and used by the Contractor. The Contractor is solely responsible for 

the proper maintenance and use of its equipment and shall hold the Owner harmless from 

any damages or suits for damages arising out of the improper selection or use of equipment. 

No piece of equipment necessary for the completion of the Work shall be removed from 

the job site without approval of the Owner. 

 

13.12 All Federal, State and local taxes due or payable during the time of Contract on materials, 

equipment, labor or transportation, in connection with this Work, must be included in the 

amount bid by the Contractor and shall be paid to proper authorities before acceptance. The 

Contractor shall furnish all necessary permits and certificates and comply with all laws and 

ordinances applicable to the locality of the Work. The cost of all inspection fees levied by 

any governmental entity whatsoever shall be paid for by the Contractor. 

 

13.13 In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the 

Contractor must provide in a form suitable to the Owner an affidavit stating that all 

applicable sales taxes for materials used on this project have been paid. 

 

13.14 During the period that this Contract is in force, neither party to the Contract shall solicit 

for employment or employ an employee of the other. 

 

13.15 All materials or equipment shown on the Drawings or included in these specifications shall 

be furnished unless written approval of a substitute is obtained from the Designer, or Owner 

if no separate designer. 

 

13.16 If a potential supplier wishes to submit for prior approval a particular product other than a 

product specified in the contract documents, he shall do so no later than fourteen working 

days prior to the opening of bids. Within ten days, exclusive of holidays and weekends, 

after such submission, the prime design professional shall furnish to both the public entity 

and the potential supplier written approval or denial of the product submitted. The burden 

of proof of the equality of the proposed substitute is upon the proposer and only that 

information formally submitted shall be used by the Designer in making its decision. 
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13.17 The decision of the Designer/Owner shall be given in good faith and shall be final. 

 

14.00 QUANTITIES OF ESTIMATE, CHANGES IN QUANTITIES, EXTRA WORK 

 

14.01 Whenever the estimated quantities of Work to be done and materials to be furnished under 

this Contract are shown in any of the documents, including the Proposal, such are given 

for use in comparing Bids and the right is especially reserved, except as herein otherwise 

specifically limited, to increase or diminish same not to exceed twenty-five percent (25%) 

by the Owner to complete the Work contemplated by this Contract. Such increase or 

diminution shall in no way vitiate this Contract, nor shall such increase or diminution give 

cause for claims or liability for damages. 

 

14.02 The Owner shall have the right to make alterations in the line, grade, plans, form or 

dimensions of the Work herein contemplated, provided such alterations do not change the 

total cost of the Project, based on the originally estimated quantities, and the unit prices bid 

by more than twenty-five percent (25%) and provided further that such alterations do not 

change the total cost of any major item, based on the originally estimated quantities and 

the unit price bid by more than twenty-five (25%). (A major item shall be construed to be 

any item, the total cost of which is equal to or greater than ten percent (10%) of the total 

Contract Price, computed on the basis of the Proposal quantity and the Contract unity 

price). Should it become necessary, for the best interest of the Owner, to make changes in 

excess of that herein specified, the same shall be covered by supplemental agreement either 

before or after the commencement of the Work and without notice to the sureties. If such 

alterations diminish the quantity of Work to be done, such shall not constitute a claim for 

damages for anticipated profits for the Work dispensed with, but when the reduction in 

amount is a material part of the Work contemplated, the Contractor shall be entitled to only 

reasonable compensation as determined by the Owner for overhead and equipment charges 

which it may have incurred in expectation of the quantity of Work originally estimated, 

unless specifically otherwise provided herein; if the alterations increase the amount of 

Work, the increase shall be paid according to the quantity of Work actually done and at the 

price established for such Work under this Contract except where, in the opinion of the 

Owner, the Contractor is clearly entitled to extra compensation. 

 

14.03 Without invalidating the Contract, the Owner may order Extra Work or make changes by 

altering, adding to, or deducting from the Work, the Contract sum being adjusted 

accordingly. The consent of the surety must first be obtained when necessary or desirable, 

all at the exclusive discretion of the Owner. All the Work of the kind bid upon shall be paid 

for at the price stipulated in the Proposal, and no claims for any Extra Work or material 

shall be allowed unless the Work is ordered in writing by the Owner. 

 

14.04 Extra Work for which there is no price or quantity included in the Contract shall be paid 

for at a unit price or lump sum to be agreed upon in advance in writing by the Owner and 

Contractor. Where such price and sum cannot be agreed upon by both parties, or where this 

method of payment is impracticable, the Owner may, at its exclusive and unilateral 

discretion, order the Contractor to do such Work on a Force Account Basis. 

 

14.05 In computing the price of Extra Work on a Force Account Basis, the Contractor shall be 

paid for all foremen and labor actually engaged on the specific Work at the current local 

rate of wage for each and every hour that said foremen and labor are engaged in such Work, 

plus ten percent (10%) of the total  for superintendence, use of tools, overhead, direct & 

indirect costs/expenses, pro-rata applicable payroll taxes, pro-rata applicable workman 

compensation benefits, pro-rata insurance premiums and pro-rata reasonable profit. The 

Contractor shall furnish satisfactory evidence of the rate or rates of such insurance and tax. 

The Contractor will not be able to collect any contribution to any retirement plans or 

programs. 

 

14.06 For all material used, the Contractor shall receive the actual cost of such material delivered 

at the site of the Work, as shown by original receipted bill, to which shall be added five 

percent (5%). There will be absolutely no additional surcharges or additional fees attached 

hereto with respect to this subsection. 

 

14.07 For any equipment used that is owned by the Contractor, the Contractor shall be allowed a 

rental based upon the latest prevailing rental price, but not to exceed a rental price as 

determined by the Associated Equipment Distributors (A.E.D. Green Book). 
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14.08 The Contractor shall also be paid the actual costs of transportation for any equipment which 

it owns and which it has to transport to the Project for the Extra Work. There will be 

absolutely no additional surcharges or additional fees attached hereto with respect to this 

subsection. 

 

14.09 If the Contractor is required to rent equipment for Extra Work, but not required for Contract 

items, it will be paid the actual cost of rental and transportation of such equipment to which 

no percent shall be added. The basis upon which rental cost are to be charged shall be 

agreed upon in writing before the Work is started. Actual rental and transportation costs 

shall be obtained from receipted invoices and freight bills. 

 

14.10 No compensation for expenses, fees or costs incurred in executing Extra Work, other than 

herein specifically mentioned herein above, will be allowed. 

 

14.11 A record of Extra Work on Force Account basis shall be submitted to the Owner on the 

day following the execution of the Work, and no less than three copies of such record shall 

be made on suitable forms and signed by both the Owner or his representative on the Project 

and the Contractor. All bids for materials used on extra Work shall be submitted to the 

Owner by the Contractor upon certified statements to which will be attached original bills 

covering the costs of such materials. 

 

14.12 Payment for Extra Work of any kind will not be allowed unless the same has been ordered 

in writing by the Owner. 

 

 

15.00 STATUS OF THE ENGINEER (NOT APPLICABLE) 

 

16.00 INJURIES TO PERSONS AND PROPERTY 

 

16.01 The Contractor shall be held solely and exclusively responsible for all injuries to persons 

and for all damages to the property of the Owner or others caused by or resulting from the 

negligence of itself, its employees or its agents, during the progress of or in connection 

with the Work, whether within the limits of the Work or elsewhere under the Contract 

proper or as Extra Work. This requirement will apply continuously and not be limited to 

normal working hours or days. The Owner's construction review is for the purpose of 

checking the Work product produced and does not include review of the methods employed 

by the Contractor or to the Contractor's compliance with safety measures of any nature 

whatsoever. The Contractor agrees to pay a reasonable attorney fee and other reasonable 

attendant costs of the Owner in the event it becomes necessary for the Owner to employ an 

attorney to enforce this section or to protect itself against suit over the Contractor's 

responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. 

The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees 

collected shall be paid to the operating budget of the Office of the Parish President. 

 

16.02 The Contractor must protect and support all utility infrastructures or other properties which 

are liable to be damaged during the execution of its Work. It shall take all reasonable and 

proper precautions to protect persons, animals and vehicles or the public from the injury, 

and wherever necessary, shall erect and maintain a fence or railing around any excavation, 

and place a sufficient number of lights about the Work and keep same burning from twilight 

until sunrise, and shall employ one or more watchmen as an additional security whenever 

needed. The Contractor understands and agrees that the Owner may request that security 

be placed on the premises to ensure and secure same. The Owner shall exclusive authority 

to request placement of such security. Contractor agrees to retain and place security as 

requested, all at the sole expense of Contractor. Additional security shall not be considered 

a change order or reason for additional payment by the Owner. The Contractor must, as far 

as practicable and consistent with good construction, permit access to private and public 

property and leave fire hydrants, catch basins, streets, etc., free from encumbrances. The 

Contractor must restore at its own expense all injured or damaged property caused by any 

negligent act of omission or commission on its part or on the part of its employees or 

subcontractors, including, but not limited to, sidewalks, curbing, sodding, pipes conduits, 

sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or any other 

building or property whatsoever to a like condition as existed prior to such damage or 

injury. 
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16.03 In case of failure on the part of the Contractor to restore such property or make good such 

damage, the Owner may upon forty-eight (48) hours’ notice proceed to repair or otherwise 

restore such property as may be deemed necessary, and the cost thereof will be deducted 

from any monies due or which may become due under its Contract. 

 

16.04 Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany 

Parish Government, its elected and appointed officials, departments, agencies, boards and 

commissions, their officers, agents servants, employees, including volunteers, from and 

against any and all claims, demands, expense and liability arising out of injury or death to 

any person or the damage, loss or destruction of any property to the extent caused by any 

negligent act or omission or willful misconduct of Contractor, its agents, servants, 

employees, and subcontractors, or any and all costs, expense and/or attorney fees incurred 

by St. Tammany Parish Government as a result of any claim, demands, and/or causes of 

action that results from the negligent performance or non-performance by Contractor, its 

agents, servants, employees, and subcontractors of this contract.  Contractor agrees to 

investigate, handle, respond to, provide defense for and defend any such claims, demand, 

or suit at its sole expense and agrees to bear all other costs and expenses related thereto 

caused by any negligent act or omission or willful misconduct of Contractor, its agents, 

servants, employees, and subcontractors. 

 

16.05 As to any and all claims against Owner, its agents, assigns, representatives or employees 

by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed 

by any of them or anyone for whose acts as may be liable, the indemnification obligation 

under Paragraph 16.04 shall not be limited in any way or by any limitation on the amount 

or type of damages, compensation or benefits payable by or for Contractor or any 

Subcontractor under workmen's compensation acts, disability benefit acts or other 

employee benefit acts. 

 

16.06 No road shall be closed by the Contractor to the public except by written permission of the 

Owner. If so closed, the Contractor shall maintain traffic over, through and around the 

Work included in his Contract, with the maximum practical convenience, for the full 

twenty-four hours of each day of the Contract, whether or not Work has ceased temporarily. 

The Contractor shall notify the Owner at the earliest possible date after the Contract has 

been executed and, in any case, before commencement of any construction that might in 

any way inconvenience or endanger traffic, in order that necessary and suitable 

arrangements may be determined. Any and all security, maintenance, labor or costs 

associated with traffic control herein shall be at the sole expense of Contractor. This 

expense shall be paid directly by the Contractor. This expense shall not be considered as a 

change order nor shall it allow the Contractor any additional cost reimbursement 

whatsoever. All traffic deviations herein shall be coordinated with the appropriate law 

enforcement officials of this Parish. 

 

16.07 The convenience of the general public and residents along the Works shall be provided for 

in a reasonable, adequate and satisfactory manner. Where existing roads are not available 

as detours, and unless otherwise provided, all traffic shall be permitted to pass through the 

Work. In all such cases, the public shall have precedence over Contractor's vehicles insofar 

as the traveling public's vehicles shall not be unduly delayed for the convenience of the 

Contractor. In order that all unnecessary delay to the traveling public may be avoided, the 

Contractor shall provide and station competent flagmen whose sole duties shall consist of 

directing and controlling the movement of public traffic either through or around the Work. 

Any and all security, maintenance, labor or costs associated with traffic control herein shall 

be at the sole expense of Contractor. This expense shall be paid directly by the Contractor. 

This expense shall not be considered as a change order nor shall it allow the Contractor 

any additional cost reimbursement whatsoever. All traffic deviations herein shall be 

coordinated with the appropriate law enforcement officials of this Parish. 

 

16.08 The Contractor shall arrange its Work so that no undue or prolonged blocking of business 

establishments will occur. 

 

16.09 Material and equipment stored on the right of way or work site shall be so placed and the 

Work at times shall be so conducted as to ensure minimum danger and obstruction to the 

traveling public. 

 

16.10 During grading operations when traffic is being permitted to pass through construction, the 

Contractor shall provide a smooth, even surface that will provide a satisfactory passageway 
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for use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust 

nuisance, provided the dust nuisance is a result of the Work. 

 

16.11 Fire hydrants shall be accessible at all times to the Fire Department. No material or other 

obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 

regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, 

rules or regulations. 

 

16.12 The Contractor shall not, without the written permission of the Owner, do Work for a 

resident or property owner abutting the Work at the time that this Work is in progress. 

 

16.13 No Work of any character shall be commenced on railroad right-of-way until the Railroad 

Company has issued a permit to the Owner and has been duly notified by the Contractor in 

writing (with a copy forwarded to the Owner) of the date it proposes to begin Work, and 

until an authorized representative of the Railroad Company is present, unless the Railroad 

Company waives such requirements. All Work performed by the Contractor within the 

right-of-way limits of the railroad shall be subject to the inspection and approval of the 

chief engineer of the Railroad Company or its authorized representative. Any precautions 

considered necessary by said chief engineer to safeguard the property, equipment, 

employees and passengers of the Railroad Company shall be taken by the Contractor 

without extra compensation. The Contractor shall, without extra compensation, take such 

precautions and erect and maintain such tell-tale or warning devices as the Railroad 

Company considers necessary to safeguard the operation of its trains. The temporary 

vertical and horizontal clearance specified by the chief engineer of the Railroad Company 

in approving these shall be maintained at all times. No steel, brick, pipe or any loose 

material shall be left on the ground in the immediate vicinity of the railway track. Before 

any Work is done within Railroad right of way, the Contractor shall provide and pay all 

costs of any special insurance requirements of the Railroad. 

 

16.14 The Contractor, shall, without extra compensation, provide, erect, paint and maintain all 

necessary barricades. Also, without extra compensation, the Contractor shall provide 

suitable and sufficient lights, torches, reflectors or other warning or danger signals and 

signs, provide a sufficient number of watchmen and flagmen and take all the necessary 

precautions for the protection of the Work and safety of the Public. 

 

16.15 The Contractor shall erect warning signs beyond the limits of the Project, in advance of 

any place on the Project where operations interfere with the use of the road by traffic, 

including all intermediate points where the new Work crosses or coincides with the existing 

road. All barricades and obstructions shall be kept well painted and suitable warning signs 

shall be placed thereon. All barricades and obstructions shall be illuminated at night and 

all lights or devices for this purpose shall be kept burning from sunset to sunrise. 

 

16.16 Whenever traffic is maintained through or over any part of the Project, the Contractor shall 

clearly mark all traffic hazards. No direct payment will be made for barricades, signs and 

illumination therefore or for watchmen or flagmen. 

 

16.17 The Contractor will be solely and completely responsible for conditions on the job site, 

including safety of all persons and property during performance of the Work. This 

requirement will apply continuously and not be limited to normal working hours. The duty 

of the Owner to conduct construction review of the Contractor's performance is not 

intended to include review of the adequacy of the Contractor's safety measures, in, or near 

the construction site. 

 

 

17.00 SANITARY PROVISIONS 

 

17.01 The Contractor shall provide and maintain in a neat, sanitary condition such 

accommodations for the use of its employees as may be necessary to comply with the rules 

and regulations of the State Health Agency or of the other authorities having jurisdiction 

and shall permit no public nuisance. 

 

 

18.00 RIGHTS OF WAY  
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18.01 The Owner will furnish the Contractor with all necessary rights-of-way for the prosecution 

of the Work. The rights of way herein referred to shall be taken to mean only permission 

to use or pass through the locations or space in any street, highway, public or private 

property in which the Contractor is to prosecute the Work. 

 

18.02 It is possible that all lands and rights of way may not be obtained as herein contemplated 

before construction begins, in which event the Contractor shall begin its Work upon such 

land and rights of way as the Owner may have previously acquired. Any delay in furnishing 

these lands by the Owner can be deemed proper cause for adjustment in the Contract 

amount and/or in the time of completion. 

 

 

19.00 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 

 

19.01 The Contractor shall not enter upon private property for any purpose without first obtaining 

permission from the Owner, as well as the private property owner and/or and private 

property Lessees. The Contractor shall use every precaution necessary for the preservation 

of all public and private property, monuments, highway signs, telephone lines, other 

utilities, etc., along and adjacent to the Work; the Contractor shall use every precaution 

necessary to prevent damage to pipes, conduits, and other underground structures; and shall 

protect carefully from disturbance or damage all land monuments and property marks until 

an authorized agent has witnessed or otherwise referenced their location and shall not 

remove them until directed. The street and highway signs and markers that are to be 

affected by the Work shall be carefully removed when the Work begins and stored in a 

manner to keep them clean and dry. The Contractor must obtain all necessary information 

in regard to existing utilities and shall give notice in writing to the owners or the proper 

authorities in charge of streets, gas, water, pipes, electric, sewers and other underground 

structures, including conduits, railways, poles and pole lines, manholes, catch basins, 

fixtures, appurtenances, and all other property that may be affected by the Contractor's 

operations, at least forty-eight (48) hours before its operations will affect such property. 

The Contractor shall not hinder or interfere with any person in the protection of such Work 

or with the operation of utilities at any time. When property, the operation of railways, or 

other public utilities are endangered, the Contractor shall at its own expense, maintain 

flagmen or watchmen and any other necessary precautions to avoid interruption of service 

or damage to life or property, and it shall promptly repair, restore, or make good any injury 

or damage caused by its negligent operations in an acceptable manner. The Contractor must 

also obtain all necessary information in regard to the installation of new cables, conduits, 

and transformers, and make proper provisions and give proper notifications, in order that 

same can be installed at the proper time without delay to the Contractor or unnecessary 

inconvenience to the Owner. 

 

19.02 The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to 

remain in the streets or those which are privately owned, without the proper authority. 

Unless otherwise provided in the Special Provisions or the Proposal, the Contractor shall 

replace and replant all plants, shrubs, grass and restore the grounds back to its original good 

condition to the satisfaction of the Owner and/or the property owner. The Contractor shall 

assume the responsibility of replanting and guarantees that plants, shrubs, grass will be 

watered, fertilized and cultivated until they are in a growing condition. No direct payment 

will be made for removing and replanting of trees, shrubs, plants or grass unless such items 

are set forth in the Proposal. 

 

19.03 When or where direct damage or injury is done to public or private property by or on 

account of any negligent act, omission, neglect or otherwise of the Contractor, it shall make 

good such damage or injury in an acceptable manner. 

 

 

20.00 CONTRACTORS RESPONSIBILITY FOR WORK 

 

20.01 Until final acceptance of the Work by the Owner as evidence by approval of the final 

estimate, the Work shall be in the custody and under the charge and care of the Contractor 

and it shall take every necessary precaution against injury or damage to any part thereof by 

the action of the elements or from the non-execution of the Work; unless otherwise 

provided for elsewhere in the Specifications or Contract. The Contractor shall rebuild, 

repair, restore and make good, without extra compensation, all injuries or damages to any 

portion of the Work occasioned by any of the above causes before its completion and 
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acceptance, and shall bear the expenses thereof.  In case of suspension of the Work from 

any cause whatever, the Contractor shall be responsible for all materials and shall properly 

and securely store same, and if necessary, shall provide suitable shelter from damage and 

shall erect temporary structures where necessary. If in the exclusive discretion of the 

Owner, any Work or materials shall have been damaged or injured by reason of failure on 

the part of the Contractor or any of its Subcontractors to so protect the Work, such materials 

shall be removed and replaced at the sole expense of the Contractor. Such amount shall be 

deducted from any sum due or to be due Contractor. 

 

20.02 The Contractor shall give all notice and comply with all Federal, State, and local laws, 

ordinances, and regulations in any manner affecting the conduct of the Work, and all such 

orders and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction 

or authority over the Work, and shall indemnify and hold harmless the Owner against any 

claim or liability arising from, or based on, the violation of any such law, ordinance, 

regulation, order or decree, whether by itself, its employees or Subcontractors. 

 

 

21.00 TESTS AND INSPECTIONS CORRECTION & REMOVAL OF DEFECTIVE WORK 

 

21.01 Contractor warrants and guarantees to Owner that all materials and equipment will be new 

unless otherwise specified and that all Work will be of good quality and free from faults or 

defects and in accordance with the requirements of the Contract Documents. All 

unsatisfactory Work, all faulty or Defective Work and all Work not conforming to the 

requirements of the Contract Documents at the time of acceptance shall be considered 

Defective. Prompt and reasonable notice of all defects shall be given to the Contractor. 

 

21.02 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any Work to specifically be inspected, tested or 

approved by some public body, Contractor shall assume full responsibility therefor, pay all 

costs in connection therewith and furnish Owner the required certificates of inspection, 

testing or approval. All other inspections, tests and approval required by the Contract 

Documents shall be performed by organizations acceptable to Owner and Contractor and 

the costs thereof shall be borne by the Contractor unless otherwise specified. 

 

21.03 Contractor shall give Owner timely notice of readiness of the Work for all inspections, tests 

or approvals. If any such Work required to be inspected, tested or approved is covered 

without written approval of Owner, it must, if requested by Owner, be uncovered for 

observation, and such uncovering shall be at Contractor's expense unless Contractor has 

given Owner timely notice of its intention to cover such Work and Owner has not acted 

with reasonable promptness in response to such notice. 

 

21.04 Neither observations by Owner nor inspections, tests or approvals shall relieve Contractor 

from its obligations to perform the Work in accordance with the requirements of the 

Contract Document. 

 

21.05 Owner and its representatives will at reasonable times have access to the Work. Contractor 

shall provide proper and safe facilities for such access and observation of the Work and 

also for any inspection or testing thereof by others. 

  

21.06 If any Work is covered contrary to the written request of Owner, it must, be uncovered for 

Owner’s observation and replaced at Contractor's expense. If any Work has been covered 

which Owner has not specifically requested to observe prior to its being covered, or if 

Owner considers it necessary or advisable that covered Work be inspected or tested by 

others, the Contractor, at Owner's request, shall uncover, expose or otherwise make 

available for observations, inspections or testing as Owner may require, that portion of the 

Work in question, furnishing all necessary labor, material and equipment. If it is found that 

such Work is Defective, Contractor shall bear all the expenses of such uncovering, 

exposure, observation, inspection and testing and of satisfactory reconstruction, including 

compensation for additional professional services, and an appropriate deductive Change 

Order shall be issued. If, however, such Work is not found to be Defective, Contractor shall 

be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 

directly attributable to such uncovering, exposure, observation, inspection, testing and 

reconstruction. 
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21.07 If the Work is Defective, or Contractor fails to supply sufficient skilled workmen or 

suitable materials or equipment, or if the Contractor fails to make prompt payments to 

Subcontractors or for labor, materials or equipment, Owner may order Contractor to stop 

the Work, or any portion thereof, until the cause of such order has been eliminated; 

however, this right of Owner to stop the Work shall not give rise to any duty on the part of 

Owner to exercise this right for the benefit of Contractor or any other party. 

 

21.08 Prior to approval of final payment, Contractor shall promptly, without cost to Owner and 

as specified by Owner, either correct any Defective Work, whether or not fabricated, 

installed or completed, or if the Work has been rejected by Owner, remove it from the site 

and replace it with non-defective Work. If Contractor does not correct such Defective Work 

or remove and replace such rejected Work within a reasonable time, all as specified in a 

written notice from Owner, Owner may have the deficiency corrected or the rejected Work 

removed and replaced. All direct or indirect costs of such correction or removal and 

replacement including compensation for additional professional services shall be paid by 

Contractor, and an appropriate deductive Change Order shall be issued. Contractor shall 

also bear the expense of making good all Work of others destroyed or damaged by its 

correction, removal or replacement of its Defective Work. 

 

21.09 If, after the approval of final payment and prior to the expiration of one year after the date 

of Substantial Completion or such longer period of time as may be prescribed by law or by 

the terms of any applicable special guarantee required by the Contract Documents, any 

Work is found to be Defective, Contractor shall promptly, without cost to Owner and in 

accordance with Owner's written instructions, either correct such Defective Work or if it 

has been rejected by Owner, remove it from the site and replace it with non-defective Work. 

If Contractor does not promptly comply with the terms of such instructions, Owner may 

have the Defective Work corrected or the rejected Work removed and replaced, and all 

direct and indirect costs of such removal and replacement, including compensation for 

additional professional services, shall be paid by Contractor. The Contractor agrees to pay 

a reasonable attorney fee and other reasonable attendant costs of the Owner in the event it 

becomes necessary for the Owner to employ an attorney to enforce this section or to protect 

itself against suit over the Contractor's responsibilities. Attorney fees shall be at the 

prevailing hourly rate of the private sector. The attorney fee hourly rate shall not be less 

than $175.00 per hour. All attorney fees collected shall be paid to the operating budget of 

the Office of the Parish President. 

 

21.10 If, instead of requiring correction or removal and replacement of Defective Work, Owner 

(and prior to approval of final payment) prefers to accept it, the Owner may do so. In such 

case, if acceptance occurs prior to approval of final payment, a Change Order shall be 

issued incorporating the necessary revisions in the Contract Documents, including 

appropriate reduction in the Contract Price, or, if the acceptance occurs after approval of 

final payment, an appropriate amount shall be paid by Contractor to Owner. 

 

21.11 If Contractor should fail to progress the Work in accordance with the Contract Documents, 

including any requirements of the Progress Schedule, Owner, after seven (7) days written 

Notice to Contractor, may, without prejudice to any other remedy Owner may have, make 

good such deficiencies and the cost thereof including compensation for additional 

professional services shall be charged against Contractor. In such cases, a Change Order 

shall be issued incorporating the necessary revisions in the Contract Documents including 

an appropriate reduction in the Contract Price. If the payments then or thereafter due 

Contractor are not sufficient to cover such amount, Contractor shall pay the difference to 

Owner. 

 

21.12 The Owner may appoint representatives to make periodic visits to the site and observe the 

progress and quality of the executed Work. These representatives shall be governed by the 

same restrictions placed on the Owner by these Specifications. The governing body of the 

Federal, State or local government exercising authority in the area of the Work may appoint 

representatives to observe the progress and quality of the Work. Contractor shall cooperate 

with and assist these representatives in the performance of their duties. 

 

21.13 The Contractor shall be responsible for the faithful execution of its Contract and the 

presence or absence of the Owner's or Government's Representative is in no way or manner 

to be presumed or assumed to relieve in any degree the responsibility or obligation of the 

Contractor. 
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21.14 The Contractor shall notify the Owner and the Governmental Agency having jurisdiction 

as to the exact time at which it is proposed to begin Work so the Owner may provide for 

inspection of all materials, foundations, excavations, equipment, etc., and all or any part of 

the Work and to the preparation or manufacture of materials to be used whether within the 

limits of the Work or at any other place. 

 

21.15 The Owner or its representatives shall have free access to all parts of the Work and to all 

places where any part of the materials to be used are procured, manufactured or prepared. 

The Contractor shall furnish the Owner all information relating to the Work and the 

material therefor, which may be deemed necessary or pertinent, and with such samples of 

materials as may be required. The Contractor, at its own expense, shall supply such labor 

and assistance as may be necessary in the handling of materials for proper inspection or for 

inspection of any Work done by it. 

 

21.16 No verbal instructions given to the Contractor by the Owner, Project Representative or any 

of their agents shall change or modify the written Contract. Contractors shall make no 

claims for additional payments or time based upon verbal instructions. 

 

 

22.00 SUBSURFACE CONDITIONS 

 

22.01 It is understood and agreed that the Contractor is familiar with the subsurface conditions 

that will be encountered and its price bid for the Work includes all of the costs involved 

for Work in these conditions and it is furthermore agreed that it has taken into 

consideration, prior to its Bid and acceptance by Owner, all of the subsurface conditions 

normal or unusual that might be encountered in the location of the Work. 

 

22.02 Should the Contractor encounter during the progress of the Work subsurface conditions at 

the site materially differing from those shown on the Drawings or indicated in the 

Specifications, the attention of the Owner shall be directed to such conditions before the 

conditions are disturbed. If the Owner finds that the conditions materially differ from those 

shown on the Drawings or indicated in the Specifications, it shall at once make such 

changes in the Drawings or Specifications as it may find necessary, and any increase or 

decrease in cost or extension of time resulting from such changes shall be adjusted in the 

same manner as provided for changes for Extra Work. The Contractor shall submit 

breakdowns of all costs in a manner as instructed and approved by the Owner. 

 

 

23.00 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS 

 

23.01 Bidder shall thoroughly examine the site of the Work and shall include in its Bid the cost 

of removing all structures and obstructions in the way of the Work. 

  

23.02 The Contractor shall remove any existing structures or part of structures, fence, building 

or other encumbrances or obstructions that interfere in any way with the Work. 

Compensations for the removal of any structure shall be made only if the item(s) to be 

removed was/were listed as pay item(s) on the Proposal. 

 

23.03 If called for in the Special Conditions, all privately and publicly owned materials and 

structures removed shall be salvaged without damage and shall be piled neatly and in an 

acceptable manner upon the premises if it belongs to an abutting property owner, otherwise 

at accessible points along the improvements. Materials in structures which is the property 

of the Owner or property of any public body, private body or individual which is fit for use 

elsewhere, shall remain property of the original Owner. It shall be carefully removed 

without damage, in sections which may be readily transported; same shall be stored on or 

beyond the right of way. The Contractor will be held responsible for the care and 

preservation for a period of ten (10) days following the day the last or final portion of the 

materials stored at a particular location are placed thereon. When privately owned materials 

are stored beyond the right of way, the Contractor will be held responsible for such care 

and preservation for a period of ten (10) days responsibility period for care and preservation 

of the materials begins. The Contractor must furnish the Owner with evidence satisfactory 

that the proper owner of the materials has been duly notified by the Contractor that the said 

owner must assume responsibility for its materials on the date following the Contractor's 

ten (10) day responsibility. 
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24.00 INSURANCE 

 

24.01 Contractor shall secure and maintain at its expense such insurance that will protect it and 

the Parish from claims for injuries to persons or damages to property which may arise from 

or in connection with the performance of Services or Work hereunder by the Contractor, 

his agents, representatives, employees, and/or subcontractors. The cost of such insurance 

shall be included in Contractor’s bid. 

 

24.02 The Contractor shall not commence work until it has obtained all insurance as required for 

the Parish Project. If the Contractor fails to furnish the Parish with the insurance protection 

required and begins work without first furnishing Parish with a currently dated certificate 

of insurance, the Parish has the right to obtain the insurance protection required and deduct 

the cost of insurance from the first payment due the Contractor. Further deductions are 

permitted from future payments as are needed to protect the interests of the Parish 

including, but not limited to, renewals of all policies. 

 

24.03 Payment of Premiums:  The insurance companies issuing the policy or policies shall have 

no recourse against the Parish of St. Tammany for payment of any premiums or for 

assessments under any form of policy. 

 

24.04 Deductibles:  Any and all deductibles in the described insurance policies shall be assumed 

by and be at the sole risk of the Contractor.   

 

24.05 Authorization of Insurance Company(ies) and Rating:  All insurance companies must be 

authorized to do business in the State of Louisiana and shall have an A.M. Best rating of 

no less than A-, Category VII.  

 

24.06 Policy coverages and limits must be evidenced by Certificates of Insurance issued by 

Contractor’s carrier to the Parish and shall reflect: 

 

  Date of Issue: Certificate must have current date. 

 

Named Insured: The legal name of Contractor under contract with the Parish and 

its principal place of business shall be shown as the named insured on all 

Certificates of Liability Insurance. 

 

Name of Certificate Holder:  St. Tammany Parish Government, Office of Risk 

Management, P. O. Box 628, Covington, LA 70434  

 

Project Description: A brief project description, including Project Name, Project 

Number and/or Contract Number, and Location. 

 

Endorsements and Certificate Reference:  All policies must be endorsed to provide, 

and certificates of insurance must evidence the following:  

 

Waiver of Subrogation: The Contractor's  insurers will have no right of 

recovery or subrogation against the Parish of St. Tammany, it being the 

intention of the parties that all insurance policy(ies) so affected shall protect 

both parties and be the primary coverage for any and all losses covered by 

the below described insurance. Policy endorsements required for all 

coverages. 

 

Additional Insured: The Parish of St. Tammany shall be named as additional 

named insured with respect to general liability, marine liability, 

pollution/environmental liability, automobile liability and excess liability 

coverages. Policy endorsements required. 

 

Hold Harmless: Contractor’s liability insurers shall evidence their 

cognizance of the Hold Harmless and Indemnification in favor of St. 

Tammany Parish Government by referencing same on the face of the 

Certificate(s) of Insurance. 

 

Cancellation Notice: Producer shall provide thirty (30) days prior written 

notice to the Parish of policy cancellation or substantive policy change. 
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24.07 The types of insurance coverage the Contractor is required to obtain and maintain 

throughout the duration of the Contract, include, but is not limited to: 

 

 1. Commercial General Liability insurance with a Combined Single Limit for bodily 

injury and property damage of at least $1,000,000 per Occurrence/$2,000,000 

General Aggregate/Products-Completed Operations Per Project. The insurance 

shall provide for and the certificate(s) of insurance shall indicate the following 

coverages: 

 

a) Premises - operations; 

b) Broad form contractual liability; 

c) Products and completed operations; 

d) Personal Injury; 

e) Broad form property damage; 

f) Explosion and collapse. 

 

 2. Marine Liability/Protection and Indemnity insurance is required for any and all 

vessel and/or marine operations in the minimum limits of $1,000,000 per 

occurrence/$2,000,000 per project general aggregate. The coverage shall include, 

but is not limited to, the basic coverages found in the Commercial General Liability 

insurance and coverage for third party liability. 

 

3. Contractors’ Pollution Liability and Environmental Liability insurance in the 

minimum amount of $1,000,000 per occurrence, $2,000,000 general aggregate and 

include coverage for full contractual liability and for all such environmental and/or 

hazardous waste exposures affected by this project.   

 

 4. Business Automobile Liability insurance with a Combined Single Limit of 

$1,000,000 per Occurrence for bodily injury and property damage, and shall 

include coverage for the following: 

 

a) Any automobiles; 

b) Owned automobiles; 

c) Hired automobiles; 

d) Non-owned automobiles; 

e) Uninsured motorist.   

 

 5. Workers’ Compensation/Employers Liability insurance: worker’s compensation 

insurance coverage and limits as statutorily required; Employers’ Liability 

Coverage shall be not less than $1,000,000 each accident, $1,000,000 each disease, 

$1,000,000 disease policy aggregate, except when projects include exposures 

covered under the United States Longshoremen and Harbor Workers Act, Maritime 

and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not 

less than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or 

partners shall be included in the policy and a statement of such shall be made by 

the insuring producer on the face of the certificate.   

 

6. Owners Protective Liability (OPL) (formerly Owners and Contractors Protective 

Liability (OCP) Insurance) shall be furnished by the Contractor naming St. 

Tammany Parish Government as the Named Insured and shall provide coverage in 

the minimum amount of $1,000,000 combined single limit (CSL) each occurrence, 

$2,000,000 aggregate. Any project valued in excess of $3,000,000 shall be set by 

the Office of Risk Management. The policy and all endorsements shall be addressed 

to St. Tammany Parish Government, Office of Risk Management, P. O. Box 628, 

Covington, LA 70434. 

           

 7. Builder’s Risk Insurance shall be required on buildings, sewage treatment plants 

and drainage pumping stations, and shall be written on an “all-risk” or equivalent 

policy form in the amount of the full value of the initial Contract sum, plus value 

of subsequent Contract modifications and cost of materials supplied or installed by 

others, comprising 100% total value for the entire project including foundations. 

Deductibles should not exceed $5,000 and Contractor shall be responsible for any 

and all policy deductibles. This insurance shall cover portions of the work stored 

off the site, and also portions of the work in transit. In addition, Installation Floater 
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Insurance, on an “all-risk” form, will be carried on all pumps, motors, machinery 

and equipment on the site or installed. Both the Builder’s Risk Insurance and the 

Installation Floater Insurance shall include the interests of the Owner, Contractor, 

Subcontractors, and Sub-subcontractors and shall terminate only when the Project 

has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington, 

LA 70434 shall be the first named insured on the Builder’s Risk and Installation 

Floater Insurance.  

 

 8. Professional Liability (errors and omissions) insurance in the sum of at least One 

Million Dollars ($1,000,000) per claim with Two Million Dollars ($2,000,000) 

annual aggregate.  

 

 9. An umbrella policy or excess policy may be required and/or allowed to meet 

minimum coverage limits, subject to the review and approval by St. Tammany 

Parish Government, Office of Risk Management. 

         

24.08 All policies of insurance shall meet the requirements of the Parish of St. Tammany prior to 

the commencing of any work. The Parish of St. Tammany has the right, but not the duty, 

to approve all insurance policies prior to commencing of any work. If at any time, it 

becomes known that any of the said policies shall be or becomes unsatisfactory to the 

Parish of St. Tammany as to form or substance; or if a company issuing any such policy 

shall be or become unsatisfactory to the Parish of St. Tammany, the Contractor shall 

promptly obtain a new policy, timely submit same to the Parish of St. Tammany for 

approval and submit a certificate thereof as provided above. The Parish agrees to not 

unreasonably withhold approval of any insurance carrier selected by Contractor. In the 

event that Parish cannot agree or otherwise authorize said carrier, Contractor shall have the 

option of selecting and submitting new insurance carrier within 30 days of said notice by 

the Parish. In the event that the second submission is insufficient or is not approved, then 

the Parish shall have the unilateral opportunity to thereafter select a responsive and 

responsible insurance carrier all at the cost of Contractor and thereafter deduct from 

Contractor's fee the cost of such insurance. 

 

24.09 Upon failure of Contractor to furnish, deliver and/or maintain such insurance as above 

provided, the contract, at the election of the Parish of St. Tammany, may be forthwith 

declared suspended, discontinued or terminated. Failure of the Contractor to maintain 

insurance shall not relieve the Contractor from any liability under the contract, nor shall 

the insurance requirements be construed to conflict with the obligation of the Contractor 

concerning indemnification. 

 

24.10 Contractor shall maintain a current copy of all annual insurance policies and provide same 

to the Parish of St. Tammany as may be reasonably requested.  

 

24.11 It shall be the responsibility of Contractor to require that these insurance requirements are 

met by all contractors and sub-contractors performing work for and on behalf of 

Contractor. Contractor shall further ensure the Parish is named as additional insured on all 

insurance policies provided by said contractor and/or sub-contractor throughout the 

duration of the project, and that renewal certificates for any policies expiring prior to the 

Parish’s final acceptance of the project shall be furnished to St. Tammany Parish 

Government, Department of Legal, Office of Risk Management, without prompting. 
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NOTICE: 

 

These are only an indication of the coverages that are generally required. Additional 

coverages and/or limits may be required for projects identified as having additional risks 

or exposures. Please note that some requirements listed may not necessarily apply to 

your specific services. St. Tammany Parish Government reserves the right to remove, 

replace, make additions to and/or modify any and all of the insurance requirement 

language upon review of the final scope of services presented to Office of Risk 

Management prior to execution of a contract for services. 

 

 

For inquiries regarding insurance requirements,  please contact: 

St. Tammany Parish Government 

Office of Risk Management 

P. O. Box 628 

Covington, LA 70434 

Telephone: 985-898-5226 

Email: riskman@stpgov.org 

 

24.12 Nothing contained in these insurance requirements is to be construed as limiting the extent 

of the Contractor's Responsibility for payment of damages resulting from its operations 

under this Contract. 

 

25.00 OWNER'S RIGHT TO OCCUPANCY 

 

25.01 The Owner shall have the right to use, at any time, any and all portions of the Work that 

have reached such a stage of completion as to permit such occupancy, provided such 

occupancy does not hamper the Contractor or prevent its efficient completion of the 

Contract or be construed as constituting an acceptance of any part of the Work. 

 

25.02 The Owner shall have the right to start the construction of houses, structures or any other 

building concurrent with the Contractor's Work. 

 

 

26.00 SURVEY HORIZONTAL AND VERTICAL CONTROL 

 

26.01 The Owner shall provide surveys for construction to establish reference points which in its 

judgment are necessary to enable Contractor to layout and proceed with its Work. 

Contractor shall be responsible for surveying and laying out the Work and shall protect and 

preserve the established reference points and shall make no changes or relocations without 

the prior written approval of the Owner. Contractor shall report to Owner whenever any 

reference point is lost or destroyed and the Owner shall decide if the reference point shall 

be replaced by its or the Contractor's forces. 

 

26.02 The Contractor shall establish lines and grades with its own forces in sufficient number 

and location for the proper execution of the Work. 

 

26.03 If the Contractor, during the construction, damages the established property corners and/or 

other markers and thereafter requests the Owner to re-stake same in order to complete the 

project, this expense will be borne solely by the Contractor. 

 

 

27.00 TERMINATION OF THE CONTRACT, OWNER'S AND CONTRACTORS RIGHT TO 

STOP WORK. 

 

27.01 If the Contractor should be adjudged bankrupt (voluntarily or involuntarily) or if it should 

make a general assignment for the benefit of its creditors, or if a receiver should be 

appointed on account of its insolvency, or if it should persistently or repeatedly refuse or 

should fail (except in cases for which extension of time is provided) to supply enough 

properly skilled workmen or proper materials, or if it should fail to make prompt payment 

to Subcontractors or for material or labor, or persistently disregard laws, ordinances or the 

instructions of the Owner, or otherwise be guilty of a substantial violation of any provision 

of the Contract, then the Owner, upon the certificate of the Owner that, in its unilateral 

discretion and judgment, believes sufficient cause exists to justify such action, may, 

mailto:riskman@stpgov.org
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without prejudice to any other right or remedy and after giving the Contractor ten (10) 

calendar days written notice, terminate the employment of the Contractor and take 

possession of the premises and of all materials, tools and appliances thereon and finish the 

Work by whatever method the Owner may deem expedient. 

 

27.02 Failure of the Contractor to start the Work within the time limit specified herein or 

substantial evidence that the progress being made by the Contractor is sufficient to 

complete the Work within the specified time shall be grounds for termination of the 

Contract by the Owner. 

 

27.03 Before the Contract is terminated, the Contractor and its surety will first be notified in 

writing by the Owner of the conditions which make termination of the Contract imminent. 

When after ten (10) calendar days’ notice is given and if satisfactory effort has not been 

made by the Contractor or its surety to correct the conditions, the Owner may declare, in 

its exclusive discretion, that the Contract is terminated and so notify the Contractor and its 

surety accordingly. 

 

27.04 Upon receipt of notice from the Owner that the Contract has been terminated, the 

Contractor shall immediately discontinue all operations. The Owner may then proceed with 

the Work in any lawful manner that it may elect until Work is finally completed. 

 

27.05 The exclusive right is reserved to the Owner to take possession of any machinery, 

implements, tools or materials of any description that shall be found upon the Work, to 

account for said equipment and materials, and to use same to complete the Project. When 

the Work is finally completed, the total cost of same will be computed. If the total cost is 

less than the Contract Price, the difference will not be paid to the Contractor or its surety.   

 

27.06 In case of termination, all expenses incident to ascertaining and collecting losses under the 

Bond, including legal services, shall be assessed against the Bond. 

 

27.07 If the Work should be stopped under any order of any court or public authority for period 

of sixty (60) calendar days, through no act or fault of the Contractor or anyone employed 

by it, or if the Owner shall fail to pay the Contractor within a reasonable time any sum 

certified by the Owner, then the Contractor may, upon ten (10) calendar days written notice 

to the Owner, stop Work or terminate this Contract and recover from the Owner payment 

for all Work properly and professionally executed in a workmanlike manner. This loss 

specifically includes actual cost of materials and equipment, together with all wages 

inclusive of all federal, state, and local tax obligations. This loss specifically includes 

reimbursement of all insurances on a pro-rata basis from the date of termination to date of 

policy period. This loss excludes and specifically does not include recovery by the 

Contractor for lost profit, indirect & direct expenses, overhead, and the like. 

 

 

28.00 PAYMENTS TO THE CONTRACTOR 

 

28.01 Monthly certificates for partial payment, in a form approved by the Owner, shall be 

transmitted to the Owner upon receipt from the Contractor and acceptance by the Owner. 

In accordance with LSA-R.S. 38:2248(A), when the Contract Price is less than five 

hundred thousand dollars, these certificates shall be equal to ninety percent (90%) of both 

the Work performed and materials stored at the site; and when the Contract Price is five 

hundred thousand dollars or more, these certificates shall be equal to ninety-five percent 

(95%) of both the Work performed and materials stored at the site. Partial payment 

certificates shall include only Work, materials and equipment that are included in official 

Work Order and which meet the requirements of plans, Specifications and Contract 

Documents. These monthly estimates shall show the amount of the original estimate for 

each item, the amount due on each item, the gross total, the retained percentage, the amount 

previously paid and the net amount of payment due. 

 

28.02 After final completion and acceptance by the Owner of the entire Work, and when the 

Contract Price is less than five hundred thousand dollars, the Owner shall issue to the 

Contractor Certificate of Payment in sum sufficient to increase total payments to ninety 

percent (90%) of the Contract Price. After final completion and acceptance by the Owner 

of the entire Work, and when the Contract Price is five hundred thousand dollars or more, 

the Owner shall issue to the Contractor Certificate of Payment in sum sufficient to increase 

total payments to ninety-five percent (95%) of the Contract Price. 
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28.03 When the Contract Price is less than five hundred thousand dollars, the final payment 

certificate of the remaining ten percent (10%) of the Contract Price, minus any deduction 

for deficient or Defective Work or other applicable deductions, will be issued by the Owner 

forty-five (45) days after filing acceptance in the Mortgage Office of the Parish and a Clear 

Liens and Privilege Certificate has been secured. When the Contract Price is five hundred 

thousand dollars or more, the final payment certificate of the remaining five percent (5%) 

of the Contract Price, minus any deduction for deficient or Defective Work or other 

applicable deductions, will be issued by the Owner forty-five (45) days after filing 

acceptance in the Mortgage Office of the Parish and a Clear Liens and Privilege Certificate 

has been secured. Before issuance of the final payment certificate, the Contractor shall 

deposit with the Owner a certificate from the Clerk of Court and Ex-Officio Recorder of 

Mortgages from the Parish in which the Work is performed to the effect that no liens have 

been registered against Contract Work. 

 

28.04 When, in the opinion of the Contractor, the Work provided for and contemplated by the 

Contract Documents has been substantially completed, the Contractor shall notify the 

Owner in writing that the Work is substantially complete and request a final inspection. 

The Owner shall proceed to perform such final inspection accompanied by the Contractor. 

Any and all Work found by this inspection to be Defective or otherwise not in accordance 

with the plans and Specifications shall be corrected to the entire satisfaction of the Owner 

and at the sole expense of the Contractor. If the Contract is found to be incomplete in any 

of its details, the Contractor shall at once remedy such defects, and payments shall be 

withheld and formal acceptance delayed until such Work has been satisfactorily completed. 

 

28.05 If payment is requested on the basis of materials and equipment not incorporated in the 

Work, but delivered and suitably stored and protected from damage and theft at the site, 

the Request for Payment shall also be accompanied by such data, satisfactory to the Owner, 

as will establish Owner's title to the material and equipment and protect its interest therein, 

including applicable insurance. 

 

28.06 Each subsequent Request for Payment shall include an affidavit of Contractor stating that 

all previous progress payments received on account of the Work have been applied to 

discharge in full all of Contractor's obligations reflected in prior Request for Payment. 

 

28.07 Each subsequent request for payment shall include an affidavit by Contractor that 

Contractor, all subcontractors, agents, material suppliers and all other persons supplying 

material to the project upon which State of Louisiana and/or St. Tammany sales taxes are 

lawfully due have paid these taxes and that all supplies and materials purchased for this 

project and for which Contractor has been paid have had all lawfully due State and/or St. 

Tammany sales taxes paid. 

 

28.08 The Bid Proposal, unless otherwise modified in writing, and the Contract constitute the 

complete Project. The Contract Prices constitute the total compensation payable to 

Contractor and the cost of all of the Work and materials, taxes, permits and incidentals 

must be included into the Bid submitted by the Contractor and included into those items 

listed on the Proposal. 

 

28.09 Any additional supporting data required by the Owner in order to substantiate Contractor's 

request for payment shall be furnished by Contractor at no cost to the Owner. 

 

28.10 Owner may withhold from payment to Contractor as may be necessary to protect itself 

from loss on account of: 

 

(1) Defective and/or inferior work; 

(2) Damage to the property of Owner or others caused by Contractor; 

(3) Failure by Contractor to make payments properly to sub-contractors or to pay for 

labor, materials or equipment used on this project; 

(4) Failure by Contractor to pay taxes due on materials used on this project; 

(5) Damage by Contractor to another Contractor; 

 (6) Insolvency; 

 (7) Bankruptcy, voluntary or involuntary; 

 (8) Revocation of corporate status; 

 (9) Failure to follow corporate formalities; 

 (10) Unprofessional activities; 
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 (11) Unworkmanlike performance; 

 (12) Fraud and/or misrepresentation of any kind. 

 

29.00 ACCEPTANCE AND FINAL PAYMENT(S) 

 

29.01 Upon receipt of written notice from Contractor that the work is substantially complete and 

usable by Owner or the Pubic in suitable manner, the Owner and the Contractor shall jointly 

inspect the work.         

 

29.02 If the Owner by inspection determines that the work is not substantially complete in a 

suitable manner for use by the Owner or the Public, then the Owner shall so notify the 

Contractor in writing stating such reason. All reasons need not be disclosed unless actually 

known. The Owner is afforded an opportunity to amend said notices as are reasonably 

possible. 

 

29.03 If the Owner by its inspection determines that the work is substantially complete, it shall 

prepare a list of all items not satisfactorily completed and shall notify the Contractor and 

Owner in writing that the work is substantially complete and subject to satisfactory 

resolution of those items on the list (punch list). Punch lists may be amended from time to 

time by Owner in the event that additional deficiencies are discovered. In accordance with 

LSA-R.S. 38:2248(B), any punch list generated during a construction project shall include 

the cost estimates for the particular items of work the design professional has developed 

based on the mobilization, labor, material, and equipment costs of correcting each punch 

list item. The design professional shall retain his working papers used to determine the 

punch list items cost estimates should the matter be disputed later. The contract agency 

shall not withhold from payment more than the value of the punch list. Punch list items 

completed shall be paid upon the expiration of the forty-five (45) day lien period. The 

provisions of this Section shall not be subject to waiver. 

 

29.04 Upon determination of substantial completeness with the punch list, the Contract Time is 

interrupted and the Contractor is given a reasonable time not to exceed thirty (30) 

consecutive calendar days to effect final completion by correcting or completing all of 

those items listed on the punch list. If the items on the punch list are not completed in a 

satisfactory manner within the thirty day period, then the Contract Time will begin to run 

again and will include for purposes of determining liquidated damages the thirty day period 

the grace period being withdrawn. 

 

29.05 Upon receipt by Owner of written determination that all work embraced by the contract 

has been completed in a satisfactory manner, the Owner shall provide a written acceptance 

to Contractor who shall record Owner's written acceptance with the recorder of Mortgages, 

St. Tammany Parish. The Contractor shall properly prepare, submit and pay for all costs 

associated with said Acceptance. The Contractor is also responsible for preparation, re-

submission and payment of any and all updated certificates. 

 

29.06 Retainage monies, minus those funds deducted in accordance to the requirements of  this 

agreement including but not limited to Paragraph 28.10, shall be due Contractor not earlier 

than forty-six (46) calendar days after recordation of certificate of Owner's acceptance 

provided the following: 

 

(1) Contractor shall prepare, secure, pay for and submit clear lien and privilege 

certificate, signed and sealed by Clerk of Court or Recorder of Mortgages, 

Parish of St. Tammany and dated at least forty-six (46) days after 

recordation of certificate of acceptance; 

 

(2) Ensure that the official representative of the Owner has accepted as per 

LSA-R.S. 38:2241.1, et seq. and that all following sub-sections have been 

properly satisfied as per law; 

 

(3) Ensure that all signatures are affixed and that there exists the requisite 

authority for all signatures; 

 

(4) Ensure accurate and proper legal descriptions; 

 

(5) Properly identify all parties and/or signatories; 

 



 

Version 2025.2 

 

(6) Properly identify all mailing addresses; 

 

(7) Correctly set for the amount of the contract, together with all change orders; 

 

(8) Set out a brief description of the work performed; 

 

(9) Reference to any previously recorded contract, lien or judgment inscription 

that may affect the property; 

 

(10) Certification that substantial completion has occurred, together with any 

applicable date(s); 

 

(11) Certification that no party is in default and/or that the project has been 

abandoned. 

 

29.07 After securing the clear lien and privilege certificate the Contractor shall prepare its final 

application for payment and submit to Owner. The Owner shall approve application for 

payment, or state its objections in writing and forward to Contractor for resolution. 

 

 

30.00 NOTICE AND SERVICE THEREOF 

 

30.01 Any Notice to Contractor from the Owner relative to any part of this Contract shall be in 

writing and shall be considered delivered and the service thereof completed when said 

notice is posted; by certified mail, return receipt requested to the said Contractor at its last 

given address, or delivered in person to said Contractor or its authorized representative on 

the Work. 

 

 

31.00 INTENTION OF THESE GENERAL CONDITIONS 

 

31.01 These General Conditions shall be applicable to all contracts entered into by and between 

the Owner and Contractors, except as may be altered or amended with the consent of the 

Owner, and/or provided for in the Special Conditions of each contract. Contractor shall be 

presumed to have full knowledge of these General Conditions which shall be applicable to 

all contracts containing these General Conditions, whether Contractor has obtained a copy 

thereof or not. 

 

 

32.00 SEVERABILITY 

 

32.01 If any one or more or part of any of the provisions contained herein and/or in the 

Specifications and Contract for the Work shall for any reason be held invalid, illegal or 

unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 

any other provisions of this Agreement or attachment, but it shall be construed as if such 

invalid, illegal, or unenforceable provision or part of a provision had never been contained 

herein. 

 

32.02 CHANGING THESE CONDITIONS: Owner reserves the right to change or modify these 

General Conditions as it deems best, or as required by law. The General Conditions may 

also be modified for a particular project by the use of Special Conditions prior to the 

issuance of the Advertisement for Bid. However, once an advertisement for bid is made for 

any specific project, any changes to the General Conditions as they affect that specific 

project must be made in writing and issued via an addendum in accordance with State Law.   

 

 

33.00 LAW OF THE STATE OF LOUISIANA 

 

33.01 The Contract Documents shall be governed by the Law of the State of Louisiana. 

 

33.02 The Contractor agrees to pay reasonable attorney's fees and other reasonable attendant 

costs, in the event that it becomes necessary for the Owner to employ an attorney in order 

to enforce compliance with or any remedy relating to any covenants, obligations, or 

conditions imposed upon the Contractor by this Agreement. Attorney fees shall be based 

upon the prevailing hourly rate of attorney rates in the private sector. In no case shall the 



 

Version 2025.2 

 

hourly rate be less than $175.00 per hour. All attorney fees collected shall be paid the 

operating budget of the Office of the Parish President. 

 

33.03 The jurisdiction and venue provisions shall apply to all contractors, sureties, and 

subcontractors. The 22nd Judicial District for the Parish of St. Tammany shall be the court 

of exclusive jurisdiction and venue for any dispute arising from these General Conditions 

and/or any contract executed in conjunction with these General Conditions. All parties 

specifically waive any rights they have or may have for removal of any disputes to Federal 

Court, or transfers to different State District Court.   

 

33.04   Contractor warrants that it has and/or had received a copy of these General Conditions at 

all times material hereto; Contractor further agrees that it has read and fully and completely 

understands each and every condition herein. 

 

33.05 The property description will be more fully set out by an attached exhibit. 

 

33.06 The Contractor warrants that it has the requisite authority to sign and enter this agreement. 

 

33.07 It is specifically understood and agreed that in the event Contractor seeks contribution from 

the Parish or pursues its legal remedies for any alleged breach of this agreement by the 

Parish, then the following list of damages SHALL NOT BE RECOVERABLE BY 

CONTRACTOR. This list includes, but is not limited to: 

 

1. indirect costs and/or expenses; 

2. direct costs and/or expenses; 

3. time-related costs and/or expenses; 

4. award of extra days; 

5. costs of salaries or other compensation of Contractor’s personnel at 

Contractor’s principal office and branch offices; 

6. expenses of Contractor’s principal, branch and/or field offices; 

7. any part of Contractor’s capital expenses, including any interest on 

Contractor’s capital employed for the work; 

8. any other charges related to change orders; 

9. overhead and general expenses of any kind or the cost of any item not 

specifically and expressly included in Cost of Work. 

 

33.08 DEFAULT AND WAIVERS 

 

It is understood that time is of the essence. It is specifically understood between the parties 

that Contractor waives any and all notice to be placed in default by the Owner. This 

subsection shall supersede and prime any other subsection herein above that is in conflict. 

The Owner specifically reserves its right and specifically does not waive the requirement 

to be placed in default by the Contractor as per law. 

 

33.09 St. Tammany Parish Government contracts to be awarded are dependent on the available 

funding and/or approval by members designated and/or acknowledged by St. Tammany 

Parish Government. At any time St. Tammany Parish Government reserves the right to 

cancel the award of a contract if either or both of these factors is deficient. 

 

33.10 It is the Parish’s policy to provide a method to protest exclusion from a competition or 

from the award of a contract, or to challenge an alleged solicitation irregularity. It is always 

better to seek a resolution within the Parish system before resorting to outside agencies 

and/or litigation to resolve differences. All protests must be made in writing, and shall be 

concise and logically presented to facilitate review by the Parish. The written protest shall 

include: 

 

1. The protester’s name, address, and fax and telephone numbers and the solicitation, 

bid, or contract number; 

 

2. A detailed statement of its legal and factual grounds, including a description of the 

resulting prejudice to the protester; 

 

3. Copies of relevant documents; 
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4. All information establishing that the protester is an interested party and that the 

protest is timely; and 

 

5. A request for a ruling by the agency; and a statement of the form of relief requested. 

 

The protest shall be addressed to Director of Procurement, St. Tammany Parish 

Government, P.O. Box 628, Covington, LA 70434. 

 

The protest review shall be conducted by the Parish Procurement Department. 

 

Only protests from interested parties will be allowed. Protests based on alleged solicitation 

improprieties that are apparent before bid opening, or the time set for receipt of initial 

proposals must be filed with and received by the Procurement Department BEFORE those 

deadlines. 

 

Any other protest shall be filed no later than ten (10) calendar days after the basis of the 

protest is known, or should have been known (whichever is earlier). 

 

The Parish will use its best efforts to resolve the protest within thirty (30) days of the date 

that it is received by the Parish. The written response will be sent to the protestor via mail 

and, fax, if a fax number has been provided by the protestor. The protester can request 

additional methods of notification. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 CORPORATE RESOLUTION 
EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF 
INCORPORATED. 
AT THE MEETING OF DIRECTORS OF ____________________________________ 
INCORPORATED, DULY NOTICED AND HELD ON _________________________, 
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT 
WAS: 
RESOLVED THAT _________________________________________, BE AND IS HEREBY 
APPOINTED, CONSTITUTED AND DESIGN ATED AS AGENT AND ATTORNEY-IN- 
FACT OF THE CORPORATION WITH FU LL POWER AND AUTHORITY TO ACT ON 
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS 
AND TRANSACTIONS WITH THE PARISH OF ST. TAMMANY OR ANY OF ITS 
AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT 
LIMITED TO, THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, 
BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE 
ORDERS AND NOTICES ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID 
OR CONTRACT, THIS CORPORATION HEREBY RATIFYING, APPROVING, 
CONFIRMING, AND ACCEPTINGEACH AND EVERY SUCH ACT PERFORMED BY 
SAID AGENT AND ATTORNEY-IN-FACT. 

I HEREBY CERTIFY THE FOREGOING TO BE 
A TRUE AND CORRECT COPY OF AN 
EXCERPT OF THE MINUTES OF THE ABOVE 
DATED MEETING OF THE BOARD OF 
DIRECTORS OF SAID CORPORATION, AND 
THE SAME HAS NOT BEEN REVOKED OR 
RESCINDED. 

SECRETARY-TREASURER 

________________________ 

DATE 

  ________________________ 
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Certificate of Insurance Instructions 

The below information is intended to guide Contractors on what information is needed to be listed 
on the Certificate of Insurance. All Insurance limit requirements can be found in Attachment D. 

• Certificate Holder – STPG must be listed as the certificate holder, and it must include our
address of:  P.O. Box 628, Covington, LA 70434

o Reason:  the certificate holder is where cancellations of coverage, or updated
certificates are mailed. If a vendor terminates a policy, we will be notified.

• Additional Insured – We must be named as an additional insured so that if there is a lawsuit
against the vendor for a project, their coverage will cover STPG as well if we are named in the
lawsuit.

o We must be named in the Description of Operations box – reason: there could be other
additional insureds, and we want to have no doubt that we are one of the additional
insureds.

o We must be named as additional insured on the following coverages:  General liability,
Auto Liability, Umbrella/Excess Liability, Environmental/Pollution Liability.

o Professional Liability policies do not allow for an additional insured by most carriers.

• Project Name & Contract # - We need this listed in the Description of Operations, again so that
if there is a lawsuit, we have proof that coverage was active for that project.

• Waiver of Subrogation – This can either be listed in the Description of Operations or checked off
in the appropriate columns.

From the Insurance Requirement form: 

Waiver of Subrogation: The Provider’s insurers will have no right of recovery or subrogation 
against the Parish of St. Tammany, it being the intention of the parties that all insurance 
policy(ies) so affected shall protect both parties and be the primary coverage for any and 
all losses covered by the below described insurance.   

• Owners Protective Liability (OPL) or (OCP) – Certificate of Insurance for OCP names St.
Tammany Parish Government as the Insured and the Certificate Holder.

• Sample of Certificate of Insurance (COI) can be found on page 2.

• Please refer to this section in the package labeled “Insurance Requirements” for limits required
for this project

Any questions regarding insurance requirements please contact the Risk Department at  
985-898-5226 or email riskman@stpgov.org

Section 10
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS

AUTOSAUTOS
NON-OWNED

HIRED AUTOS

SCHEDULEDALL OWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

TORY LIMITS
WC STATU-

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

St. Tammany Parish Government

P.O. Box 628

Covington, LA 70434

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project Name:
Contract #:

(Name St. Tammany Parish Government as an additional insured).
.
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Bond No.:_____________________ 

CONTRACT AGREEMENT  

BETWEEN PARISH AND CONTRACTOR 

BY: ST. TAMMANY PARISH GOVERNMENT 
UNITED STATES OF 

AMERICA 

WITH: «TXTCOMPANYNAME» STATE OF LOUISIANA 

ST. TAMMANY PARISH 

This agreement is entered into this                      day of                                               , 

20___, by and between: «TXTCOMPANYNAME», hereinafter called the "Contractor", whose 

business address is «TXTADDRESS», «TXTCITY», «TXTSTATE» «txtZip» and the St. 

Tammany Parish Government, hereinafter called the "Parish", whose business address is P.O. 

Box 628, Covington, LA 70434 (collectively, the “Parties”) for «TXTPROJECTNAME»  

project.  Witnessed that the Contractor and the Parish, in consideration of premises and the 

mutual covenants, consideration and agreement herein contained, agree as follows: 

1. SCOPE OF SERVICES

«txtScopeSummary» SAMPLE
SECTION 11
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Contract No.: «txtContractNumber» 

Page 2 of 16 

2. CONSTRUCTION DOCUMENTS

It is recognized by the Parties herein that said Construction Documents, including 

by way of example and not of limitation, the plans and Specifications, General 

Conditions, Supplementary General Conditions, any addenda thereto, the 

drawings (if any), and the bid, quote or other procurement documents impose 

duties and obligations upon the Parties herein, and said Parties thereby agree that 

they shall be bound by said duties and obligations.  For these purposes, all of the 

provisions contained in the aforementioned Construction Documents are 

incorporated herein by reference with the same force and effect as though said 

Construction Documents were herein set out in full.  Copies of the 

aforementioned Construction Documents are in the possession of both the 

Contractor and the Parish for reference. 

3. TIME FOR COMPLETION

The work shall be commenced on a date to be specified in a written order of the 

Parish and shall be completed within «intCompletionTime» ( ) calendar days 

from and after said date.  SAMPLE
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«Txtprojectname» 
Contract No.: «txtContractNumber» 
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4. COMPENSATION TO BE PAID TO THE CONTRACTOR 

The Parish will pay and the Contractor will accept in full consideration for the 

performance of the Contract the sum of «curREQGrandTotal». 

 

5. RETAINAGE 

A retainage fee will be applied to all contracts with a total price of $100,000.00 

or more. For contracts priced between $100,000.00 and $499,999.99, the 

retainage shall be 10% of the amount. For contracts priced at $500,000.00 or 

more, the retainage shall be 5%. Retainage will be deducted from each payment 

and released in accordance with the contract closeout and acceptance 

requirements.  

 

6. PERFORMANCE AND PAYMENT BOND  

To these presents personally came and intervened ________________________,  
            (Name of Attorney in Fact) 
herein acting for ___________________________, a corporation organized 
                 (Surety)                           
and existing under the laws of the State of                               , and duly authorized 

to transact business in the State of Louisiana, as surety, who declared that having 

taken cognizance of this Contract and of the Construction Documents mentioned SAMPLE
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«Txtprojectname» 
Contract No.: «txtContractNumber» 
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herein, he hereby in his capacity as its Attorney in Fact obligates his company, as 

surety for the said Contractor, unto the said Parish, up to the sum of 

«curREQGrandTotal».  The condition of this performance and payment bond 

shall be that should the Contractor herein not perform the Contract in accordance 

with the terms and conditions hereof, or should said Contractor not fully 

indemnify and save harmless the Parish from all costs and damages which he may 

suffer by said Contractor's non-performance or should said Contractor not pay all 

persons who have fulfilled obligations to perform labor and/or furnish materials 

in the prosecution of the work provided for herein, including by way of example, 

workmen, laborers, mechanics, and furnishers of materials, machinery, 

equipment and fixtures, then said surety agrees and is bound to so perform the 

Contract and make said payment(s). 

 

Contractor and Parish specifically agree to and recognize (1) the statutory 

employer relationship existing between the Parish and any employees performing 

work under this Contract as employees of the Contractor or employees of the 

“Sub-Contractor”, and (2) that the work performed by the employees of the 

Contractor and the employees of the “Sub-Contractor” is part of the Parish’s SAMPLE
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business, occupation or trade and is essential to the ability of the Parish to 

generate their products or services, all of which is in accordance with LSA-R.S. 

23:1061, and as may be amended. 

 

7. LIABILITY AND INDEMNIFICATION 

A. Duty to Defend 

Upon notice of any claim, demand, suit, or cause of action against the Parish, 

alleged to arise out of or be related to this Contract, Contractor shall investigate, 

handle, respond to, provide defense for, and defend at its sole expense, even if 

the claim, demand, suit, or cause of action is groundless, false, or fraudulent.  The 

Parish may, but is not required to, consult with or assist the Contractor, but this 

assistance shall not affect the Contractor’s obligations, duties, and responsibilities 

under this section. Contractor shall obtain the Parish’s written consent before 

entering into any settlement or dismissal. 

 

B. Contractor Liability 

Contractor shall be liable without limitation to the Parish for any and all injury, 

death, damage, loss, destruction, damages, costs, fines, penalties, judgments, SAMPLE
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forfeitures, assessments, expenses (including attorney fees), obligations, and 

other liabilities of every name and description, which may occur or in any way 

arise out of any act or omission of Contractor, its owners, agents, employees, 

partners or subcontractors. 

C. Force Majeure

It is understood and agreed that neither party can foresee the exigencies beyond

the control of each party which arise by reason of an Act of God or force majeure;

therefore, neither party shall be liable for any delay or failure in performance

beyond its control resulting from an Act of God or force majeure. The Parish shall

determine whether a delay or failure results from an Act of God or force majeure

based on its review of all facts and circumstances. The parties shall use reasonable

efforts, including but not limited to, use of continuation of operations plans

(COOP), business continuity plans, and disaster recovery plans, to eliminate or

minimize the effect of such events upon the performance of their respective duties

under this Contract.SAMPLE
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D. Indemnification 

Contractor shall fully indemnify and hold harmless the Parish, without limitation, 

for any and all injury, death, damage, loss, destruction, damages, costs, fines, 

penalties, judgments, forfeitures, assessments, expenses (including attorney fees), 

obligations, and other liabilities of every name and description, which may occur 

or in any way arise out of any act or omission of Contractor, its owners, agents, 

employees, partners or subcontractors. The Contractor shall not indemnify for the 

portion of any loss or damage arising from the Parish’s act or failure to act.    

 

E. Intellectual Property Indemnification 

Contractor shall fully indemnify and hold harmless the Parish, without limitation, 

from and against damages, costs, fines, penalties, judgments, forfeitures, 

assessments, expenses (including attorney fees), obligations, and other liabilities 

in any action for infringement of any intellectual property right, including but not 

limited to, trademark, trade-secret, copyright, and patent rights.  

 

When a dispute or claim arises relative to a real or anticipated infringement, the 

Contractor, at its sole expense, shall submit information and documentation, SAMPLE



Bond No.:_______________________ 

«Txtprojectname» 
Contract No.: «txtContractNumber» 

Page 8 of 16 

including formal patent attorney opinions, as required by the Parish. 

If the use of the product, material, service, or any component thereof is enjoined 

for any reason or if the Contractor believes that it may be enjoined, Contractor, 

while ensuring appropriate migration and implementation, data integrity, and 

minimal delays of performance, shall at its sole expense and in the following 

order of precedence: (i) obtain for the Parish the right to continue using such 

product, material, service, or component thereof; (ii) modify the product, 

material, service, or component thereof so that it becomes a non-infringing 

product, material, or service of at least equal quality and performance; (iii) 

replace the product, material, service, or component thereof so that it becomes a 

non-infringing product, material, or service of at least equal quality and 

performance; or, (iv) provide the Parish monetary compensation for all payments 

made under the Contract related to the infringing product, material, service, or 

component, plus for all costs incurred to procure and implement a non-infringing 

product, material, or service of at least equal quality and performance. Until this 

obligation has been satisfied, the Contractor remains in default.  SAMPLE
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The Contractor shall not be obligated to indemnify that portion of a claim or 

dispute based upon the Parish’s unauthorized: i) modification or alteration of the 

product, material or service; ii) use of the product, material or service in 

combination with other products not furnished by Contractor; or, iii) use of the 

product, material or service in other than the specified operating conditions and 

environment.  

 

8. MODIFICATION OF CONTRACT TERMS 

Provided that any alterations which may be made in the terms of the Contract or 

in the work to be done under it, or the giving by the Parish of any extensions of 

time for the performance of the Contract, or any other forbearance on the part of 

either the Parish or the Contractor to the other shall not in any way release the 

Contractor or the Surety from their liability hereunder, notice to the Surety of any 

such alterations, extensions or other forbearance being hereby waived. 

 

8. TERMINATION, CANCELLATION, AND SUSPENSION 
 

A. Termination  
 

The term of this Contract shall be binding upon the Parties hereto until the work has been SAMPLE
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completed by the Contractor and accepted by the Parish, and all payments required to be 

made to the Contractor have been made.  But, this Contract may be terminated upon 

thirty (30) days written notice under any or all of the following conditions: 

1) By mutual agreement and consent of the Parties hereto;

2) By the Parish as a consequence of the failure of the Contractor to comply with

the terms, progress, or quality of the work in a satisfactory manner, proper

allowances being made for circumstances beyond the control of the Contractor;

3) By either party upon failure of the other party to fulfill its obligations as set forth

in this Contract;

4) By the Parish with less than thirty (30) days’ notice due to budgetary reductions

and changes in funding priorities by the Parish;

5) In the event of the abandonment of the project by the Parish.

Upon termination, the Contractor shall be paid for actual work performed prior to the 

Notice of Termination, either based upon the established hourly rate for services actually 

performed, or on a pro-rata share of the basic fee based upon the phase or percentage of SAMPLE
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work actually completed, depending on the type of compensation previously established 

under this Contract. 

Upon Termination, the Contractor shall deliver to the Parish all original documents, 

notes, drawings, tracings, computer files, and other files pertaining to this Contract or the 

Work performed, except for the Contractor’s personal and administrative files. 

B. Cancellation

The continuation of this Contract is contingent upon the appropriation of funds to fulfill

the requirements of the Contract by the Parish. If the Parish fails to appropriate sufficient

monies to provide for the continuation of this or any other Contract, or if such

appropriation is reduced by the veto of Parish President by any means provided in the

appropriations Ordinance to prevent the total appropriation for the year from exceeding

revenues for that year, or for any other lawful purpose, and the effect of such reduction

is to provide insufficient monies for the continuation of the Contract, the Contract shall

terminate on the date of the beginning of the first fiscal year for which funds are not

appropriated. It is understood and agreed that paragraph (9)(C) below may preempt this

paragraph, all at the exclusive and unilateral option of the Parish.SAMPLE
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C. Suspension

Should the Parish desire to suspend the work, but not definitely terminate the Contract,

the Parish shall supply the Contractor with thirty (30) days’ notice.  The Parish will also

supply Contractor thirty (30) days’ notice that the work is to be reinstated and resumed

in full force.  Contractor shall receive no additional compensation during the suspension

period.  The Parties may revisit the terms of this Contract during the suspension period.

The suspension shall not exceed six (6) months, unless mutually agreed upon between

the Parties.

D. Failure to complete or deliver within the time specified or to provide the services as

specified in the bid or response will constitute a default and may cause cancellation of

the contract. Where the Parish has determined the contractor to be in default. The Parish

reserves the right to purchase any or all products or services covered by the contract on

the open market and to charge the contractor with the cost in excess of the contract price.

Until such assessed charges have been paid, no subsequent bid or response from the

defaulting contractor will be considered.

E. In the event of a default and/or breach of this agreement and this matter is forwarded toSAMPLE
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legal counsel, then the prevailing party may be entitled to collect a reasonable attorney 

fees and all costs associated therewith whether or not litigation is initiated. Attorney fees 

shall be based upon the current, reasonable prevailing rate for counsel in the private 

sector. The Parties agree to be responsible for such attorney fees, together for all with 

legal interest from date of agreement breach, plus all costs of collection. 

 

F. Termination or cancellation of this agreement will not affect any rights or duties arising 

under any term or condition herein.  

 
G. As to the filing of voluntary or involuntary bankruptcy by Contractor, Contractor agrees 

that if any execution or legal process is levied upon its interest in this Contract, or if any 

liens or privileges are filed against its interest, or if a petition in bankruptcy is filed 

against it, or if it is adjudicated bankrupt in involuntary proceedings, or if it should breach 

this Contract in any material respect, the Parish shall have the right, at its unilateral 

option, to immediately cancel and terminate this Contract. In the event that Contractor is 

placed in any chapter of bankruptcy, voluntarily or involuntarily, or otherwise triggers 

any provision of the preceding sentence herein, it is understood and agreed that all 

materials, goods and/or services provided shall be and remain the property of the Parish. 

All rights of Contractor as to goods, wares, products, services, materials and the like 
SAMPLE
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supplied to Parish shall be deemed forfeited. 

 
 

9. AUTHORITY TO ENTER CONTRACT 

The undersigned representative of Contractor warrants and personally guarantees 

that he/she has the requisite and necessary authority to enter and sign this Contract 

on behalf of the corporate entity, partnership, etc.  The undersigned Parties 

warrant and represent that they each have the respective authority and permission 

to enter this Contract.  In the event that Contractor is a member of a corporation, 

partnership, L.L.C., L.L.P., or any other juridical entity, the Parish requires, as an 

additional provision, that Contractor supply a certified copy of a corporate 

resolution authorizing the undersigned to enter and sign this Contract. Another 

option to fulfill this additional provision he/she can supply Louisiana Secretary 

of State Business filings confirming that he/she is a managing member of a 

corporation, partnership, L.L.C., L.L.P., or any other juridical entity which 

authorizes the undersigned to enter and sign this Contract. 

 

 

 SAMPLE
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In Witness thereof, the Parties hereto on the day and year first above written have 

executed this Contract in One (1) counterpart, each of which shall, without proof or accountancy 

for the other counterparts, be deemed an original thereof. 

 

 
 

____________________________________ 
Signature 

 
____________________________________ 
Print Name 

 
  

     WITNESSES:    CONTRACTOR: 

______________________________________ 
Signature 

 
______________________________________ 
Print Name 

 
______________________________________ 
Title 

 

_______________________ 
Date 

 
____________________________________ 
Signature 
 
____________________________________ 
Print Name 

SAMPLE
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____________________________________ 
Signature 

____________________________________ 
Print Name 

____________________________________ 
Signature 

____________________________________ 
Print Name 

        WITNESSES:     ST. TAMMANY PARISH 
    GOVERNMENT: 

_______________________________________ 

Michael B. Cooper 
Parish President 

________________________ 
Date 

         APPROVED BY: 

(Surety) 

Signature 

Print Name 

       _________________________________ 
       Assistant District Attorney 
       Civil Division 

       ____________________ 
        Date 

SAMPLE
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 TESTING RECORD 
Minumum Testing Requirements for Roadways 

 

________________________          ________________________________________________          _____________ 
Project Number                                                Road                                                                                                                                    Date 
 
______________________________________          ___________________________________________________ 
Project Inspector                                                                                    Location Description 

 

 

 

 

ITEM TYPE OF TEST/METHOD MIN TESTING 
FREQUENCY 

REQUIRED 
# OF TESTS 

ACTUAL # 
OF TESTS 

Roadway 
Subgrade Proof roll (tandem axle, 20 tons) All Subgrade   

String Line 
Depth Check Depth Check Test/50 LF   

Roadway Base 

Field Moisture/Density, DOTD TR401 1 Test/100 LF/Lift   

Depth Check 1 Test/100 LF   
Laboratory Moisture/Density, ASTM D698 or DOTD 
TR418. Required 95% 1 Test/Aggregate Type   

Sieve Analysis, ASTM C136 or DOTD TR113 1 Test/Aggregate Type   

Lime Treated 
Base 

Lime Series, DOTD TR416 1 Test/Soil Type   

Field Moisture/Density, DOTD TR401 1 Test/1000 LF   

Cement 
Treated Base 

Soil/Cement Series, DOTD TR432 1 Test/Soil Type   
Field Moisture/Density (1 point proctor - family of 
curves) DOTD TR415 Daily/Treated Section   

Field Moisture Density, ASTM D2922 or DOTD TR401 1 Test/1000 LF   

Depth Check 1 Test/100 LF   

Roadway 
Concrete 

Slump, ASTM C143 1 Test/50 CYDS or 
fraction thereof 

  

Temperature, ASTM C1064 1 Test/50 CYDS or 
fraction thereof 

  

Air Content, ASTM C231 or C173 1 Test/50 CYDS or 
fraction thereof 

  

Test Cylinders, ASTM C31 1 set of 4 Cylinders/100 
CYD or fraction thereof 

  

Roadway 
Asphalt 

Field Temperature - Parish Inspector Full Time/Every Load   

Laboratory Extraction and Gradation, DOTD TR323 and 
TR309, Marshall Stability, DOTD TR305, Specific Gravity, 
TR304 or AASHTO M323 (Super Pave) 

1 Test/500 Tons or a 
Fraction Thereof/day or 
if less: 2 test per day, 1 
per ½ day 

  

Roadway 
Cores Thickness and Density 3 Cores/1000 Feet   

Utility Trench 
Bedding Gradation, ASTM C136 or DOTD TR113 1Test/Aggregate Type   

Utility Trench 
Backfill 

Classification, ASTM D2487 or DOTD TR423 1 Test/Soil Type   
Laboratory Moisture/Density, ASTM D698 or DOTD 
TR418 1 Test/Soil Type   

Field Moisture/Density, ASTM D2922 or DOTD TR401 1 Test/100 LF/Lift   
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	Archer's Way.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Bay Drive.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Loden Way.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Jasmine Drive.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Piney Ridge Cir.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	N. Marigold Dr.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Summerhaven Ct.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	S. Magnolia Drive.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Pine Crest Drive.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	7th Street.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	CS Owens Road.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Fairfield Oaks Ph. 2.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Marquette Street.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Mossy Oak Circle.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch, 2” Mill and 2” Overlay. 
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum
	Square Yard


	Shelby Marie Dr.pdf
	General Notes:
	Project Summary: All labor, materials, equipment and supervision necessary to improve road surfaces with: Patch and Overlay
	Mobilization: All labor and materials necessary to accomplish preparatory work and operations, including those necessary for movement of personnel, equipment, supplies and incidentals to the project site.
	727-01
	713-01
	Lump Sum





