Attachment C – 
Specifications
RFx 3000026094

Scope of Work:
The Contractor shall furnish all labor, materials, equipment, tools, supervision, and services necessary to remove and replace the HVAC system for the Department of Military Affairs (DMA).

Location:
[bookmark: _Hlk224031505]Hammond Airport Fitness Center
1501 Industrial Park Road
Hammond, LA 70401

DMA Contact:
[bookmark: _Hlk224031541]Chuck Finch, (985) 205-7256, charles.g.finch.nfg@army.mil 

Specification:
The Contractor shall perform the following:
· Replace existing R-22 evaporator coil in Carrier 39 series built-up air handler with identical sized coil to handle a minimum 20-ton cooling capacity. 

· The replacement coil shall be a direct expansion type, ½”: copper tubing, 8 rows, 11FPI intertwined circuit coil with connections on the right side.
 
· Coil shall be capable of dual circuit operation; the Contractor shall include two Thermostatic Expansion Valve (TXVs) capable of 10-tons of cooling each. The replacement coil shall be coupled with a R-454B replacement outdoor unit. 

· Line sets shall be properly flushed to remove all R-22 refrigerant contaminants and prepped for operation with R-454B refrigerant. If proper preparation of the existing line set is not possible, the line set shall be replaced. The existing line set sizes should be compatible with line set sizing guidelines in the installation literature of the replacement condenser. If the line set sizes are not compatible, the line sets shall be replaced with the proper sized tubing to ensure proper operation.  

· Existing R-22, dual circuit 20-ton shall be replaced with a 20-ton, dual circuit, three stage condenser that utilizes R-454B refrigerant. The condenser shall be 460V, 3 phase voltage and have hail guards to protect the condenser coils from damage. 

· If necessary, the controls for the system shall be upgraded for 3 stage cooling operation with dehumidification capability. 




Terms and Conditions:
· Hours of operation Tuesday- Friday, 7:00 AM to 5:30 PM and closed on all recognized state and federal holidays.  

· The Contractor shall be responsible to provide storage containers. If an onsite storage area is required, the Contractor must confirm a storage location for any materials, fixtures, equipment, trailers, etc. stored on site during the term length of the contract. The location shall be approved by the Project Manager during the pre- construction meeting.  

· The Contractor shall confirm a storage location for all materials stored on site during the term length of the contract. The location shall be approved by the Project Manager prior to delivering.  

· The Contractor shall contact, prior to mobilization and demobilization, facility point of contact which will be provided herein.  

· The Contractor shall be responsible for disposal and storage of all materials being removed or installed throughout the project.  

· The Contractor shall provide a construction work schedule (Gnant like) 48 hours prior to start of work detailing each task of work.  
  
· All specification sheets and submittals must be pre-approved by the Project Manager prior to ordering.  
  
· The Contractor shall warranty their workmanship and the completed project for a 1 year period. The 1 year period starts the date of the filing of the certificate of completion.  
  
· The Contractor shall provide all associated warranty documents to the Project Manager upon completion and final payment.   
  
· Weather days are included in the contract time.   

· The Contractor shall provide all standard manufacturer warranty documentation for the new HVAC units, thermostats, and associated components in accordance with industry best practices. Warranty materials shall include, at minimum, manufacturer warranty certificates, registration confirmations (if applicable), coverage terms, and any required maintenance or operating conditions necessary to maintain warranty validity.

· The Contractor shall be responsible for field verifying all dimensions and existing site conditions of work to be performed. The Contractor shall inspect and verify information provided herein on existing materials and equipment, etc. is correct and inform Project Manager of any errors or questions prior to commencement of work.  
· The Contractor shall take all precautions necessary to prevent damages when delivering materials to site and provide covering to prevent rusting.   

· The Contractor shall secure the building, and any sensitive items at the end of each workday in accordance with the designated unit POC.  
  
· The Contractor shall take all necessary precautions to prevent damages during repairs, to include movement and parking of equipment on grass, other improved, or unimproved areas surrounding site.  
  
· All work must comply with all applicable State and Local Safety and Environmental requirements. Occupational Safety and Health Administration (OSHA), National Electrical Code (NEC), Parish, City and State regulations will be required. The Contractor shall supply all employees with PPE.  

· The Contractor must call LA 1-Call and all utility companies prior to digging. 
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