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Addendum Number 1 Fax: (225) 771-2026

July 21, 2026

Pressure Washing-A.W. Mumford Stadium
Southern University and A&M College
Baton Rouge, Louisiana 70813

Bid # 50016-10357 10:30 A.M. July 28, 2026
The following modifications to the referenced project shall be incorporated
info the original specifications and/or plans. Unless a change is specifically
made by addendum, the specifications and/or plans as issued shall govern.

Bids shall be accepted in the Purchasing Department by above date and time.

Note: Vendors are required to acknowledge receipt of this addendum
Attachments:

e Inquiries and Responses

e Mandatory Pre-Bid Conference Sign-in Sheets

Addendum acknowledged

Company

Signature

Linda Antoine, Director of Purchasing

Return this page with bid

www.subr.edu



ADDENDUM # 1
SOUTHERN UNIVERSITY AND A&M COLLEGE

BATON ROUGE CAMPUS

Bid Number 50016-10357-Pressure Washing-A.W, Mumford Stadium

INQUIRIES AND RESPONSES

1. Is there an environmental limitation to the amount and type ot chemicals to be used?
We use standard soft wash chemicals such as Sodium Hypochlorite (SH) and surfactant

(soap).
Response: Follow the product label exactly—using more chemical that recommended is
generally prohibit.

2. The bid calls for cleaning. There is a good amount of rust causing staining, especially
along the top of the bleachers. This does not normally come off with standard pressure
washing or soft washing. Has this been discussed with internal personnel?

Response: Yes

3. Will there be availability of having the lights left on after hours to clean up when the
temperature is cooler for the safety of the workers?

Response: Yes

.

4. Will the exposed electrical connectors, outlets, circuit breakers, etc. be su
covered prior to work beginning?

iciently

Response: Yes

5. When is the anticipated notification of winning bid? With a tight deadline we need to
understand the number of teams that will be required to complete the work in the timeline
projected.

Response: July 31, 2026

6. Is a LA General contractors license required to bid on this project?
Response: Yes, if price quoted is $50,000 or more

7. There was equipment located under the Northwest end of the bleachers (UTYV, tractor).
We would like to ask if all that equipment be moved prior to beginning work.

Response: Athletics department will have the equipment removed.




8. There were approximately 12 pallets of stuff under the east end bleachers. This will be
moved prior to work beginning?

Response: Yes

[,

9. How much foot traffic will be in and around the stadium? For instance, what time of day
1s football scheduled to practice on the field?

Response: The noted practice schedule will be provided before start date.
10. Would we have access to the fire hydrant to replenish the water for the soft washing?

Response: Yes

I1. Press Box: What areas are to be cleaned INSIDE the press box without damaging
equipment? It would be advisable to clean with surface cleaner or mopping.

Response: Only the exterior area of the press box, windows, balconies, stairways, railing and
concrete surfaces.

12. Field House: Washing internal concrete will be difficult without damage to equipment. Is
there alternative to this?

Response: Pressure washing exterior windows, wall, entrances, and all concrete surfaces.

13. Could you please provide the total square footage for both the undercarriage of the
stadium and the flat surface work that requires surface cleaning?

Response: Estimated pressure washing areas- - 78,000-103.000 sq ft. You may go to google
may to verify the numbers.

14. Regarding the stadium pressure washing project, could you please provide the previously
awarded bid amount and clarify the specific pay terms for the current contract?

Response: It has been several years since a company was used to pressure wash the stadium.
Employees were utilized to clean the stadium of trash and debris.

15. Does this require a bid or performance bond? I did not see where it said it but I want to
make sure so we know to add it into our bid.

Response: No

16. When is the work expected to be completed?

Response: Phase T is expected to be completed by August 14, 2026, to allow an event (Fan Day-
Football Team) to be held on August 15, 2026. Phase I will include the West Side stadium seats
and any other cleaning that can be completed on the West East side by August 14, 2026. The

remaining work will commence after the event on Saturday, August 15, 2026. September 5, 2026,
1s the first home Southern University football game.

17. Can you provide the previous pricing for these services?

2




Response: See response to number 14.

18. Where are the bid specifications located.

Response: You may google LAPAC (Louisiana State Procurement weh page) and search

by bid number 50016-10357. The link to LAPAC is in the bid packet. No other
specifications are accurate.

Acknowledge receipt of addendum and return addendum with bid packet.
Acknowledge receipt of Addendum #1
Company

Signature

END OF INQUIRIES AND RESPONSES
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